IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 201-005A Key = Units = ACRE Desc = CLEARING & GRUBBING ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01		1		63.133	$4,856.40	$306,600.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01		1		63.133	$1,983.03	$125,195.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07		1		3.327	$3,900.00	$12,975.30		BRF-5120(100)
080930	05158A0037		2		07		1		3.327	$5,000.00	$16,635.00		BRF-5120(100)
080930	05158H0026		3		07		1		3.327	$4,000.00	$13,308.00		BRF-5120(100)
080603	07673M0190		1		07		3		2.350	$900.00	$2,115.00		STP-7993(100)
080603	07673W0158		2		07		3		2.350	$1,400.00	$3,290.00		STP-7993(100)
080603	07673I0019		3		07		3		2.350	$5,500.00	$12,925.00		STP-7993(100)
080205	07783M0006		1		03		2		0.500	$10,750.00	$5,375.00		BR-7724(100)
080205	07783W0085		2		03		2		0.500	$7,500.00	$3,750.00		BR-7724(100)
080205	07783C0247		3		03		2		0.500	$6,000.00	$3,000.00		BR-7724(100)
080205	08799H0145		1		05		3		2.140	$3,520.00	$7,532.80		STP-8743(101)
080205	08799K0071		2		05		3		2.140	$10,280.00	$21,999.20		STP-8743(101)
080205	08799W0158		3		05		3		2.140	$1,300.00	$2,782.00		STP-8743(101)
080529	09195I0019		1		08		3		0.440	$6,000.00	$2,640.00		STP-7923(103)
080529	09195P0038		2		08		3		0.440	$5,000.00	$2,200.00		STP-7923(103)
080529	09195W0158		3		08		3		0.440	$3,350.00	$1,474.00		STP-7923(103)
080930	09756C0247		1		07		2		1.000	$5,000.00	$5,000.00		A009(756)
080930	09756A0193		2		07		2		1.000	$10,716.87	$10,716.87		A009(756)
080930	09756M0006		3		07		2		1.000	$5,000.00	$5,000.00		A009(756)
080715	10940C0139		1		03		3		1.240	$2,577.00	$3,195.48		A010(940)
080715	10940M0047		2		03		3		1.240	$4,000.00	$4,960.00		A010(940)
080715	10940H0026		3		03		3		1.240	$2,500.00	$3,100.00		A010(940)
071211	11002M0047		1		07		3		0.110	$11,785.00	$1,296.35		A011(002)
071211	11002C0139		2		07		3		0.110	$9,500.00	$1,045.00		A011(002)
071211	11002K0071		3		07		3		0.110	$18,000.00	$1,980.00		A011(002)
080429	11003H0145		1		05		3		44.300	$1,850.00	$81,955.00		A011(003)
080429	11003W0073		2		05		3		44.300	$500.00	$22,150.00		A011(003)
080429	11003I0019		3		05		3		44.300	$1,000.00	$44,300.00		A011(003)
080522	11005T0162		1		05		3		24.500	$2,683.04	$65,734.48		A011(005)
080522	11005W0158		2		05		3		24.500	$2,000.00	$49,000.00		A011(005)
080522	11005W0073		3		05		3		24.500	$400.00	$9,800.00		A011(005)
080812	11007G0110		1		07		3		5.870	$1,125.00	$6,603.75		A011(007)
080812	11007M0047		2		07		3		5.870	$6,004.05	$35,243.77		A011(007)
080812	11007W0014		3		07		3		5.870	$1,500.00	$8,805.00		A011(007)
080701	11010C0064		1		05		1		71.890	$425.00	$30,553.25		A011(010)
080701	11010I0052		2		05		1		71.890	$1,412.70	$101,559.00		A011(010)
080701	11010S0026		3		05		1		71.890	$1,000.00	$71,890.00		A011(010)
080819	11489I0019		1		05		3		21.650	$1,100.00	$23,815.00		A011(489)
080819	11489C0062		2		05		3		21.650	$1,300.00	$28,145.00		A011(489)
080722	11518C0139		1		06		3		3.240	$1,657.56	$5,370.49		A011(518)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 201-005A									Key =		Units = ACRE	Desc = CLEARING & GRUBBING		-(Continued)-
080722	11518M0047		2			06	3			3.240	$1,870.00	$6,058.80		A011(518)
080722	11518H0026		3			06	3			3.240	$2,000.00	$6,480.00		A011(518)
LOW BID AVERAGE										245.690		$560,761.90	$2,282.39	
THREE LOW BID AVERAGE										652.287		$1177553.54	$1,805.27	
---------- Item No. = 202-005A									Key =		Units = EACH	Desc = SELECTIVE REM OF TREES		----------
080930	05158S0077		1			07	1			25.000	$179.00	$4,475.00		BRF-5120(100)
080930	05158A0037		2			07	1			25.000	$250.00	$6,250.00		BRF-5120(100)
080930	05158H0026		3			07	1			25.000	$200.00	$5,000.00		BRF-5120(100)
080603	07673M0190		1			07	3			1.000	$1,050.00	$1,050.00		STP-7993(100)
080603	07673W0158		2			07	3			1.000	$825.00	$825.00		STP-7993(100)
080603	07673I0019		3			07	3			1.000	$1,081.50	$1,081.50		STP-7993(100)
080205	07783M0006		1			03	2			9.000	$775.00	$6,975.00		BR-7724(100)
080205	07783W0085		2			03	2			9.000	$200.00	$1,800.00		BR-7724(100)
080205	07783C0247		3			03	2			9.000	$250.00	$2,250.00		BR-7724(100)
071030	08080I0019		1			06	3			16.000	$236.20	$3,779.20		STP-3724(100)
071030	08080T0162		2			06	3			16.000	$119.20	$1,907.20		STP-3724(100)
071030	08080N0005		3			06	3			16.000	$350.00	$5,600.00		STP-3724(100)
080422	08126M0136		1			11	5			12.000	$300.00	$3,600.00		STP-7101(102)
080422	08126J0022		2			11	5			12.000	$320.00	$3,840.00		STP-7101(102)
080812	08222D0037		1			07	2			15.000	$124.50	$1,867.50		ST-4200(635)
080812	08222H0145		2			07	2			15.000	$358.49	$5,377.35		ST-4200(635)
071120	08686W0158		1			05	3			1.000	$300.00	$300.00		STP-3861(101)
071120	08686C0062		2			05	3			1.000	$525.00	$525.00		STP-3861(101)
071120	08686K0084		3			05	3			1.000	$700.00	$700.00		STP-3861(101)
071120	08694L0012		1			05	5			7.000	$350.00	$2,450.00		STP-1737(100)
071120	08694J0022		2			05	5			7.000	$300.00	$2,100.00		STP-1737(100)
071120	08694M0136		3			05	5			7.000	$550.00	$3,850.00		STP-1737(100)
080205	08799H0145		1			05	3			27.000	$710.00	$19,170.00		STP-8743(101)
080205	08799K0071		2			05	3			27.000	$776.00	$20,952.00		STP-8743(101)
080205	08799W0158		3			05	3			27.000	$700.00	$18,900.00		STP-8743(101)
080617	08811V0012		1			08	3			17.000	$257.36	$4,375.12		ST-3270(648)
080617	08811H0145		2			08	3			17.000	$1.10	$18.70		ST-3270(648)
080617	08811P0038		3			08	3			17.000	$400.00	$6,800.00		ST-3270(648)
080108	09026K0084		1			05	1			38.000	$290.00	$11,020.00		STP-7645(100)
080108	09026P0078		2			05	1			38.000	$371.00	$14,098.00		STP-7645(100)
080108	09026I0052		3			05	1			38.000	$195.00	$7,410.00		STP-7645(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 202-005A									Key =		Units = EACH	Desc = SELECTIVE REM OF TREES		-(Continued)-
080826	09174M0104		1			05	2			6.000	$870.00	$5,220.00		STP-7744(103)
080826	09174P0078		2			05	2			6.000	$965.70	$5,794.20		STP-7744(103)
080826	09174H0145		3			05	2			6.000	$575.00	$3,450.00		STP-7744(103)
080529	09195I0019		1			08	3			7.000	$700.00	$4,900.00		STP-7923(103)
080529	09195P0038		2			08	3			7.000	$250.00	$1,750.00		STP-7923(103)
080529	09195W0158		3			08	3			7.000	$250.00	$1,750.00		STP-7923(103)
080909	09432I0052		1			09	1			24.000	$300.00	$7,200.00		STP-7665(100)
080909	09432P0078		2			09	1			24.000	$450.00	$10,800.00		STP-7665(100)
080909	09432C0028		3			09	1			24.000	$800.00	$19,200.00		STP-7665(100)
080617	09687H0145		1			08	4			12.000	$675.00	$8,100.00		STP-7042(101)
080617	09687I0019		2			08	4			12.000	$745.00	$8,940.00		STP-7042(101)
080617	09687K0038		3			08	4			12.000	$350.00	$4,200.00		STP-7042(101)
080909	09753S0257		1			07	1			1.000	$500.00	$500.00		A009(753)
080909	09753C0247		2			07	1			1.000	$350.00	$350.00		A009(753)
080909	09753I0052		3			07	1			1.000	$250.00	$250.00		A009(753)
071120	09761W0158		1			08	3			5.000	$300.00	$1,500.00		A009(761)
071120	09761K0084		2			08	3			5.000	$500.00	$2,500.00		A009(761)
071120	09761K0071		3			08	3			5.000	$375.00	$1,875.00		A009(761)
080812	11007G0110		1			07	3			2.000	$500.00	$1,000.00		A011(007)
080812	11007M0047		2			07	3			2.000	$1,804.50	$3,609.00		A011(007)
080812	11007W0014		3			07	3			2.000	$1,000.00	$2,000.00		A011(007)
080701	11010C0064		1			05	1			11.000	$360.00	$3,960.00		A011(010)
080701	11010I0052		2			05	1			11.000	$612.00	$6,732.00		A011(010)
080701	11010S0026		3			05	1			11.000	$500.00	$5,500.00		A011(010)
LOW BID AVERAGE										236.000		$91,441.82	$387.47	
THREE LOW BID AVERAGE										681.000		$279,426.77	$410.32	
---------- Item No. = 202-010A									Key =		Units = EACH	Desc = SELECTIVE REM OF STUMPS		----------
080603	07673M0190		1			07	3			1.000	$300.00	$300.00		STP-7993(100)
080603	07673W0158		2			07	3			1.000	$285.00	$285.00		STP-7993(100)
080603	07673I0019		3			07	3			1.000	$310.00	$310.00		STP-7993(100)
080422	08126M0136		1			11	5			19.000	$350.00	$6,650.00		STP-7101(102)
080422	08126J0022		2			11	5			19.000	$56.00	$1,064.00		STP-7101(102)
080108	09026K0084		1			05	1			4.000	$185.00	$740.00		STP-7645(100)
080108	09026P0078		2			05	1			4.000	$68.00	$272.00		STP-7645(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 202-010A										Key =	Units = EACH	Desc = SELECTIVE REM OF STUMPS		-(Continued)-
080108	09026I0052		3			05	1			4.000	$238.00	$952.00		STP-7645(100)
LOW BID AVERAGE										24.000		$7,690.00	$320.42	
THREE LOW BID AVERAGE										53.000		$10,573.00	$199.49	
---------- Item No. = 203-010A										Key =	Units = SY	Desc = REM OF BASE COURSE		----------
080603	01729P0177		1			01	1			7918.431	$13.38	$105,929.60		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			7918.431	$2.93	$23,172.10		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE										7918.431		$105,929.60	$13.38	
THREE LOW BID AVERAGE										15836.862		$129,101.70	$8.15	
---------- Item No. = 203-015A										Key =	Units = SY	Desc = REM OF BITUMINOUS SURF		----------
080603	01729P0177		1			01	1			41493.362	$7.52	$312,233.40		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			41493.362	$2.09	$86,731.50		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			120.000	$6.00	$720.00		BRF-5120(100)
080930	05158A0037		2			07	1			120.000	$3.50	$420.00		BRF-5120(100)
080930	05158H0026		3			07	1			120.000	$7.00	$840.00		BRF-5120(100)
080603	07673M0190		1			07	3			890.000	$1.20	$1,068.00		STP-7993(100)
080603	07673W0158		2			07	3			890.000	$3.00	$2,670.00		STP-7993(100)
080603	07673I0019		3			07	3			890.000	$2.00	$1,780.00		STP-7993(100)
080205	07783M0006		1			03	2			2057.000	$2.75	$5,656.75		BR-7724(100)
080205	07783W0085		2			03	2			2057.000	$4.00	$8,228.00		BR-7724(100)
080205	07783C0247		3			03	2			2057.000	$2.50	$5,142.50		BR-7724(100)
080812	08222D0037		1			07	2			827.000	$2.00	$1,654.00		ST-4200(635)
080812	08222H0145		2			07	2			827.000	$6.71	$5,549.17		ST-4200(635)
071120	08686W0158		1			05	3			3581.000	$2.50	$8,952.50		STP-3861(101)
071120	08686C0062		2			05	3			3581.000	$1.15	$4,118.15		STP-3861(101)
071120	08686K0084		3			05	3			3581.000	$1.80	$6,445.80		STP-3861(101)
080205	08799H0145		1			05	3			9301.000	$2.00	$18,602.00		STP-8743(101)
080205	08799K0071		2			05	3			9301.000	$3.45	$32,088.45		STP-8743(101)
080205	08799W0158		3			05	3			9301.000	$2.50	$23,252.50		STP-8743(101)
080318	08826H0145		1			07	3			943.000	$3.70	$3,489.10		ST-3340(618)
080318	08826I0019		2			07	3			943.000	$2.70	$2,546.10		ST-3340(618)
080318	08826W0158		3			07	3			943.000	$5.00	$4,715.00		ST-3340(618)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 203-015A Key = Units = SY Desc = REM OF BITUMINOUS SURF -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080819	09024I0052		1			07	1			66.000	$8.00	$528.00		STP-5758 (102)
080819	09024W0112		2			07	1			66.000	$18.90	$1,247.40		STP-5758 (102)
080819	09024H0145		3			07	1			66.000	$45.00	$2,970.00		STP-5758 (102)
080108	09026K0084		1			05	1			3593.000	$1.00	$3,593.00		STP-7645(100)
080108	09026P0078		2			05	1			3593.000	$4.10	$14,731.30		STP-7645(100)
080108	09026I0052		3			05	1			3593.000	$9.40	$33,774.20		STP-7645(100)
080529	09195I0019		1			08	3			1177.000	$3.60	$4,237.20		STP-7923(103)
080529	09195P0038		2			08	3			1177.000	$4.15	$4,884.55		STP-7923(103)
080529	09195W0158		3			08	3			1177.000	$5.25	$6,179.25		STP-7923(103)
080226	09347H0145		1			07	3			1290.000	$6.70	$8,643.00		ST-3110(647)
080226	09347I0019		2			07	3			1290.000	$8.00	$10,320.00		ST-3110(647)
080226	09347C0062		3			07	3			1290.000	$12.00	$15,480.00		ST-3110(647)
080909	09432I0052		1			09	1			3013.000	$4.50	$13,558.50		STP-7665(100)
080909	09432P0078		2			09	1			3013.000	$6.45	$19,433.85		STP-7665(100)
080909	09432C0028		3			09	1			3013.000	$8.00	$24,104.00		STP-7665(100)
071023	09443H0065		1			11	5			330.000	$7.50	$2,475.00		STP-0600(111)
071023	09443G0012		2			11	5			330.000	$3.00	$990.00		STP-0600(111)
071023	09443M0136		3			11	5			330.000	$8.00	$2,640.00		STP-0600(111)
080923	09485W0158		1			08	3			713.000	$3.00	$2,139.00		STP-3340(113)
080923	09485K0071		2			08	3			713.000	$3.15	$2,245.95		STP-3340(113)
080923	09485H0145		3			08	3			713.000	$3.90	$2,780.70		STP-3340(113)
080617	09687H0145		1			08	4			3659.000	$1.35	$4,939.65		STP-7042(101)
080617	09687I0019		2			08	4			3659.000	$3.50	$12,806.50		STP-7042(101)
080617	09687K0038		3			08	4			3659.000	$3.42	$12,513.78		STP-7042(101)
071023	09688A0157		1			08	1			126.000	$48.00	$6,048.00		ITS-2005(034)
071023	09688T0044		2			08	1			126.000	$20.00	$2,520.00		ITS-2005(034)
080909	09753S0257		1			07	1			209.000	$10.00	$2,090.00		A009(753)
080909	09753C0247		2			07	1			209.000	$5.50	$1,149.50		A009(753)
080909	09753I0052		3			07	1			209.000	$7.50	$1,567.50		A009(753)
080930	09756C0247		1			07	2			1775.000	$2.80	$4,970.00		A009(756)
080930	09756A0193		2			07	2			1775.000	$2.11	$3,745.25		A009(756)
080930	09756M0006		3			07	2			1775.000	$4.00	$7,100.00		A009(756)
071120	09761W0158		1			08	3			769.000	$3.00	$2,307.00		A009(761)
071120	09761K0084		2			08	3			769.000	$4.30	$3,306.70		A009(761)
071120	09761K0071		3			08	3			769.000	$8.00	$6,152.00		A009(761)
080708	09997I0019		1			07	3			15.700	$2.60	$40.82		A009(997)
080708	09997H0145		2			07	3			15.700	$46.00	$722.20		A009(997)
080708	09997W0073		3			07	3			15.700	$120.00	$1,884.00		A009(997)
080429	11003H0145		1			05	3			164018.000	$1.25	$205,022.50		A011(003)
080429	11003W0073		2			05	3			164018.000	$1.60	$262,428.80		A011(003)
080429	11003I0019		3			05	3			164018.000	$1.40	$229,625.20		A011(003)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 203-015A Key = Units = SY Desc = REM OF BITUMINOUS SURF -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080522	11005T0162		1		05	3			5378.000	$1.60	$8,604.80		A011(005)
080522	11005W0158		2		05	3			5378.000	$2.50	$13,445.00		A011(005)
080522	11005W0073		3		05	3			5378.000	$2.00	$10,756.00		A011(005)
080812	11007G0110		1		07	3			8360.000	$1.30	$10,868.00		A011(007)
080812	11007M0047		2		07	3			8360.000	$3.28	$27,420.80		A011(007)
080812	11007W0014		3		07	3			8360.000	$3.00	$25,080.00		A011(007)
080701	11010C0064		1		05	1			106000.000	$1.80	$190,800.00		A011(010)
080701	11010I0052		2		05	1			106000.000	$0.40	$42,400.00		A011(010)
080701	11010S0026		3		05	1			106000.000	$1.66	$175,960.00		A011(010)
080819	11489I0019		1		05	3			124655.000	$2.10	$261,775.50		A011(489)
080819	11489C0062		2		05	3			124655.000	$1.80	$224,379.00		A011(489)
080826	11517H0145		1		07	1			136.000	$12.00	$1,632.00		A011(517)
080826	11517I0052		2		07	1			136.000	$25.00	$3,400.00		A011(517)
080826	11517P0078		3		07	1			136.000	$27.50	$3,740.00		A011(517)
LOW BID AVERAGE									484495.062		$1086647.72	$2.24	
THREE LOW BID AVERAGE									1286383.824		$2485058.32	$1.93	

---------- Item No. = 203-020A Key = Units = EACH Desc = REM OF BRIDGE ----------

080930	05158S0077		1		07	1			1.000	$125,000.00	$125,000.00		BRF-5120(100)
080930	05158A0037		2		07	1			1.000	$130,000.00	$130,000.00		BRF-5120(100)
080930	05158H0026		3		07	1			1.000	$75,000.00	$75,000.00		BRF-5120(100)
071002	06028C0029		1		07	5			1.000	$18,000.00	$18,000.00		BROS-1500(103)
071002	06028I0007		2		07	5			1.000	$13,600.00	$13,600.00		BROS-1500(103)
071002	06028B0189		3		07	5			1.000	$42,540.92	$42,540.92		BROS-1500(103)
080624	07222C0029		1		03	5			1.000	$20,000.00	$20,000.00		BROS-0400(101)
080624	07222E0088		2		03	5			1.000	$22,000.00	$22,000.00		BROS-0400(101)
080624	07222I0007		3		03	5			1.000	$23,500.00	$23,500.00		BROS-0400(101)
080205	07783M0006		1		03	2			1.000	$8,100.00	$8,100.00		BR-7724(100)
080205	07783W0085		2		03	2			1.000	$45,000.00	$45,000.00		BR-7724(100)
080205	07783C0247		3		03	2			1.000	$27,500.00	$27,500.00		BR-7724(100)
080408	07811I0007		1		03	6			1.000	$270,000.00	$270,000.00		ST-6350(653)
080408	07811M0098		2		03	6			1.000	$287,000.00	$287,000.00		ST-6350(653)
080408	07811C0029		3		03	6			1.000	$275,000.00	$275,000.00		ST-6350(653)
071204	07832S0077		1		03	3			1.000	$895,000.00	$895,000.00		BR-3110(127)
071204	07832H0026		2		03	3			1.000	$545,000.00	$545,000.00		BR-3110(127)
071204	07832C0139		3		03	3			1.000	$583,000.00	$583,000.00		BR-3110(127)
080930	08075C0062		1		05	3			1.000	$6,800.00	$6,800.00		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 203-020A Key = Units = EACH Desc = REM OF BRIDGE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	08075W0158		2			05	3			1.000	$18,300.00	$18,300.00		STP-7843(100)
080930	08075N0005		3			05	3			1.000	$7,000.00	$7,000.00		STP-7843(100)
080205	08799H0145		1			05	3			1.000	$7,500.00	$7,500.00		STP-8743(101)
080205	08799K0071		2			05	3			1.000	$25,000.00	$25,000.00		STP-8743(101)
080205	08799W0158		3			05	3			1.000	$7,400.00	$7,400.00		STP-8743(101)
080729	08887H0145		1			07	2			2.000	$61,491.10	$122,982.20		A008(887)
080729	08887M0131		2			07	2			2.000	$20,000.00	$40,000.00		A008(887)
080729	08887P0078		3			07	2			2.000	$25,000.00	$50,000.00		A008(887)
080715	10940C0139		1			03	3			1.000	$137,000.00	$137,000.00		A010(940)
080715	10940M0047		2			03	3			1.000	$166,000.00	$166,000.00		A010(940)
080715	10940H0026		3			03	3			1.000	$200,000.00	$200,000.00		A010(940)
080729	A8887H0145		1			07	2			2.000	$61,491.10	$122,982.20		A008(887)
080729	A8887M0131		2			07	2			2.000	$20,000.00	$40,000.00		A008(887)
080729	A8887P0078		3			07	2			2.000	$25,000.00	$50,000.00		A008(887)
LOW BID AVERAGE										13.000		$1733364.40	$133,335.72	
THREE LOW BID AVERAGE										39.000		$4406205.32	$112,979.62	

---------- Item No. = 203-025A Key = Units = EACH Desc = REM OF CATCH BASIN ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071204	07832S0077		1			03	3			2.000	$135.00	$270.00		BR-3110(127)
071204	07832H0026		2			03	3			2.000	$135.00	$270.00		BR-3110(127)
071204	07832C0139		3			03	3			2.000	$255.00	$510.00		BR-3110(127)
080930	08075C0062		1			05	3			3.000	$204.00	$612.00		STP-7843(100)
080930	08075W0158		2			05	3			3.000	$360.00	$1,080.00		STP-7843(100)
080930	08075N0005		3			05	3			3.000	$150.00	$450.00		STP-7843(100)
080422	08126M0136		1			11	5			9.000	$502.59	$4,523.31		STP-7101(102)
080422	08126J0022		2			11	5			9.000	$215.00	$1,935.00		STP-7101(102)
080812	08222D0037		1			07	2			2.000	$100.00	$200.00		ST-4200(635)
080812	08222H0145		2			07	2			2.000	$528.22	$1,056.44		ST-4200(635)
071127	08447C0029		1			07	5			6.000	$360.00	$2,160.00		ST-1786(609)
071127	08447I0007		2			07	5			6.000	$360.00	$2,160.00		ST-1786(609)
071127	08447B0189		3			07	5			6.000	$360.00	$2,160.00		ST-1786(609)
080205	08799H0145		1			05	3			10.000	$160.00	$1,600.00		STP-8743(101)
080205	08799K0071		2			05	3			10.000	$600.00	$6,000.00		STP-8743(101)
080205	08799W0158		3			05	3			10.000	$125.00	$1,250.00		STP-8743(101)
080108	09026K0084		1			05	1			2.000	$370.00	$740.00		STP-7645(100)
080108	09026P0078		2			05	1			2.000	$636.00	$1,272.00		STP-7645(100)
080108	09026I0052		3			05	1			2.000	$165.00	$330.00		STP-7645(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-025A									Key =		Units = EACH	Desc = REM OF CATCH BASIN		-(Continued)-
080826	09174M0104		1			05	2			6.000	$475.00	$2,850.00		STP-7744(103)
080826	09174P0078		2			05	2			6.000	$527.25	$3,163.50		STP-7744(103)
080826	09174H0145		3			05	2			6.000	$333.00	$1,998.00		STP-7744(103)
071016	09628B0189		1			09	5			4.000	$1,000.00	$4,000.00		IM-15-1(143)7
071016	09628W0012		2			09	5			4.000	$570.00	$2,280.00		IM-15-1(143)7
080715	10940C0139		1			03	3			4.000	$391.00	$1,564.00		A010(940)
080715	10940M0047		2			03	3			4.000	$330.00	$1,320.00		A010(940)
080715	10940H0026		3			03	3			4.000	$400.00	$1,600.00		A010(940)
080429	11003H0145		1			05	3			1.000	$540.00	$540.00		A011(003)
080429	11003W0073		2			05	3			1.000	$800.00	$800.00		A011(003)
080429	11003I0019		3			05	3			1.000	$375.50	$375.50		A011(003)
080812	11007G0110		1			07	3			3.000	$215.00	$645.00		A011(007)
080812	11007M0047		2			07	3			3.000	$612.44	$1,837.32		A011(007)
080812	11007W0014		3			07	3			3.000	$350.00	$1,050.00		A011(007)
080722	11518C0139		1			06	3			1.000	$424.75	$424.75		A011(518)
080722	11518M0047		2			06	3			1.000	$479.00	$479.00		A011(518)
080722	11518H0026		3			06	3			1.000	$500.00	$500.00		A011(518)
LOW BID AVERAGE										53.000		$20,129.06	$379.79	
THREE LOW BID AVERAGE										144.000		$54,005.82	$375.04	
---------- Item No. = 203-035A									Key =		Units = EACH	Desc = REM OF CONC CULV (MONOLITHIC)		----------
071030	08080I0019		1			06	3			2.000	$1,260.00	$2,520.00		STP-3724(100)
071030	08080T0162		2			06	3			2.000	$250.00	$500.00		STP-3724(100)
071030	08080N0005		3			06	3			2.000	$300.00	$600.00		STP-3724(100)
080826	08692W0073		1			05	4			2.000	$10,000.00	$20,000.00		STP-2779(100)
080826	08692D0037		2			05	4			2.000	$2,501.88	$5,003.76		STP-2779(100)
080826	08692K0071		3			05	4			2.000	$3,500.00	$7,000.00		STP-2779(100)
LOW BID AVERAGE										4.000		$22,520.00	$5,630.00	
THREE LOW BID AVERAGE										12.000		$35,623.76	$2,968.65	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DT H	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 203-045A								Key =		Units = EACH	Desc = REM OF CONC HEADGATE		----------
071030	08080I0019		1		06	3			1.000	$525.00	$525.00		STP-3724(100)
071030	08080T0162		2		06	3			1.000	$250.00	$250.00		STP-3724(100)
071030	08080N0005		3		06	3			1.000	$500.00	$500.00		STP-3724(100)
LOW BID AVERAGE									1.000		$525.00	$525.00	
THREE LOW BID AVERAGE									3.000		$1,275.00	$425.00	
---------- Item No. = 203-050A								Key =		Units = EACH	Desc = REM OF CONC HEADWALL		----------
080429	11003H0145		1		05	3			6.000	$540.00	$3,240.00		A011(003)
080429	11003W0073		2		05	3			6.000	$400.00	$2,400.00		A011(003)
080429	11003I0019		3		05	3			6.000	$417.57	$2,505.42		A011(003)
080819	11489I0019		1		05	3			5.000	$510.00	$2,550.00		A011(489)
080819	11489C0062		2		05	3			5.000	$539.00	$2,695.00		A011(489)
LOW BID AVERAGE									11.000		$5,790.00	$526.36	
THREE LOW BID AVERAGE									28.000		$13,390.42	$478.23	
---------- Item No. = 203-055A								Key =		Units = SY	Desc = REM OF CONC PAV		----------
071120	08694L0012		1		05	5			75.000	$20.00	$1,500.00		STP-1737(100)
071120	08694J0022		2		05	5			75.000	$40.00	$3,000.00		STP-1737(100)
071120	08694M0136		3		05	5			75.000	$24.00	$1,800.00		STP-1737(100)
080826	09174M0104		1		05	2			11.000	$65.00	$715.00		STP-7744(103)
080826	09174P0078		2		05	2			11.000	$72.15	$793.65		STP-7744(103)
080826	09174H0145		3		05	2			11.000	$53.00	$583.00		STP-7744(103)
080909	09432I0052		1		09	1			153.700	$10.75	$1,652.28		STP-7665(100)
080909	09432P0078		2		09	1			153.700	$5.08	$780.80		STP-7665(100)
080909	09432C0028		3		09	1			153.700	$8.00	$1,229.60		STP-7665(100)
LOW BID AVERAGE									239.700		$3,867.28	$16.13	
THREE LOW BID AVERAGE									719.100		$12,054.33	$16.76	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 203-060A Key = Units = SY Desc = REM OF CONC SIDEWALK ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			33.130	$142.14	$4,709.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			33.130	$8.86	$293.62		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1		03	3			118.000	$4.50	$531.00		BR-3110(127)
071204	07832H0026		2		03	3			118.000	$5.00	$590.00		BR-3110(127)
071204	07832C0139		3		03	3			118.000	$4.80	$566.40		BR-3110(127)
080422	08126M0136		1		11	5			81.000	$28.09	$2,275.29		STP-7101(102)
080422	08126J0022		2		11	5			81.000	$17.00	$1,377.00		STP-7101(102)
071127	08447C0029		1		07	5			581.000	$10.00	$5,810.00		ST-1786(609)
071127	08447I0007		2		07	5			581.000	$10.50	$6,100.50		ST-1786(609)
071127	08447B0189		3		07	5			581.000	$10.00	$5,810.00		ST-1786(609)
071120	08694L0012		1		05	5			859.000	$7.00	$6,013.00		STP-1737(100)
071120	08694J0022		2		05	5			859.000	$6.00	$5,154.00		STP-1737(100)
071120	08694M0136		3		05	5			859.000	$9.00	$7,731.00		STP-1737(100)
080205	08799H0145		1		05	3			667.000	$2.40	$1,600.80		STP-8743(101)
080205	08799K0071		2		05	3			667.000	$7.50	$5,002.50		STP-8743(101)
080205	08799W0158		3		05	3			667.000	$6.00	$4,002.00		STP-8743(101)
080318	08826H0145		1		07	3			332.400	$9.30	$3,091.32		ST-3340(618)
080318	08826I0019		2		07	3			332.400	$6.75	$2,243.70		ST-3340(618)
080318	08826W0158		3		07	3			332.400	$15.00	$4,986.00		ST-3340(618)
071120	08991I0007		1		03	5			43.200	$15.00	$648.00		ST-1761(600)
071120	08991C0029		2		03	5			43.200	$15.00	$648.00		ST-1761(600)
080108	09026K0084		1		05	1			92.000	$7.50	$690.00		STP-7645(100)
080108	09026P0078		2		05	1			92.000	$5.30	$487.60		STP-7645(100)
080108	09026I0052		3		05	1			92.000	$6.00	$552.00		STP-7645(100)
080826	09174M0104		1		05	2			200.000	$6.25	$1,250.00		STP-7744(103)
080826	09174P0078		2		05	2			200.000	$6.95	$1,390.00		STP-7744(103)
080826	09174H0145		3		05	2			200.000	$14.00	$2,800.00		STP-7744(103)
080529	09195I0019		1		08	3			355.000	$4.85	$1,721.75		STP-7923(103)
080529	09195P0038		2		08	3			355.000	$9.00	$3,195.00		STP-7923(103)
080529	09195W0158		3		08	3			355.000	$15.00	$5,325.00		STP-7923(103)
080226	09347H0145		1		07	3			1369.000	$4.90	$6,708.10		ST-3110(647)
080226	09347I0019		2		07	3			1369.000	$11.00	$15,059.00		ST-3110(647)
080226	09347C0062		3		07	3			1369.000	$5.00	$6,845.00		ST-3110(647)
080930	09368B0189		1		07	5			8.300	$32.00	$265.60		ST-7231(622)
080930	09368C0029		2		07	5			8.300	$50.00	$415.00		ST-7231(622)
080930	09368J0022		3		07	5			8.300	$160.00	$1,328.00		ST-7231(622)
080909	09432I0052		1		09	1			85.100	$10.00	$851.00		STP-7665(100)
080909	09432P0078		2		09	1			85.100	$3.95	$336.15		STP-7665(100)
080909	09432C0028		3		09	1			85.100	$8.00	$680.80		STP-7665(100)
071023	09443H0065		1		11	5			33.000	$12.00	$396.00		STP-0600(111)
071023	09443G0012		2		11	5			33.000	$10.00	$330.00		STP-0600(111)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 203-060A Key = Units = SY Desc = REM OF CONC SIDEWALK -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071023	09443M0136		3			11	5			33.000	$18.00	$594.00		STP-0600(111)
071030	09509W0158		1			08	3			231.000	$14.00	$3,234.00		STP-7803(100)
071030	09509K0071		2			08	3			231.000	$18.00	$4,158.00		STP-7803(100)
071030	09509K0084		3			08	3			231.000	$6.44	$1,487.64		STP-7803(100)
071016	09628B0189		1			09	5			1259.550	$10.00	$12,595.50		IM-15-1(143)7
071016	09628W0012		2			09	5			1259.550	$8.00	$10,076.40		IM-15-1(143)7
080617	09687H0145		1			08	4			298.000	$3.95	$1,177.10		STP-7042(101)
080617	09687I0019		2			08	4			298.000	$4.70	$1,400.60		STP-7042(101)
080617	09687K0038		3			08	4			298.000	$6.79	$2,023.42		STP-7042(101)
080909	09753S0257		1			07	1			46.000	$10.00	$460.00		A009(753)
080909	09753C0247		2			07	1			46.000	$11.00	$506.00		A009(753)
080909	09753I0052		3			07	1			46.000	$9.50	$437.00		A009(753)
080930	09756C0247		1			07	2			11.250	$48.00	$540.00		A009(756)
080930	09756A0193		2			07	2			11.250	$18.52	$208.35		A009(756)
080930	09756M0006		3			07	2			11.250	$32.00	$360.00		A009(756)
080729	09765H0065		1			11	6			53.000	$9.00	$477.00		A009(765)
080729	09765P0038		2			11	6			53.000	$20.00	$1,060.00		A009(765)
080708	09997I0019		1			07	3			318.300	$5.00	$1,591.50		A009(997)
080708	09997H0145		2			07	3			318.300	$11.00	$3,501.30		A009(997)
080708	09997W0073		3			07	3			318.300	$12.00	$3,819.60		A009(997)
080715	10940C0139		1			03	3			280.000	$6.18	$1,730.40		A010(940)
080715	10940M0047		2			03	3			280.000	$6.85	$1,918.00		A010(940)
080715	10940H0026		3			03	3			280.000	$6.00	$1,680.00		A010(940)
LOW BID AVERAGE										7354.230		$58,366.36	$7.94	
THREE LOW BID AVERAGE										20592.810		$174,844.94	$8.49	

---------- Item No. = 203-065A Key = Units = FT Desc = REM OF CURB ----------

071204	07832S0077		1			03	3			1105.000	$1.50	$1,657.50		BR-3110(127)
071204	07832H0026		2			03	3			1105.000	$2.00	$2,210.00		BR-3110(127)
071204	07832C0139		3			03	3			1105.000	$1.60	$1,768.00		BR-3110(127)
080930	08075C0062		1			05	3			267.000	$3.85	$1,027.95		STP-7843(100)
080930	08075W0158		2			05	3			267.000	$3.00	$801.00		STP-7843(100)
080930	08075N0005		3			05	3			267.000	$2.00	$534.00		STP-7843(100)
080205	08799H0145		1			05	3			150.000	$1.50	$225.00		STP-8743(101)
080205	08799K0071		2			05	3			150.000	$2.00	$300.00		STP-8743(101)
080205	08799W0158		3			05	3			150.000	$2.00	$300.00		STP-8743(101)
071120	08991I0007		1			03	5			9.000	$15.00	$135.00		ST-1761(600)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-065A								Key =		Units = FT	Desc = REM OF CURB		-(Continued)-
071120	08991C0029		2		03	5			9.000	$12.00	$108.00		ST-1761(600)
080108	09026K0084		1		05	1			23.000	$9.75	$224.25		STP-7645(100)
080108	09026P0078		2		05	1			23.000	$3.10	$71.30		STP-7645(100)
080108	09026I0052		3		05	1			23.000	$8.50	$195.50		STP-7645(100)
080826	09174M0104		1		05	2			240.000	$4.00	$960.00		STP-7744(103)
080826	09174P0078		2		05	2			240.000	$4.40	$1,056.00		STP-7744(103)
080826	09174H0145		3		05	2			240.000	$10.00	$2,400.00		STP-7744(103)
080909	09432I0052		1		09	1			346.900	$7.35	$2,549.72		STP-7665(100)
080909	09432P0078		2		09	1			346.900	$2.50	$867.25		STP-7665(100)
080909	09432C0028		3		09	1			346.900	$7.00	$2,428.30		STP-7665(100)
071016	09628B0189		1		09	5			684.500	$8.00	$5,476.00		IM-15-1(143)7
071016	09628W0012		2		09	5			684.500	$5.00	$3,422.50		IM-15-1(143)7
080617	09687H0145		1		08	4			496.000	$2.50	$1,240.00		STP-7042(101)
080617	09687I0019		2		08	4			496.000	$4.65	$2,306.40		STP-7042(101)
080617	09687K0038		3		08	4			496.000	$1.57	$778.72		STP-7042(101)
080930	09756C0247		1		07	2			42.000	$5.50	$231.00		A009(756)
080930	09756A0193		2		07	2			42.000	$7.96	$334.32		A009(756)
080930	09756M0006		3		07	2			42.000	$21.00	$882.00		A009(756)
080708	09997I0019		1		07	3			78.000	$1.25	$97.50		A009(997)
080708	09997H0145		2		07	3			78.000	$16.00	$1,248.00		A009(997)
080708	09997W0073		3		07	3			78.000	$15.00	$1,170.00		A009(997)
080603	11029P0078		1		12	2			3513.000	$1.25	$4,391.25		A011 (029)
080603	11029D0037		2		12	2			3513.000	$3.00	$10,539.00		A011 (029)
LOW BID AVERAGE									6954.400		$18,215.17	$2.62	
THREE LOW BID AVERAGE									16656.700		$51,935.46	$3.12	
---------- Item No. = 203-070A								Key =		Units = FT	Desc = REM OF CURB & GUTTER		----------
080603	01729P0177		1		01	1			181.430	$18.29	$3,318.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			181.430	$4.04	$732.73		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1		03	3			230.000	$1.50	$345.00		BR-3110(127)
071204	07832H0026		2		03	3			230.000	$2.00	$460.00		BR-3110(127)
071204	07832C0139		3		03	3			230.000	$2.40	$552.00		BR-3110(127)
080930	08075C0062		1		05	3			3169.000	$2.80	$8,873.20		STP-7843(100)
080930	08075W0158		2		05	3			3169.000	$3.00	$9,507.00		STP-7843(100)
080930	08075N0005		3		05	3			3169.000	$2.50	$7,922.50		STP-7843(100)
080422	08126M0136		1		11	5			306.000	$9.81	$3,001.86		STP-7101(102)
080422	08126J0022		2		11	5			306.000	$8.50	$2,601.00		STP-7101(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 203-070A Key = Units = FT Desc = REM OF CURB & GUTTER -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071127	08447C0029		1			07	5			1227.000	$5.00	$6,135.00		ST-1786(609)
071127	08447I0007		2			07	5			1227.000	$6.50	$7,975.50		ST-1786(609)
071127	08447B0189		3			07	5			1227.000	$4.80	$5,889.60		ST-1786(609)
071120	08694L0012		1			05	5			183.000	$10.00	$1,830.00		STP-1737(100)
071120	08694J0022		2			05	5			183.000	$6.00	$1,098.00		STP-1737(100)
071120	08694M0136		3			05	5			183.000	$8.47	$1,550.01		STP-1737(100)
080325	08719E0088		1			07	6			22.000	$20.00	$440.00		STP-3300(105)
080325	08719H0065		2			07	6			22.000	$8.00	$176.00		STP-3300(105)
080325	08719P0038		3			07	6			22.000	$40.00	$880.00		STP-3300(105)
080205	08799H0145		1			05	3			287.000	$3.00	$861.00		STP-8743(101)
080205	08799K0071		2			05	3			287.000	$2.00	$574.00		STP-8743(101)
080205	08799W0158		3			05	3			287.000	$2.00	$574.00		STP-8743(101)
080318	08826H0145		1			07	3			320.000	$7.50	$2,400.00		ST-3340(618)
080318	08826I0019		2			07	3			320.000	$8.80	$2,816.00		ST-3340(618)
080318	08826W0158		3			07	3			320.000	$12.00	$3,840.00		ST-3340(618)
080715	08945C0139		1			03	3			200.000	$5.00	$1,000.00		A008(945)
080715	08945M0047		2			03	3			200.000	$10.00	$2,000.00		A008(945)
080715	08945B0189		3			03	3			200.000	$11.00	$2,200.00		A008(945)
071120	08991I0007		1			03	5			96.600	$10.00	$966.00		ST-1761(600)
071120	08991C0029		2			03	5			96.600	$12.00	$1,159.20		ST-1761(600)
080108	09026K0084		1			05	1			78.000	$6.00	$468.00		STP-7645(100)
080108	09026P0078		2			05	1			78.000	$3.90	$304.20		STP-7645(100)
080108	09026I0052		3			05	1			78.000	$8.00	$624.00		STP-7645(100)
080826	09174M0104		1			05	2			547.000	$4.00	$2,188.00		STP-7744(103)
080826	09174P0078		2			05	2			547.000	$4.40	$2,406.80		STP-7744(103)
080826	09174H0145		3			05	2			547.000	$9.00	$4,923.00		STP-7744(103)
080529	09195I0019		1			08	3			990.000	$2.80	$2,772.00		STP-7923(103)
080529	09195P0038		2			08	3			990.000	$5.20	$5,148.00		STP-7923(103)
080529	09195W0158		3			08	3			990.000	$5.50	$5,445.00		STP-7923(103)
080226	09347H0145		1			07	3			2723.000	$2.60	$7,079.80		ST-3110(647)
080226	09347I0019		2			07	3			2723.000	$4.50	$12,253.50		ST-3110(647)
080226	09347C0062		3			07	3			2723.000	$6.00	$16,338.00		ST-3110(647)
080930	09368B0189		1			07	5			23.000	$10.00	$230.00		ST-7231(622)
080930	09368C0029		2			07	5			23.000	$20.00	$460.00		ST-7231(622)
080930	09368J0022		3			07	5			23.000	$58.00	$1,334.00		ST-7231(622)
071023	09443H0065		1			11	5			120.000	$6.50	$780.00		STP-0600(111)
071023	09443G0012		2			11	5			120.000	$4.00	$480.00		STP-0600(111)
071023	09443M0136		3			11	5			120.000	$8.00	$960.00		STP-0600(111)
080923	09485W0158		1			08	3			666.000	$2.80	$1,864.80		STP-3340(113)
080923	09485K0071		2			08	3			666.000	$2.25	$1,498.50		STP-3340(113)
080923	09485H0145		3			08	3			666.000	$7.00	$4,662.00		STP-3340(113)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-070A										Key =	Units = FT	Desc = REM OF CURB & GUTTER		-(Continued)-
080812	09496B0189		1			03		3		100.000	$0.00	$0.00		BR-3260(107)
080812	09496I0007		2			03		3		100.000	$7.50	$750.00		BR-3260(107)
080812	09496C0139		3			03		3		100.000	$10.00	$1,000.00		BR-3260(107)
071030	09509W0158		1			08		3		1138.000	$6.00	$6,828.00		STP-7803(100)
071030	09509K0071		2			08		3		1138.000	$2.00	$2,276.00		STP-7803(100)
071030	09509K0084		3			08		3		1138.000	$3.44	$3,914.72		STP-7803(100)
071016	09628B0189		1			09		5		1330.600	$8.00	$10,644.80		IM-15-1(143)7
071016	09628W0012		2			09		5		1330.600	$3.00	$3,991.80		IM-15-1(143)7
080617	09687H0145		1			08		4		1580.000	$2.05	$3,239.00		STP-7042(101)
080617	09687I0019		2			08		4		1580.000	$2.85	$4,503.00		STP-7042(101)
080617	09687K0038		3			08		4		1580.000	$2.74	$4,329.20		STP-7042(101)
080708	09997I0019		1			07		3		647.500	$3.75	$2,428.13		A009(997)
080708	09997H0145		2			07		3		647.500	$9.10	$5,892.25		A009(997)
080708	09997W0073		3			07		3		647.500	$10.00	$6,475.00		A009(997)
080715	10940C0139		1			03		3		335.000	$3.00	$1,005.00		A010(940)
080715	10940M0047		2			03		3		335.000	$5.00	$1,675.00		A010(940)
080715	10940H0026		3			03		3		335.000	$3.00	$1,005.00		A010(940)
080819	11062C0139		1			03		3		50.000	$4.50	$225.00		A011(062)
080819	11062M0047		2			03		3		50.000	$45.00	$2,250.00		A011(062)
080819	11062P0109		3			03		3		50.000	$50.00	$2,500.00		A011(062)
LOW BID AVERAGE										16550.130		$68,922.59	$4.16	
THREE LOW BID AVERAGE										47735.761		$218,829.10	$4.58	
---------- Item No. = 203-075A										Key =	Units = FT	Desc = REM OF FENCE		----------
080930	05158S0077		1			07		1		350.000	$3.00	$1,050.00		BRF-5120(100)
080930	05158A0037		2			07		1		350.000	$2.50	$875.00		BRF-5120(100)
080930	05158H0026		3			07		1		350.000	$2.50	$875.00		BRF-5120(100)
071002	06028C0029		1			07		5		278.379	$4.57	$1,272.75		BROS-1500(103)
071002	06028I0007		2			07		5		278.379	$3.05	$848.50		BROS-1500(103)
071002	06028B0189		3			07		5		278.379	$6.10	$1,697.00		BROS-1500(103)
080624	07222C0029		1			03		5		258.000	$3.00	$774.00		BROS-0400(101)
080624	07222E0088		2			03		5		258.000	$3.50	$903.00		BROS-0400(101)
080624	07222I0007		3			03		5		258.000	$3.00	$774.00		BROS-0400(101)
080603	07673M0190		1			07		3		1180.000	$0.90	$1,062.00		STP-7993(100)
080603	07673W0158		2			07		3		1180.000	$1.20	$1,416.00		STP-7993(100)
080603	07673I0019		3			07		3		1180.000	$1.65	$1,947.00		STP-7993(100)
080408	07811I0007		1			03		6		1602.690	$1.52	$2,442.50		ST-6350(653)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 203-075A Key = Units = FT Desc = REM OF FENCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080408	07811	M0098	2			03	6			1602.690	$1.52	$2,442.50		ST-6350(653)
080408	07811	C0029	3			03	6			1602.690	$1.68	$2,686.75		ST-6350(653)
071204	07832	S0077	1			03	3			420.000	$3.50	$1,470.00		BR-3110(127)
071204	07832	H0026	2			03	3			420.000	$3.00	$1,260.00		BR-3110(127)
071204	07832	C0139	3			03	3			420.000	$2.30	$966.00		BR-3110(127)
080930	08075	C0062	1			05	3			1459.000	$2.45	$3,574.55		STP-7843(100)
080930	08075	W0158	2			05	3			1459.000	$1.50	$2,188.50		STP-7843(100)
080930	08075	N0005	3			05	3			1459.000	$1.00	$1,459.00		STP-7843(100)
071030	08080	I0019	1			06	3			1493.000	$2.10	$3,135.30		STP-3724(100)
071030	08080	T0162	2			06	3			1493.000	$0.92	$1,373.56		STP-3724(100)
071030	08080	N0005	3			06	3			1493.000	$1.60	$2,388.80		STP-3724(100)
080422	08126	M0136	1			11	5			15.000	$19.59	$293.85		STP-7101(102)
080422	08126	J0022	2			11	5			15.000	$29.00	$435.00		STP-7101(102)
071120	08686	W0158	1			05	3			693.000	$1.70	$1,178.10		STP-3861(101)
071120	08686	C0062	2			05	3			693.000	$2.10	$1,455.30		STP-3861(101)
071120	08686	K0084	3			05	3			693.000	$6.30	$4,365.90		STP-3861(101)
080826	08692	W0073	1			05	4			10350.000	$0.01	$103.50		STP-2779(100)
080826	08692	D0037	2			05	4			10350.000	$0.83	$8,590.50		STP-2779(100)
080826	08692	K0071	3			05	4			10350.000	$0.95	$9,832.50		STP-2779(100)
080205	08799	H0145	1			05	3			752.000	$2.60	$1,955.20		STP-8743(101)
080205	08799	K0071	2			05	3			752.000	$4.00	$3,008.00		STP-8743(101)
080205	08799	W0158	3			05	3			752.000	$2.00	$1,504.00		STP-8743(101)
080108	09026	K0084	1			05	1			1769.000	$2.50	$4,422.50		STP-7645(100)
080108	09026	P0078	2			05	1			1769.000	$1.60	$2,830.40		STP-7645(100)
080108	09026	I0052	3			05	1			1769.000	$1.90	$3,361.10		STP-7645(100)
080529	09195	I0019	1			08	3			292.000	$3.50	$1,022.00		STP-7923(103)
080529	09195	P0038	2			08	3			292.000	$3.00	$876.00		STP-7923(103)
080529	09195	W0158	3			08	3			292.000	$2.75	$803.00		STP-7923(103)
080909	09432	I0052	1			09	1			10.500	$15.00	$157.50		STP-7665(100)
080909	09432	P0078	2			09	1			10.500	$8.48	$89.04		STP-7665(100)
080909	09432	C0028	3			09	1			10.500	$50.00	$525.00		STP-7665(100)
080930	09756	C0247	1			07	2			84.000	$3.75	$315.00		A009(756)
080930	09756	A0193	2			07	2			84.000	$1.63	$136.92		A009(756)
080930	09756	M0006	3			07	2			84.000	$9.70	$814.80		A009(756)
080311	09816	R0141	1			09	3			10207.000	$1.80	$18,372.60		A009(816)
080311	09816	C0139	2			09	3			10207.000	$1.35	$13,779.45		A009(816)
080311	09816	M0047	3			09	3			10207.000	$3.00	$30,621.00		A009(816)
080617	10446	S0088	1			05	2			804.000	$20.00	$16,080.00		A010(446)
080617	10446	W0085	2			05	2			804.000	$15.00	$12,060.00		A010(446)
080617	10446	W0073	3			05	2			804.000	$2.00	$1,608.00		A010(446)
080812	11007	G0110	1			07	3			1865.000	$0.70	$1,305.50		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-075A									Key =		Units = FT	Desc = REM OF FENCE		-(Continued)-
080812	11007M0047		2			07	3			1865.000	$0.74	$1,380.10		A011(007)
080812	11007W0014		3			07	3			1865.000	$1.00	$1,865.00		A011(007)
080722	11518C0139		1			06	3			1145.000	$2.59	$2,965.55		A011(518)
080722	11518M0047		2			06	3			1145.000	$1.10	$1,259.50		A011(518)
080722	11518H0026		3			06	3			1145.000	$1.00	$1,145.00		A011(518)
LOW BID AVERAGE										35027.570		$62,952.40	$1.80	
THREE LOW BID AVERAGE										105067.709		$189,398.52	$1.80	
---------- Item No. = 203-080A									Key =		Units = FT	Desc = REM OF GUARDRAIL		----------
080603	01729P0177		1			01	1			6288.714	$6.10	$38,336.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			1364.829	$10.67	$14,560.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			6288.714	$5.03	$31,627.20		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1364.829	$10.06	$13,728.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			320.000	$6.00	$1,920.00		BRF-5120(100)
080930	05158A0037		2			07	1			320.000	$5.75	$1,840.00		BRF-5120(100)
080930	05158H0026		3			07	1			320.000	$5.50	$1,760.00		BRF-5120(100)
080205	07783M0006		1			03	2			151.000	$5.00	$755.00		BR-7724(100)
080205	07783W0085		2			03	2			151.000	$8.50	$1,283.50		BR-7724(100)
080205	07783C0247		3			03	2			151.000	$1.50	$226.50		BR-7724(100)
080930	08075C0062		1			05	3			123.000	$2.30	$282.90		STP-7843(100)
080930	08075W0158		2			05	3			123.000	$3.00	$369.00		STP-7843(100)
080930	08075N0005		3			05	3			123.000	$3.00	$369.00		STP-7843(100)
071120	08686W0158		1			05	3			125.000	$4.00	$500.00		STP-3861(101)
071120	08686C0062		2			05	3			125.000	$4.30	$537.50		STP-3861(101)
071120	08686K0084		3			05	3			125.000	$9.50	$1,187.50		STP-3861(101)
080729	08887H0145		1			07	2			947.000	$5.25	$4,971.75		A008(887)
080729	08887M0131		2			07	2			947.000	$5.00	$4,735.00		A008(887)
080729	08887P0078		3			07	2			947.000	$5.00	$4,735.00		A008(887)
080325	09005H0065		1			07	6			3406.000	$3.50	$11,921.00		NH-6470(134)
080325	09005H0145		2			07	6			3406.000	$3.15	$10,728.90		NH-6470(134)
080325	09005D0037		3			07	6			3406.000	$3.30	$11,239.80		NH-6470(134)
080819	09024I0052		1			07	1			36.000	$12.00	$432.00		STP-5758 (102)
080819	09024I0052		1			07	1			60.000	$40.00	$2,400.00		STP-5758 (102)
080819	09024W0112		2			07	1			36.000	$12.00	$432.00		STP-5758 (102)
080819	09024W0112		2			07	1			60.000	$40.00	$2,400.00		STP-5758 (102)
080819	09024H0145		3			07	1			36.000	$12.00	$432.00		STP-5758 (102)
080819	09024H0145		3			07	1			60.000	$41.00	$2,460.00		STP-5758 (102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 203-080A Key = Units = FT Desc = REM OF GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080108	09026K0084		1			05	1			41.000	$15.00	$615.00		STP-7645(100)
080108	09026P0078		2			05	1			41.000	$21.20	$869.20		STP-7645(100)
080108	09026I0052		3			05	1			41.000	$15.60	$639.60		STP-7645(100)
080415	09246T0090		1			07	6			512.500	$6.75	$3,459.38		NH-6470(137)
080415	09246C0029		2			07	6			512.500	$3.25	$1,665.63		NH-6470(137)
080415	09246C0018		3			07	6			512.500	$4.00	$2,050.00		NH-6470(137)
080722	09337P0078		1			07	2			918.000	$7.00	$6,426.00		ST-4200(637)
080722	09337V0012		2			07	2			918.000	$7.00	$6,426.00		ST-4200(637)
080722	09337D0037		3			07	2			918.000	$8.00	$7,344.00		ST-4200(637)
080115	09341A0089		1			07	3			137.400	$5.25	$721.35		ST-3754(604)
080115	09341K0084		2			07	3			137.400	$15.96	$2,192.90		ST-3754(604)
080115	09341C0062		3			07	3			137.400	$5.25	$721.35		ST-3754(604)
080722	09449I0052		1			07	1			1531.000	$5.00	$7,655.00		STP-5778 (101)
080722	09449P0078		2			07	1			1531.000	$5.25	$8,037.75		STP-5778 (101)
080722	09449C0064		3			07	1			1531.000	$5.25	$8,037.75		STP-5778 (101)
080812	09496B0189		1			03	3			342.170	$3.00	$1,026.51		BR-3260(107)
080812	09496I0007		2			03	3			342.170	$5.00	$1,710.85		BR-3260(107)
080812	09496C0139		3			03	3			342.170	$4.00	$1,368.68		BR-3260(107)
080909	09519W0158		1			08	3			605.000	$3.00	$1,815.00		STP-3770(100)
080909	09519H0145		2			08	3			605.000	$4.50	$2,722.50		STP-3770(100)
080909	09519I0019		3			08	3			605.000	$3.70	$2,238.50		STP-3770(100)
080311	09816R0141		1			09	3			308.000	$2.20	$677.60		A009(816)
080311	09816C0139		2			09	3			308.000	$2.25	$693.00		A009(816)
080311	09816M0047		3			09	3			308.000	$2.15	$662.20		A009(816)
071106	09864C0062		1			07	4			1000.000	$2.75	$2,750.00		A009(864)
071106	09864I0019		2			07	4			1000.000	$2.00	$2,000.00		A009(864)
080916	09866K0038		1			07	4			613.000	$2.50	$1,532.50		A009(866)
080708	09997I0019		1			07	3			502.000	$3.80	$1,907.60		A009(997)
080708	09997H0145		2			07	3			502.000	$3.50	$1,757.00		A009(997)
080708	09997W0073		3			07	3			502.000	$4.00	$2,008.00		A009(997)
080617	10446S0088		1			05	2			605.000	$8.00	$4,840.00		A010(446)
080617	10446W0085		2			05	2			605.000	$6.20	$3,751.00		A010(446)
080617	10446W0073		3			05	2			605.000	$4.00	$2,420.00		A010(446)
080715	10940C0139		1			03	3			863.000	$3.00	$2,589.00		A010(940)
080715	10940M0047		2			03	3			863.000	$3.00	$2,589.00		A010(940)
080715	10940H0026		3			03	3			863.000	$3.00	$2,589.00		A010(940)
071211	11002M0047		1			07	3			644.000	$2.20	$1,416.80		A011(002)
071211	11002C0139		2			07	3			644.000	$2.25	$1,449.00		A011(002)
071211	11002K0071		3			07	3			644.000	$3.00	$1,932.00		A011(002)
080429	11003H0145		1			05	3			2207.000	$2.10	$4,634.70		A011(003)
080429	11003W0073		2			05	3			2207.000	$2.00	$4,414.00		A011(003)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-080A										Key =	Units = FT	Desc = REM OF GUARDRAIL		-(Continued)-
080429	11003I0019		3			05	3			2207.000	$2.10	$4,634.70		A011(003)
080522	11005T0162		1			05	3			1043.000	$2.68	$2,795.24		A011(005)
080522	11005W0158		2			05	3			1043.000	$2.00	$2,086.00		A011(005)
080522	11005W0073		3			05	3			1043.000	$2.50	$2,607.50		A011(005)
080812	11007G0110		1			07	3			2428.000	$2.20	$5,341.60		A011(007)
080812	11007M0047		2			07	3			2428.000	$2.41	$5,851.48		A011(007)
080812	11007W0014		3			07	3			2428.000	$3.50	$8,498.00		A011(007)
080819	11062C0139		1			03	3			13.800	$3.00	$41.40		A011(062)
080819	11062M0047		2			03	3			13.800	$60.00	$828.00		A011(062)
080819	11062P0109		3			03	3			13.800	$30.00	$414.00		A011(062)
080819	11489I0019		1			05	3			6653.000	$3.60	$23,950.80		A011(489)
080819	11489C0062		2			05	3			6653.000	$3.50	$23,285.50		A011(489)
080722	11518C0139		1			06	3			756.000	$2.25	$1,701.00		A011(518)
080722	11518M0047		2			06	3			756.000	$2.45	$1,852.20		A011(518)
080722	11518H0026		3			06	3			756.000	$2.50	$1,890.00		A011(518)
080729	A8887H0145		1			07	2			947.000	$5.25	$4,971.75		A008(887)
080729	A8887M0131		2			07	2			947.000	$5.00	$4,735.00		A008(887)
080729	A8887P0078		3			07	2			947.000	$5.00	$4,735.00		A008(887)
LOW BID AVERAGE										35491.413		$156,946.88	$4.42	
THREE LOW BID AVERAGE										89941.697		$380,744.07	$4.23	
---------- Item No. = 203-085A										Key =	Units = FT	Desc = REM OF GUTTER		----------
080318	08826H0145		1			07	3			192.000	$4.50	$864.00		ST-3340(618)
080318	08826I0019		2			07	3			192.000	$10.90	$2,092.80		ST-3340(618)
080318	08826W0158		3			07	3			192.000	$5.00	$960.00		ST-3340(618)
LOW BID AVERAGE										192.000		$864.00	$4.50	
THREE LOW BID AVERAGE										576.000		$3,916.80	$6.80	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 203-090A									Key =		Units = EACH	Desc = REM OF INLET		----------
080617	08811V0012		1			08	3			3.000	$767.77	$2,303.31		ST-3270(648)
080617	08811H0145		2			08	3			3.000	$345.00	$1,035.00		ST-3270(648)
080617	08811P0038		3			08	3			3.000	$250.00	$750.00		ST-3270(648)
071030	09509W0158		1			08	3			2.000	$400.00	$800.00		STP-7803(100)
071030	09509K0071		2			08	3			2.000	$200.00	$400.00		STP-7803(100)
071030	09509K0084		3			08	3			2.000	$393.22	$786.44		STP-7803(100)
080617	09687H0145		1			08	4			1.000	$400.00	$400.00		STP-7042(101)
080617	09687I0019		2			08	4			1.000	$640.00	$640.00		STP-7042(101)
080617	09687K0038		3			08	4			1.000	$600.00	$600.00		STP-7042(101)
080429	11003H0145		1			05	3			4.000	$510.00	$2,040.00		A011(003)
080429	11003W0073		2			05	3			4.000	$400.00	$1,600.00		A011(003)
080429	11003I0019		3			05	3			4.000	$417.57	$1,670.28		A011(003)
080522	11005T0162		1			05	3			4.000	$351.75	$1,407.00		A011(005)
080522	11005W0158		2			05	3			4.000	$250.00	$1,000.00		A011(005)
080522	11005W0073		3			05	3			4.000	$350.00	$1,400.00		A011(005)
LOW BID AVERAGE										14.000		$6,950.31	$496.45	
THREE LOW BID AVERAGE										42.000		$16,832.03	$400.76	
---------- Item No. = 203-095A									Key =		Units = EACH	Desc = REM OF MANHOLE		----------
080930	08075C0062		1			05	3			10.000	$2,400.00	$24,000.00		STP-7843(100)
080930	08075W0158		2			05	3			10.000	$580.00	$5,800.00		STP-7843(100)
080930	08075N0005		3			05	3			10.000	$587.00	$5,870.00		STP-7843(100)
071120	08694L0012		1			05	5			3.000	$862.50	$2,587.50		STP-1737(100)
071120	08694J0022		2			05	5			3.000	$400.00	$1,200.00		STP-1737(100)
071120	08694M0136		3			05	5			3.000	$1,200.00	$3,600.00		STP-1737(100)
080205	08799H0145		1			05	3			1.000	$450.00	$450.00		STP-8743(101)
080205	08799K0071		2			05	3			1.000	$400.00	$400.00		STP-8743(101)
080205	08799W0158		3			05	3			1.000	$630.00	$630.00		STP-8743(101)
080826	09174M0104		1			05	2			1.000	$950.00	$950.00		STP-7744(103)
080826	09174P0078		2			05	2			1.000	$1,055.00	$1,055.00		STP-7744(103)
080826	09174H0145		3			05	2			1.000	$1,271.00	$1,271.00		STP-7744(103)
LOW BID AVERAGE										15.000		$27,987.50	$1,865.83	
THREE LOW BID AVERAGE										45.000		$47,813.50	$1,062.52	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 203-105A										Key =	Units = EACH	Desc = REM OF MISC IRR STR		----------
080603	07673M0190		1			07	3			1.000	$1,200.00	$1,200.00		STP-7993(100)
080603	07673W0158		2			07	3			1.000	$550.00	$550.00		STP-7993(100)
080603	07673I0019		3			07	3			1.000	$515.00	$515.00		STP-7993(100)
080930	08075C0062		1			05	3			1.000	$1,700.00	$1,700.00		STP-7843(100)
080930	08075W0158		2			05	3			1.000	$800.00	$800.00		STP-7843(100)
080930	08075N0005		3			05	3			1.000	$670.00	$670.00		STP-7843(100)
080529	09195I0019		1			08	3			5.000	$336.00	$1,680.00		STP-7923(103)
080529	09195P0038		2			08	3			5.000	$200.00	$1,000.00		STP-7923(103)
080529	09195W0158		3			08	3			5.000	$575.00	$2,875.00		STP-7923(103)
080812	11007G0110		1			07	3			5.000	$525.00	$2,625.00		A011(007)
080812	11007M0047		2			07	3			5.000	$612.44	$3,062.20		A011(007)
080812	11007W0014		3			07	3			5.000	$400.00	$2,000.00		A011(007)
080722	11518C0139		1			06	3			3.000	$425.00	$1,275.00		A011(518)
080722	11518M0047		2			06	3			3.000	$2,200.00	$6,600.00		A011(518)
080722	11518H0026		3			06	3			3.000	$500.00	$1,500.00		A011(518)
LOW BID AVERAGE										15.000		$8,480.00	$565.33	
THREE LOW BID AVERAGE										45.000		$28,052.20	$623.38	
---------- Item No. = 204-006A										Key =	Units = FT	Desc = OBLITERATION OF OLD ROAD		----------
080930	05158S0077		1			07	1			750.000	$17.00	$12,750.00		BRF-5120(100)
080930	05158A0037		2			07	1			750.000	$12.50	$9,375.00		BRF-5120(100)
080930	05158H0026		3			07	1			750.000	$17.00	$12,750.00		BRF-5120(100)
080603	07673M0190		1			07	3			125.000	$14.00	$1,750.00		STP-7993(100)
080603	07673W0158		2			07	3			125.000	$8.00	$1,000.00		STP-7993(100)
080603	07673I0019		3			07	3			125.000	$4.70	$587.50		STP-7993(100)
071030	08080I0019		1			06	3			1260.000	$15.00	$18,900.00		STP-3724(100)
071030	08080T0162		2			06	3			1260.000	$3.29	$4,145.40		STP-3724(100)
071030	08080N0005		3			06	3			1260.000	$3.25	$4,095.00		STP-3724(100)
080812	08222D0037		1			07	2			600.000	$10.00	$6,000.00		ST-4200(635)
080812	08222H0145		2			07	2			600.000	$3.92	$2,352.00		ST-4200(635)
071120	08686W0158		1			05	3			190.000	$8.00	$1,520.00		STP-3861(101)
071120	08686C0062		2			05	3			190.000	$6.90	$1,311.00		STP-3861(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 204-006A Key = Units = FT Desc = OBLITERATION OF OLD ROAD -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08686K0084		3		05	3			190.000	$3.00	$570.00		STP-3861(101)
LOW BID AVERAGE									2925.000		$40,920.00	$13.99	
THREE LOW BID AVERAGE									8175.000		$77,105.90	$9.43	

---------- Item No. = 205-005A Key = Units = CY Desc = EXCAVATION ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			779917.604	$9.18	$7155900.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			779917.604	$9.18	$7155900.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			1970.000	$12.00	$23,640.00		BRF-5120(100)
080930	05158A0037		2		07	1			1970.000	$16.00	$31,520.00		BRF-5120(100)
080930	05158H0026		3		07	1			1970.000	$12.00	$23,640.00		BRF-5120(100)
071002	06028C0029		1		07	5			1710.698	$5.73	$9,810.00		BROS-1500(103)
071002	06028I0007		2		07	5			1710.698	$5.08	$8,698.20		BROS-1500(103)
071002	06028B0189		3		07	5			1710.698	$4.97	$8,502.00		BROS-1500(103)
080624	07222C0029		1		03	5			400.000	$15.00	$6,000.00		BROS-0400(101)
080624	07222E0088		2		03	5			400.000	$21.50	$8,600.00		BROS-0400(101)
080624	07222I0007		3		03	5			400.000	$10.00	$4,000.00		BROS-0400(101)
080603	07673M0190		1		07	3			4594.000	$7.20	$33,076.80		STP-7993(100)
080603	07673W0158		2		07	3			4594.000	$8.00	$36,752.00		STP-7993(100)
080603	07673I0019		3		07	3			4594.000	$9.80	$45,021.20		STP-7993(100)
080408	07811I0007		1		03	6			22299.241	$11.47	$255,750.00		ST-6350(653)
080408	07811M0098		2		03	6			22299.241	$11.85	$264,275.00		ST-6350(653)
080408	07811C0029		3		03	6			22299.241	$13.76	$306,900.00		ST-6350(653)
071204	07832S0077		1		03	3			7927.000	$12.25	$97,105.75		BR-3110(127)
071204	07832H0026		2		03	3			7927.000	$13.00	$103,051.00		BR-3110(127)
071204	07832C0139		3		03	3			7927.000	$13.50	$107,014.50		BR-3110(127)
080930	08075C0062		1		05	3			19289.000	$10.40	$200,605.60		STP-7843(100)
080930	08075W0158		2		05	3			19289.000	$9.00	$173,601.00		STP-7843(100)
080930	08075N0005		3		05	3			19289.000	$6.70	$129,236.30		STP-7843(100)
071030	08080I0019		1		06	3			106300.000	$2.00	$212,600.00		STP-3724(100)
071030	08080T0162		2		06	3			106300.000	$1.89	$200,907.00		STP-3724(100)
071030	08080N0005		3		06	3			106300.000	$2.75	$292,325.00		STP-3724(100)
080909	08112I0019		1		05	4			4446.000	$7.50	$33,345.00		STP-2818(100)
080909	08112C0001		2		05	4			4446.000	$22.90	$101,813.40		STP-2818(100)
080909	08112B0192		3		05	4			4446.000	$22.10	$98,256.60		STP-2818(100)
080422	08126M0136		1		11	5			21965.000	$11.09	$243,591.85		STP-7101(102)
080422	08126J0022		2		11	5			21965.000	$14.00	$307,510.00		STP-7101(102)
080812	08222D0037		1		07	2			3387.000	$15.66	$53,040.42		ST-4200(635)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-005A Key = Units = CY Desc = EXCAVATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080812	08222H0145		2			07	2			3387.000	$12.27	$41,558.49		ST-4200(635)
071127	08447C0029		1			07	5			3600.000	$18.00	$64,800.00		ST-1786(609)
071127	08447I0007		2			07	5			3600.000	$16.50	$59,400.00		ST-1786(609)
071127	08447B0189		3			07	5			3600.000	$16.00	$57,600.00		ST-1786(609)
071120	08686W0158		1			05	3			6366.980	$6.60	$42,022.07		STP-3861(101)
071120	08686C0062		2			05	3			6366.980	$6.25	$39,793.63		STP-3861(101)
071120	08686K0084		3			05	3			6366.980	$6.30	$40,111.97		STP-3861(101)
071120	08694L0012		1			05	5			21120.000	$7.45	$157,344.00		STP-1737(100)
071120	08694J0022		2			05	5			21120.000	$13.20	$278,784.00		STP-1737(100)
071120	08694M0136		3			05	5			21120.000	$18.00	$380,160.00		STP-1737(100)
080205	08799H0145		1			05	3			9248.000	$8.80	$81,382.40		STP-8743(101)
080205	08799K0071		2			05	3			9248.000	$8.50	$78,608.00		STP-8743(101)
080205	08799W0158		3			05	3			9248.000	$13.00	$120,224.00		STP-8743(101)
080617	08811V0012		1			08	3			450.000	$27.69	$12,460.50		ST-3270(648)
080617	08811H0145		2			08	3			450.000	$24.00	$10,800.00		ST-3270(648)
080617	08811P0038		3			08	3			450.000	$30.00	$13,500.00		ST-3270(648)
080729	08887H0145		1			07	2			32280.000	$16.78	$541,658.40		A008(887)
080729	08887M0131		2			07	2			32280.000	$23.00	$742,440.00		A008(887)
080729	08887P0078		3			07	2			32280.000	$15.00	$484,200.00		A008(887)
071120	08991I0007		1			03	5			308.000	$27.00	$8,316.00		ST-1761(600)
071120	08991C0029		2			03	5			308.000	$30.00	$9,240.00		ST-1761(600)
071127	09008H0065		1			07	6			3977.000	$12.00	$47,724.00		STP-6840(102)
071127	09008L0012		2			07	6			3977.000	$6.25	$24,856.25		STP-6840(102)
080108	09026K0084		1			05	1			7305.000	$10.00	$73,050.00		STP-7645(100)
080108	09026P0078		2			05	1			7305.000	$19.00	$138,795.00		STP-7645(100)
080108	09026I0052		3			05	1			7305.000	$19.90	$145,369.50		STP-7645(100)
071016	09158K0071		1			11	3			615.000	$9.00	$5,535.00		STP-3110(136)
071016	09158W0158		2			11	3			615.000	$25.00	$15,375.00		STP-3110(136)
071016	09158B0189		3			11	3			615.000	$30.00	$18,450.00		STP-3110(136)
080826	09174M0104		1			05	2			9124.000	$12.50	$114,050.00		STP-7744(103)
080826	09174P0078		2			05	2			9124.000	$15.45	$140,965.80		STP-7744(103)
080826	09174H0145		3			05	2			9124.000	$9.30	$84,853.20		STP-7744(103)
080529	09195I0019		1			08	3			1424.000	$18.00	$25,632.00		STP-7923(103)
080529	09195P0038		2			08	3			1424.000	$12.32	$17,543.68		STP-7923(103)
080529	09195W0158		3			08	3			1424.000	$17.50	$24,920.00		STP-7923(103)
080226	09347H0145		1			07	3			900.000	$11.50	$10,350.00		ST-3110(647)
080226	09347I0019		2			07	3			900.000	$29.00	$26,100.00		ST-3110(647)
080226	09347C0062		3			07	3			900.000	$33.00	$29,700.00		ST-3110(647)
080909	09432I0052		1			09	1			1745.000	$26.00	$45,370.00		STP-7665(100)
080909	09432P0078		2			09	1			1745.000	$41.80	$72,941.00		STP-7665(100)
080909	09432C0028		3			09	1			1745.000	$18.40	$32,108.00		STP-7665(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-005A Key = Units = CY Desc = EXCAVATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071023	09443H0065		1			11	5			78.000	$20.00	$1,560.00		STP-0600(111)
071023	09443G0012		2			11	5			78.000	$15.00	$1,170.00		STP-0600(111)
071023	09443M0136		3			11	5			78.000	$30.00	$2,340.00		STP-0600(111)
080923	09485W0158		1			08	3			3370.000	$11.00	$37,070.00		STP-3340(113)
080923	09485K0071		2			08	3			3370.000	$7.50	$25,275.00		STP-3340(113)
080923	09485H0145		3			08	3			3370.000	$7.00	$23,590.00		STP-3340(113)
071030	09509W0158		1			08	3			2845.000	$12.00	$34,140.00		STP-7803(100)
071030	09509K0071		2			08	3			2845.000	$10.00	$28,450.00		STP-7803(100)
071030	09509K0084		3			08	3			2845.000	$13.00	$36,985.00		STP-7803(100)
080909	09519W0158		1			08	3			55.000	$130.00	$7,150.00		STP-3770(100)
080909	09519H0145		2			08	3			55.000	$49.00	$2,695.00		STP-3770(100)
080909	09519I0019		3			08	3			55.000	$120.00	$6,600.00		STP-3770(100)
071016	09628B0189		1			09	5			8988.700	$11.00	$98,875.70		IM-15-1(143)7
071016	09628W0012		2			09	5			8988.700	$14.00	$125,841.80		IM-15-1(143)7
080617	09687H0145		1			08	4			2395.000	$9.25	$22,153.75		STP-7042(101)
080617	09687I0019		2			08	4			2395.000	$13.00	$31,135.00		STP-7042(101)
080617	09687K0038		3			08	4			2395.000	$21.89	$52,426.55		STP-7042(101)
071023	09688A0157		1			08	1			235.000	$20.40	$4,794.00		ITS-2005(034)
071023	09688T0044		2			08	1			235.000	$45.00	$10,575.00		ITS-2005(034)
080909	09753S0257		1			07	1			435.000	$18.00	$7,830.00		A009(753)
080909	09753C0247		2			07	1			435.000	$28.00	$12,180.00		A009(753)
080909	09753I0052		3			07	1			435.000	$65.00	$28,275.00		A009(753)
080930	09756C0247		1			07	2			935.000	$20.00	$18,700.00		A009(756)
080930	09756A0193		2			07	2			935.000	$12.47	$11,659.45		A009(756)
080930	09756M0006		3			07	2			935.000	$16.40	$15,334.00		A009(756)
080930	09758M0190		1			11	3			413.000	$29.00	$11,977.00		A009(758)
080930	09758D0146		2			11	3			413.000	$32.90	$13,587.70		A009(758)
080930	09758P0038		3			11	3			413.000	$30.00	$12,390.00		A009(758)
071120	09761W0158		1			08	3			1357.000	$14.00	$18,998.00		A009(761)
071120	09761K0084		2			08	3			1357.000	$12.50	$16,962.50		A009(761)
071120	09761K0071		3			08	3			1357.000	$11.00	$14,927.00		A009(761)
080729	09765H0065		1			11	6			1679.000	$8.00	$13,432.00		A009(765)
080729	09765P0038		2			11	6			1679.000	$10.30	$17,293.70		A009(765)
080311	09816R0141		1			09	3			16092.000	$12.60	$202,759.20		A009(816)
080311	09816C0139		2			09	3			16092.000	$15.25	$245,403.00		A009(816)
080311	09816M0047		3			09	3			16092.000	$16.50	$265,518.00		A009(816)
071106	09864C0062		1			07	4			80.000	$37.75	$3,020.00		A009(864)
071106	09864I0019		2			07	4			80.000	$46.00	$3,680.00		A009(864)
080708	09997I0019		1			07	3			50.000	$24.50	$1,225.00		A009(997)
080708	09997H0145		2			07	3			50.000	$38.00	$1,900.00		A009(997)
080708	09997W0073		3			07	3			50.000	$55.00	$2,750.00		A009(997)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-005A Key = Units = CY Desc = EXCAVATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080617	10446S0088		1			05	2			16398.000	$5.40	$88,549.20		A010(446)
080617	10446W0085		2			05	2			16398.000	$11.00	$180,378.00		A010(446)
080617	10446W0073		3			05	2			16398.000	$7.11	$116,589.78		A010(446)
080304	10523Q0004		1			08	3			113.000	$5.00	$565.00		A010(523)
080304	10523P0092		2			08	3			113.000	$4.50	$508.50		A010(523)
080715	10940C0139		1			03	3			852.000	$20.75	$17,679.00		A010(940)
080715	10940M0047		2			03	3			852.000	$22.00	$18,744.00		A010(940)
080715	10940H0026		3			03	3			852.000	$25.00	$21,300.00		A010(940)
071211	11002M0047		1			07	3			1347.000	$12.65	$17,039.55		A011(002)
071211	11002C0139		2			07	3			1347.000	$18.50	$24,919.50		A011(002)
071211	11002K0071		3			07	3			1347.000	$16.00	$21,552.00		A011(002)
080429	11003H0145		1			05	3			340404.000	$6.50	$2212626.00		A011(003)
080429	11003W0073		2			05	3			340404.000	$4.60	$1565858.40		A011(003)
080429	11003I0019		3			05	3			340404.000	$5.00	$1702020.00		A011(003)
080522	11005T0162		1			05	3			21543.000	$1.43	$30,806.49		A011(005)
080522	11005W0158		2			05	3			21543.000	$5.00	$107,715.00		A011(005)
080522	11005W0073		3			05	3			21543.000	$3.00	$64,629.00		A011(005)
080812	11007G0110		1			07	3			9510.000	$9.50	$90,345.00		A011(007)
080812	11007M0047		2			07	3			9510.000	$7.11	$67,616.10		A011(007)
080812	11007W0014		3			07	3			9510.000	$6.50	$61,815.00		A011(007)
080701	11010C0064		1			05	1			125000.000	$6.15	$768,750.00		A011(010)
080701	11010I0052		2			05	1			125000.000	$7.25	$906,250.00		A011(010)
080701	11010S0026		3			05	1			125000.000	$6.45	$806,250.00		A011(010)
080819	11489I0019		1			05	3			216105.000	$6.50	$1404682.50		A011(489)
080819	11489C0062		2			05	3			216105.000	$5.61	$1212349.05		A011(489)
080722	11518C0139		1			06	3			250.000	$34.25	$8,562.50		A011(518)
080722	11518M0047		2			06	3			250.000	$11.65	$2,912.50		A011(518)
080722	11518H0026		3			06	3			250.000	$15.00	$3,750.00		A011(518)
080729	A8887H0145		1			07	2			32280.000	$16.78	$541,658.40		A008(887)
080729	A8887M0131		2			07	2			32280.000	$23.00	$742,440.00		A008(887)
080729	A8887P0078		3			07	2			32280.000	$15.00	$484,200.00		A008(887)
LOW BID AVERAGE										1875478.224		$15219108.08	$8.11	
THREE LOW BID AVERAGE										4589679.367		$36875769.33	$8.03	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 205-005B								Key =		Units = CY	Desc = EXCAVATION		----------
080930	08075C0062		1		05	3			3147.000	$66.20	$208,331.40		STP-7843(100)
080930	08075W0158		2		05	3			3147.000	$65.00	$204,555.00		STP-7843(100)
080930	08075N0005		3		05	3			3147.000	$76.45	$240,588.15		STP-7843(100)
LOW BID AVERAGE									3147.000		$208,331.40	$66.20	
THREE LOW BID AVERAGE									9441.000		$653,474.55	$69.22	
---------- Item No. = 205-010A								Key =		Units = CY	Desc = EXCAVATION SCHEDULE NO.1		----------
080826	08692W0073		1		05	4			15397.000	$4.45	$68,516.65		STP-2779(100)
080826	08692D0037		2		05	4			15397.000	$10.65	$163,978.05		STP-2779(100)
080826	08692K0071		3		05	4			15397.000	$10.50	$161,668.50		STP-2779(100)
LOW BID AVERAGE									15397.000		$68,516.65	$4.45	
THREE LOW BID AVERAGE									46191.000		$394,163.20	$8.53	
---------- Item No. = 205-015A								Key =		Units = CY	Desc = EXCAVATION SCHEDULE NO.2		----------
080826	08692W0073		1		05	4			312.000	$38.00	$11,856.00		STP-2779(100)
080826	08692D0037		2		05	4			312.000	$50.00	$15,600.00		STP-2779(100)
080826	08692K0071		3		05	4			312.000	$100.00	$31,200.00		STP-2779(100)
080909	09753S0257		1		07	1			30.000	$28.00	$840.00		A009(753)
080909	09753C0247		2		07	1			30.000	$16.00	$480.00		A009(753)
080909	09753I0052		3		07	1			30.000	$65.00	$1,950.00		A009(753)
LOW BID AVERAGE									342.000		$12,696.00	$37.12	
THREE LOW BID AVERAGE									1026.000		$61,926.00	$60.36	
---------- Item No. = 205-020A								Key =		Units = FT	Desc = CONTROLLED BLASTING		----------
080826	08692W0073		1		05	4			400.000	$0.00	$0.00		STP-2779(100)
080826	08692D0037		2		05	4			400.000	$24.00	$9,600.00		STP-2779(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 205-020A									Key =		Units = FT	Desc = CONTROLLED BLASTING		-(Continued)-
080826	08692K0071	3				05	4			400.000	$80.00	$32,000.00		STP-2779(100)
LOW BID AVERAGE										400.000		$0.00	$0.00	
THREE LOW BID AVERAGE										1200.000		$41,600.00	$34.67	
---------- Item No. = 205-025A									Key =		Units = CY	Desc = CHANNEL CHANGE EXCAVATION		----------
080826	08692W0073	1				05	4			144.000	$30.00	$4,320.00		STP-2779(100)
080826	08692D0037	2				05	4			144.000	$12.85	$1,850.40		STP-2779(100)
080826	08692K0071	3				05	4			144.000	$12.50	$1,800.00		STP-2779(100)
080722	11518C0139	1				06	3			1464.000	$15.50	$22,692.00		A011(518)
080722	11518M0047	2				06	3			1464.000	$22.00	$32,208.00		A011(518)
080722	11518H0026	3				06	3			1464.000	$20.00	$29,280.00		A011(518)
LOW BID AVERAGE										1608.000		$27,012.00	$16.80	
THREE LOW BID AVERAGE										4824.000		$92,150.40	$19.10	
---------- Item No. = 205-030A									Key =		Units = CY	Desc = BORROW		----------
080408	07811I0007	1				03	6			15367.512	$7.65	$117,500.00		ST-6350(653)
080408	07811M0098	2				03	6			15367.512	$7.88	$121,025.00		ST-6350(653)
080408	07811C0029	3				03	6			15367.512	$9.18	$141,000.00		ST-6350(653)
080909	08112I0019	1				05	4			4244.000	$18.75	$79,575.00		STP-2818(100)
080909	08112C0001	2				05	4			4244.000	$25.00	$106,100.00		STP-2818(100)
080909	08112B0192	3				05	4			4244.000	$20.50	$87,002.00		STP-2818(100)
080826	08692W0073	1				05	4			6736.000	$8.40	$56,582.40		STP-2779(100)
080826	08692D0037	2				05	4			6736.000	$11.22	$75,577.92		STP-2779(100)
080826	08692K0071	3				05	4			6736.000	$12.55	$84,536.80		STP-2779(100)
080205	08799H0145	1				05	3			1073.000	$13.90	$14,914.70		STP-8743(101)
080205	08799K0071	2				05	3			1073.000	$10.00	$10,730.00		STP-8743(101)
080205	08799W0158	3				05	3			1073.000	$22.00	$23,606.00		STP-8743(101)
071127	09008H0065	1				07	6			15677.000	$8.00	$125,416.00		STP-6840(102)
071127	09008L0012	2				07	6			15677.000	$7.00	$109,739.00		STP-6840(102)
071023	09443H0065	1				11	5			132.000	$32.00	$4,224.00		STP-0600(111)
071023	09443G0012	2				11	5			132.000	$45.00	$5,940.00		STP-0600(111)
071023	09443M0136	3				11	5			132.000	$38.00	$5,016.00		STP-0600(111)
071023	09688A0157	1				08	1			94.000	$127.65	$11,999.10		ITS-2005(034)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-030A Key = Units = CY Desc = BORROW -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071023	09688T0044		2		08	1			94.000	$100.00	$9,400.00		ITS-2005(034)
080729	09765H0065		1		11	6			8532.000	$20.00	$170,640.00		A009(765)
080729	09765P0038		2		11	6			8532.000	$17.00	$145,044.00		A009(765)
080715	10940C0139		1		03	3			3061.000	$18.50	$56,628.50		A010(940)
080715	10940M0047		2		03	3			3061.000	$15.00	$45,915.00		A010(940)
080715	10940H0026		3		03	3			3061.000	$20.00	$61,220.00		A010(940)
LOW BID AVERAGE									54916.512		$637,479.70	$11.61	
THREE LOW BID AVERAGE									140446.537		$1669331.42	$11.89	

---------- Item No. = 205-040A Key = Units = CY Desc = GRANULAR BORROW ----------

080930	05158S0077		1		07	1			12500.000	$14.00	$175,000.00		BRF-5120(100)
080930	05158A0037		2		07	1			12500.000	$17.00	$212,500.00		BRF-5120(100)
080930	05158H0026		3		07	1			12500.000	$15.00	$187,500.00		BRF-5120(100)
071002	06028C0029		1		07	5			20.926	$19.12	$400.00		BROS-1500(103)
071002	06028I0007		2		07	5			20.926	$19.12	$400.00		BROS-1500(103)
071002	06028B0189		3		07	5			20.926	$15.29	$320.00		BROS-1500(103)
080624	07222C0029		1		03	5			1860.000	$30.00	$55,800.00		BROS-0400(101)
080624	07222E0088		2		03	5			1860.000	$28.00	$52,080.00		BROS-0400(101)
080624	07222I0007		3		03	5			1860.000	$39.00	$72,540.00		BROS-0400(101)
080408	07811I0007		1		03	6			291.656	$9.18	$2,676.00		ST-6350(653)
080408	07811M0098		2		03	6			291.656	$8.68	$2,531.05		ST-6350(653)
080408	07811C0029		3		03	6			291.656	$16.06	$4,683.00		ST-6350(653)
071016	08719H0065		1		07	6			120.000	$79.00	$9,480.00		STP-3300(105)
080325	08719E0088		1		07	6			120.000	$75.00	$9,000.00		STP-3300(105)
080325	08719H0065		2		07	6			120.000	$90.00	$10,800.00		STP-3300(105)
080325	08719P0038		3		07	6			120.000	$91.00	$10,920.00		STP-3300(105)
080729	08887H0145		1		07	2			1829.000	$32.77	$59,936.33		A008(887)
080729	08887M0131		2		07	2			1829.000	$35.00	$64,015.00		A008(887)
080729	08887P0078		3		07	2			1829.000	$20.00	$36,580.00		A008(887)
071120	08991I0007		1		03	5			10.000	$100.00	$1,000.00		ST-1761(600)
071120	08991C0029		2		03	5			10.000	$50.00	$500.00		ST-1761(600)
080923	09485W0158		1		08	3			577.000	$6.00	$3,462.00		STP-3340(113)
080923	09485K0071		2		08	3			577.000	$18.00	$10,386.00		STP-3340(113)
080923	09485H0145		3		08	3			577.000	$18.50	$10,674.50		STP-3340(113)
080909	09753S0257		1		07	1			1469.000	$6.00	$8,814.00		A009(753)
080909	09753C0247		2		07	1			1469.000	$29.00	$42,601.00		A009(753)
080909	09753I0052		3		07	1			1469.000	$28.00	$41,132.00		A009(753)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-040A Key = Units = CY Desc = GRANULAR BORROW -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	09756C0247		1			07	2			100.000	$30.00	$3,000.00		A009(756)
080930	09756A0193		2			07	2			100.000	$26.13	$2,613.00		A009(756)
080930	09756M0006		3			07	2			100.000	$27.15	$2,715.00		A009(756)
080715	10940C0139		1			03	3			204.000	$15.50	$3,162.00		A010(940)
080715	10940M0047		2			03	3			204.000	$25.00	$5,100.00		A010(940)
080715	10940H0026		3			03	3			204.000	$18.00	$3,672.00		A010(940)
071211	11002M0047		1			07	3			628.000	$18.00	$11,304.00		A011(002)
071211	11002C0139		2			07	3			628.000	$29.00	$18,212.00		A011(002)
071211	11002K0071		3			07	3			628.000	$19.00	$11,932.00		A011(002)
080429	11003H0145		1			05	3			33766.000	$11.10	$374,802.60		A011(003)
080429	11003W0073		2			05	3			33766.000	$0.00	$0.00		A011(003)
080429	11003I0019		3			05	3			33766.000	$13.50	$455,841.00		A011(003)
080522	11005T0162		1			05	3			43445.000	$6.79	$294,991.55		A011(005)
080522	11005W0158		2			05	3			43445.000	$7.80	$338,871.00		A011(005)
080522	11005W0073		3			05	3			43445.000	$12.18	$529,160.10		A011(005)
080812	11007G0110		1			07	3			43426.000	$15.50	$673,103.00		A011(007)
080812	11007M0047		2			07	3			43426.000	$11.81	$512,861.06		A011(007)
080812	11007W0014		3			07	3			43426.000	$16.00	$694,816.00		A011(007)
080701	11010C0064		1			05	1			50000.000	$7.00	$350,000.00		A011(010)
080701	11010I0052		2			05	1			50000.000	$5.90	$295,000.00		A011(010)
080701	11010S0026		3			05	1			50000.000	$6.65	$332,500.00		A011(010)
080819	11489I0019		1			05	3			40831.000	$0.00	$0.00		A011(489)
080819	11489C0062		2			05	3			40831.000	$0.01	$408.31		A011(489)
080722	11518C0139		1			06	3			2080.000	$16.75	$34,840.00		A011(518)
080722	11518M0047		2			06	3			2080.000	$14.20	$29,536.00		A011(518)
080722	11518H0026		3			06	3			2080.000	$14.00	$29,120.00		A011(518)
080729	A8887H0145		1			07	2			1829.000	$32.77	$59,936.33		A008(887)
080729	A8887M0131		2			07	2			1829.000	$35.00	$64,015.00		A008(887)
080729	A8887P0078		3			07	2			1829.000	$20.00	$36,580.00		A008(887)
LOW BID AVERAGE										235106.582		$2130707.81	$9.06	
THREE LOW BID AVERAGE										664238.745		$6253822.83	$9.42	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 205-045A										Key =	Units = TON	Desc = GRANULAR BORROW		----------
080930	08075C0062		1			05	3			34470.000	$3.70	$127,539.00		STP-7843(100)
080930	08075W0158		2			05	3			34470.000	$7.50	$258,525.00		STP-7843(100)
080930	08075N0005		3			05	3			34470.000	$6.00	$206,820.00		STP-7843(100)
080422	08126M0136		1			11	5			26800.000	$11.57	$310,076.00		STP-7101(102)
080422	08126J0022		2			11	5			26800.000	$13.00	$348,400.00		STP-7101(102)
080108	09026K0084		1			05	1			4840.000	$8.50	$41,140.00		STP-7645(100)
080108	09026P0078		2			05	1			4840.000	$18.00	$87,120.00		STP-7645(100)
080108	09026I0052		3			05	1			4840.000	$15.80	$76,472.00		STP-7645(100)
071106	09864C0062		1			07	4			520.000	$41.60	$21,632.00		A009(864)
071106	09864I0019		2			07	4			520.000	$22.00	$11,440.00		A009(864)
080304	10523Q0004		1			08	3			128.000	$17.85	$2,284.80		A010(523)
080304	10523P0092		2			08	3			128.000	$19.50	$2,496.00		A010(523)
LOW BID AVERAGE										66758.000		$502,671.80	$7.53	
THREE LOW BID AVERAGE										172826.000		$1493944.80	$8.64	
---------- Item No. = 205-055A										Key =	Units = UNIT	Desc = PROCESS OLD RD		----------
071002	06028C0029		1			07	5			2.587	$1,672.20	$4,326.00		BROS-1500(103)
071002	06028I0007		2			07	5			2.587	$1,212.35	$3,136.35		BROS-1500(103)
071002	06028B0189		3			07	5			2.587	$1,254.15	$3,244.50		BROS-1500(103)
080909	08112I0019		1			05	4			3.461	$250.00	$865.25		STP-2818(100)
080909	08112C0001		2			05	4			3.461	$5,259.00	$18,201.40		STP-2818(100)
080909	08112B0192		3			05	4			3.461	$8,200.00	$28,380.20		STP-2818(100)
LOW BID AVERAGE										6.048		$5,191.25	$858.34	
THREE LOW BID AVERAGE										18.144		$58,153.70	$3,205.11	
---------- Item No. = 205-060A										Key =	Units = MG	Desc = WATER FOR DUST ABATEMENT		----------
080603	01729P0177		1			01	1			5284.016	$56.78	$300,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			5284.016	$20.82	$110,000.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			50.000	$60.00	$3,000.00		BRF-5120(100)
080930	05158A0037		2			07	1			50.000	$25.00	$1,250.00		BRF-5120(100)
080930	05158H0026		3			07	1			50.000	$60.00	$3,000.00		BRF-5120(100)
071002	06028C0029		1			07	5			184.941	$3.79	$700.00		BROS-1500(103)
071002	06028I0007		2			07	5			184.941	$18.93	$3,500.00		BROS-1500(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-060A Key = Units = MG Desc = WATER FOR DUST ABATEMENT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071002	06028	B0189	3			07	5			184.941	$3.79	$700.00		BROS-1500(103)
080624	07222	C0029	1			03	5			30.000	$10.00	$300.00		BROS-0400(101)
080624	07222	E0088	2			03	5			30.000	$35.00	$1,050.00		BROS-0400(101)
080624	07222	I0007	3			03	5			30.000	$25.00	$750.00		BROS-0400(101)
080603	07673	M0190	1			07	3			300.000	$33.50	$10,050.00		STP-7993(100)
080603	07673	W0158	2			07	3			300.000	$20.00	$6,000.00		STP-7993(100)
080603	07673	I0019	3			07	3			300.000	$15.00	$4,500.00		STP-7993(100)
080408	07811	I0007	1			03	6			158.520	$18.93	$3,000.00		ST-6350(653)
080408	07811	M0098	2			03	6			158.520	$19.49	$3,090.00		ST-6350(653)
080408	07811	C0029	3			03	6			158.520	$15.14	$2,400.00		ST-6350(653)
071204	07832	S0077	1			03	3			125.000	$25.00	$3,125.00		BR-3110(127)
071204	07832	H0026	2			03	3			125.000	$25.00	$3,125.00		BR-3110(127)
071204	07832	C0139	3			03	3			125.000	$30.90	$3,862.50		BR-3110(127)
080930	08075	C0062	1			05	3			700.000	$20.30	$14,210.00		STP-7843(100)
080930	08075	W0158	2			05	3			700.000	$16.00	$11,200.00		STP-7843(100)
080930	08075	N0005	3			05	3			700.000	$25.00	$17,500.00		STP-7843(100)
071030	08080	I0019	1			06	3			736.000	$48.20	$35,475.20		STP-3724(100)
071030	08080	T0162	2			06	3			736.000	$30.00	$22,080.00		STP-3724(100)
071030	08080	N0005	3			06	3			736.000	$25.00	$18,400.00		STP-3724(100)
080909	08112	I0019	1			05	4			115.000	$28.50	$3,277.50		STP-2818(100)
080909	08112	C0001	2			05	4			115.000	$0.01	$1.15		STP-2818(100)
080909	08112	B0192	3			05	4			115.000	$280.00	$32,200.00		STP-2818(100)
080422	08126	M0136	1			11	5			700.000	$14.00	$9,800.00		STP-7101(102)
080422	08126	J0022	2			11	5			700.000	$43.00	$30,100.00		STP-7101(102)
080812	08222	D0037	1			07	2			120.000	$18.42	$2,210.40		ST-4200(635)
080812	08222	H0145	2			07	2			120.000	$25.99	$3,118.80		ST-4200(635)
071127	08447	C0029	1			07	5			300.000	$1.00	$300.00		ST-1786(609)
071127	08447	I0007	2			07	5			300.000	$20.00	$6,000.00		ST-1786(609)
071127	08447	B0189	3			07	5			300.000	$10.00	$3,000.00		ST-1786(609)
071120	08686	W0158	1			05	3			700.000	$1.00	$700.00		STP-3861(101)
071120	08686	C0062	2			05	3			700.000	$0.00	$0.00		STP-3861(101)
071120	08686	K0084	3			05	3			700.000	$22.00	$15,400.00		STP-3861(101)
080826	08692	W0073	1			05	4			1600.000	$0.01	$16.00		STP-2779(100)
080826	08692	D0037	2			05	4			1600.000	$2.40	$3,840.00		STP-2779(100)
080826	08692	K0071	3			05	4			1600.000	$6.25	$10,000.00		STP-2779(100)
071120	08694	L0012	1			05	5			550.000	$44.25	$24,337.50		STP-1737(100)
071120	08694	J0022	2			05	5			550.000	$25.00	$13,750.00		STP-1737(100)
071120	08694	M0136	3			05	5			550.000	$5.00	$2,750.00		STP-1737(100)
080205	08799	H0145	1			05	3			420.000	$27.00	$11,340.00		STP-8743(101)
080205	08799	K0071	2			05	3			420.000	$35.00	$14,700.00		STP-8743(101)
080205	08799	W0158	3			05	3			420.000	$10.00	$4,200.00		STP-8743(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-060A Key = Units = MG Desc = WATER FOR DUST ABATEMENT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080617	08811V0012		1			08	3			150.000	$25.00	$3,750.00		ST-3270(648)
080617	08811H0145		2			08	3			150.000	$17.00	$2,550.00		ST-3270(648)
080617	08811P0038		3			08	3			150.000	$35.00	$5,250.00		ST-3270(648)
080318	08826H0145		1			07	3			90.000	$19.00	$1,710.00		ST-3340(618)
080318	08826I0019		2			07	3			90.000	$22.00	$1,980.00		ST-3340(618)
080318	08826W0158		3			07	3			90.000	$25.00	$2,250.00		ST-3340(618)
080715	08945C0139		1			03	3			0.500	$4,000.00	$2,000.00		A008(945)
080715	08945M0047		2			03	3			0.500	$1.00	$0.50		A008(945)
080715	08945B0189		3			03	3			0.500	$0.00	$0.00		A008(945)
071120	08991I0007		1			03	5			300.000	$0.00	$0.00		ST-1761(600)
071120	08991C0029		2			03	5			300.000	$2.00	$600.00		ST-1761(600)
071127	09008H0065		1			07	6			39.000	$5.00	$195.00		STP-6840(102)
071127	09008L0012		2			07	6			39.000	$50.00	$1,950.00		STP-6840(102)
080108	09026K0084		1			05	1			10.000	$100.00	$1,000.00		STP-7645(100)
080108	09026P0078		2			05	1			10.000	$23.00	$230.00		STP-7645(100)
080108	09026I0052		3			05	1			10.000	$259.00	$2,590.00		STP-7645(100)
080826	09174M0104		1			05	2			500.000	$15.00	$7,500.00		STP-7744(103)
080826	09174P0078		2			05	2			500.000	$21.50	$10,750.00		STP-7744(103)
080826	09174H0145		3			05	2			500.000	$18.00	$9,000.00		STP-7744(103)
080529	09195I0019		1			08	3			50.000	$34.00	$1,700.00		STP-7923(103)
080529	09195P0038		2			08	3			50.000	$50.00	$2,500.00		STP-7923(103)
080529	09195W0158		3			08	3			50.000	$20.00	$1,000.00		STP-7923(103)
080325	09236H0065		1			07	6			30.000	$3.00	$90.00		STP-6350(125)
080325	09236G0012		2			07	6			30.000	$5.00	$150.00		STP-6350(125)
080325	09236D0037		3			07	6			30.000	$69.00	$2,070.00		STP-6350(125)
080115	09341A0089		1			07	3			2000.000	$0.01	$20.00		ST-3754(604)
080115	09341K0084		2			07	3			2000.000	$11.76	$23,520.00		ST-3754(604)
080115	09341C0062		3			07	3			2000.000	$8.00	$16,000.00		ST-3754(604)
080812	09496B0189		1			03	3			0.500	$0.00	$0.00		BR-3260(107)
080812	09496I0007		2			03	3			0.500	$150.00	$75.00		BR-3260(107)
080812	09496C0139		3			03	3			0.500	$4,500.00	$2,250.00		BR-3260(107)
080909	09519W0158		1			08	3			1.700	$140.00	$238.00		STP-3770(100)
080909	09519H0145		2			08	3			1.700	$162.50	$276.25		STP-3770(100)
080909	09519I0019		3			08	3			1.700	$50.00	$85.00		STP-3770(100)
071016	09628B0189		1			09	5			20.000	$0.00	$0.00		IM-15-1(143)7
071016	09628W0012		2			09	5			20.000	$72.00	$1,440.00		IM-15-1(143)7
080617	09687H0145		1			08	4			120.000	$23.85	$2,862.00		STP-7042(101)
080617	09687I0019		2			08	4			120.000	$60.00	$7,200.00		STP-7042(101)
080617	09687K0038		3			08	4			120.000	$12.50	$1,500.00		STP-7042(101)
080930	09756C0247		1			07	2			150.000	$30.00	$4,500.00		A009(756)
080930	09756A0193		2			07	2			150.000	$18.11	$2,716.50		A009(756)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 205-060A Key = Units = MG Desc = WATER FOR DUST ABATEMENT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	09756M0006		3			07	2			150.000	$35.00	$5,250.00		A009(756)
071120	09761W0158		1			08	3			40.000	$28.00	$1,120.00		A009(761)
071120	09761K0084		2			08	3			40.000	$25.00	$1,000.00		A009(761)
071120	09761K0071		3			08	3			40.000	$75.00	$3,000.00		A009(761)
080311	09816R0141		1			09	3			5000.000	$15.80	$79,000.00		A009(816)
080311	09816C0139		2			09	3			5000.000	$15.75	$78,750.00		A009(816)
080311	09816M0047		3			09	3			5000.000	$0.01	$50.00		A009(816)
080701	09912H0065		1			07	6			50.000	$10.00	$500.00		A009(912)
080701	09912K0038		2			07	6			50.000	$89.11	$4,455.50		A009(912)
080701	09996V0012		1			07	3			4.000	$35.00	$140.00		A009(996)
080701	09996D0037		2			07	3			4.000	$50.00	$200.00		A009(996)
080708	09997I0019		1			07	3			6.000	$23.10	$138.60		A009(997)
080708	09997H0145		2			07	3			6.000	$299.00	$1,794.00		A009(997)
080708	09997W0073		3			07	3			6.000	$50.00	$300.00		A009(997)
071120	10010H0065		1			07	6			183.800	$10.00	$1,838.00		A010(010)
071120	10010R0071		2			07	6			183.800	$25.00	$4,595.00		A010(010)
071120	10010L0012		3			07	6			183.800	$30.00	$5,514.00		A010(010)
080129	10207S0084		1			07	3			60.000	$25.00	$1,500.00		A010(207)
080129	10207P0078		2			07	3			60.000	$35.00	$2,100.00		A010(207)
080129	10208S0084		1			12	3			235.000	$25.00	$5,875.00		A010(208)
080617	10446S0088		1			05	2			396.000	$9.00	$3,564.00		A010(446)
080617	10446W0085		2			05	2			396.000	$15.00	$5,940.00		A010(446)
080617	10446W0073		3			05	2			396.000	$20.00	$7,920.00		A010(446)
080311	10533C0062		1			07	3			62.000	$15.50	$961.00		A010(533)
080311	10533I0019		2			07	3			62.000	$15.00	$930.00		A010(533)
080311	10533H0145		3			07	3			62.000	$16.00	$992.00		A010(533)
080304	10589H0065		1			07	6			68.000	$25.00	$1,700.00		A010(589)
080304	10589K0038		2			07	6			68.000	$110.50	$7,514.00		A010(589)
080715	10940C0139		1			03	3			300.000	$18.55	$5,565.00		A010(940)
080715	10940M0047		2			03	3			300.000	$20.00	$6,000.00		A010(940)
080715	10940H0026		3			03	3			300.000	$18.00	$5,400.00		A010(940)
080429	11003H0145		1			05	3			8827.000	$20.00	$176,540.00		A011(003)
080429	11003W0073		2			05	3			8827.000	$22.00	$194,194.00		A011(003)
080429	11003I0019		3			05	3			8827.000	$18.00	$158,886.00		A011(003)
080522	11005T0162		1			05	3			1689.000	$19.84	$33,509.76		A011(005)
080522	11005W0158		2			05	3			1689.000	$20.00	$33,780.00		A011(005)
080522	11005W0073		3			05	3			1689.000	$8.00	$13,512.00		A011(005)
080812	11007G0110		1			07	3			1000.000	$24.00	$24,000.00		A011(007)
080812	11007M0047		2			07	3			1000.000	$1.00	$1,000.00		A011(007)
080812	11007W0014		3			07	3			1000.000	$22.00	$22,000.00		A011(007)
080701	11010C0064		1			05	1			10125.000	$6.00	$60,750.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 205-060A									Key =		Units = MG	Desc = WATER FOR DUST ABATEMENT		-(Continued)-
080701	11010I0052		2			05	1			10125.000	$17.10	$173,137.50		A011(010)
080701	11010S0026		3			05	1			10125.000	$5.00	$50,625.00		A011(010)
080819	11062C0139		1			03	3			0.500	$4,500.00	$2,250.00		A011(062)
080819	11062M0047		2			03	3			0.500	$75.00	$37.50		A011(062)
080819	11062P0109		3			03	3			0.500	$500.00	$250.00		A011(062)
080715	11138W0073		1			07	6			80.000	$18.00	$1,440.00		A011(138) & A011(139)
080715	11138H0065		2			07	6			80.000	$5.00	$400.00		A011(138) & A011(139)
080715	11138L0012		3			07	6			80.000	$10.00	$800.00		A011(138) & A011(139)
080513	11143H0065		1			07	6			46.000	$10.00	$460.00		A011(143) & NH-6500(115)
080513	11143W0073		2			07	6			46.000	$13.00	$598.00		A011(143) & NH-6500(115)
080513	11143D0037		3			07	6			46.000	$30.00	$1,380.00		A011(143) & NH-6500(115)
080819	11489I0019		1			05	3			5568.000	$18.00	$100,224.00		A011(489)
080819	11489C0062		2			05	3			5568.000	$20.80	$115,814.40		A011(489)
080722	11518C0139		1			06	3			2.000	$62.00	$124.00		A011(518)
080722	11518M0047		2			06	3			2.000	$300.00	$600.00		A011(518)
080722	11518H0026		3			06	3			2.000	$60.00	$120.00		A011(518)
LOW BID AVERAGE										49277.477		$948,605.96	$19.25	
THREE LOW BID AVERAGE										135149.415		$2306845.56	$17.07	
---------- Item No. = 205-070A									Key =		Units = CY	Desc = EXCAVATION OF SOFT SPOTS		----------
071002	06028C0029		1			07	5			86.320	$26.76	$2,310.00		BROS-1500(103)
071002	06028I0007		2			07	5			86.320	$26.76	$2,310.00		BROS-1500(103)
071002	06028B0189		3			07	5			86.320	$15.29	$1,320.00		BROS-1500(103)
080603	07673M0190		1			07	3			230.000	$16.50	$3,795.00		STP-7993(100)
080603	07673W0158		2			07	3			230.000	$7.00	$1,610.00		STP-7993(100)
080603	07673I0019		3			07	3			230.000	$15.00	$3,450.00		STP-7993(100)
071030	08080I0019		1			06	3			570.000	$1.80	$1,026.00		STP-3724(100)
071030	08080T0162		2			06	3			570.000	$21.41	$12,203.70		STP-3724(100)
071030	08080N0005		3			06	3			570.000	$3.50	$1,995.00		STP-3724(100)
071120	08694L0012		1			05	5			1500.000	$10.00	$15,000.00		STP-1737(100)
071120	08694J0022		2			05	5			1500.000	$6.00	$9,000.00		STP-1737(100)
071120	08694M0136		3			05	5			1500.000	$35.00	$52,500.00		STP-1737(100)
080826	09174M0104		1			05	2			100.000	$16.00	$1,600.00		STP-7744(103)
080826	09174P0078		2			05	2			100.000	$17.75	$1,775.00		STP-7744(103)
080826	09174H0145		3			05	2			100.000	$29.00	$2,900.00		STP-7744(103)
080115	09341A0089		1			07	3			770.000	$15.00	$11,550.00		ST-3754(604)
080115	09341K0084		2			07	3			770.000	$28.36	$21,837.20		ST-3754(604)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 205-070A								Key =		Units = CY	Desc = EXCAVATION OF SOFT SPOTS		-(Continued)-
080115	09341C0062		3		07	3			770.000	$10.00	$7,700.00		ST-3754(604)
071030	09509W0158		1		08	3			10.000	$35.00	$350.00		STP-7803(100)
071030	09509K0071		2		08	3			10.000	$25.00	$250.00		STP-7803(100)
071030	09509K0084		3		08	3			10.000	$24.00	$240.00		STP-7803(100)
080930	09756C0247		1		07	2			100.000	$9.25	$925.00		A009(756)
080930	09756A0193		2		07	2			100.000	$21.35	$2,135.00		A009(756)
080930	09756M0006		3		07	2			100.000	$24.30	$2,430.00		A009(756)
080708	09997I0019		1		07	3			150.000	$16.75	$2,512.50		A009(997)
080708	09997H0145		2		07	3			150.000	$31.00	$4,650.00		A009(997)
080708	09997W0073		3		07	3			150.000	$15.00	$2,250.00		A009(997)
080429	11003H0145		1		05	3			1000.000	$8.30	$8,300.00		A011(003)
080429	11003W0073		2		05	3			1000.000	$20.00	$20,000.00		A011(003)
080429	11003I0019		3		05	3			1000.000	$15.00	$15,000.00		A011(003)
080522	11005T0162		1		05	3			1000.000	$4.78	$4,780.00		A011(005)
080522	11005W0158		2		05	3			1000.000	$17.00	$17,000.00		A011(005)
080522	11005W0073		3		05	3			1000.000	$18.00	$18,000.00		A011(005)
080819	11489I0019		1		05	3			1000.000	$25.00	$25,000.00		A011(489)
080819	11489C0062		2		05	3			1000.000	$12.70	$12,700.00		A011(489)
LOW BID AVERAGE									6516.320		$77,148.50	$11.84	
THREE LOW BID AVERAGE									18548.959		$290,404.40	$15.66	
---------- Item No. = 205-075A								Key =		Units = CY	Desc = SOFT SPOT REPAIR		----------
080930	08075C0062		1		05	3			900.000	$10.20	$9,180.00		STP-7843(100)
080930	08075W0158		2		05	3			900.000	$9.00	$8,100.00		STP-7843(100)
080930	08075N0005		3		05	3			900.000	$20.00	$18,000.00		STP-7843(100)
080422	08126M0136		1		11	5			1200.000	$21.11	$25,332.00		STP-7101(102)
080422	08126J0022		2		11	5			1200.000	$17.50	$21,000.00		STP-7101(102)
071120	08686W0158		1		05	3			70.000	$25.00	$1,750.00		STP-3861(101)
071120	08686C0062		2		05	3			70.000	$11.00	$770.00		STP-3861(101)
071120	08686K0084		3		05	3			70.000	$21.00	$1,470.00		STP-3861(101)
080826	08692W0073		1		05	4			500.000	$8.00	$4,000.00		STP-2779(100)
080826	08692D0037		2		05	4			500.000	$25.00	$12,500.00		STP-2779(100)
080826	08692K0071		3		05	4			500.000	$29.00	$14,500.00		STP-2779(100)
071120	08694L0012		1		05	5			1500.000	$17.00	$25,500.00		STP-1737(100)
071120	08694J0022		2		05	5			1500.000	$8.00	$12,000.00		STP-1737(100)
071120	08694M0136		3		05	5			1500.000	$42.00	$63,000.00		STP-1737(100)
080826	09174M0104		1		05	2			100.000	$23.00	$2,300.00		STP-7744(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 205-075A									Key =		Units = CY	Desc = SOFT SPOT REPAIR		-(Continued)-
080826	09174P0078		2			05	2			100.000	$25.50	$2,550.00		STP-7744(103)
080826	09174H0145		3			05	2			100.000	$29.00	$2,900.00		STP-7744(103)
080617	09687H0145		1			08	4			100.000	$41.25	$4,125.00		STP-7042(101)
080617	09687I0019		2			08	4			100.000	$68.85	$6,885.00		STP-7042(101)
080617	09687K0038		3			08	4			100.000	$40.00	$4,000.00		STP-7042(101)
080311	09816R0141		1			09	3			500.000	$11.50	$5,750.00		A009(816)
080311	09816C0139		2			09	3			500.000	$15.75	$7,875.00		A009(816)
080311	09816M0047		3			09	3			500.000	$16.75	$8,375.00		A009(816)
080708	09997I0019		1			07	3			150.000	$27.00	$4,050.00		A009(997)
080708	09997H0145		2			07	3			150.000	$32.00	$4,800.00		A009(997)
080708	09997W0073		3			07	3			150.000	$12.00	$1,800.00		A009(997)
080429	11003H0145		1			05	3			1000.000	$9.50	$9,500.00		A011(003)
080429	11003W0073		2			05	3			1000.000	$0.00	$0.00		A011(003)
080429	11003I0019		3			05	3			1000.000	$30.00	$30,000.00		A011(003)
080522	11005T0162		1			05	3			1000.000	$10.71	$10,710.00		A011(005)
080522	11005W0158		2			05	3			1000.000	$10.00	$10,000.00		A011(005)
080522	11005W0073		3			05	3			1000.000	$0.00	$0.00		A011(005)
080819	11489I0019		1			05	3			1000.000	$9.50	$9,500.00		A011(489)
080819	11489C0062		2			05	3			1000.000	$12.40	$12,400.00		A011(489)
LOW BID AVERAGE										8020.000		$111,697.00	$13.93	
THREE LOW BID AVERAGE										21860.000		$354,622.00	$16.22	
---------- Item No. = 208-005A									Key =		Units = STA	Desc = INTERCEPTOR DITCH		----------
071030	08080I0019		1			06	3			20.150	$217.50	$4,382.63		STP-3724(100)
071030	08080T0162		2			06	3			20.150	$120.00	$2,418.00		STP-3724(100)
071030	08080N0005		3			06	3			20.150	$100.00	$2,015.00		STP-3724(100)
LOW BID AVERAGE										20.150		$4,382.63	$217.50	
THREE LOW BID AVERAGE										60.450		$8,815.63	$145.83	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 209-005A									Key =		Units = FT	Desc = SMALL DITCH		----------
080408	07811I0007		1			03	6			728.346	$5.49	$3,996.00		ST-6350(653)
080408	07811M0098		2			03	6			728.346	$5.03	$3,663.00		ST-6350(653)
080408	07811C0029		3			03	6			728.346	$0.53	$388.50		ST-6350(653)
071030	08080I0019		1			06	3			696.000	$1.60	$1,113.60		STP-3724(100)
071030	08080T0162		2			06	3			696.000	$2.00	$1,392.00		STP-3724(100)
071030	08080N0005		3			06	3			696.000	$1.00	$696.00		STP-3724(100)
080701	11010C0064		1			05	1			9535.000	$0.85	$8,104.75		A011(010)
080701	11010I0052		2			05	1			9535.000	$1.70	$16,209.50		A011(010)
080701	11010S0026		3			05	1			9535.000	$2.25	$21,453.75		A011(010)
LOW BID AVERAGE										10959.346		$13,214.35	$1.21	
THREE LOW BID AVERAGE										32878.039		$57,017.10	$1.73	
---------- Item No. = 210-005A									Key =		Units = CY	Desc = STR EXCAVATION SCH NO. 1		----------
080603	01729P0177		1			01	1			17917.866	$45.88	$822,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			17917.866	$19.88	$356,200.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			1047.000	$10.00	$10,470.00		BRF-5120(100)
080930	05158A0037		2			07	1			1047.000	$17.00	$17,799.00		BRF-5120(100)
080930	05158H0026		3			07	1			1047.000	$20.00	$20,940.00		BRF-5120(100)
071002	06028C0029		1			07	5			201.413	$30.58	$6,160.00		BROS-1500(103)
071002	06028I0007		2			07	5			201.413	$15.29	$3,080.00		BROS-1500(103)
071002	06028B0189		3			07	5			201.413	$19.12	$3,850.00		BROS-1500(103)
080624	07222C0029		1			03	5			477.000	$12.00	$5,724.00		BROS-0400(101)
080624	07222E0088		2			03	5			477.000	$8.00	$3,816.00		BROS-0400(101)
080624	07222I0007		3			03	5			477.000	$10.00	$4,770.00		BROS-0400(101)
080603	07673M0190		1			07	3			210.000	$15.00	$3,150.00		STP-7993(100)
080603	07673W0158		2			07	3			210.000	$20.00	$4,200.00		STP-7993(100)
080603	07673I0019		3			07	3			210.000	$23.20	$4,872.00		STP-7993(100)
080205	07783M0006		1			03	2			824.000	$28.95	$23,854.80		BR-7724(100)
080205	07783W0085		2			03	2			824.000	$22.50	$18,540.00		BR-7724(100)
080205	07783C0247		3			03	2			824.000	$22.00	$18,128.00		BR-7724(100)
080408	07811I0007		1			03	6			239.341	$19.12	$4,575.00		ST-6350(653)
080408	07811M0098		2			03	6			239.341	$10.25	$2,452.20		ST-6350(653)
080408	07811C0029		3			03	6			239.341	$38.23	$9,150.00		ST-6350(653)
071204	07832S0077		1			03	3			281.000	$60.00	$16,860.00		BR-3110(127)
071204	07832H0026		2			03	3			281.000	$23.00	$6,463.00		BR-3110(127)
071204	07832C0139		3			03	3			281.000	$15.50	$4,355.50		BR-3110(127)
080930	08075C0062		1			05	3			526.000	$15.20	$7,995.20		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 210-005A Key = Units = CY Desc = STR EXCAVATION SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	08075C0062		1			05	3			710.000	$90.60	$64,326.00		STP-7843(100)
080930	08075W0158		2			05	3			526.000	$12.00	$6,312.00		STP-7843(100)
080930	08075W0158		2			05	3			710.000	$82.00	$58,220.00		STP-7843(100)
080930	08075N0005		3			05	3			526.000	$7.00	$3,682.00		STP-7843(100)
080930	08075N0005		3			05	3			710.000	$100.00	$71,000.00		STP-7843(100)
071016	08719H0065		1			07	6			81.000	$46.00	$3,726.00		STP-3300(105)
080325	08719E0088		1			07	6			81.000	$50.00	$4,050.00		STP-3300(105)
080325	08719H0065		2			07	6			81.000	$47.00	$3,807.00		STP-3300(105)
080325	08719P0038		3			07	6			81.000	$70.00	$5,670.00		STP-3300(105)
080205	08799H0145		1			05	3			610.000	$15.00	$9,150.00		STP-8743(101)
080205	08799K0071		2			05	3			610.000	$14.00	$8,540.00		STP-8743(101)
080205	08799W0158		3			05	3			610.000	$13.50	$8,235.00		STP-8743(101)
080729	08887H0145		1			07	2			477.000	$29.85	$14,238.45		A008(887)
080729	08887M0131		2			07	2			477.000	$14.00	$6,678.00		A008(887)
080729	08887P0078		3			07	2			477.000	$35.00	$16,695.00		A008(887)
071127	09008H0065		1			07	6			31.000	$15.00	$465.00		STP-6840(102)
071127	09008L0012		2			07	6			31.000	$25.00	$775.00		STP-6840(102)
080715	10940C0139		1			03	3			1009.000	$11.00	$11,099.00		A010(940)
080715	10940M0047		2			03	3			1009.000	$16.00	$16,144.00		A010(940)
080715	10940H0026		3			03	3			1009.000	$20.00	$20,180.00		A010(940)
071211	11002M0047		1			07	3			321.000	$23.90	$7,671.90		A011(002)
071211	11002C0139		2			07	3			321.000	$19.00	$6,099.00		A011(002)
071211	11002K0071		3			07	3			321.000	$16.00	$5,136.00		A011(002)
080429	11003H0145		1			05	3			4427.000	$4.00	$17,708.00		A011(003)
080429	11003W0073		2			05	3			4427.000	$11.00	$48,697.00		A011(003)
080429	11003I0019		3			05	3			4427.000	$2.00	$8,854.00		A011(003)
080522	11005T0162		1			05	3			1079.000	$6.79	$7,326.41		A011(005)
080522	11005W0158		2			05	3			1079.000	$16.50	$17,803.50		A011(005)
080522	11005W0073		3			05	3			1079.000	$17.00	$18,343.00		A011(005)
080812	11007G0110		1			07	3			2510.000	$25.00	$62,750.00		A011(007)
080812	11007M0047		2			07	3			2510.000	$23.51	$59,010.10		A011(007)
080812	11007W0014		3			07	3			2510.000	$15.00	$37,650.00		A011(007)
080819	11489I0019		1			05	3			4799.000	$7.40	$35,512.60		A011(489)
080819	11489C0062		2			05	3			4799.000	$7.80	$37,432.20		A011(489)
080722	11518C0139		1			06	3			730.000	$17.00	$12,410.00		A011(518)
080722	11518M0047		2			06	3			730.000	$29.60	$21,608.00		A011(518)
080722	11518H0026		3			06	3			730.000	$30.00	$21,900.00		A011(518)
080729	A8887H0145		1			07	2			477.000	$29.85	$14,238.45		A008(887)
080729	A8887M0131		2			07	2			477.000	$14.00	$6,678.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 210-005A Key = Units = CY Desc = STR EXCAVATION SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887P0078		3			07	2		477.000	$35.00	$16,695.00		A008(887)
LOW BID AVERAGE									39065.619		$1165460.81	$29.83	
THREE LOW BID AVERAGE									94286.991		$2175920.31	$23.08	

---------- Item No. = 210-010A Key = Units = CY Desc = STR EXCAVATION SCH NO. 2 ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	05158S0077		1			07	1		258.000	$65.00	$16,770.00		BRF-5120(100)
080930	05158A0037		2			07	1		258.000	$10.00	$2,580.00		BRF-5120(100)
080930	05158H0026		3			07	1		258.000	$25.00	$6,450.00		BRF-5120(100)
071030	08080I0019		1			06	3		275.000	$1.00	$275.00		STP-3724(100)
071030	08080T0162		2			06	3		275.000	$13.00	$3,575.00		STP-3724(100)
071030	08080N0005		3			06	3		275.000	$3.00	$825.00		STP-3724(100)
080729	08887H0145		1			07	2		5263.000	$29.85	$157,100.55		A008(887)
080729	08887M0131		2			07	2		5263.000	$6.50	$34,209.50		A008(887)
080729	08887P0078		3			07	2		5263.000	$10.00	$52,630.00		A008(887)
080923	09485W0158		1			08	3		106.100	$11.00	$1,167.10		STP-3340(113)
080923	09485K0071		2			08	3		106.100	$75.00	$7,957.50		STP-3340(113)
080923	09485H0145		3			08	3		106.100	$18.00	$1,909.80		STP-3340(113)
080212	09755W0085		1			11	2		22.000	$25.00	$550.00		A009(755)
080212	09755C0018		2			11	2		22.000	$15.00	$330.00		A009(755)
080212	09755A0007		3			11	2		22.000	$25.00	$550.00		A009(755)
080617	10446S0088		1			05	2		4661.000	$6.70	$31,228.70		A010(446)
080617	10446W0085		2			05	2		4661.000	$7.00	$32,627.00		A010(446)
080617	10446W0073		3			05	2		4661.000	$6.35	$29,597.35		A010(446)
080729	A8887H0145		1			07	2		5008.000	$29.85	$149,488.80		A008(887)
080729	A8887M0131		2			07	2		5008.000	$6.50	$32,552.00		A008(887)
080729	A8887P0078		3			07	2		5008.000	$10.00	$50,080.00		A008(887)
LOW BID AVERAGE									15593.100		$356,580.15	$22.87	
THREE LOW BID AVERAGE									46779.300		$612,453.30	$13.09	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 210-015A										Key =	Units = CY	Desc = COMPACTING BACKFILL		----------
080603	01729P0177		1			01		1		3709.129	$45.88	$170,160.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		3709.129	$32.11	$119,112.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07		1		649.900	$15.00	$9,748.50		BRF-5120(100)
080930	05158A0037		2			07		1		649.900	$11.00	$7,148.90		BRF-5120(100)
080930	05158H0026		3			07		1		649.900	$15.00	$9,748.50		BRF-5120(100)
071002	06028C0029		1			07		5		119.016	$19.12	$2,275.00		BROS-1500(103)
071002	06028I0007		2			07		5		119.016	$26.76	$3,185.00		BROS-1500(103)
071002	06028B0189		3			07		5		119.016	$15.29	$1,820.00		BROS-1500(103)
080624	07222C0029		1			03		5		350.000	$15.00	$5,250.00		BROS-0400(101)
080624	07222E0088		2			03		5		350.000	$20.00	$7,000.00		BROS-0400(101)
080624	07222I0007		3			03		5		350.000	$18.00	$6,300.00		BROS-0400(101)
080603	07673M0190		1			07		3		84.000	$18.50	$1,554.00		STP-7993(100)
080603	07673W0158		2			07		3		84.000	$11.00	$924.00		STP-7993(100)
080603	07673I0019		3			07		3		84.000	$51.50	$4,326.00		STP-7993(100)
080205	07783M0006		1			03		2		1132.000	$35.95	$40,695.40		BR-7724(100)
080205	07783W0085		2			03		2		1132.000	$10.00	$11,320.00		BR-7724(100)
080205	07783C0247		3			03		2		1132.000	$17.00	$19,244.00		BR-7724(100)
080408	07811I0007		1			03		6		291.656	$21.03	$6,132.50		ST-6350(653)
080408	07811M0098		2			03		6		291.656	$15.29	$4,460.00		ST-6350(653)
080408	07811C0029		3			03		6		291.656	$53.52	$15,610.00		ST-6350(653)
071204	07832S0077		1			03		3		298.000	$51.00	$15,198.00		BR-3110(127)
071204	07832H0026		2			03		3		298.000	$51.00	$15,198.00		BR-3110(127)
071204	07832C0139		3			03		3		298.000	$50.40	$15,019.20		BR-3110(127)
080930	08075C0062		1			05		3		380.000	$18.90	$7,182.00		STP-7843(100)
080930	08075W0158		2			05		3		380.000	$20.00	$7,600.00		STP-7843(100)
080930	08075N0005		3			05		3		380.000	$10.00	$3,800.00		STP-7843(100)
071030	08080I0019		1			06		3		300.000	$1.00	$300.00		STP-3724(100)
071030	08080T0162		2			06		3		300.000	$18.45	$5,535.00		STP-3724(100)
071030	08080N0005		3			06		3		300.000	$4.00	$1,200.00		STP-3724(100)
080826	08692W0073		1			05		4		864.000	$6.00	$5,184.00		STP-2779(100)
080826	08692D0037		2			05		4		864.000	$11.67	$10,082.88		STP-2779(100)
080826	08692K0071		3			05		4		864.000	$10.00	$8,640.00		STP-2779(100)
071016	08719H0065		1			07		6		64.000	$42.00	$2,688.00		STP-3300(105)
080325	08719E0088		1			07		6		64.000	$80.00	$5,120.00		STP-3300(105)
080325	08719H0065		2			07		6		64.000	$43.00	$2,752.00		STP-3300(105)
080325	08719P0038		3			07		6		64.000	$85.00	$5,440.00		STP-3300(105)
080205	08799H0145		1			05		3		266.000	$18.00	$4,788.00		STP-8743(101)
080205	08799K0071		2			05		3		266.000	$19.00	$5,054.00		STP-8743(101)
080205	08799W0158		3			05		3		266.000	$16.00	$4,256.00		STP-8743(101)
080729	08887H0145		1			07		2		4833.000	$45.80	$221,351.40		A008(887)
080729	08887M0131		2			07		2		4833.000	$7.25	$35,039.25		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 210-015A Key = Units = CY Desc = COMPACTING BACKFILL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	08887P0078		3		07	2			4833.000	$10.00	$48,330.00		A008(887)
071127	09008H0065		1		07	6			96.000	$15.00	$1,440.00		STP-6840(102)
071127	09008L0012		2		07	6			96.000	$25.00	$2,400.00		STP-6840(102)
080923	09485W0158		1		08	3			118.500	$11.00	$1,303.50		STP-3340(113)
080923	09485K0071		2		08	3			118.500	$30.00	$3,555.00		STP-3340(113)
080923	09485H0145		3		08	3			118.500	$16.60	$1,967.10		STP-3340(113)
080212	09755W0085		1		11	2			22.000	$25.00	$550.00		A009(755)
080212	09755C0018		2		11	2			22.000	$15.00	$330.00		A009(755)
080212	09755A0007		3		11	2			22.000	$23.00	$506.00		A009(755)
080617	10446S0088		1		05	2			6620.000	$7.90	$52,298.00		A010(446)
080617	10446W0085		2		05	2			6620.000	$6.50	$43,030.00		A010(446)
080617	10446W0073		3		05	2			6620.000	$5.00	$33,100.00		A010(446)
080715	10940C0139		1		03	3			862.000	$24.00	$20,688.00		A010(940)
080715	10940M0047		2		03	3			862.000	$12.00	$10,344.00		A010(940)
080715	10940H0026		3		03	3			862.000	$12.00	$10,344.00		A010(940)
080429	11003H0145		1		05	3			4177.000	$5.00	$20,885.00		A011(003)
080429	11003W0073		2		05	3			4177.000	$17.00	$71,009.00		A011(003)
080429	11003I0019		3		05	3			4177.000	$2.00	$8,354.00		A011(003)
080522	11005T0162		1		05	3			1151.000	$4.94	$5,685.94		A011(005)
080522	11005W0158		2		05	3			1151.000	$6.50	$7,481.50		A011(005)
080522	11005W0073		3		05	3			1151.000	$6.60	$7,596.60		A011(005)
080812	11007G0110		1		07	3			2342.000	$33.00	$77,286.00		A011(007)
080812	11007M0047		2		07	3			2342.000	$11.26	$26,370.92		A011(007)
080812	11007W0014		3		07	3			2342.000	$10.00	$23,420.00		A011(007)
080819	11489I0019		1		05	3			3655.000	$3.83	$13,998.65		A011(489)
080819	11489C0062		2		05	3			3655.000	$4.05	$14,802.75		A011(489)
080729	A8887H0145		1		07	2			4673.000	$45.80	$214,023.40		A008(887)
080729	A8887M0131		2		07	2			4673.000	$7.25	$33,879.25		A008(887)
080729	A8887P0078		3		07	2			4673.000	$10.00	$46,730.00		A008(887)
LOW BID AVERAGE									37121.201		$905,785.29	$24.40	
THREE LOW BID AVERAGE									103775.475		$1629150.14	$15.70	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 212-015A										Key =	Units = EACH	Desc = SEDIMENT TRAP		----------
071016	08719H0065		1			07	6			2.000	$166.00	$332.00		STP-3300(105)
080325	08719E0088		1			07	6			2.000	$150.00	$300.00		STP-3300(105)
080325	08719H0065		2			07	6			2.000	$110.00	$220.00		STP-3300(105)
080325	08719P0038		3			07	6			2.000	$200.00	$400.00		STP-3300(105)
LOW BID AVERAGE										4.000		$632.00	$158.00	
THREE LOW BID AVERAGE										8.000		$1,252.00	$156.50	
---------- Item No. = 212-020A										Key =	Units = FT	Desc = SILT FENCE		----------
080603	01729P0177		1			01	1			12687.008	$5.18	$65,739.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			12687.008	$3.35	$42,537.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			798.000	$5.00	$3,990.00		BRF-5120(100)
080930	05158A0037		2			07	1			798.000	$5.00	$3,990.00		BRF-5120(100)
080930	05158H0026		3			07	1			798.000	$5.00	$3,990.00		BRF-5120(100)
080624	07222C0029		1			03	5			1666.000	$6.50	$10,829.00		BROS-0400(101)
080624	07222E0088		2			03	5			1666.000	$6.25	$10,412.50		BROS-0400(101)
080624	07222I0007		3			03	5			1666.000	$7.00	$11,662.00		BROS-0400(101)
080205	07783M0006		1			03	2			189.000	$5.80	$1,096.20		BR-7724(100)
080205	07783W0085		2			03	2			189.000	$5.00	$945.00		BR-7724(100)
080205	07783C0247		3			03	2			189.000	$5.00	$945.00		BR-7724(100)
080408	07811I0007		1			03	6			5013.123	$3.20	$16,044.00		ST-6350(653)
080408	07811M0098		2			03	6			5013.123	$4.91	$24,600.80		ST-6350(653)
080408	07811C0029		3			03	6			5013.123	$3.35	$16,808.00		ST-6350(653)
080930	08075C0062		1			05	3			2134.000	$2.55	$5,441.70		STP-7843(100)
080930	08075W0158		2			05	3			2134.000	$2.50	$5,335.00		STP-7843(100)
080930	08075N0005		3			05	3			2134.000	$2.40	$5,121.60		STP-7843(100)
080909	08112I0019		1			05	4			942.000	$4.75	$4,474.50		STP-2818(100)
080909	08112C0001		2			05	4			942.000	$3.15	$2,967.30		STP-2818(100)
080909	08112B0192		3			05	4			942.000	$9.50	$8,949.00		STP-2818(100)
080422	08126M0136		1			11	5			100.000	$7.54	$754.00		STP-7101(102)
080422	08126J0022		2			11	5			100.000	$5.50	$550.00		STP-7101(102)
071120	08686W0158		1			05	3			390.000	$3.70	$1,443.00		STP-3861(101)
071120	08686C0062		2			05	3			390.000	$3.31	$1,290.90		STP-3861(101)
071120	08686K0084		3			05	3			390.000	$3.50	$1,365.00		STP-3861(101)
071016	08719H0065		1			07	6			200.000	$6.00	$1,200.00		STP-3300(105)
080325	08719E0088		1			07	6			200.000	$16.50	$3,300.00		STP-3300(105)
080325	08719H0065		2			07	6			200.000	$5.50	$1,100.00		STP-3300(105)
080325	08719P0038		3			07	6			200.000	$6.00	$1,200.00		STP-3300(105)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 212-020A Key = Units = FT Desc = SILT FENCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	08887	H0145	1			07	2			12707.000	$4.62	$58,706.34		A008(887)
080729	08887	M0131	2			07	2			12707.000	$4.75	$60,358.25		A008(887)
080729	08887	P0078	3			07	2			12707.000	$6.00	$76,242.00		A008(887)
071120	08991	I0007	1			03	5			200.000	$6.00	$1,200.00		ST-1761(600)
071120	08991	C0029	2			03	5			200.000	$10.00	$2,000.00		ST-1761(600)
080108	09026	K0084	1			05	1			3616.000	$3.75	$13,560.00		STP-7645(100)
080108	09026	P0078	2			05	1			3616.000	$2.80	$10,124.80		STP-7645(100)
080108	09026	I0052	3			05	1			3616.000	$3.20	$11,571.20		STP-7645(100)
071016	09158	K0071	1			11	3			60.000	$10.00	$600.00		STP-3110(136)
071016	09158	W0158	2			11	3			60.000	$6.00	$360.00		STP-3110(136)
071016	09158	B0189	3			11	3			60.000	$5.00	$300.00		STP-3110(136)
080115	09341	A0089	1			07	3			500.000	$3.00	$1,500.00		ST-3754(604)
080115	09341	K0084	2			07	3			500.000	$3.41	$1,705.00		ST-3754(604)
080115	09341	C0062	3			07	3			500.000	$3.00	$1,500.00		ST-3754(604)
080415	09385	C0029	1			03	5			200.000	$6.00	$1,200.00		ST-1804(613)
080415	09385	G0035	2			03	5			200.000	$22.96	$4,592.00		ST-1804(613)
080722	09449	I0052	1			07	1			1200.000	$3.06	$3,672.00		STP-5778 (101)
080722	09449	P0078	2			07	1			1200.000	$3.50	$4,200.00		STP-5778 (101)
080722	09449	C0064	3			07	1			1200.000	$5.00	$6,000.00		STP-5778 (101)
071016	09628	B0189	1			09	5			622.700	$5.00	$3,113.50		IM-15-1(143)7
071016	09628	W0012	2			09	5			622.700	$7.00	$4,358.90		IM-15-1(143)7
080930	09758	M0190	1			11	3			300.000	$3.30	$990.00		A009(758)
080930	09758	D0146	2			11	3			300.000	$9.35	$2,805.00		A009(758)
080930	09758	P0038	3			11	3			300.000	$4.00	$1,200.00		A009(758)
080729	09765	H0065	1			11	6			4588.000	$6.00	$27,528.00		A009(765)
080729	09765	P0038	2			11	6			4588.000	$3.22	$14,773.36		A009(765)
080311	09816	R0141	1			09	3			10680.000	$1.90	$20,292.00		A009(816)
080311	09816	C0139	2			09	3			10680.000	$3.75	$40,050.00		A009(816)
080311	09816	M0047	3			09	3			10680.000	$1.80	$19,224.00		A009(816)
080701	09996	V0012	1			07	3			100.000	$8.00	$800.00		A009(996)
080701	09996	D0037	2			07	3			100.000	$8.00	$800.00		A009(996)
080708	09997	I0019	1			07	3			595.000	$4.70	$2,796.50		A009(997)
080708	09997	H0145	2			07	3			595.000	$3.80	$2,261.00		A009(997)
080708	09997	W0073	3			07	3			595.000	$4.00	$2,380.00		A009(997)
080617	10446	S0088	1			05	2			700.000	$3.50	$2,450.00		A010(446)
080617	10446	W0085	2			05	2			700.000	$5.00	$3,500.00		A010(446)
080617	10446	W0073	3			05	2			700.000	$4.50	$3,150.00		A010(446)
080715	10940	C0139	1			03	3			533.000	$3.00	$1,599.00		A010(940)
080715	10940	M0047	2			03	3			533.000	$3.30	$1,758.90		A010(940)
080715	10940	H0026	3			03	3			533.000	$3.00	$1,599.00		A010(940)
080812	11007	G0110	1			07	3			4972.000	$3.25	$16,159.00		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 212-020A									Key =	Units = FT	Desc = SILT FENCE		-(Continued)-
080812	11007M0047		2		07	3			4972.000	$2.15	$10,689.80		A011(007)
080812	11007W0014		3		07	3			4972.000	$3.25	$16,159.00		A011(007)
080701	11010C0064		1		05	1			12113.000	$3.50	$42,395.50		A011(010)
080701	11010I0052		2		05	1			12113.000	$2.80	$33,916.40		A011(010)
080701	11010S0026		3		05	1			12113.000	$3.50	$42,395.50		A011(010)
080722	11518C0139		1		06	3			1372.000	$3.25	$4,459.00		A011(518)
080722	11518M0047		2		06	3			1372.000	$3.30	$4,527.60		A011(518)
080722	11518H0026		3		06	3			1372.000	$3.00	$4,116.00		A011(518)
080729	A8887H0145		1		07	2			12707.000	$4.62	$58,706.34		A008(887)
080729	A8887M0131		2		07	2			12707.000	$4.75	$60,358.25		A008(887)
080729	A8887P0078		3		07	2			12707.000	$6.00	$76,242.00		A008(887)
LOW BID AVERAGE									92084.831		$376,038.58	$4.08	
THREE LOW BID AVERAGE									257356.786		$1045025.64	$4.06	
---------- Item No. = 212-035A									Key =	Units = FT	Desc = DIKE		----------
080930	09758M0190		1		11	3			100.000	$60.00	$6,000.00		A009(758)
080930	09758D0146		2		11	3			100.000	$47.80	$4,780.00		A009(758)
080930	09758P0038		3		11	3			100.000	$60.00	$6,000.00		A009(758)
LOW BID AVERAGE									100.000		$6,000.00	$60.00	
THREE LOW BID AVERAGE									300.000		$16,780.00	$55.93	
---------- Item No. = 212-040A									Key =	Units = FT	Desc = BERM		----------
080722	11518C0139		1		06	3			6.000	$36.50	$219.00		A011(518)
080722	11518M0047		2		06	3			6.000	$45.00	$270.00		A011(518)
080722	11518H0026		3		06	3			6.000	$50.00	$300.00		A011(518)
LOW BID AVERAGE									6.000		$219.00	$36.50	
THREE LOW BID AVERAGE									18.000		$789.00	$43.83	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 212-055A									Key =		Units = FT	Desc = SILTATION BERM		----------
071211	11002M0047		1			07	3			68.000	$12.00	$816.00		A011(002)
071211	11002C0139		2			07	3			68.000	$7.00	$476.00		A011(002)
071211	11002K0071		3			07	3			68.000	$15.00	$1,020.00		A011(002)
LOW BID AVERAGE										68.000		$816.00	$12.00	
THREE LOW BID AVERAGE										204.000		$2,312.00	$11.33	
---------- Item No. = 212-060A									Key =		Units = EACH	Desc = STABILIZED CONST ENTRANCE		----------
080603	01729P0177		1			01	1			3.000	$7,000.00	$21,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			3.000	$2,600.00	$7,800.00		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1			07	3			2.000	$1,275.00	$2,550.00		STP-7993(100)
080603	07673W0158		2			07	3			2.000	$1,625.00	$3,250.00		STP-7993(100)
080603	07673I0019		3			07	3			2.000	$1,650.00	$3,300.00		STP-7993(100)
080422	08126M0136		1			11	5			2.000	$2,650.00	$5,300.00		STP-7101(102)
080422	08126J0022		2			11	5			2.000	$4,200.00	$8,400.00		STP-7101(102)
071127	08447C0029		1			07	5			1.000	$3,000.00	$3,000.00		ST-1786(609)
071127	08447I0007		2			07	5			1.000	$0.00	$0.00		ST-1786(609)
071127	08447B0189		3			07	5			1.000	$6,000.00	$6,000.00		ST-1786(609)
071120	08686W0158		1			05	3			2.000	$1,350.00	$2,700.00		STP-3861(101)
071120	08686C0062		2			05	3			2.000	$1,600.00	$3,200.00		STP-3861(101)
071120	08686K0084		3			05	3			2.000	$700.00	$1,400.00		STP-3861(101)
071120	08694L0012		1			05	5			2.000	$2,500.00	$5,000.00		STP-1737(100)
071120	08694J0022		2			05	5			2.000	$2,200.00	$4,400.00		STP-1737(100)
071120	08694M0136		3			05	5			2.000	$3,400.00	$6,800.00		STP-1737(100)
071120	08991I0007		1			03	5			2.000	$2,000.00	$4,000.00		ST-1761(600)
071120	08991C0029		2			03	5			2.000	$3,500.00	$7,000.00		ST-1761(600)
080930	09756C0247		1			07	2			1.000	$2,200.00	$2,200.00		A009(756)
080930	09756A0193		2			07	2			1.000	$1,360.05	$1,360.05		A009(756)
080930	09756M0006		3			07	2			1.000	$3,500.00	$3,500.00		A009(756)
071211	11002M0047		1			07	3			2.000	$1,800.00	$3,600.00		A011(002)
071211	11002C0139		2			07	3			2.000	$1,600.00	$3,200.00		A011(002)
071211	11002K0071		3			07	3			2.000	$2,000.00	$4,000.00		A011(002)
080429	11003H0145		1			05	3			12.000	$1,400.00	$16,800.00		A011(003)
080429	11003W0073		2			05	3			12.000	$3,000.00	$36,000.00		A011(003)
080429	11003I0019		3			05	3			12.000	$1,996.43	$23,957.16		A011(003)
080522	11005T0162		1			05	3			6.000	$1,053.92	$6,323.52		A011(005)
080522	11005W0158		2			05	3			6.000	$1,600.00	$9,600.00		A011(005)
080522	11005W0073		3			05	3			6.000	$1,800.00	$10,800.00		A011(005)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 212-060A										Key =	Units = EACH	Desc = STABILIZED CONST ENTRANCE		-(Continued)-
080812	11007G0110		1			07	3			12.000	$800.00	$9,600.00		A011(007)
080812	11007M0047		2			07	3			12.000	$2,187.27	$26,247.24		A011(007)
080812	11007W0014		3			07	3			12.000	$1,000.00	$12,000.00		A011(007)
080701	11010C0064		1			05	1			14.000	$4,500.00	$63,000.00		A011(010)
080701	11010I0052		2			05	1			14.000	$2,346.00	$32,844.00		A011(010)
080701	11010S0026		3			05	1			14.000	$4,000.00	$56,000.00		A011(010)
080819	11489I0019		1			05	3			6.000	$1,700.00	$10,200.00		A011(489)
080819	11489C0062		2			05	3			6.000	$2,100.00	$12,600.00		A011(489)
LOW BID AVERAGE										67.000		$155,273.52	$2,317.52	
THREE LOW BID AVERAGE										188.000		$438,931.97	$2,334.74	
---------- Item No. = 212-070A										Key =	Units = CY	Desc = GABION		----------
071204	07832S0077		1			03	3			12.000	$275.00	$3,300.00		BR-3110(127)
071204	07832H0026		2			03	3			12.000	$300.00	$3,600.00		BR-3110(127)
071204	07832C0139		3			03	3			12.000	$260.00	$3,120.00		BR-3110(127)
080311	09816R0141		1			09	3			614.000	$161.00	$98,854.00		A009(816)
080311	09816C0139		2			09	3			614.000	$135.00	$82,890.00		A009(816)
080311	09816M0047		3			09	3			614.000	$130.00	$79,820.00		A009(816)
LOW BID AVERAGE										626.000		$102,154.00	$163.19	
THREE LOW BID AVERAGE										1878.000		$271,584.00	$144.61	
---------- Item No. = 212-075A										Key =	Units = CY	Desc = REVET MATTRESS		----------
071204	07832S0077		1			03	3			16.000	$345.00	$5,520.00		BR-3110(127)
071204	07832H0026		2			03	3			16.000	$350.00	$5,600.00		BR-3110(127)
071204	07832C0139		3			03	3			16.000	$400.00	$6,400.00		BR-3110(127)
080311	09816R0141		1			09	3			538.000	$194.00	$104,372.00		A009(816)
080311	09816C0139		2			09	3			538.000	$150.00	$80,700.00		A009(816)
080311	09816M0047		3			09	3			538.000	$150.00	$80,700.00		A009(816)
LOW BID AVERAGE										554.000		$109,892.00	$198.36	
THREE LOW BID AVERAGE										1662.000		$283,292.00	$170.45	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 212-085A								Key =		Units = CY	Desc = STONE FILTER DAM TY		----------
071016	09628B0189		1		09	5			14.000	$100.00	$1,400.00		IM-15-1(143)7
071016	09628W0012		2		09	5			14.000	$165.00	$2,310.00		IM-15-1(143)7
080429	11003H0145		1		05	3			315.000	$37.00	$11,655.00		A011(003)
080429	11003W0073		2		05	3			315.000	$30.00	$9,450.00		A011(003)
080429	11003I0019		3		05	3			315.000	$33.58	$10,577.70		A011(003)
080522	11005T0162		1		05	3			1680.000	$30.94	$51,979.20		A011(005)
080522	11005W0158		2		05	3			1680.000	$15.50	$26,040.00		A011(005)
080522	11005W0073		3		05	3			1680.000	$16.00	$26,880.00		A011(005)
080819	11489I0019		1		05	3			3360.000	$35.50	$119,280.00		A011(489)
080819	11489C0062		2		05	3			3360.000	$25.70	$86,352.00		A011(489)
LOW BID AVERAGE									5369.000		$184,314.20	$34.33	
THREE LOW BID AVERAGE									12733.000		$345,923.90	$27.17	
---------- Item No. = 212-090A								Key =		Units = EACH	Desc = SEDIMENT BASIN		----------
080930	09758M0190		1		11	3			1.000	$2,800.00	$2,800.00		A009(758)
080930	09758D0146		2		11	3			1.000	$503.00	$503.00		A009(758)
080930	09758P0038		3		11	3			1.000	$500.00	$500.00		A009(758)
LOW BID AVERAGE									1.000		$2,800.00	$2,800.00	
THREE LOW BID AVERAGE									3.000		$3,803.00	$1,267.67	
---------- Item No. = 212-095A								Key =		Units = EACH	Desc = INLET PROTECTION		----------
080318	08826H0145		1		07	3			28.000	$95.00	$2,660.00		ST-3340(618)
080318	08826I0019		2		07	3			28.000	$101.00	$2,828.00		ST-3340(618)
080318	08826W0158		3		07	3			28.000	$150.00	$4,200.00		ST-3340(618)
080923	09485W0158		1		08	3			2.000	$180.00	$360.00		STP-3340(113)
080923	09485K0071		2		08	3			2.000	$150.00	$300.00		STP-3340(113)
080923	09485H0145		3		08	3			2.000	$125.00	$250.00		STP-3340(113)
LOW BID AVERAGE									30.000		$3,020.00	$100.67	
THREE LOW BID AVERAGE									90.000		$10,598.00	$117.76	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 213-005A Key = Units = CY Desc = TOPSOIL ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	05158	S0077	1			07	1			3209.000	$22.00	$70,598.00		BRF-5120(100)
080930	05158	A0037	2			07	1			3209.000	$20.00	$64,180.00		BRF-5120(100)
080930	05158	H0026	3			07	1			3209.000	$22.00	$70,598.00		BRF-5120(100)
080603	07673	M0190	1			07	3			395.000	$6.75	$2,666.25		STP-7993(100)
080603	07673	W0158	2			07	3			395.000	$5.00	$1,975.00		STP-7993(100)
080603	07673	I0019	3			07	3			395.000	$7.70	$3,041.50		STP-7993(100)
071204	07832	S0077	1			03	3			517.000	$32.00	$16,544.00		BR-3110(127)
071204	07832	H0026	2			03	3			517.000	$32.00	$16,544.00		BR-3110(127)
071204	07832	C0139	3			03	3			517.000	$35.00	$18,095.00		BR-3110(127)
080930	08075	C0062	1			05	3			2110.000	$9.85	$20,783.50		STP-7843(100)
080930	08075	W0158	2			05	3			2110.000	$9.00	$18,990.00		STP-7843(100)
080930	08075	N0005	3			05	3			2110.000	$15.00	$31,650.00		STP-7843(100)
071120	08686	W0158	1			05	3			1247.000	$5.00	$6,235.00		STP-3861(101)
071120	08686	C0062	2			05	3			1247.000	$9.75	$12,158.25		STP-3861(101)
071120	08686	K0084	3			05	3			1247.000	$8.50	$10,599.50		STP-3861(101)
080826	08692	W0073	1			05	4			710.000	$9.00	$6,390.00		STP-2779(100)
080826	08692	D0037	2			05	4			710.000	$5.00	$3,550.00		STP-2779(100)
080826	08692	K0071	3			05	4			710.000	$20.00	$14,200.00		STP-2779(100)
071120	08694	L0012	1			05	5			1792.000	$19.60	$35,123.20		STP-1737(100)
071120	08694	J0022	2			05	5			1792.000	$22.00	$39,424.00		STP-1737(100)
071120	08694	M0136	3			05	5			1792.000	$35.00	$62,720.00		STP-1737(100)
080205	08799	H0145	1			05	3			1168.000	$19.80	$23,126.40		STP-8743(101)
080205	08799	K0071	2			05	3			1168.000	$45.00	$52,560.00		STP-8743(101)
080205	08799	W0158	3			05	3			1168.000	$9.00	$10,512.00		STP-8743(101)
080529	09195	I0019	1			08	3			147.000	$39.00	$5,733.00		STP-7923(103)
080529	09195	P0038	2			08	3			147.000	$36.00	$5,292.00		STP-7923(103)
080529	09195	W0158	3			08	3			147.000	$28.00	$4,116.00		STP-7923(103)
080909	09753	S0257	1			07	1			185.000	$16.00	$2,960.00		A009(753)
080909	09753	C0247	2			07	1			185.000	$12.25	$2,266.25		A009(753)
080909	09753	I0052	3			07	1			185.000	$27.00	$4,995.00		A009(753)
071120	09761	W0158	1			08	3			118.000	$15.00	$1,770.00		A009(761)
071120	09761	K0084	2			08	3			118.000	$48.00	$5,664.00		A009(761)
071120	09761	K0071	3			08	3			118.000	$72.00	$8,496.00		A009(761)
080311	09816	R0141	1			09	3			3993.000	$12.60	$50,311.80		A009(816)
080311	09816	C0139	2			09	3			3993.000	$8.50	$33,940.50		A009(816)
080311	09816	M0047	3			09	3			3993.000	$15.75	$62,889.75		A009(816)
080304	10523	Q0004	1			08	3			49.000	$13.00	$637.00		A010(523)
080304	10523	P0092	2			08	3			49.000	$15.00	$735.00		A010(523)
080715	10940	C0139	1			03	3			1113.000	$11.50	$12,799.50		A010(940)
080715	10940	M0047	2			03	3			1113.000	$17.00	$18,921.00		A010(940)
080715	10940	H0026	3			03	3			1113.000	$15.00	$16,695.00		A010(940)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 213-005A								Key =		Units = CY	Desc = TOPSOIL		-(Continued)-
080429	11003H0145		1		05	3			758.000	$11.00	$8,338.00		A011(003)
080429	11003W0073		2		05	3			758.000	$20.00	$15,160.00		A011(003)
080429	11003I0019		3		05	3			758.000	$21.39	$16,213.62		A011(003)
080701	11010C0064		1		05	1			33621.000	$6.25	$210,131.25		A011(010)
080701	11010I0052		2		05	1			33621.000	$2.30	$77,328.30		A011(010)
080701	11010S0026		3		05	1			33621.000	$6.75	$226,941.75		A011(010)
080722	11518C0139		1		06	3			1596.000	$22.80	$36,388.80		A011(518)
080722	11518M0047		2		06	3			1596.000	$16.75	$26,733.00		A011(518)
080722	11518H0026		3		06	3			1596.000	$18.00	$28,728.00		A011(518)
LOW BID AVERAGE									52728.000		$510,535.70	$9.68	
THREE LOW BID AVERAGE									158135.000		$1496448.12	$9.46	
---------- Item No. = 213-010A								Key =		Units = SY	Desc = TOPSOIL		----------
071030	08080I0019		1		06	3			40610.000	$0.90	$36,549.00		STP-3724(100)
071030	08080T0162		2		06	3			40610.000	$0.99	$40,203.90		STP-3724(100)
071030	08080N0005		3		06	3			40610.000	$1.50	$60,915.00		STP-3724(100)
080108	09026K0084		1		05	1			5772.000	$3.00	$17,316.00		STP-7645(100)
080108	09026P0078		2		05	1			5772.000	$6.50	$37,518.00		STP-7645(100)
080108	09026I0052		3		05	1			5772.000	$5.00	$28,860.00		STP-7645(100)
080909	09432I0052		1		09	1			1960.000	$6.00	$11,760.00		STP-7665(100)
080909	09432P0078		2		09	1			1960.000	$1.80	$3,528.00		STP-7665(100)
080909	09432C0028		3		09	1			1960.000	$2.00	$3,920.00		STP-7665(100)
080812	11007G0110		1		07	3			29534.000	$3.25	$95,985.50		A011(007)
080812	11007M0047		2		07	3			29534.000	$3.85	$113,705.90		A011(007)
080812	11007W0014		3		07	3			29534.000	$1.50	$44,301.00		A011(007)
LOW BID AVERAGE									77876.000		$161,610.50	$2.08	
THREE LOW BID AVERAGE									233628.000		$494,562.30	$2.12	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 301-005A Key = Units = TON Desc = GRANULAR SUBBASE ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			122.354	$18.14	$2,220.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			122.354	$20.87	$2,553.00		DHP-NH-IR-CM-F-5116(068)
071002	06028C0029		1			07	5			4286.817	$19.05	$81,669.00		BROS-1500(103)
071002	06028I0007		2			07	5			4286.817	$18.14	$77,780.00		BROS-1500(103)
071002	06028B0189		3			07	5			4286.817	$18.14	$77,780.00		BROS-1500(103)
080603	07673M0190		1			07	3			9132.000	$12.20	$111,410.40		STP-7993(100)
080603	07673W0158		2			07	3			9132.000	$9.00	$82,188.00		STP-7993(100)
080603	07673I0019		3			07	3			9132.000	$9.80	$89,493.60		STP-7993(100)
071204	07832S0077		1			03	3			11258.000	$12.50	$140,725.00		BR-3110(127)
071204	07832H0026		2			03	3			11258.000	$14.00	$157,612.00		BR-3110(127)
071204	07832C0139		3			03	3			11258.000	$13.00	$146,354.00		BR-3110(127)
071030	08080I0019		1			06	3			31715.000	$7.10	$225,176.50		STP-3724(100)
071030	08080T0162		2			06	3			31715.000	$7.86	$249,279.90		STP-3724(100)
071030	08080N0005		3			06	3			31715.000	$8.00	$253,720.00		STP-3724(100)
071120	08694L0012		1			05	5			8524.000	$11.75	$100,157.00		STP-1737(100)
071120	08694J0022		2			05	5			8524.000	$18.00	$153,432.00		STP-1737(100)
071120	08694M0136		3			05	5			8524.000	$29.00	$247,196.00		STP-1737(100)
080205	08799H0145		1			05	3			7520.000	$8.80	$66,176.00		STP-8743(101)
080205	08799K0071		2			05	3			7520.000	$11.00	$82,720.00		STP-8743(101)
080205	08799W0158		3			05	3			7520.000	$13.00	$97,760.00		STP-8743(101)
080617	08811V0012		1			08	3			105.000	$25.18	$2,643.90		ST-3270(648)
080617	08811H0145		2			08	3			105.000	$35.00	$3,675.00		ST-3270(648)
080617	08811P0038		3			08	3			105.000	$45.00	$4,725.00		ST-3270(648)
071030	09509W0158		1			08	3			2030.000	$12.00	$24,360.00		STP-7803(100)
071030	09509K0071		2			08	3			2030.000	$10.00	$20,300.00		STP-7803(100)
071030	09509K0084		3			08	3			2030.000	$13.50	$27,405.00		STP-7803(100)
071120	09761W0158		1			08	3			29.000	$38.00	$1,102.00		A009(761)
071120	09761K0084		2			08	3			29.000	$15.00	$435.00		A009(761)
071120	09761K0071		3			08	3			29.000	$18.00	$522.00		A009(761)
080311	09816R0141		1			09	3			10171.000	$13.20	$134,257.20		A009(816)
080311	09816C0139		2			09	3			10171.000	$22.50	$228,847.50		A009(816)
080311	09816M0047		3			09	3			10171.000	$13.50	$137,308.50		A009(816)
080304	10523Q0004		1			08	3			292.000	$20.00	$5,840.00		A010(523)
080304	10523P0092		2			08	3			292.000	$21.80	$6,365.60		A010(523)
080715	10940C0139		1			03	3			2719.100	$12.50	$33,988.75		A010(940)
080715	10940M0047		2			03	3			2719.100	$12.00	$32,629.20		A010(940)
080715	10940H0026		3			03	3			2719.100	$14.00	$38,067.40		A010(940)
080429	11003H0145		1			05	3			299856.000	$3.00	$899,568.00		A011(003)
080429	11003W0073		2			05	3			299856.000	$6.75	$2024028.00		A011(003)
080429	11003I0019		3			05	3			299856.000	$9.50	$2848632.00		A011(003)
080522	11005T0162		1			05	3			67485.000	$5.70	$384,664.50		A011(005)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 301-005A									Key =		Units = TON	Desc = GRANULAR SUBBASE		-(Continued)-
080522	11005W0158		2			05	3			67485.000	$9.00	$607,365.00		A011(005)
080522	11005W0073		3			05	3			67485.000	$9.56	$645,156.60		A011(005)
080819	11489I0019		1			05	3			143086.000	$6.00	$858,516.00		A011(489)
080819	11489C0062		2			05	3			143086.000	$6.95	$994,447.70		A011(489)
LOW BID AVERAGE										598331.271		$3072474.25	$5.14	
THREE LOW BID AVERAGE										1651493.459		$12410252.25	$7.51	
---------- Item No. = 301-010A									Key =		Units = CY	Desc = GRANULAR SUBBASE		----------
080930	08075C0062		1			05	3			374.000	$14.90	$5,572.60		STP-7843(100)
080930	08075W0158		2			05	3			374.000	$20.00	$7,480.00		STP-7843(100)
080930	08075N0005		3			05	3			374.000	$15.00	$5,610.00		STP-7843(100)
080826	08692W0073		1			05	4			9859.000	$19.10	$188,306.90		STP-2779(100)
080826	08692D0037		2			05	4			9859.000	$23.00	$226,757.00		STP-2779(100)
080826	08692K0071		3			05	4			9859.000	$15.00	$147,885.00		STP-2779(100)
071016	09628B0189		1			09	5			2319.400	$36.00	$83,498.40		IM-15-1(143)7
071016	09628W0012		2			09	5			2319.400	$65.00	$150,761.00		IM-15-1(143)7
080617	09687H0145		1			08	4			1153.000	$36.50	$42,084.50		STP-7042(101)
080617	09687I0019		2			08	4			1153.000	$31.00	$35,743.00		STP-7042(101)
080617	09687K0038		3			08	4			1153.000	$32.38	$37,334.14		STP-7042(101)
080812	11007G0110		1			07	3			300.000	$25.00	$7,500.00		A011(007)
080812	11007M0047		2			07	3			300.000	$39.15	$11,745.00		A011(007)
080812	11007W0014		3			07	3			300.000	$25.00	$7,500.00		A011(007)
LOW BID AVERAGE										14005.400		$326,962.40	$23.35	
THREE LOW BID AVERAGE										39696.800		$957,777.54	$24.13	
---------- Item No. = 303-021A									Key =		Units = TON	Desc = 3/4" AGGR TY A FOR BASE		----------
080930	05158S0077		1			07	1			5690.000	$13.00	$73,970.00		BRF-5120(100)
080930	05158A0037		2			07	1			5690.000	$22.00	$125,180.00		BRF-5120(100)
080930	05158H0026		3			07	1			5690.000	$13.25	$75,392.50		BRF-5120(100)
071002	06028C0029		1			07	5			791.446	$31.75	$25,130.00		BROS-1500(103)
071002	06028I0007		2			07	5			791.446	$28.12	$22,258.00		BROS-1500(103)
071002	06028B0189		3			07	5			791.446	$28.12	$22,258.00		BROS-1500(103)
080408	07811I0007		1			03	6			8416.005	$18.37	$154,608.75		ST-6350(653)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 303-021A Key = Units = TON Desc = 3/4" AGGR TY A FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080408	07811M0098		2			03	6			8416.005	$19.96	$167,970.00		ST-6350(653)
080408	07811C0029		3			03	6			8416.005	$22.68	$190,875.00		ST-6350(653)
071204	07832S0077		1			03	3			3879.000	$20.50	$79,519.50		BR-3110(127)
071204	07832H0026		2			03	3			3879.000	$25.00	$96,975.00		BR-3110(127)
071204	07832C0139		3			03	3			3879.000	$16.00	$62,064.00		BR-3110(127)
080930	08075C0062		1			05	3			9378.000	$14.30	$134,105.40		STP-7843(100)
080930	08075W0158		2			05	3			9378.000	$12.00	$112,536.00		STP-7843(100)
080930	08075N0005		3			05	3			9378.000	$12.00	$112,536.00		STP-7843(100)
080909	08112I0019		1			05	4			11175.000	$18.20	$203,385.00		STP-2818(100)
080909	08112C0001		2			05	4			11175.000	$25.25	$282,168.75		STP-2818(100)
080909	08112B0192		3			05	4			11175.000	$23.05	$257,583.75		STP-2818(100)
080826	08692W0073		1			05	4			8730.000	$15.86	$138,457.80		STP-2779(100)
080826	08692D0037		2			05	4			8730.000	$17.00	$148,410.00		STP-2779(100)
080826	08692K0071		3			05	4			8730.000	$17.25	$150,592.50		STP-2779(100)
071127	09008H0065		1			07	6			16150.000	$13.00	$209,950.00		STP-6840(102)
071127	09008L0012		2			07	6			16150.000	$13.50	$218,025.00		STP-6840(102)
080529	09195I0019		1			08	3			178.000	$55.00	$9,790.00		STP-7923(103)
080529	09195P0038		2			08	3			178.000	$37.00	$6,586.00		STP-7923(103)
080529	09195W0158		3			08	3			178.000	$48.00	$8,544.00		STP-7923(103)
080415	09246T0090		1			07	6			153.000	$27.50	$4,207.50		NH-6470(137)
080415	09246C0029		2			07	6			153.000	$25.00	$3,825.00		NH-6470(137)
080415	09246C0018		3			07	6			153.000	$40.00	$6,120.00		NH-6470(137)
071030	09509W0158		1			08	3			1270.000	$16.00	$20,320.00		STP-7803(100)
071030	09509K0071		2			08	3			1270.000	$26.70	$33,909.00		STP-7803(100)
071030	09509K0084		3			08	3			1270.000	$25.10	$31,877.00		STP-7803(100)
080722	09772P0109		1			07	1			1180.000	$50.00	$59,000.00		A009(772)
080722	09772H0026		2			07	1			1180.000	$26.00	$30,680.00		A009(772)
080722	09772W0085		3			07	1			1180.000	$35.00	$41,300.00		A009(772)
080812	09774P0109		1			07	1			280.000	$50.00	$14,000.00		A009(774)
080812	09774W0085		2			07	1			280.000	$50.00	$14,000.00		A009(774)
080812	09774H0026		3			07	1			280.000	$40.00	$11,200.00		A009(774)
080304	10523Q0004		1			08	3			54.000	$50.00	$2,700.00		A010(523)
080304	10523P0092		2			08	3			54.000	$57.00	$3,078.00		A010(523)
080715	10940C0139		1			03	3			2388.300	$26.50	$63,289.95		A010(940)
080715	10940M0047		2			03	3			2388.300	$14.00	$33,436.20		A010(940)
080715	10940H0026		3			03	3			2388.300	$17.00	$40,601.10		A010(940)
080701	11010C0064		1			05	1			133500.000	$8.50	$1134750.00		A011(010)
080701	11010I0052		2			05	1			133500.000	$10.05	$1341675.00		A011(010)
080701	11010S0026		3			05	1			133500.000	$8.40	$1121400.00		A011(010)
080722	11013P0109		1			07	1			332.000	$60.00	$19,920.00		A011(013)
080722	11013W0085		2			07	1			332.000	$40.00	$13,280.00		A011(013)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 303-021A Key = Units = TON Desc = 3/4" AGGR TY A FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	11013H	0026	3		07	1			332.000	$30.00	$9,960.00		A011(013)
080729	11486I	0052	1		07	1			62.000	$86.92	$5,389.04		A011(486)
080729	11486W	0112	2		07	1			62.000	$47.00	$2,914.00		A011(486)
080722	11518C	0139	1		06	3			5771.000	$12.50	$72,137.50		A011(518)
080722	11518M	0047	2		06	3			5771.000	$12.00	$69,252.00		A011(518)
080722	11518H	0026	3		06	3			5771.000	$12.00	$69,252.00		A011(518)
LOW BID AVERAGE									209377.751		$2424630.44	$11.58	
THREE LOW BID AVERAGE									611867.254		$7362344.24	$12.03	

---------- Item No. = 303-022A Key = Units = TON Desc = 3/4" AGGR TY B FOR BASE ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P	0177	1		01	1			30313.051	$20.87	$632,500.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M	0043	2		01	1			30313.051	$13.83	$419,375.00		DHP-NH-IR-CM-F-5116(068)
080624	07222C	0029	1		03	5			2280.000	$25.00	$57,000.00		BROS-0400(101)
080624	07222E	0088	2		03	5			2280.000	$31.00	$70,680.00		BROS-0400(101)
080624	07222I	0007	3		03	5			2280.000	$33.00	$75,240.00		BROS-0400(101)
080603	07673M	0190	1		07	3			2420.000	$12.25	$29,645.00		STP-7993(100)
080603	07673W	0158	2		07	3			2420.000	$12.00	$29,040.00		STP-7993(100)
080603	07673I	0019	3		07	3			2420.000	$12.35	$29,887.00		STP-7993(100)
080205	07783M	0006	1		03	2			6385.000	$14.85	$94,817.25		BR-7724(100)
080205	07783W	0085	2		03	2			6385.000	$16.00	$102,160.00		BR-7724(100)
080205	07783C	0247	3		03	2			6385.000	$18.00	$114,930.00		BR-7724(100)
071030	08080I	0019	1		06	3			12920.000	$12.20	$157,624.00		STP-3724(100)
071030	08080T	0162	2		06	3			12920.000	$8.90	$114,988.00		STP-3724(100)
071030	08080N	0005	3		06	3			12920.000	$13.00	$167,960.00		STP-3724(100)
080422	08126M	0136	1		11	5			9700.000	$14.25	$138,225.00		STP-7101(102)
080422	08126J	0022	2		11	5			9700.000	$20.00	$194,000.00		STP-7101(102)
080812	08222D	0037	1		07	2			5264.000	$12.00	$63,168.00		ST-4200(635)
080812	08222H	0145	2		07	2			5264.000	$26.28	$138,337.92		ST-4200(635)
071127	08447C	0029	1		07	5			6200.000	$25.00	$155,000.00		ST-1786(609)
071127	08447I	0007	2		07	5			6200.000	$22.50	$139,500.00		ST-1786(609)
071127	08447B	0189	3		07	5			6200.000	$22.00	$136,400.00		ST-1786(609)
071120	08686W	0158	1		05	3			10070.640	$14.50	$146,024.28		STP-3861(101)
071120	08686C	0062	2		05	3			10070.640	$13.00	$130,918.32		STP-3861(101)
071120	08686K	0084	3		05	3			10070.640	$13.00	$130,918.32		STP-3861(101)
071120	08694L	0012	1		05	5			10355.000	$16.30	$168,786.50		STP-1737(100)
071120	08694J	0022	2		05	5			10355.000	$19.00	$196,745.00		STP-1737(100)
071120	08694M	0136	3		05	5			10355.000	$31.00	$321,005.00		STP-1737(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 303-022A Key = Units = TON Desc = 3/4" AGGR TY B FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080205	08799	H0145	1			05	3			4630.000	$16.00	$74,080.00		STP-8743(101)
080205	08799	K0071	2			05	3			4630.000	$16.00	$74,080.00		STP-8743(101)
080205	08799	W0158	3			05	3			4630.000	$19.00	$87,970.00		STP-8743(101)
080617	08811	V0012	1			08	3			140.000	$25.16	$3,522.40		ST-3270(648)
080617	08811	H0145	2			08	3			140.000	$64.00	$8,960.00		ST-3270(648)
080617	08811	P0038	3			08	3			140.000	$52.00	$7,280.00		ST-3270(648)
080318	08826	H0145	1			07	3			20.000	$165.00	$3,300.00		ST-3340(618)
080318	08826	I0019	2			07	3			20.000	$50.00	$1,000.00		ST-3340(618)
080318	08826	W0158	3			07	3			20.000	$15.00	$300.00		ST-3340(618)
080729	08887	H0145	1			07	2			49050.000	$22.18	$1087929.00		A008(887)
080729	08887	M0131	2			07	2			49050.000	$13.75	$674,437.50		A008(887)
080729	08887	P0078	3			07	2			49050.000	$20.00	$981,000.00		A008(887)
080715	08945	C0139	1			03	3			100.000	$52.00	$5,200.00		A008(945)
080715	08945	M0047	2			03	3			100.000	$46.70	$4,670.00		A008(945)
080715	08945	B0189	3			03	3			100.000	$5.00	$500.00		A008(945)
071120	08991	I0007	1			03	5			369.000	$25.75	$9,501.75		ST-1761(600)
071120	08991	C0029	2			03	5			369.000	$40.00	$14,760.00		ST-1761(600)
080819	09024	I0052	1			07	1			5600.000	$23.50	$131,600.00		STP-5758 (102)
080819	09024	W0112	2			07	1			5600.000	$15.00	$84,000.00		STP-5758 (102)
080819	09024	H0145	3			07	1			5600.000	$21.00	$117,600.00		STP-5758 (102)
080108	09026	K0084	1			05	1			4794.000	$15.00	$71,910.00		STP-7645(100)
080108	09026	P0078	2			05	1			4794.000	$18.30	$87,730.20		STP-7645(100)
080108	09026	I0052	3			05	1			4794.000	$13.00	$62,322.00		STP-7645(100)
071016	09158	K0071	1			11	3			570.000	$25.00	$14,250.00		STP-3110(136)
071016	09158	W0158	2			11	3			570.000	$14.00	$7,980.00		STP-3110(136)
071016	09158	B0189	3			11	3			570.000	$15.00	$8,550.00		STP-3110(136)
080826	09174	M0104	1			05	2			602.000	$16.00	$9,632.00		STP-7744(103)
080826	09174	P0078	2			05	2			602.000	$36.95	$22,243.90		STP-7744(103)
080826	09174	H0145	3			05	2			602.000	$65.00	$39,130.00		STP-7744(103)
080129	09239	H0065	1			07	6			82.000	$30.00	$2,460.00		STP-6420(106)
080129	09239	L0012	2			07	6			82.000	$50.00	$4,100.00		STP-6420(106)
080129	09239	M0136	3			07	6			82.000	$65.00	$5,330.00		STP-6420(106)
080115	09341	A0089	1			07	3			1576.000	$12.10	$19,069.60		ST-3754(604)
080115	09341	K0084	2			07	3			1576.000	$15.63	$24,632.88		ST-3754(604)
080115	09341	C0062	3			07	3			1576.000	$25.00	$39,400.00		ST-3754(604)
080226	09347	H0145	1			07	3			636.000	$32.00	$20,352.00		ST-3110(647)
080226	09347	I0019	2			07	3			636.000	$12.00	$7,632.00		ST-3110(647)
080226	09347	C0062	3			07	3			636.000	$50.00	$31,800.00		ST-3110(647)
080930	09368	B0189	1			07	5			5.000	$62.00	$310.00		ST-7231(622)
080930	09368	C0029	2			07	5			5.000	$50.00	$250.00		ST-7231(622)
080930	09368	J0022	3			07	5			5.000	$280.00	$1,400.00		ST-7231(622)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 303-022A Key = Units = TON Desc = 3/4" AGGR TY B FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080909	09432I0052		1			09		1		1384.100	$18.00	$24,913.80		STP-7665(100)
080909	09432P0078		2			09		1		1384.100	$21.50	$29,758.15		STP-7665(100)
080909	09432C0028		3			09		1		1384.100	$22.00	$30,450.20		STP-7665(100)
080722	09449I0052		1			07		1		920.000	$19.65	$18,078.00		STP-5778 (101)
080722	09449P0078		2			07		1		920.000	$26.50	$24,380.00		STP-5778 (101)
080722	09449C0064		3			07		1		920.000	$40.00	$36,800.00		STP-5778 (101)
080923	09485W0158		1			08		3		967.000	$24.00	$23,208.00		STP-3340(113)
080923	09485K0071		2			08		3		967.000	$27.00	$26,109.00		STP-3340(113)
080923	09485H0145		3			08		3		967.000	$39.00	$37,713.00		STP-3340(113)
080812	09496B0189		1			03		3		100.000	$10.00	$1,000.00		BR-3260(107)
080812	09496I0007		2			03		3		100.000	$20.00	$2,000.00		BR-3260(107)
080812	09496C0139		3			03		3		100.000	$20.00	$2,000.00		BR-3260(107)
080909	09519W0158		1			08		3		89.000	$68.00	$6,052.00		STP-3770(100)
080909	09519H0145		2			08		3		89.000	$63.00	$5,607.00		STP-3770(100)
080909	09519I0019		3			08		3		89.000	$60.00	$5,340.00		STP-3770(100)
080617	09687H0145		1			08		4		1300.000	$25.75	$33,475.00		STP-7042(101)
080617	09687I0019		2			08		4		1300.000	$26.50	$34,450.00		STP-7042(101)
080617	09687K0038		3			08		4		1300.000	$31.22	$40,586.00		STP-7042(101)
080930	09758M0190		1			11		3		31.000	$55.00	$1,705.00		A009(758)
080930	09758D0146		2			11		3		31.000	$73.25	$2,270.75		A009(758)
080930	09758P0038		3			11		3		31.000	$58.00	$1,798.00		A009(758)
071120	09761W0158		1			08		3		1996.000	$18.50	$36,926.00		A009(761)
071120	09761K0084		2			08		3		1996.000	$17.35	$34,630.60		A009(761)
071120	09761K0071		3			08		3		1996.000	$18.00	$35,928.00		A009(761)
080311	09816R0141		1			09		3		5926.000	$15.90	$94,223.40		A009(816)
080311	09816C0139		2			09		3		5926.000	$30.00	$177,780.00		A009(816)
080311	09816M0047		3			09		3		5926.000	$16.50	$97,779.00		A009(816)
071106	09864C0062		1			07		4		110.000	$61.10	$6,721.00		A009(864)
071106	09864I0019		2			07		4		110.000	$50.00	$5,500.00		A009(864)
080708	09997I0019		1			07		3		250.000	$17.00	$4,250.00		A009(997)
080708	09997H0145		2			07		3		250.000	$84.00	$21,000.00		A009(997)
080708	09997W0073		3			07		3		250.000	$22.00	$5,500.00		A009(997)
080617	10446S0088		1			05		2		9500.000	$16.65	$158,175.00		A010(446)
080617	10446W0085		2			05		2		9500.000	$13.00	$123,500.00		A010(446)
080617	10446W0073		3			05		2		9500.000	$11.18	$106,210.00		A010(446)
080429	11003H0145		1			05		3		193278.000	$13.50	$2609253.00		A011(003)
080429	11003W0073		2			05		3		193278.000	$11.50	$2222697.00		A011(003)
080429	11003I0019		3			05		3		193278.000	$13.00	$2512614.00		A011(003)
080812	11007G0110		1			07		3		8774.000	$15.00	$131,610.00		A011(007)
080812	11007M0047		2			07		3		8774.000	$17.00	$149,158.00		A011(007)
080812	11007W0014		3			07		3		8774.000	$14.00	$122,836.00		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 303-022A									Key =	Units = TON	Desc = 3/4" AGGR TY B FOR BASE		-(Continued)-
080819	11062C0139		1		03	3			25.000	$100.00	$2,500.00		A011(062)
080819	11062M0047		2		03	3			25.000	$115.00	$2,875.00		A011(062)
080819	11062P0109		3		03	3			25.000	$100.00	$2,500.00		A011(062)
080819	11489I0019		1		05	3			162320.000	$11.00	$1785520.00		A011(489)
080819	11489C0062		2		05	3			162320.000	$10.70	$1736824.00		A011(489)
080729	A8887H0145		1		07	2			49050.000	$22.18	$1087929.00		A008(887)
080729	A8887M0131		2		07	2			49050.000	$13.75	$674,437.50		A008(887)
080729	A8887P0078		3		07	2			49050.000	$20.00	$981,000.00		A008(887)
LOW BID AVERAGE									600101.791		$9121445.98	$15.20	
THREE LOW BID AVERAGE									1592229.322		$23324620.22	$14.65	
---------- Item No. = 303-051A									Key =	Units = CY	Desc = 3/4" AGGR TY A FOR BASE		----------
080325	08719E0088		1		07	6			2.000	$1,000.00	$2,000.00		STP-3300(105)
080325	08719H0065		2		07	6			2.000	$90.00	$180.00		STP-3300(105)
080325	08719P0038		3		07	6			2.000	$200.00	$400.00		STP-3300(105)
071023	09688A0157		1		08	1			227.000	$85.20	$19,340.40		ITS-2005(034)
071023	09688T0044		2		08	1			227.000	$69.00	$15,663.00		ITS-2005(034)
LOW BID AVERAGE									229.000		$21,340.40	$93.19	
THREE LOW BID AVERAGE									460.000		$37,583.40	$81.70	
---------- Item No. = 303-052A									Key =	Units = CY	Desc = 3/4" AGGR TY B FOR BASE		----------
071016	09628B0189		1		09	5			496.900	$45.00	$22,360.50		IM-15-1(143)7
071016	09628W0012		2		09	5			496.900	$96.00	$47,702.40		IM-15-1(143)7
LOW BID AVERAGE									496.900		$22,360.50	$45.00	
THREE LOW BID AVERAGE									993.800		$70,062.90	$70.50	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 304-020A								Key =		Units = CY	Desc = EXCAVATION FOR SOFT SPOTS		----------
080318	08826H0145	1			07	3			100.000	$40.00	$4,000.00		ST-3340(618)
080318	08826I0019	2			07	3			100.000	$15.00	$1,500.00		ST-3340(618)
080318	08826W0158	3			07	3			100.000	$16.00	$1,600.00		ST-3340(618)
LOW BID AVERAGE									100.000		$4,000.00	$40.00	
THREE LOW BID AVERAGE									300.000		$7,100.00	$23.67	
---------- Item No. = 307-005A								Key =		Units = CY	Desc = OPEN-GRADED RK BASE (RK CAP)		----------
080930	05158S0077	1			07	1			225.400	$60.00	$13,524.00		BRF-5120(100)
080930	05158A0037	2			07	1			225.400	$30.00	$6,762.00		BRF-5120(100)
080930	05158H0026	3			07	1			225.400	$60.00	$13,524.00		BRF-5120(100)
080408	07811I0007	1			03	6			2772.692	$19.50	$54,060.00		ST-6350(653)
080408	07811M0098	2			03	6			2772.692	$19.69	$54,590.00		ST-6350(653)
080408	07811C0029	3			03	6			2772.692	$22.94	$63,600.00		ST-6350(653)
080826	09174M0104	1			05	2			9922.000	$16.00	$158,752.00		STP-7744(103)
080826	09174P0078	2			05	2			9922.000	$14.30	$141,884.60		STP-7744(103)
080826	09174H0145	3			05	2			9922.000	$20.00	$198,440.00		STP-7744(103)
LOW BID AVERAGE									12920.092		$226,336.00	$17.52	
THREE LOW BID AVERAGE									38760.275		$705,136.60	$18.19	
---------- Item No. = 307-010A								Key =		Units = TON	Desc = OPEN GRADED RK BASE (RK CAP)		----------
080603	01729P0177	1			01	1			120557.760	$14.97	$1804605.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			120557.760	$12.02	$1449152.50		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE									120557.760		$1804605.00	$14.97	
THREE LOW BID AVERAGE									241115.520		$3253757.50	$13.49	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 308-005A									Key =		Units = SY	Desc = CEM RECYCLED ASPH BASE STAB		----------
080318	08826H0145		1			07	3			21143.000	$1.35	$28,543.05		ST-3340(618)
080318	08826I0019		2			07	3			21143.000	$1.05	$22,200.15		ST-3340(618)
080318	08826W0158		3			07	3			21143.000	$1.40	$29,600.20		ST-3340(618)
080819	09024I0052		1			07	1			93090.000	$1.30	$121,017.00		STP-5758 (102)
080819	09024W0112		2			07	1			93090.000	$0.72	$67,024.80		STP-5758 (102)
080819	09024H0145		3			07	1			93090.000	$1.00	$93,090.00		STP-5758 (102)
080129	09239H0065		1			07	6			402756.000	$0.85	$342,342.60		STP-6420(106)
080129	09239L0012		2			07	6			402756.000	$1.00	$402,756.00		STP-6420(106)
080129	09239M0136		3			07	6			402756.000	$1.25	$503,445.00		STP-6420(106)
080115	09341A0089		1			07	3			156004.000	$1.00	$156,004.00		ST-3754(604)
080115	09341K0084		2			07	3			156004.000	$0.87	$135,723.48		ST-3754(604)
080115	09341C0062		3			07	3			156004.000	$1.00	$156,004.00		ST-3754(604)
080722	09449I0052		1			07	1			390158.000	$0.50	$195,079.00		STP-5778 (101)
080722	09449P0078		2			07	1			390158.000	$1.15	$448,681.70		STP-5778 (101)
080722	09449C0064		3			07	1			390158.000	$1.10	$429,173.80		STP-5778 (101)
080701	09996V0012		1			07	3			37045.000	$1.13	$41,860.85		A009(996)
080701	09996D0037		2			07	3			37045.000	$2.00	$74,090.00		A009(996)
080708	09997I0019		1			07	3			61000.000	$0.95	$57,950.00		A009(997)
080708	09997H0145		2			07	3			61000.000	$1.50	$91,500.00		A009(997)
080708	09997W0073		3			07	3			61000.000	$1.30	$79,300.00		A009(997)
LOW BID AVERAGE										1161196.000		$942,796.50	$0.81	
THREE LOW BID AVERAGE										3446543.000		$3475385.63	$1.01	
---------- Item No. = 308-010A									Key =		Units = TON	Desc = PORTLAND CEM		----------
080318	08826H0145		1			07	3			206.000	$137.00	$28,222.00		ST-3340(618)
080318	08826I0019		2			07	3			206.000	$130.00	$26,780.00		ST-3340(618)
080318	08826W0158		3			07	3			206.000	$150.00	$30,900.00		ST-3340(618)
080819	09024I0052		1			07	1			630.000	$138.00	$86,940.00		STP-5758 (102)
080819	09024W0112		2			07	1			630.000	$133.00	$83,790.00		STP-5758 (102)
080819	09024H0145		3			07	1			630.000	$133.00	$83,790.00		STP-5758 (102)
080129	09239H0065		1			07	6			3762.000	$130.00	$489,060.00		STP-6420(106)
080129	09239L0012		2			07	6			3762.000	$134.00	$504,108.00		STP-6420(106)
080129	09239M0136		3			07	6			3762.000	$150.00	$564,300.00		STP-6420(106)
080115	09341A0089		1			07	3			1981.000	$128.00	$253,568.00		ST-3754(604)
080115	09341K0084		2			07	3			1981.000	$139.55	$276,448.55		ST-3754(604)
080115	09341C0062		3			07	3			1981.000	$126.00	$249,606.00		ST-3754(604)
080722	09449I0052		1			07	1			3096.000	$129.50	$400,932.00		STP-5778 (101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 308-010A								Key =		Units = TON	Desc = PORTLAND CEM		-(Continued)-
080722	09449P0078		2		07	1			3096.000	$135.00	$417,960.00		STP-5778 (101)
080722	09449C0064		3		07	1			3096.000	$130.00	$402,480.00		STP-5778 (101)
080701	09996V0012		1		07	3			333.000	$131.00	$43,623.00		A009(996)
080701	09996D0037		2		07	3			333.000	$150.00	$49,950.00		A009(996)
080708	09997I0019		1		07	3			400.000	$121.50	$48,600.00		A009(997)
080708	09997H0145		2		07	3			400.000	$131.00	$52,400.00		A009(997)
080708	09997W0073		3		07	3			400.000	$132.00	$52,800.00		A009(997)
LOW BID AVERAGE									10408.000		$1350945.00	$129.80	
THREE LOW BID AVERAGE									30891.000		$4146257.55	$134.22	
---------- Item No. = 308-015A								Key =		Units = SY	Desc = PULVERIZE EXISTING SURF		----------
080318	08826H0145		1		07	3			21143.000	$0.60	$12,685.80		ST-3340(618)
080318	08826I0019		2		07	3			21143.000	$1.25	$26,428.75		ST-3340(618)
080318	08826W0158		3		07	3			21143.000	$1.40	$29,600.20		ST-3340(618)
080819	09024I0052		1		07	1			93090.000	$0.85	$79,126.50		STP-5758 (102)
080819	09024W0112		2		07	1			93090.000	$0.85	$79,126.50		STP-5758 (102)
080819	09024H0145		3		07	1			93090.000	$0.75	$69,817.50		STP-5758 (102)
080129	09239H0065		1		07	6			402756.000	$1.00	$402,756.00		STP-6420(106)
080129	09239L0012		2		07	6			402756.000	$0.89	$358,452.84		STP-6420(106)
080129	09239M0136		3		07	6			402756.000	$1.40	$563,858.40		STP-6420(106)
080115	09341A0089		1		07	3			156004.000	$0.97	$151,323.88		ST-3754(604)
080115	09341K0084		2		07	3			156004.000	$0.67	$104,522.68		ST-3754(604)
080115	09341C0062		3		07	3			156004.000	$1.00	$156,004.00		ST-3754(604)
080722	09449I0052		1		07	1			390158.000	$0.65	$253,602.70		STP-5778 (101)
080722	09449P0078		2		07	1			390158.000	$0.85	$331,634.30		STP-5778 (101)
080722	09449C0064		3		07	1			390158.000	$0.80	$312,126.40		STP-5778 (101)
080701	09996V0012		1		07	3			37045.000	$1.42	$52,603.90		A009(996)
080701	09996D0037		2		07	3			37045.000	$2.00	$74,090.00		A009(996)
080708	09997I0019		1		07	3			61000.000	$1.35	$82,350.00		A009(997)
080708	09997H0145		2		07	3			61000.000	$0.60	$36,600.00		A009(997)
080708	09997W0073		3		07	3			61000.000	$0.95	$57,950.00		A009(997)
LOW BID AVERAGE									1161196.000		$1034448.78	$0.89	
THREE LOW BID AVERAGE									3446543.000		$3234660.35	$0.94	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 401-014A								Key =		Units = GAL	Desc = DIL EMUL ASPH FOR TACK COAT		----------
080603	01729P0177		1		01	1			11473.448	$2.35	$26,924.74		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			11473.448	$2.46	$28,227.55		DHP-NH-IR-CM-F-5116(068)
080729	08887H0145		1		07	2			20300.000	$4.95	$100,485.00		A008(887)
080729	08887M0131		2		07	2			20300.000	$3.50	$71,050.00		A008(887)
080729	08887P0078		3		07	2			20300.000	$3.75	$76,125.00		A008(887)
080701	11010C0064		1		05	1			10000.000	$1.75	$17,500.00		A011(010)
080701	11010I0052		2		05	1			10000.000	$3.05	$30,500.00		A011(010)
080701	11010S0026		3		05	1			10000.000	$3.00	$30,000.00		A011(010)
080819	11062C0139		1		03	3			30.000	$7.00	$210.00		A011(062)
080819	11062M0047		2		03	3			30.000	$8.00	$240.00		A011(062)
080819	11062P0109		3		03	3			30.000	$10.00	$300.00		A011(062)
080729	A8887H0145		1		07	2			20300.000	$4.95	$100,485.00		A008(887)
080729	A8887M0131		2		07	2			20300.000	$3.50	$71,050.00		A008(887)
080729	A8887P0078		3		07	2			20300.000	$3.75	$76,125.00		A008(887)
LOW BID AVERAGE									62103.448		$245,604.74	$3.95	
THREE LOW BID AVERAGE									174836.896		$629,222.29	$3.60	
---------- Item No. = 401-015A								Key =		Units = GAL	Desc = SS-1 DIL EMUL ASPH FOR TACK CO		----------
080722	09337P0078		1		07	2			5193.000	$3.50	$18,175.50		ST-4200(637)
080722	09337V0012		2		07	2			5193.000	$2.82	$14,644.26		ST-4200(637)
080722	09337D0037		3		07	2			5193.000	$3.00	$15,579.00		ST-4200(637)
080909	09432I0052		1		09	1			100.000	$4.50	$450.00		STP-7665(100)
080909	09432P0078		2		09	1			100.000	$11.55	$1,155.00		STP-7665(100)
080909	09432C0028		3		09	1			100.000	$13.50	$1,350.00		STP-7665(100)
LOW BID AVERAGE									5293.000		$18,625.50	$3.52	
THREE LOW BID AVERAGE									15879.000		$51,353.76	$3.23	
---------- Item No. = 401-020A								Key =		Units = GAL	Desc = CSS-1 DIL EMUL ASPH FOR TACK C		----------
080930	05158S0077		1		07	1			320.000	$5.00	$1,600.00		BRF-5120(100)
080930	05158A0037		2		07	1			320.000	$4.50	$1,440.00		BRF-5120(100)
080930	05158H0026		3		07	1			320.000	$5.00	$1,600.00		BRF-5120(100)
080603	07673M0190		1		07	3			300.000	$3.00	$900.00		STP-7993(100)
080603	07673W0158		2		07	3			300.000	$3.00	$900.00		STP-7993(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	07673	I0019	3			07	3			300.000	$3.00	$900.00		STP-7993(100)
080408	07811	I0007	1			03	6			849.406	$3.79	$3,215.00		ST-6350(653)
080408	07811	M0098	2			03	6			849.406	$2.46	$2,089.75		ST-6350(653)
080408	07811	C0029	3			03	6			849.406	$8.52	$7,233.75		ST-6350(653)
071204	07832	S0077	1			03	3			382.000	$3.40	$1,298.80		BR-3110(127)
071204	07832	H0026	2			03	3			382.000	$5.00	$1,910.00		BR-3110(127)
071204	07832	C0139	3			03	3			382.000	$3.50	$1,337.00		BR-3110(127)
080930	08075	C0062	1			05	3			785.000	$5.15	$4,042.75		STP-7843(100)
080930	08075	W0158	2			05	3			785.000	$4.00	$3,140.00		STP-7843(100)
080930	08075	N0005	3			05	3			785.000	$5.00	$3,925.00		STP-7843(100)
071030	08080	I0019	1			06	3			1140.000	$1.70	$1,938.00		STP-3724(100)
071030	08080	T0162	2			06	3			1140.000	$3.15	$3,591.00		STP-3724(100)
071030	08080	N0005	3			06	3			1140.000	$3.00	$3,420.00		STP-3724(100)
080909	08112	I0019	1			05	4			1125.000	$4.25	$4,781.25		STP-2818(100)
080909	08112	C0001	2			05	4			1125.000	$4.50	$5,062.50		STP-2818(100)
080909	08112	B0192	3			05	4			1125.000	$5.40	$6,075.00		STP-2818(100)
080422	08126	M0136	1			11	5			960.000	$4.00	$3,840.00		STP-7101(102)
080422	08126	J0022	2			11	5			960.000	$4.00	$3,840.00		STP-7101(102)
080812	08222	D0037	1			07	2			1997.000	$2.75	$5,491.75		ST-4200(635)
080812	08222	H0145	2			07	2			1997.000	$6.17	$12,321.49		ST-4200(635)
071127	08447	C0029	1			07	5			613.000	$3.00	$1,839.00		ST-1786(609)
071127	08447	I0007	2			07	5			613.000	$4.00	$2,452.00		ST-1786(609)
071127	08447	B0189	3			07	5			613.000	$3.80	$2,329.40		ST-1786(609)
071120	08686	W0158	1			05	3			14.000	$3.50	$49.00		STP-3861(101)
071120	08686	C0062	2			05	3			14.000	$0.00	$0.00		STP-3861(101)
071120	08686	K0084	3			05	3			14.000	$8.00	$112.00		STP-3861(101)
071120	08694	L0012	1			05	5			1320.000	$2.20	$2,904.00		STP-1737(100)
071120	08694	J0022	2			05	5			1320.000	$4.50	$5,940.00		STP-1737(100)
071120	08694	M0136	3			05	5			1320.000	$3.90	$5,148.00		STP-1737(100)
080205	08799	H0145	1			05	3			640.000	$1.70	$1,088.00		STP-8743(101)
080205	08799	K0071	2			05	3			640.000	$4.00	$2,560.00		STP-8743(101)
080205	08799	W0158	3			05	3			640.000	$3.50	$2,240.00		STP-8743(101)
080617	08811	V0012	1			08	3			355.000	$2.50	$887.50		ST-3270(648)
080617	08811	H0145	2			08	3			355.000	$5.10	$1,810.50		ST-3270(648)
080617	08811	P0038	3			08	3			355.000	$6.00	$2,130.00		ST-3270(648)
080318	08826	H0145	1			07	3			1767.000	$3.90	$6,891.30		ST-3340(618)
080318	08826	I0019	2			07	3			1767.000	$2.00	$3,534.00		ST-3340(618)
080318	08826	W0158	3			07	3			1767.000	$3.90	$6,891.30		ST-3340(618)
080715	08945	C0139	1			03	3			44.440	$9.49	$421.74		A008(945)
080715	08945	M0047	2			03	3			44.440	$24.00	$1,066.56		A008(945)
080715	08945	B0189	3			03	3			44.440	$20.00	$888.80		A008(945)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08991I0007		1		03	5			57.000	$5.75	$327.75		ST-1761(600)
071120	08991C0029		2		03	5			57.000	$10.00	$570.00		ST-1761(600)
080325	09005H0065		1		07	6			42400.000	$1.00	$42,400.00		NH-6470(134)
080325	09005H0145		2		07	6			42400.000	$2.75	$116,600.00		NH-6470(134)
080325	09005D0037		3		07	6			42400.000	$2.50	$106,000.00		NH-6470(134)
071127	09008H0065		1		07	6			21295.000	$0.80	$17,036.00		STP-6840(102)
071127	09008L0012		2		07	6			21295.000	$1.50	$31,942.50		STP-6840(102)
080819	09024I0052		1		07	1			4250.000	$2.50	$10,625.00		STP-5758 (102)
080819	09024W0112		2		07	1			4250.000	$5.00	$21,250.00		STP-5758 (102)
080819	09024H0145		3		07	1			4250.000	$4.40	$18,700.00		STP-5758 (102)
080826	09174M0104		1		05	2			723.000	$5.35	$3,868.05		STP-7744(103)
080826	09174P0078		2		05	2			723.000	$5.10	$3,687.30		STP-7744(103)
080826	09174H0145		3		05	2			723.000	$8.70	$6,290.10		STP-7744(103)
080325	09236H0065		1		07	6			9756.000	$1.00	$9,756.00		STP-6350(125)
080325	09236G0012		2		07	6			9756.000	$2.40	$23,414.40		STP-6350(125)
080325	09236D0037		3		07	6			9756.000	$2.50	$24,390.00		STP-6350(125)
080129	09239H0065		1		07	6			81726.000	$0.75	$61,294.50		STP-6420(106)
080129	09239L0012		2		07	6			81726.000	$1.45	$118,502.70		STP-6420(106)
080129	09239M0136		3		07	6			81726.000	$1.90	$155,279.40		STP-6420(106)
080115	09341A0089		1		07	3			29042.000	$1.70	$49,371.40		ST-3754(604)
080115	09341K0084		2		07	3			29042.000	$1.82	$52,856.44		ST-3754(604)
080115	09341C0062		3		07	3			29042.000	$1.20	$34,850.40		ST-3754(604)
080226	09347H0145		1		07	3			1160.000	$4.00	$4,640.00		ST-3110(647)
080226	09347I0019		2		07	3			1160.000	$4.00	$4,640.00		ST-3110(647)
080226	09347C0062		3		07	3			1160.000	$3.00	$3,480.00		ST-3110(647)
080722	09449I0052		1		07	1			19510.000	$3.43	$66,919.30		STP-5778 (101)
080722	09449P0078		2		07	1			19510.000	$3.75	$73,162.50		STP-5778 (101)
080722	09449C0064		3		07	1			19510.000	$1.85	$36,093.50		STP-5778 (101)
080812	09496B0189		1		03	3			26.660	$5.00	$133.30		BR-3260(107)
080812	09496I0007		2		03	3			26.660	$5.00	$133.30		BR-3260(107)
080812	09496C0139		3		03	3			26.660	$6.00	$159.96		BR-3260(107)
071030	09509W0158		1		08	3			90.000	$6.00	$540.00		STP-7803(100)
071030	09509K0071		2		08	3			90.000	$7.00	$630.00		STP-7803(100)
071030	09509K0084		3		08	3			90.000	$9.00	$810.00		STP-7803(100)
080506	09543L0012		1		07	5			8180.000	$3.00	$24,540.00		NH-1480(127)
080506	09543J0022		2		07	5			8180.000	$4.20	$34,356.00		NH-1480(127)
071016	09628B0189		1		09	5			4836.100	$2.50	$12,090.25		IM-15-1(143)7
071016	09628W0012		2		09	5			4836.100	$3.50	$16,926.35		IM-15-1(143)7
071120	09761W0158		1		08	3			83.000	$3.50	$290.50		A009(761)
071120	09761K0084		2		08	3			83.000	$3.00	$249.00		A009(761)
071120	09761K0071		3		08	3			83.000	$3.50	$290.50		A009(761)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09772P0109		1			07		1		250.000	$10.00	$2,500.00		A009(772)
080722	09772H0026		2			07		1		250.000	$7.30	$1,825.00		A009(772)
080722	09772W0085		3			07		1		250.000	$3.00	$750.00		A009(772)
080812	09774P0109		1			07		1		235.000	$6.00	$1,410.00		A009(774)
080812	09774W0085		2			07		1		235.000	$5.25	$1,233.75		A009(774)
080812	09774H0026		3			07		1		235.000	$6.00	$1,410.00		A009(774)
080529	09812C0062		1			07		3		200.000	$3.60	$720.00		A009(812)
080529	09812H0145		2			07		3		200.000	$7.37	$1,474.00		A009(812)
080529	09812I0019		3			07		3		200.000	$22.00	$4,400.00		A009(812)
071106	09864C0062		1			07		4		10950.000	$2.35	$25,732.50		A009(864)
071106	09864I0019		2			07		4		10950.000	$1.70	$18,615.00		A009(864)
080805	09875W0073		1			07		5		9900.000	$3.50	$34,650.00		A009(875)
080805	09875J0022		2			07		5		9900.000	$5.00	$49,500.00		A009(875)
080805	09875H0145		3			07		5		9900.000	$5.40	$53,460.00		A009(875)
080701	09996V0012		1			07		3		2964.000	$2.35	$6,965.40		A009(996)
080701	09996D0037		2			07		3		2964.000	$3.00	$8,892.00		A009(996)
080708	09997I0019		1			07		3		11000.000	$4.50	$49,500.00		A009(997)
080708	09997H0145		2			07		3		11000.000	$3.40	$37,400.00		A009(997)
080708	09997W0073		3			07		3		11000.000	$2.15	$23,650.00		A009(997)
071120	10010H0065		1			07		6		93470.000	$0.80	$74,776.00		A010(010)
071120	10010R0071		2			07		6		93470.000	$1.25	$116,837.50		A010(010)
071120	10010L0012		3			07		6		93470.000	$1.50	$140,205.00		A010(010)
080617	10446S0088		1			05		2		621.000	$3.00	$1,863.00		A010(446)
080617	10446W0085		2			05		2		621.000	$1.00	$621.00		A010(446)
080617	10446W0073		3			05		2		621.000	$2.50	$1,552.50		A010(446)
080304	10523Q0004		1			08		3		1.000	$0.00	$0.00		A010(523)
080304	10523P0092		2			08		3		1.000	$0.00	$0.00		A010(523)
080311	10533C0062		1			07		3		5456.000	$2.00	$10,912.00		A010(533)
080311	10533I0019		2			07		3		5456.000	$1.70	$9,275.20		A010(533)
080311	10533H0145		3			07		3		5456.000	$1.40	$7,638.40		A010(533)
080715	10940C0139		1			03		3		500.000	$4.25	$2,125.00		A010(940)
080715	10940M0047		2			03		3		500.000	$4.40	$2,200.00		A010(940)
080715	10940H0026		3			03		3		500.000	$4.00	$2,000.00		A010(940)
080429	11003H0145		1			05		3		9280.000	$1.75	$16,240.00		A011(003)
080429	11003W0073		2			05		3		9280.000	$1.50	$13,920.00		A011(003)
080429	11003I0019		3			05		3		9280.000	$2.25	$20,880.00		A011(003)
080812	11007G0110		1			07		3		580.000	$5.50	$3,190.00		A011(007)
080812	11007M0047		2			07		3		580.000	$4.70	$2,726.00		A011(007)
080812	11007W0014		3			07		3		580.000	$5.00	$2,900.00		A011(007)
080722	11013P0109		1			07		1		45.000	$15.00	$675.00		A011(013)
080722	11013W0085		2			07		1		45.000	$15.00	$675.00		A011(013)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 401-020A										Key =	Units = GAL	Desc = CSS-1 DIL EMUL ASPH FOR TACK C -(Continued)-		
080722	11013H0026		3			07	1			45.000	$15.00	$675.00		A011(013)
080603	11029P0078		1			12	2			13086.000	$1.75	$22,900.50		A011 (029)
080603	11029D0037		2			12	2			13086.000	$3.80	$49,726.80		A011 (029)
080520	11094W0073		1			07	5			8000.000	$1.70	$13,600.00		A011(094)
080520	11094J0022		2			07	5			8000.000	$2.84	$22,720.00		A011(094)
080520	11094G0012		3			07	5			8000.000	$4.00	$32,000.00		A011(094)
080715	11138W0073		1			07	6			34672.000	$2.30	$79,745.60		A011(138) & A011(139)
080715	11138H0065		2			07	6			34672.000	$1.50	$52,008.00		A011(138) & A011(139)
080715	11138L0012		3			07	6			34672.000	$2.50	$86,680.00		A011(138) & A011(139)
080513	11143H0065		1			07	6			20233.000	$1.00	$20,233.00		A011(143) & NH-6500(115)
080513	11143W0073		2			07	6			20233.000	$1.85	$37,431.05		A011(143) & NH-6500(115)
080513	11143D0037		3			07	6			20233.000	$2.00	$40,466.00		A011(143) & NH-6500(115)
080729	11486I0052		1			07	1			2569.000	$3.50	$8,991.50		A011(486)
080729	11486W0112		2			07	1			2569.000	$4.00	$10,276.00		A011(486)
080805	11488I0052		1			07	1			3400.000	$4.33	$14,722.00		A011(488)
080805	11488C0064		2			07	1			3400.000	$1.25	$4,250.00		A011(488)
080805	11488H0145		3			07	1			3400.000	$5.00	$17,000.00		A011(488)
080819	11489I0019		1			05	3			26877.000	$4.25	$114,227.25		A011(489)
080819	11489C0062		2			05	3			26877.000	$4.70	$126,321.90		A011(489)
080603	11490P0078		1			07	1			365.000	$3.50	$1,277.50		A011(490)
080826	11517H0145		1			07	1			14512.000	$2.00	$29,024.00		A011(517)
080826	11517I0052		2			07	1			14512.000	$4.50	$65,304.00		A011(517)
080826	11517P0078		3			07	1			14512.000	$2.50	$36,280.00		A011(517)
080722	11518C0139		1			06	3			425.000	$4.25	$1,806.25		A011(518)
080722	11518M0047		2			06	3			425.000	$5.00	$2,125.00		A011(518)
080722	11518H0026		3			06	3			425.000	$5.00	$2,125.00		A011(518)
LOW BID AVERAGE										505337.606		$882,806.64	$1.75	
THREE LOW BID AVERAGE										1421510.717		$2973388.14	$2.09	
---------- Item No. = 402-010A										Key =	Units = TON	Desc = MC-70 LIQ ASPH FOR PRIME COAT ----------		
080408	07811I0007		1			03	6			23.148	$408.24	$9,450.00		ST-6350(653)
080408	07811M0098		2			03	6			23.148	$421.85	$9,765.00		ST-6350(653)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 402-010A										Key =	Units = TON	Desc = MC-70 LIQ ASPH FOR PRIME COAT -(Continued)-		
080408	07811C0029		3			03	6			23.148	$544.32	$12,600.00		ST-6350(653)
LOW BID AVERAGE										23.148		$9,450.00	$408.24	
THREE LOW BID AVERAGE										69.444		$31,815.00	$458.14	
---------- Item No. = 403-006A										Key =	Units = TON	Desc = ASPH FOR SEAL COAT ----------		
080819	09024I0052		1			07	1			80.000	$1,050.00	$84,000.00		STP-5758 (102)
080819	09024W0112		2			07	1			80.000	$940.00	$75,200.00		STP-5758 (102)
080819	09024H0145		3			07	1			80.000	$960.00	$76,800.00		STP-5758 (102)
080722	09449I0052		1			07	1			250.000	$805.00	$201,250.00		STP-5778 (101)
080722	09449P0078		2			07	1			250.000	$1,000.00	$250,000.00		STP-5778 (101)
080722	09449C0064		3			07	1			250.000	$1,000.00	$250,000.00		STP-5778 (101)
080529	11027P0078		1			07	2			1413.000	$625.00	$883,125.00		A011(027)
LOW BID AVERAGE										1743.000		$1168375.00	$670.32	
THREE LOW BID AVERAGE										2403.000		$1820375.00	$757.54	
---------- Item No. = 403-045A										Key =	Units = TON	Desc = CRS-2R EMUL ASPH FOR SEAL COAT ----------		
080408	07811I0007		1			03	6			27.006	$408.24	$11,025.00		ST-6350(653)
080408	07811M0098		2			03	6			27.006	$421.85	$11,392.50		ST-6350(653)
080408	07811C0029		3			03	6			27.006	$884.52	$23,887.50		ST-6350(653)
071120	08686W0158		1			05	3			5.500	$525.00	$2,887.50		STP-3861(101)
071120	08686C0062		2			05	3			5.500	$525.00	$2,887.50		STP-3861(101)
071120	08686K0084		3			05	3			5.500	$580.00	$3,190.00		STP-3861(101)
080325	09005H0065		1			07	6			470.000	$480.00	$225,600.00		NH-6470(134)
080325	09005H0145		2			07	6			470.000	$444.00	$208,680.00		NH-6470(134)
080325	09005D0037		3			07	6			470.000	$515.00	$242,050.00		NH-6470(134)
071127	09008H0065		1			07	6			440.000	$390.00	$171,600.00		STP-6840(102)
071127	09008L0012		2			07	6			440.000	$405.00	$178,200.00		STP-6840(102)
080325	09236H0065		1			07	6			278.000	$500.00	$139,000.00		STP-6350(125)
080325	09236G0012		2			07	6			278.000	$490.00	$136,220.00		STP-6350(125)
080325	09236D0037		3			07	6			278.000	$500.00	$139,000.00		STP-6350(125)
080129	09239H0065		1			07	6			557.000	$450.00	$250,650.00		STP-6420(106)
080129	09239L0012		2			07	6			557.000	$378.00	$210,546.00		STP-6420(106)
080129	09239M0136		3			07	6			557.000	$450.00	$250,650.00		STP-6420(106)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 403-045A Key = Units = TON Desc = CRS-2R EMUL ASPH FOR SEAL COAT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080506	09543	L0012	1		07	5			215.000	$625.00	$134,375.00		NH-1480(127)
080506	09543	J0022	2		07	5			215.000	$600.00	$129,000.00		NH-1480(127)
080226	09768	S0084	1		07	4			230.000	$411.70	$94,691.00		A009(768)
080226	09768	K0038	2		07	4			230.000	$451.95	$103,948.50		A009(768)
080916	09866	K0038	1		07	4			670.000	$815.50	$546,385.00		A009(866)
080701	09912	H0065	1		07	6			440.000	$825.00	$363,000.00		A009(912)
080701	09912	K0038	2		07	6			440.000	$845.00	$371,800.00		A009(912)
071120	10010	H0065	1		07	6			1777.000	$400.00	$710,800.00		A010(010)
071120	10010	R0071	2		07	6			1777.000	$385.00	$684,145.00		A010(010)
071120	10010	L0012	3		07	6			1777.000	$395.00	$701,915.00		A010(010)
080129	10207	S0084	1		07	3			215.000	$620.20	$133,343.00		A010(207)
080129	10207	P0078	2		07	3			215.000	$500.00	$107,500.00		A010(207)
080129	10208	S0084	1		12	3			877.000	$527.70	$462,792.90		A010(208)
080311	10533	C0062	1		07	3			303.000	$435.00	$131,805.00		A010(533)
080311	10533	I0019	2		07	3			303.000	$457.00	$138,471.00		A010(533)
080311	10533	H0145	3		07	3			303.000	$480.00	$145,440.00		A010(533)
080304	10589	H0065	1		07	6			619.000	$480.00	$297,120.00		A010(589)
080304	10589	K0038	2		07	6			619.000	$437.40	$270,750.60		A010(589)
080520	11094	W0073	1		07	5			230.000	$560.00	$128,800.00		A011(094)
080520	11094	J0022	2		07	5			230.000	$535.00	$123,050.00		A011(094)
080520	11094	G0012	3		07	5			230.000	$600.00	$138,000.00		A011(094)
080715	11138	W0073	1		07	6			451.000	$790.00	$356,290.00		A011(138) & A011(139)
080715	11138	H0065	2		07	6			451.000	$740.00	$333,740.00		A011(138) & A011(139)
080715	11138	L0012	3		07	6			451.000	$790.00	$356,290.00		A011(138) & A011(139)
080513	11143	H0065	1		07	6			439.000	$575.00	$252,425.00		A011(143) & NH-6500(115)
080513	11143	W0073	2		07	6			439.000	$670.00	$294,130.00		A011(143) & NH-6500(115)
080513	11143	D0037	3		07	6			439.000	$500.00	$219,500.00		A011(143) & NH-6500(115)
080624	11145	H0065	1		12	6			1844.000	$822.00	$1515768.00		A011(145)
080624	11145	K0038	2		12	6			1844.000	$835.00	$1539740.00		A011(145)
080617	11475	E0044	1		07	4			657.000	$715.00	$469,755.00		A011(475)
080617	11475	S0084	2		07	4			657.000	$750.00	$492,750.00		A011(475)
080603	11490	P0078	1		07	1			980.000	$635.00	$622,300.00		A011(490)
080624	11494	K0038	1		07	4			615.000	$870.73	$535,498.95		A011(494)
LOW BID AVERAGE									12339.506		$7555911.35	$612.33	
THREE LOW BID AVERAGE									26074.519		$15112784.95	$579.60	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 403-055A									Key =		Units = TON	Desc = REJECTS		----------
080408	07811I0007		1			03	6			11.023	$31.75	$350.00		ST-6350(653)
080408	07811M0098		2			03	6			11.023	$28.12	$310.00		ST-6350(653)
080408	07811C0029		3			03	6			11.023	$22.68	$250.00		ST-6350(653)
071120	08686W0158		1			05	3			7.180	$1.00	$7.18		STP-3861(101)
071120	08686C0062		2			05	3			7.180	$0.00	$0.00		STP-3861(101)
071120	08686K0084		3			05	3			7.180	$59.00	$423.62		STP-3861(101)
080325	09005H0065		1			07	6			180.000	$0.01	$1.80		NH-6470(134)
080325	09005H0145		2			07	6			180.000	$14.50	$2,610.00		NH-6470(134)
080325	09005D0037		3			07	6			180.000	$22.00	$3,960.00		NH-6470(134)
080819	09024I0052		1			07	1			650.000	$48.00	$31,200.00		STP-5758 (102)
080819	09024W0112		2			07	1			650.000	$33.71	$21,911.50		STP-5758 (102)
080819	09024H0145		3			07	1			650.000	$36.00	$23,400.00		STP-5758 (102)
080325	09236H0065		1			07	6			107.000	$0.01	$1.07		STP-6350(125)
080325	09236G0012		2			07	6			107.000	$0.00	$0.00		STP-6350(125)
080325	09236D0037		3			07	6			107.000	$25.00	$2,675.00		STP-6350(125)
080722	09449I0052		1			07	1			1562.000	$16.49	$25,757.38		STP-5778 (101)
080722	09449P0078		2			07	1			1562.000	$85.00	$132,770.00		STP-5778 (101)
080722	09449C0064		3			07	1			1562.000	$65.00	$101,530.00		STP-5778 (101)
080701	09912H0065		1			07	6			200.000	$0.01	$2.00		A009(912)
080701	09912K0038		2			07	6			200.000	$39.40	$7,880.00		A009(912)
071120	10010H0065		1			07	6			689.000	$0.01	$6.89		A010(010)
071120	10010R0071		2			07	6			689.000	$17.00	$11,713.00		A010(010)
071120	10010L0012		3			07	6			689.000	$0.00	$0.00		A010(010)
080304	10589H0065		1			07	6			87.000	$17.00	$1,479.00		A010(589)
080304	10589K0038		2			07	6			87.000	$38.23	$3,326.01		A010(589)
080715	11138W0073		1			07	6			174.000	$0.00	$0.00		A011(138) & A011(139)
080715	11138H0065		2			07	6			174.000	$35.00	$6,090.00		A011(138) & A011(139)
080715	11138L0012		3			07	6			174.000	$0.00	$0.00		A011(138) & A011(139)
080513	11143H0065		1			07	6			170.000	$0.01	$1.70		A011(143) & NH-6500(115)
080513	11143W0073		2			07	6			170.000	$0.00	$0.00		A011(143) & NH-6500(115)
080513	11143D0037		3			07	6			170.000	$29.00	$4,930.00		A011(143) & NH-6500(115)
LOW BID AVERAGE										3837.203		$58,807.02	$15.33	
THREE LOW BID AVERAGE										11224.609		$382,586.15	$34.08	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 403-056A									Key =		Units = TON	Desc = CHOKE SAND		----------
080812	09774P0109		1			07	1			25.000	$20.00	$500.00		A009(774)
080812	09774W0085		2			07	1			25.000	$25.00	$625.00		A009(774)
080812	09774H0026		3			07	1			25.000	$22.00	$550.00		A009(774)
LOW BID AVERAGE										25.000		$500.00	$20.00	
THREE LOW BID AVERAGE										75.000		$1,675.00	$22.33	
---------- Item No. = 403-075A									Key =		Units = MILE	Desc = BROOMING		----------
080408	07811I0007		1			03	6			1.467	$482.70	$708.00		ST-6350(653)
080408	07811M0098		2			03	6			1.467	$498.79	$731.60		ST-6350(653)
080408	07811C0029		3			03	6			1.467	$1,126.30	$1,652.00		ST-6350(653)
071120	08686W0158		1			05	3			0.190	$1.00	$0.19		STP-3861(101)
071120	08686C0062		2			05	3			0.190	$0.00	$0.00		STP-3861(101)
071120	08686K0084		3			05	3			0.190	$4,070.00	$773.30		STP-3861(101)
080325	09005H0065		1			07	6			24.540	$800.00	$19,632.00		NH-6470(134)
080325	09005H0145		2			07	6			24.540	$905.00	$22,208.70		NH-6470(134)
080325	09005D0037		3			07	6			24.540	$954.00	$23,411.16		NH-6470(134)
080325	09236H0065		1			07	6			18.620	$800.00	$14,896.00		STP-6350(125)
080325	09236G0012		2			07	6			18.620	$700.00	$13,034.00		STP-6350(125)
080325	09236D0037		3			07	6			18.620	$900.00	$16,758.00		STP-6350(125)
080701	09912H0065		1			07	6			32.540	$625.00	$20,337.50		A009(912)
080701	09912K0038		2			07	6			32.540	$630.09	$20,503.13		A009(912)
071120	10010H0065		1			07	6			74.590	$950.00	$70,860.50		A010(010)
071120	10010R0071		2			07	6			74.590	$215.00	$16,036.85		A010(010)
071120	10010L0012		3			07	6			74.590	$1,800.00	$134,262.00		A010(010)
080129	10207S0084		1			07	3			20.000	$550.00	$11,000.00		A010(207)
080129	10207P0078		2			07	3			20.000	$750.00	$15,000.00		A010(207)
080129	10208S0084		1			12	3			59.000	$550.00	$32,450.00		A010(208)
080311	10533C0062		1			07	3			65.000	$628.00	$40,820.00		A010(533)
080311	10533I0019		2			07	3			65.000	$630.00	$40,950.00		A010(533)
080311	10533H0145		3			07	3			65.000	$640.00	$41,600.00		A010(533)
080304	10589H0065		1			07	6			22.660	$2,000.00	$45,320.00		A010(589)
080304	10589K0038		2			07	6			22.660	$860.00	$19,487.60		A010(589)
080715	11138W0073		1			07	6			29.090	$720.00	$20,944.80		A011(138) & A011(139)
080715	11138H0065		2			07	6			29.090	$550.00	$15,999.50		A011(138) & A011(139)
080715	11138L0012		3			07	6			29.090	$1,100.00	$31,999.00		A011(138) & A011(139)
080513	11143H0065		1			07	6			22.960	$1,000.00	$22,960.00		A011(143) & NH-6500(115)
080513	11143W0073		2			07	6			22.960	$1,200.00	$27,552.00		A011(143) & NH-6500(115)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 403-075A									Key =		Units = MILE	Desc = BROOMING		-(Continued)-
080513	11143	D0	037	3		07	6			22.960	$675.00	$15,498.00		A011(143) & NH-6500(115)
080826	11517	H0	145	1		07	1			4.720	$1,100.00	$5,192.00		A011(517)
080826	11517	I0	052	2		07	1			4.720	$450.00	$2,124.00		A011(517)
080826	11517	P0	078	3		07	1			4.720	$750.00	$3,540.00		A011(517)
LOW BID AVERAGE										375.377		$305,120.99	$812.84	
THREE LOW BID AVERAGE										932.930		$768,241.83	$823.47	
---------- Item No. = 403-080A									Key =		Units = HR	Desc = BROOMING		----------
080129	10208	S0	084	1		12	3			10.000	$135.00	$1,350.00		A010(208)
LOW BID AVERAGE										10.000		$1,350.00	$135.00	
THREE LOW BID AVERAGE										10.000		$1,350.00	$135.00	
---------- Item No. = 403-085A									Key =		Units = EACH	Desc = APPROACHES		----------
080408	07811	I0	007	1		03	6			9.000	$300.00	$2,700.00		ST-6350(653)
080408	07811	M0	098	2		03	6			9.000	$310.00	$2,790.00		ST-6350(653)
080408	07811	C0	029	3		03	6			9.000	$700.00	$6,300.00		ST-6350(653)
080325	09005	H0	065	1		07	6			7.000	$500.00	$3,500.00		NH-6470(134)
080325	09005	H0	145	2		07	6			7.000	$525.00	$3,675.00		NH-6470(134)
080325	09005	D0	037	3		07	6			7.000	$555.00	$3,885.00		NH-6470(134)
071127	09008	H0	065	1		07	6			12.000	$250.00	$3,000.00		STP-6840(102)
071127	09008	L0	012	2		07	6			12.000	$200.00	$2,400.00		STP-6840(102)
080325	09236	H0	065	1		07	6			16.000	$130.00	$2,080.00		STP-6350(125)
080325	09236	G0	012	2		07	6			16.000	$500.00	$8,000.00		STP-6350(125)
080325	09236	D0	037	3		07	6			16.000	$600.00	$9,600.00		STP-6350(125)
080129	09239	H0	065	1		07	6			21.000	$300.00	$6,300.00		STP-6420(106)
080129	09239	L0	012	2		07	6			21.000	$0.00	$0.00		STP-6420(106)
080129	09239	M0	136	3		07	6			21.000	$1,000.00	$21,000.00		STP-6420(106)
080916	09866	K0	038	1		07	4			6.000	$1,116.07	$6,696.42		A009(866)
080701	09912	H0	065	1		07	6			29.000	$10.00	$290.00		A009(912)
080701	09912	K0	038	2		07	6			29.000	$578.18	$16,767.22		A009(912)
080129	10207	S0	084	1		07	3			16.000	$350.00	$5,600.00		A010(207)
080129	10207	P0	078	2		07	3			16.000	$200.00	$3,200.00		A010(207)
080129	10208	S0	084	1		12	3			33.000	$350.00	$11,550.00		A010(208)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 403-085A									Key =	Units = EACH	Desc = APPROACHES		-(Continued)-
080304	10589H0065		1		07	6			29.000	$600.00	$17,400.00		A010(589)
080304	10589K0038		2		07	6			29.000	$175.00	$5,075.00		A010(589)
080513	11143H0065		1		07	6			13.000	$700.00	$9,100.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			13.000	$1,000.00	$13,000.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			13.000	$555.00	$7,215.00		A011(143) & NH-6500(115)
080624	11145H0065		1		12	6			37.000	$220.00	$8,140.00		A011(145)
080624	11145K0038		2		12	6			37.000	$328.41	$12,151.17		A011(145)
080617	11475E0044		1		07	4			4.000	$1,000.00	$4,000.00		A011(475)
080617	11475S0084		2		07	4			4.000	$300.00	$1,200.00		A011(475)
080624	11494K0038		1		07	4			43.000	$278.79	$11,987.97		A011(494)
LOW BID AVERAGE									275.000		$92,344.39	$335.80	
THREE LOW BID AVERAGE									534.000		$208,602.78	$390.64	
---------- Item No. = 403-205A									Key =	Units = TON	Desc = COVER CT MAT CL A		----------
071120	08686W0158		1		05	3			68.310	$35.00	$2,390.85		STP-3861(101)
071120	08686C0062		2		05	3			68.310	$36.75	$2,510.39		STP-3861(101)
071120	08686K0084		3		05	3			68.310	$52.00	$3,552.12		STP-3861(101)
080916	09866K0038		1		07	4			40.000	$75.87	$3,034.80		A009(866)
080304	10589H0065		1		07	6			1743.000	$35.00	$61,005.00		A010(589)
080304	10589K0038		2		07	6			1743.000	$46.00	$80,178.00		A010(589)
LOW BID AVERAGE									1851.310		$66,430.65	$35.88	
THREE LOW BID AVERAGE									3730.930		$152,671.16	$40.92	
---------- Item No. = 403-215A									Key =	Units = TON	Desc = COVER CT MAT CL B		----------
080408	07811I0007		1		03	6			225.970	$49.90	$11,275.00		ST-6350(653)
080408	07811M0098		2		03	6			225.970	$46.27	$10,455.00		ST-6350(653)
080408	07811C0029		3		03	6			225.970	$113.40	$25,625.00		ST-6350(653)
080325	09005H0065		1		07	6			3600.000	$32.00	$115,200.00		NH-6470(134)
080325	09005H0145		2		07	6			3600.000	$36.00	$129,600.00		NH-6470(134)
080325	09005D0037		3		07	6			3600.000	$31.00	$111,600.00		NH-6470(134)
080325	09236H0065		1		07	6			2139.000	$60.00	$128,340.00		STP-6350(125)
080325	09236G0012		2		07	6			2139.000	$47.00	$100,533.00		STP-6350(125)
080325	09236D0037		3		07	6			2139.000	$27.00	$57,753.00		STP-6350(125)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 403-215A Key = Units = TON Desc = COVER CT MAT CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080701	09912H0065		1		07	6			3360.000	$51.00	$171,360.00		A009(912)
080701	09912K0038		2		07	6			3360.000	$33.31	$111,921.60		A009(912)
071120	10010H0065		1		07	6			13161.000	$28.00	$368,508.00		A010(010)
071120	10010R0071		2		07	6			13161.000	$30.00	$394,830.00		A010(010)
071120	10010L0012		3		07	6			13161.000	$30.00	$394,830.00		A010(010)
080129	10207S0084		1		07	3			2040.000	$17.70	$36,108.00		A010(207)
080129	10207P0078		2		07	3			2040.000	$40.00	$81,600.00		A010(207)
080129	10208S0084		1		12	3			9124.000	$22.53	$205,563.72		A010(208)
080311	10533C0062		1		07	3			3143.000	$36.00	$113,148.00		A010(533)
080311	10533I0019		2		07	3			3143.000	$36.60	$115,033.80		A010(533)
080311	10533H0145		3		07	3			3143.000	$42.00	$132,006.00		A010(533)
080304	10589H0065		1		07	6			2325.000	$37.00	$86,025.00		A010(589)
080304	10589K0038		2		07	6			2325.000	$35.50	$82,537.50		A010(589)
080715	11138W0073		1		07	6			3478.000	$25.00	$86,950.00		A011(138) & A011(139)
080715	11138H0065		2		07	6			3478.000	$35.00	$121,730.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			3478.000	$25.00	$86,950.00		A011(138) & A011(139)
080513	11143H0065		1		07	6			3383.000	$32.00	$108,256.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			3383.000	$43.00	$145,469.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			3383.000	$39.00	$131,937.00		A011(143) & NH-6500(115)
LOW BID AVERAGE									45978.970		$1430733.72	$31.12	
THREE LOW BID AVERAGE									111963.910		$3665144.62	$32.74	

---------- Item No. = 404-275A Key = Units = TON Desc = CRS-2 EMUL ASPH SURF TR TY C ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080812	09774P0109		1		07	1			20.000	$900.00	$18,000.00		A009(774)
080812	09774W0085		2		07	1			20.000	$950.00	$19,000.00		A009(774)
080812	09774H0026		3		07	1			20.000	$950.00	$19,000.00		A009(774)
LOW BID AVERAGE									20.000		$18,000.00	$900.00	
THREE LOW BID AVERAGE									60.000		$56,000.00	$933.33	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 404-450A					Key =					Units = HR	Desc = BROOMING		----------
080812	09774P0109		1		07	1			40.000	$105.00	$4,200.00		A009(774)
080812	09774W0085		2		07	1			40.000	$180.00	$7,200.00		A009(774)
080812	09774H0026		3		07	1			40.000	$105.00	$4,200.00		A009(774)
LOW BID AVERAGE									40.000		$4,200.00	$105.00	
THREE LOW BID AVERAGE									120.000		$15,600.00	$130.00	
---------- Item No. = 404-515A					Key =					Units = TON	Desc = COVER CT MAT CL B		----------
080812	09774P0109		1		07	1			160.000	$34.00	$5,440.00		A009(774)
080812	09774W0085		2		07	1			160.000	$44.00	$7,040.00		A009(774)
080812	09774H0026		3		07	1			160.000	$35.00	$5,600.00		A009(774)
LOW BID AVERAGE									160.000		$5,440.00	$34.00	
THREE LOW BID AVERAGE									480.000		$18,080.00	$37.67	
---------- Item No. = 405-005A					Key =					Units = TON	Desc = PL MIX PAV CL I		----------
080603	01729P0177		1		01	1			43511.905	$38.10	$1657908.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			43511.905	$37.20	$1618434.00		DHP-NH-IR-CM-F-5116(068)
080325	09236H0065		1		07	6			16985.000	$23.00	$390,655.00		STP-6350(125)
080325	09236G0012		2		07	6			16985.000	$31.25	$530,781.25		STP-6350(125)
080325	09236D0037		3		07	6			16985.000	$38.00	$645,430.00		STP-6350(125)
LOW BID AVERAGE									60496.905		$2048563.00	$33.86	
THREE LOW BID AVERAGE									137978.810		$4843208.25	$35.10	
---------- Item No. = 405-010A					Key =					Units = TON	Desc = PL MIX PAV CL II		----------
080408	07811I0007		1		03	6			4271.384	$40.82	$174,375.00		ST-6350(653)
080408	07811M0098		2		03	6			4271.384	$42.18	$180,187.50		ST-6350(653)
080408	07811C0029		3		03	6			4271.384	$47.17	$201,500.00		ST-6350(653)
071127	09008H0065		1		07	6			34400.000	$21.00	$722,400.00		STP-6840(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 405-010A										Key =	Units = TON	Desc = PL MIX PAV CL II		-(Continued)-
071127	09008L0012		2			07	6			34400.000	$23.50	$808,400.00		STP-6840(102)
LOW BID AVERAGE										38671.384		$896,775.00	$23.19	
THREE LOW BID AVERAGE										81614.153		$2086862.50	$25.57	
---------- Item No. = 405-020A										Key =	Units = TON	Desc = PL MIX PAV CL IV		----------
080408	07811I0007		1			03	6			11.023	$45.36	$500.00		ST-6350(653)
080408	07811M0098		2			03	6			11.023	$46.72	$515.00		ST-6350(653)
080408	07811C0029		3			03	6			11.023	$72.58	$800.00		ST-6350(653)
LOW BID AVERAGE										11.023		$500.00	$45.36	
THREE LOW BID AVERAGE										33.069		$1,815.00	$54.89	
---------- Item No. = 405-025A										Key =	Units = TON	Desc = PL MIX PAV INCL ASPH&ADD CL I		----------
071204	07832S0077		1			03	3			1790.000	$64.15	$114,828.50		BR-3110(127)
071204	07832H0026		2			03	3			1790.000	$80.00	$143,200.00		BR-3110(127)
071204	07832C0139		3			03	3			1790.000	$87.90	$157,341.00		BR-3110(127)
080422	08126M0136		1			11	5			5290.000	$64.25	$339,882.50		STP-7101(102)
080422	08126J0022		2			11	5			5290.000	$60.00	$317,400.00		STP-7101(102)
071127	08447C0029		1			07	5			3200.000	$77.00	$246,400.00		ST-1786(609)
071127	08447I0007		2			07	5			3200.000	$71.00	$227,200.00		ST-1786(609)
071127	08447B0189		3			07	5			3200.000	$70.00	$224,000.00		ST-1786(609)
080617	08811V0012		1			08	3			1110.000	$69.80	$77,478.00		ST-3270(648)
080617	08811H0145		2			08	3			1110.000	$129.00	$143,190.00		ST-3270(648)
080617	08811P0038		3			08	3			1110.000	$110.00	$122,100.00		ST-3270(648)
080318	08826H0145		1			07	3			3553.000	$60.00	$213,180.00		ST-3340(618)
080318	08826I0019		2			07	3			3553.000	$69.00	$245,157.00		ST-3340(618)
080318	08826W0158		3			07	3			3553.000	$60.00	$213,180.00		ST-3340(618)
080715	08945C0139		1			03	3			90.000	$158.00	$14,220.00		A008(945)
080715	08945M0047		2			03	3			90.000	$200.00	$18,000.00		A008(945)
080715	08945B0189		3			03	3			90.000	$170.00	$15,300.00		A008(945)
080415	09246T0090		1			07	6			40.000	$180.00	$7,200.00		NH-6470(137)
080415	09246C0029		2			07	6			40.000	$380.00	$15,200.00		NH-6470(137)
080415	09246C0018		3			07	6			40.000	$220.00	$8,800.00		NH-6470(137)
080115	09341A0089		1			07	3			25956.000	$48.00	$1245888.00		ST-3754(604)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 405-025A									Key =		Units = TON	Desc = PL MIX PAV INCL ASPH&ADD CL I		-(Continued)-
080115	09341K0084		2			07	3			25956.000	$48.00	$1245888.00		ST-3754(604)
080115	09341C0062		3			07	3			25956.000	$56.00	$1453536.00		ST-3754(604)
080226	09347H0145		1			07	3			4563.000	$53.00	$241,839.00		ST-3110(647)
080226	09347I0019		2			07	3			4563.000	$68.00	$310,284.00		ST-3110(647)
080226	09347C0062		3			07	3			4563.000	$67.00	$305,721.00		ST-3110(647)
080923	09485W0158		1			08	3			276.000	$132.00	$36,432.00		STP-3340(113)
080923	09485K0071		2			08	3			276.000	$110.00	$30,360.00		STP-3340(113)
080923	09485H0145		3			08	3			276.000	$125.00	$34,500.00		STP-3340(113)
080812	09496B0189		1			03	3			54.000	$210.00	$11,340.00		BR-3260(107)
080812	09496I0007		2			03	3			54.000	$225.00	$12,150.00		BR-3260(107)
080812	09496C0139		3			03	3			54.000	$225.00	$12,150.00		BR-3260(107)
071030	09509W0158		1			08	3			570.000	$72.00	$41,040.00		STP-7803(100)
071030	09509K0071		2			08	3			570.000	$85.00	$48,450.00		STP-7803(100)
071030	09509K0084		3			08	3			570.000	$69.10	$39,387.00		STP-7803(100)
071016	09628B0189		1			09	5			1449.200	$82.00	$118,834.40		IM-15-1(143)7
071016	09628W0012		2			09	5			1449.200	$117.00	$169,556.40		IM-15-1(143)7
080304	10523Q0004		1			08	3			27.000	$262.50	$7,087.50		A010(523)
080304	10523P0092		2			08	3			27.000	$275.00	$7,425.00		A010(523)
080819	11062C0139		1			03	3			64.000	$160.00	$10,240.00		A011(062)
080819	11062M0047		2			03	3			64.000	$176.00	$11,264.00		A011(062)
080819	11062P0109		3			03	3			64.000	$175.00	$11,200.00		A011(062)
080603	11490P0078		1			07	1			823.000	$165.00	$135,795.00		A011(490)
LOW BID AVERAGE										48855.200		$2861684.90	$58.57	
THREE LOW BID AVERAGE										138153.400		$8403624.30	$60.83	
---------- Item No. = 405-030A									Key =		Units = TON	Desc = PL MIX PAV INCL ASPH&ADD CL II		----------
080603	07673M0190		1			07	3			1442.000	$64.00	$92,288.00		STP-7993(100)
080603	07673W0158		2			07	3			1442.000	$63.00	$90,846.00		STP-7993(100)
080603	07673I0019		3			07	3			1442.000	$61.00	$87,962.00		STP-7993(100)
080205	07783M0006		1			03	2			986.000	$91.10	$89,824.60		BR-7724(100)
080205	07783W0085		2			03	2			986.000	$82.00	$80,852.00		BR-7724(100)
080205	07783C0247		3			03	2			986.000	$76.00	$74,936.00		BR-7724(100)
071030	08080I0019		1			06	3			4195.000	$62.10	$260,509.50		STP-3724(100)
071030	08080T0162		2			06	3			4195.000	$57.75	$242,261.25		STP-3724(100)
071030	08080N0005		3			06	3			4195.000	$56.50	$237,017.50		STP-3724(100)
080909	08112I0019		1			05	4			5190.000	$141.00	$731,790.00		STP-2818(100)
080909	08112C0001		2			05	4			5190.000	$142.00	$736,980.00		STP-2818(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 405-030A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL II -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080909	08112B0192		3			05	4			5190.000	$162.00	$840,780.00		STP-2818(100)
071120	08694L0012		1			05	5			5277.000	$67.40	$355,669.80		STP-1737(100)
071120	08694J0022		2			05	5			5277.000	$82.50	$435,352.50		STP-1737(100)
071120	08694M0136		3			05	5			5277.000	$82.00	$432,714.00		STP-1737(100)
080205	08799H0145		1			05	3			1990.000	$57.20	$113,828.00		STP-8743(101)
080205	08799K0071		2			05	3			1990.000	$72.00	$143,280.00		STP-8743(101)
080205	08799W0158		3			05	3			1990.000	$56.00	$111,440.00		STP-8743(101)
071120	08991I0007		1			03	5			254.000	$115.00	$29,210.00		ST-1761(600)
071120	08991C0029		2			03	5			254.000	$125.00	$31,750.00		ST-1761(600)
080617	09687H0145		1			08	4			514.000	$80.65	$41,454.10		STP-7042(101)
080617	09687I0019		2			08	4			514.000	$89.00	$45,746.00		STP-7042(101)
080617	09687K0038		3			08	4			514.000	$111.35	$57,233.90		STP-7042(101)
LOW BID AVERAGE										19848.000		$1714574.00	$86.39	
THREE LOW BID AVERAGE										59290.000		$5363725.15	$90.47	

---------- Item No. = 405-035A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL II ----------

071002	06028C0029		1			07	5			490.520	$99.79	$48,950.00		BROS-1500(103)
071002	06028I0007		2			07	5			490.520	$90.72	$44,500.00		BROS-1500(103)
071002	06028B0189		3			07	5			490.520	$90.72	$44,500.00		BROS-1500(103)
071120	08686W0158		1			05	3			2082.000	$58.00	$120,756.00		STP-3861(101)
071120	08686C0062		2			05	3			2082.000	$65.00	$135,330.00		STP-3861(101)
071120	08686K0084		3			05	3			2082.000	$64.00	$133,248.00		STP-3861(101)
071120	08694L0012		1			05	5			154.000	$75.00	$11,550.00		STP-1737(100)
071120	08694J0022		2			05	5			154.000	$100.00	$15,400.00		STP-1737(100)
071120	08694M0136		3			05	5			154.000	$160.00	$24,640.00		STP-1737(100)
080819	09024I0052		1			07	1			14550.000	$88.00	$1280400.00		STP-5758 (102)
080819	09024W0112		2			07	1			14550.000	$101.00	$1469550.00		STP-5758 (102)
080819	09024H0145		3			07	1			14550.000	$98.00	$1425900.00		STP-5758 (102)
080108	09026K0084		1			05	1			9589.000	$53.50	$513,011.50		STP-7645(100)
080108	09026P0078		2			05	1			9589.000	$52.00	$498,628.00		STP-7645(100)
080108	09026I0052		3			05	1			9589.000	$56.00	$536,984.00		STP-7645(100)
080909	09432I0052		1			09	1			601.800	$96.60	$58,133.88		STP-7665(100)
080909	09432P0078		2			09	1			601.800	$107.00	$64,392.60		STP-7665(100)
080909	09432C0028		3			09	1			601.800	$120.00	$72,216.00		STP-7665(100)
071120	09761W0158		1			08	3			414.000	$70.00	$28,980.00		A009(761)
071120	09761K0084		2			08	3			414.000	$71.00	$29,394.00		A009(761)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 405-035A								Key =		Units = TON	Desc = PL MIX PAV INCL ASPH&ADD CL II -(Continued)-		
071120	09761K0071		3		08	3			414.000	$68.00	$28,152.00		A009(761)
LOW BID AVERAGE									27881.320		$2061781.38	$73.95	
THREE LOW BID AVERAGE									83643.961		$6584615.98	$78.72	
---------- Item No. = 405-040A								Key =		Units = TON	Desc = PL MIX PAV INCL ASPH&ADD CL IV ----------		
080603	01729P0177		1		01	1			1999.559	$72.58	$145,120.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			1999.559	$71.22	$142,399.00		DHP-NH-IR-CM-F-5116(068)
080826	09174M0104		1		05	2			109.000	$236.00	$25,724.00		STP-7744(103)
080826	09174P0078		2		05	2			109.000	$225.00	$24,525.00		STP-7744(103)
080826	09174H0145		3		05	2			109.000	$127.00	$13,843.00		STP-7744(103)
LOW BID AVERAGE									2108.559		$170,844.00	$81.02	
THREE LOW BID AVERAGE									4326.118		$351,611.00	$81.28	
---------- Item No. = 405-075A								Key =		Units = TON	Desc = PL MIX LVL CRSE INCL ASPH&ADD ----------		
080325	09005H0065		1		07	6			19185.000	$50.00	$959,250.00		NH-6470(134)
080325	09005H0145		2		07	6			19185.000	$54.00	$1035990.00		NH-6470(134)
080325	09005D0037		3		07	6			19185.000	$56.00	$1074360.00		NH-6470(134)
LOW BID AVERAGE									19185.000		$959,250.00	$50.00	
THREE LOW BID AVERAGE									57555.000		$3069600.00	$53.33	
---------- Item No. = 405-160A								Key =		Units = TON	Desc = PG 58-28 ASPH FOR PL MX ----------		
080603	01729P0177		1		01	1			1333.774	$675.86	$901,450.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			1333.774	$671.33	$895,400.00		DHP-NH-IR-CM-F-5116(068)
080408	07811I0007		1		03	6			242.504	$553.39	$134,200.00		ST-6350(653)
080408	07811M0098		2		03	6			242.504	$562.46	$136,400.00		ST-6350(653)
080408	07811C0029		3		03	6			242.504	$453.60	$110,000.00		ST-6350(653)
071127	09008H0065		1		07	6			1310.000	$470.00	$615,700.00		STP-6840(102)
071127	09008L0012		2		07	6			1310.000	$392.00	$513,520.00		STP-6840(102)
080325	09236H0065		1		07	6			816.000	$560.00	$456,960.00		STP-6350(125)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 405-160A										Key =	Units = TON	Desc = PG 58-28 ASPH FOR PL MX		-(Continued)-
080325	09236G0012		2			07	6			816.000	$600.00	$489,600.00		STP-6350(125)
080325	09236D0037		3			07	6			816.000	$525.00	$428,400.00		STP-6350(125)
LOW BID AVERAGE										3702.279		$2108310.00	$569.46	
THREE LOW BID AVERAGE										8463.062		$4681630.00	$553.18	
---------- Item No. = 405-170A										Key =	Units = TON	Desc = PG 64-28 ASPH FOR PL MX		----------
080603	01729P0177		1			01	1			972.222	$689.47	$670,320.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			972.222	$689.47	$670,320.00		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE										972.222		$670,320.00	$689.47	
THREE LOW BID AVERAGE										1944.444		$1340640.00	$689.47	
---------- Item No. = 405-225A										Key =	Units = TOA	Desc = 1% ANTI-STRIP ADD FOR PL MIX		----------
080408	07811I0007		1			03	6			242.504	$13.61	$3,300.00		ST-6350(653)
080408	07811M0098		2			03	6			242.504	$14.06	$3,410.00		ST-6350(653)
080408	07811C0029		3			03	6			242.504	$27.22	$6,600.00		ST-6350(653)
LOW BID AVERAGE										242.504		$3,300.00	$13.61	
THREE LOW BID AVERAGE										727.513		$13,310.00	$18.30	
---------- Item No. = 405-230A										Key =	Units = TOA	Desc = .5% ANTI-STRIP ADD FOR PL MIX		----------
080603	01729P0177		1			01	1			2493.386	$8.16	$20,358.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			2493.386	$12.25	$30,537.00		DHP-NH-IR-CM-F-5116(068)
071127	09008H0065		1			07	6			1310.000	$14.00	$18,340.00		STP-6840(102)
071127	09008L0012		2			07	6			1310.000	$12.25	$16,047.50		STP-6840(102)
080325	09236H0065		1			07	6			816.000	$15.00	$12,240.00		STP-6350(125)
080325	09236G0012		2			07	6			816.000	$14.00	$11,424.00		STP-6350(125)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 405-230A Key = Units = TOA Desc = .5% ANTI-STRIP ADD FOR PL MIX -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09236D0037		3			07	6			816.000	$14.50	$11,832.00		STP-6350(125)
LOW BID AVERAGE										4619.386		$50,938.00	$11.03	
THREE LOW BID AVERAGE										10054.772		$120,778.50	$12.01	

---------- Item No. = 405-240A Key = Units = SY Desc = MISC PAV ----------

080603	01729P0177		1			01	1			1069.250	$8.36	$8,940.00	DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1069.250	$25.50	$27,267.00	DHP-NH-IR-CM-F-5116(068)
080408	07811I0007		1			03	6			306.183	$17.56	$5,376.00	ST-6350(653)
080408	07811M0098		2			03	6			306.183	$17.56	$5,376.00	ST-6350(653)
080408	07811C0029		3			03	6			306.183	$25.08	$7,680.00	ST-6350(653)
071204	07832S0077		1			03	3			605.000	$16.50	$9,982.50	BR-3110(127)
071204	07832H0026		2			03	3			605.000	$25.00	$15,125.00	BR-3110(127)
071204	07832C0139		3			03	3			605.000	$11.50	$6,957.50	BR-3110(127)
080826	08692W0073		1			05	4			152.000	$6.00	$912.00	STP-2779(100)
080826	08692D0037		2			05	4			152.000	$20.00	$3,040.00	STP-2779(100)
080826	08692K0071		3			05	4			152.000	$15.00	$2,280.00	STP-2779(100)
080108	09026K0084		1			05	1			1214.000	$3.50	$4,249.00	STP-7645(100)
080108	09026P0078		2			05	1			1214.000	$14.40	$17,481.60	STP-7645(100)
080108	09026I0052		3			05	1			1214.000	$7.50	$9,105.00	STP-7645(100)
080115	09341A0089		1			07	3			117.000	$5.50	$643.50	ST-3754(604)
080115	09341K0084		2			07	3			117.000	$16.23	$1,898.91	ST-3754(604)
080115	09341C0062		3			07	3			117.000	$11.00	$1,287.00	ST-3754(604)
080226	09347H0145		1			07	3			564.000	$1.80	$1,015.20	ST-3110(647)
080226	09347I0019		2			07	3			564.000	$14.00	$7,896.00	ST-3110(647)
080226	09347C0062		3			07	3			564.000	$11.00	$6,204.00	ST-3110(647)
080923	09485W0158		1			08	3			700.000	$3.00	$2,100.00	STP-3340(113)
080923	09485K0071		2			08	3			700.000	$7.00	$4,900.00	STP-3340(113)
080923	09485H0145		3			08	3			700.000	$4.00	$2,800.00	STP-3340(113)
071030	09509W0158		1			08	3			507.000	$11.00	$5,577.00	STP-7803(100)
071030	09509K0071		2			08	3			507.000	$19.25	$9,759.75	STP-7803(100)
071030	09509K0084		3			08	3			507.000	$11.80	$5,982.60	STP-7803(100)
080617	09687H0145		1			08	4			797.000	$6.15	$4,901.55	STP-7042(101)
080617	09687I0019		2			08	4			797.000	$17.50	$13,947.50	STP-7042(101)
080617	09687K0038		3			08	4			797.000	$9.32	$7,428.04	STP-7042(101)
071120	09761W0158		1			08	3			1145.000	$3.00	$3,435.00	A009(761)
071120	09761K0084		2			08	3			1145.000	$3.30	$3,778.50	A009(761)
071120	09761K0071		3			08	3			1145.000	$2.60	$2,977.00	A009(761)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 405-240A Key = Units = SY Desc = MISC PAV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080304	10523Q0004		1		08	3			123.000	$0.00	$0.00		A010(523)
080304	10523P0092		2		08	3			123.000	$0.00	$0.00		A010(523)
080729	11486I0052		1		07	1			280.000	$13.67	$3,827.60		A011(486)
080729	11486W0112		2		07	1			280.000	$4.00	$1,120.00		A011(486)
080826	11517H0145		1		07	1			636.000	$10.00	$6,360.00		A011(517)
080826	11517I0052		2		07	1			636.000	$22.00	$13,992.00		A011(517)
080826	11517P0078		3		07	1			636.000	$25.00	$15,900.00		A011(517)
LOW BID AVERAGE									8215.434		$57,319.35	$6.98	
THREE LOW BID AVERAGE									23174.051		$251,502.75	$10.85	

---------- Item No. = 405-245A Key = Units = EACH Desc = APPROACH ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			2.000	$780.00	$1,560.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			2.000	$535.00	$1,070.00		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1		07	3			10.000	$300.00	$3,000.00		STP-7993(100)
080603	07673W0158		2		07	3			10.000	$285.00	$2,850.00		STP-7993(100)
080603	07673I0019		3		07	3			10.000	$275.00	$2,750.00		STP-7993(100)
080408	07811I0007		1		03	6			9.000	$1,500.00	$13,500.00		ST-6350(653)
080408	07811M0098		2		03	6			9.000	$1,550.00	$13,950.00		ST-6350(653)
080408	07811C0029		3		03	6			9.000	$2,200.00	$19,800.00		ST-6350(653)
080930	08075C0062		1		05	3			2.000	$954.00	$1,908.00		STP-7843(100)
080930	08075W0158		2		05	3			2.000	$650.00	$1,300.00		STP-7843(100)
080930	08075N0005		3		05	3			2.000	$1,000.00	$2,000.00		STP-7843(100)
071030	08080I0019		1		06	3			14.000	$900.00	$12,600.00		STP-3724(100)
071030	08080T0162		2		06	3			14.000	$669.50	$9,373.00		STP-3724(100)
071030	08080N0005		3		06	3			14.000	$300.00	$4,200.00		STP-3724(100)
080909	08112I0019		1		05	4			32.000	$495.00	$15,840.00		STP-2818(100)
080909	08112C0001		2		05	4			32.000	$1,643.00	$52,576.00		STP-2818(100)
080909	08112B0192		3		05	4			32.000	$2,121.00	$67,872.00		STP-2818(100)
080422	08126M0136		1		11	5			8.000	$750.00	$6,000.00		STP-7101(102)
080422	08126J0022		2		11	5			8.000	$1,500.00	$12,000.00		STP-7101(102)
071127	08447C0029		1		07	5			3.000	$2,000.00	$6,000.00		ST-1786(609)
071127	08447I0007		2		07	5			3.000	$1,000.00	$3,000.00		ST-1786(609)
071127	08447B0189		3		07	5			3.000	$950.00	$2,850.00		ST-1786(609)
080826	08692W0073		1		05	4			13.000	$1,160.00	$15,080.00		STP-2779(100)
080826	08692D0037		2		05	4			13.000	$500.00	$6,500.00		STP-2779(100)
080826	08692K0071		3		05	4			13.000	$1,400.00	$18,200.00		STP-2779(100)
080617	08811V0012		1		08	3			4.000	$660.00	$2,640.00		ST-3270(648)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 405-245A Key = Units = EACH Desc = APPROACH -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080617	08811H0145		2		08	3			4.000	$1,004.00	$4,016.00		ST-3270(648)
080617	08811P0038		3		08	3			4.000	$2,100.00	$8,400.00		ST-3270(648)
080318	08826H0145		1		07	3			14.000	$450.00	$6,300.00		ST-3340(618)
080318	08826I0019		2		07	3			14.000	$850.00	$11,900.00		ST-3340(618)
080318	08826W0158		3		07	3			14.000	$500.00	$7,000.00		ST-3340(618)
071120	08991I0007		1		03	5			2.000	$2,000.00	$4,000.00		ST-1761(600)
071120	08991C0029		2		03	5			2.000	$1,500.00	$3,000.00		ST-1761(600)
071127	09008H0065		1		07	6			12.000	$1,200.00	$14,400.00		STP-6840(102)
071127	09008L0012		2		07	6			12.000	$350.00	$4,200.00		STP-6840(102)
080819	09024I0052		1		07	1			40.000	$500.00	$20,000.00		STP-5758 (102)
080819	09024W0112		2		07	1			40.000	$650.00	$26,000.00		STP-5758 (102)
080819	09024H0145		3		07	1			40.000	$500.00	$20,000.00		STP-5758 (102)
080108	09026K0084		1		05	1			19.000	$200.00	$3,800.00		STP-7645(100)
080108	09026P0078		2		05	1			19.000	$300.00	$5,700.00		STP-7645(100)
080108	09026I0052		3		05	1			19.000	$400.00	$7,600.00		STP-7645(100)
080325	09236H0065		1		07	6			16.000	$1,500.00	$24,000.00		STP-6350(125)
080325	09236G0012		2		07	6			16.000	$1,500.00	$24,000.00		STP-6350(125)
080325	09236D0037		3		07	6			16.000	$1,000.00	$16,000.00		STP-6350(125)
080115	09341A0089		1		07	3			120.000	$265.00	$31,800.00		ST-3754(604)
080115	09341K0084		2		07	3			120.000	$355.00	$42,600.00		ST-3754(604)
080115	09341C0062		3		07	3			120.000	$757.00	$90,840.00		ST-3754(604)
080923	09485W0158		1		08	3			3.000	$400.00	$1,200.00		STP-3340(113)
080923	09485K0071		2		08	3			3.000	$800.00	$2,400.00		STP-3340(113)
080923	09485H0145		3		08	3			3.000	$1,400.00	$4,200.00		STP-3340(113)
080617	09687H0145		1		08	4			2.000	$1,000.00	$2,000.00		STP-7042(101)
080617	09687I0019		2		08	4			2.000	$1,300.00	$2,600.00		STP-7042(101)
080617	09687K0038		3		08	4			2.000	$950.00	$1,900.00		STP-7042(101)
080805	11488I0052		1		07	1			9.000	$750.00	$6,750.00		A011(488)
080805	11488C0064		2		07	1			9.000	$500.00	$4,500.00		A011(488)
080805	11488H0145		3		07	1			9.000	$1,120.00	$10,080.00		A011(488)
LOW BID AVERAGE									334.000		$192,378.00	$575.98	
THREE LOW BID AVERAGE									978.000		$709,605.00	$725.57	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 405-260A									Key =		Units = SY	Desc = WEDGE MILLING		----------
071120	08694L0012		1			05	5			1030.000	$8.25	$8,497.50		STP-1737(100)
071120	08694J0022		2			05	5			1030.000	$12.00	$12,360.00		STP-1737(100)
071120	08694M0136		3			05	5			1030.000	$9.00	$9,270.00		STP-1737(100)
071127	09008H0065		1			07	6			560.000	$15.00	$8,400.00		STP-6840(102)
071127	09008L0012		2			07	6			560.000	$16.25	$9,100.00		STP-6840(102)
080325	09236H0065		1			07	6			389.000	$16.00	$6,224.00		STP-6350(125)
080325	09236G0012		2			07	6			389.000	$16.00	$6,224.00		STP-6350(125)
080325	09236D0037		3			07	6			389.000	$12.00	$4,668.00		STP-6350(125)
080415	09246T0090		1			07	6			454.000	$20.00	$9,080.00		NH-6470(137)
080415	09246C0029		2			07	6			454.000	$14.00	$6,356.00		NH-6470(137)
080415	09246C0018		3			07	6			454.000	$28.00	$12,712.00		NH-6470(137)
080115	09341A0089		1			07	3			4969.000	$1.85	$9,192.65		ST-3754(604)
080115	09341K0084		2			07	3			4969.000	$3.32	$16,497.08		ST-3754(604)
080115	09341C0062		3			07	3			4969.000	$4.00	$19,876.00		ST-3754(604)
080819	11062C0139		1			03	3			378.000	$27.00	$10,206.00		A011(062)
080819	11062M0047		2			03	3			378.000	$23.25	$8,788.50		A011(062)
080819	11062P0109		3			03	3			378.000	$30.00	$11,340.00		A011(062)
080729	11486I0052		1			07	1			3851.000	$5.63	$21,681.13		A011(486)
080729	11486W0112		2			07	1			3851.000	$5.00	$19,255.00		A011(486)
080805	11488I0052		1			07	1			2351.000	$3.85	$9,051.35		A011(488)
080805	11488C0064		2			07	1			2351.000	$10.00	$23,510.00		A011(488)
080805	11488H0145		3			07	1			2351.000	$5.00	$11,755.00		A011(488)
080826	11517H0145		1			07	1			2706.000	$5.00	$13,530.00		A011(517)
080826	11517I0052		2			07	1			2706.000	$9.50	$25,707.00		A011(517)
080826	11517P0078		3			07	1			2706.000	$10.75	$29,089.50		A011(517)
LOW BID AVERAGE										16688.000		$95,862.63	$5.74	
THREE LOW BID AVERAGE										45653.000		$322,370.71	$7.06	
---------- Item No. = 406-030A									Key =		Units = EACH	Desc = APPROACH		----------
071002	06028C0029		1			07	5			1.000	$1,500.00	$1,500.00		BROS-1500(103)
071002	06028I0007		2			07	5			1.000	$1,500.00	$1,500.00		BROS-1500(103)
071002	06028B0189		3			07	5			1.000	$1,400.00	$1,400.00		BROS-1500(103)
LOW BID AVERAGE										1.000		$1,500.00	$1,500.00	
THREE LOW BID AVERAGE										3.000		$4,400.00	$1,466.67	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 407-010A									Key =		Units = TON	Desc = PL MIX SCRUB COAT INCL ASPH&AD		----------
080729	11486I0052		1			07	1			570.000	$75.43	$42,995.10		A011(486)
080729	11486W0112		2			07	1			570.000	$144.00	$82,080.00		A011(486)
080826	11517H0145		1			07	1			4500.000	$94.00	$423,000.00		A011(517)
080826	11517I0052		2			07	1			4500.000	$93.00	$418,500.00		A011(517)
080826	11517P0078		3			07	1			4500.000	$94.00	$423,000.00		A011(517)
LOW BID AVERAGE										5070.000		$465,995.10	$91.91	
THREE LOW BID AVERAGE										14640.000		$1389575.10	$94.92	
---------- Item No. = 408-010A									Key =		Units = GAL	Desc = DIL EMUL ASPH FOR FOG CT		----------
071120	08686W0158		1			05	3			275.000	$13.00	$3,575.00		STP-3861(101)
071120	08686C0062		2			05	3			275.000	$6.30	$1,732.50		STP-3861(101)
071120	08686K0084		3			05	3			275.000	$3.60	$990.00		STP-3861(101)
080325	09005H0065		1			07	6			23865.000	$1.60	$38,184.00		NH-6470(134)
080325	09005H0145		2			07	6			23865.000	$1.80	$42,957.00		NH-6470(134)
080325	09005D0037		3			07	6			23865.000	$1.70	$40,570.50		NH-6470(134)
071127	09008H0065		1			07	6			16900.000	$1.45	$24,505.00		STP-6840(102)
071127	09008L0012		2			07	6			16900.000	$1.10	$18,590.00		STP-6840(102)
080325	09236H0065		1			07	6			15500.000	$1.75	$27,125.00		STP-6350(125)
080325	09236G0012		2			07	6			15500.000	$1.45	$22,475.00		STP-6350(125)
080325	09236D0037		3			07	6			15500.000	$2.25	$34,875.00		STP-6350(125)
080129	09239H0065		1			07	6			28596.000	$1.40	$40,034.40		STP-6420(106)
080129	09239L0012		2			07	6			28596.000	$1.00	$28,596.00		STP-6420(106)
080129	09239M0136		3			07	6			28596.000	$1.70	$48,613.20		STP-6420(106)
080506	09543L0012		1			07	5			17112.000	$2.25	$38,502.00		NH-1480(127)
080506	09543J0022		2			07	5			17112.000	$2.50	$42,780.00		NH-1480(127)
080909	09753S0257		1			07	1			340.000	$25.00	$8,500.00		A009(753)
080909	09753C0247		2			07	1			340.000	$4.25	$1,445.00		A009(753)
080909	09753I0052		3			07	1			340.000	$4.50	$1,530.00		A009(753)
071120	09761W0158		1			08	3			420.000	$3.50	$1,470.00		A009(761)
071120	09761K0084		2			08	3			420.000	$3.00	$1,260.00		A009(761)
071120	09761K0071		3			08	3			420.000	$3.50	$1,470.00		A009(761)
080226	09768S0084		1			07	4			5556.000	$1.54	$8,556.24		A009(768)
080226	09768K0038		2			07	4			5556.000	$1.72	$9,556.32		A009(768)
080812	09774P0109		1			07	1			490.000	$6.00	$2,940.00		A009(774)
080812	09774W0085		2			07	1			490.000	$6.50	$3,185.00		A009(774)
080812	09774H0026		3			07	1			490.000	$6.00	$2,940.00		A009(774)
080916	09866K0038		1			07	4			16656.000	$2.90	$48,302.40		A009(866)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	= MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 408-010A								Key =		Units = GAL	Desc = DIL EMUL ASPH FOR FOG CT		-(Continued)-
080701	09912H0065		1		07	6			25025.000	$3.25	$81,331.25		A009(912)
080701	09912K0038		2		07	6			25025.000	$3.06	$76,576.50		A009(912)
071120	10010H0065		1		07	6			65796.000	$1.60	$105,273.60		A010(010)
071120	10010R0071		2		07	6			65796.000	$1.40	$92,114.40		A010(010)
071120	10010L0012		3		07	6			65796.000	$1.05	$69,085.80		A010(010)
080129	10207S0084		1		07	3			16700.000	$1.48	$24,716.00		A010(207)
080129	10207P0078		2		07	3			16700.000	$1.50	$25,050.00		A010(207)
080129	10208S0084		1		12	3			65931.000	$1.39	$91,644.09		A010(208)
080311	10533C0062		1		07	3			27766.000	$1.65	$45,813.90		A010(533)
080311	10533I0019		2		07	3			27766.000	$1.68	$46,646.88		A010(533)
080311	10533H0145		3		07	3			27766.000	$1.70	$47,202.20		A010(533)
080304	10589H0065		1		07	6			15494.000	$1.50	$23,241.00		A010(589)
080304	10589K0038		2		07	6			15494.000	$1.54	$23,860.76		A010(589)
080520	11094W0073		1		07	5			19000.000	$1.70	$32,300.00		A011(094)
080520	11094J0022		2		07	5			19000.000	$2.20	$41,800.00		A011(094)
080520	11094G0012		3		07	5			19000.000	$2.50	$47,500.00		A011(094)
080715	11138W0073		1		07	6			25627.000	$2.50	$64,067.50		A011(138) & A011(139)
080715	11138H0065		2		07	6			25627.000	$2.40	$61,504.80		A011(138) & A011(139)
080715	11138L0012		3		07	6			25627.000	$2.50	$64,067.50		A011(138) & A011(139)
080513	11143H0065		1		07	6			22610.000	$2.10	$47,481.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			22610.000	$2.20	$49,742.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			22610.000	$2.00	$45,220.00		A011(143) & NH-6500(115)
080624	11145H0065		1		12	6			70703.000	$2.85	$201,503.55		A011(145)
080624	11145K0038		2		12	6			70703.000	$3.17	$224,128.51		A011(145)
080617	11475E0044		1		07	4			10645.000	$2.19	$23,312.55		A011(475)
080617	11475S0084		2		07	4			10645.000	$2.60	$27,677.00		A011(475)
080603	11490P0078		1		07	1			45152.000	$2.25	$101,592.00		A011(490)
080624	11494K0038		1		07	4			10578.000	$3.65	$38,609.70		A011(494)
LOW BID AVERAGE									546737.000		$1122580.18	$2.05	
THREE LOW BID AVERAGE									1185442.000		$2368322.05	$2.00	
---------- Item No. = 408-020A								Key =		Units = TON	Desc = BLOTTER		----------
080325	09005H0065		1		07	6			300.000	$0.01	$3.00		NH-6470(134)
080325	09005H0145		2		07	6			300.000	$24.00	$7,200.00		NH-6470(134)
080325	09005D0037		3		07	6			300.000	$30.00	$9,000.00		NH-6470(134)
071127	09008H0065		1		07	6			200.000	$0.01	$2.00		STP-6840(102)
071127	09008L0012		2		07	6			200.000	$0.00	$0.00		STP-6840(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 408-020A									Key =		Units = TON	Desc = BLOTTER		-(Continued)-
080325	09236H0065		1			07	6			194.000	$0.01	$1.94		STP-6350(125)
080325	09236G0012		2			07	6			194.000	$0.00	$0.00		STP-6350(125)
080325	09236D0037		3			07	6			194.000	$25.00	$4,850.00		STP-6350(125)
080129	09239H0065		1			07	6			356.000	$0.01	$3.56		STP-6420(106)
080129	09239L0012		2			07	6			356.000	$35.00	$12,460.00		STP-6420(106)
080129	09239M0136		3			07	6			356.000	$10.00	$3,560.00		STP-6420(106)
080701	09912H0065		1			07	6			200.000	$0.01	$2.00		A009(912)
080701	09912K0038		2			07	6			200.000	$4.09	$818.00		A009(912)
071120	10010H0065		1			07	6			821.000	$0.01	$8.21		A010(010)
071120	10010R0071		2			07	6			821.000	$20.00	$16,420.00		A010(010)
071120	10010L0012		3			07	6			821.000	$36.00	$29,556.00		A010(010)
080129	10207S0084		1			07	3			455.000	$0.00	$0.00		A010(207)
080129	10207P0078		2			07	3			455.000	$35.00	$15,925.00		A010(207)
080129	10208S0084		1			12	3			1436.000	$0.00	$0.00		A010(208)
080311	10533C0062		1			07	3			440.000	$0.01	$4.40		A010(533)
080311	10533I0019		2			07	3			440.000	$0.01	$4.40		A010(533)
080311	10533H0145		3			07	3			440.000	$6.40	$2,816.00		A010(533)
080304	10589H0065		1			07	6			194.000	$14.00	$2,716.00		A010(589)
080304	10589K0038		2			07	6			194.000	$8.23	$1,596.62		A010(589)
080715	11138W0073		1			07	6			320.000	$0.00	$0.00		A011(138) & A011(139)
080715	11138H0065		2			07	6			320.000	$0.01	$3.20		A011(138) & A011(139)
080715	11138L0012		3			07	6			320.000	$0.00	$0.00		A011(138) & A011(139)
080513	11143H0065		1			07	6			283.000	$0.01	$2.83		A011(143) & NH-6500(115)
080513	11143W0073		2			07	6			283.000	$0.00	$0.00		A011(143) & NH-6500(115)
080513	11143D0037		3			07	6			283.000	$29.00	$8,207.00		A011(143) & NH-6500(115)
080624	11145H0065		1			12	6			884.000	$0.01	$8.84		A011(145)
080624	11145K0038		2			12	6			884.000	$8.25	$7,293.00		A011(145)
LOW BID AVERAGE										6083.000		$2,752.78	$0.45	
THREE LOW BID AVERAGE										13444.000		$122,462.00	$9.11	
---------- Item No. = 409-015A									Key =		Units = SY	Desc = CONC PAV		----------
080429	11003H0145		1			05	3			143061.000	$45.50	$6509275.50		A011(003)
080429	11003W0073		2			05	3			143061.000	$49.27	$7048615.47		A011(003)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 409-015A									Key =	Units = SY	Desc = CONC PAV		-(Continued)-
080429	11003I0019		3		05	3			143061.000	$47.25	$6759632.25		A011(003)
LOW BID AVERAGE									143061.000		$6509275.50	$45.50	
THREE LOW BID AVERAGE									429183.000		$20317523.22	$47.34	
---------- Item No. = 411-005A									Key =	Units = SY	Desc = URBAN CONC PAV		----------
080603	01729P0177		1		01	1			751.944	$117.05	$88,018.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			751.944	$108.69	$81,731.00		DHP-NH-IR-CM-F-5116(068)
080701	11010C0064		1		05	1			392.000	$52.00	$20,384.00		A011(010)
080701	11010I0052		2		05	1			392.000	$23.00	$9,016.00		A011(010)
080701	11010S0026		3		05	1			392.000	$65.00	$25,480.00		A011(010)
LOW BID AVERAGE									1143.944		$108,402.00	$94.76	
THREE LOW BID AVERAGE									2679.887		$224,629.00	$83.82	
---------- Item No. = 412-030A									Key =	Units = TON	Desc = PL MIX SEAL TY PMS-OG (INCL AS		----------
080603	11029P0078		1		12	2			6386.000	$95.00	$606,670.00		A011 (029)
080603	11029D0037		2		12	2			6386.000	$89.40	$570,908.40		A011 (029)
LOW BID AVERAGE									6386.000		$606,670.00	$95.00	
THREE LOW BID AVERAGE									12772.000		$1177578.40	$92.20	
---------- Item No. = 412-035A									Key =	Units = TON	Desc = PL MIX SEAL TY PMS-MG (INCL AS		----------
080603	11029P0078		1		12	2			1055.000	$90.00	$94,950.00		A011 (029)
080603	11029D0037		2		12	2			1055.000	$91.33	$96,353.15		A011 (029)
LOW BID AVERAGE									1055.000		$94,950.00	$90.00	
THREE LOW BID AVERAGE									2110.000		$191,303.15	$90.67	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 422-005A								Key =		Units = SY	Desc = GRIND CONC PAV		----------
080226	09532M0115	1			07	4			219648.000	$2.37	$520,565.76		IM-84-3(087)173
080226	09532A0233	2			07	4			219648.000	$2.25	$494,208.00		IM-84-3(087)173
080226	09532P0109	3			07	4			219648.000	$2.70	$593,049.60		IM-84-3(087)173
080708	11491M0115	1			07	5			593614.000	$2.15	$1276270.10		A011(491)
080708	11491D0053	2			07	5			593614.000	$2.44	$1448418.16		A011(491)
080708	11491A0233	3			07	5			593614.000	$2.10	$1246589.40		A011(491)
LOW BID AVERAGE									813262.000		$1796835.86	$2.21	
THREE LOW BID AVERAGE									2439786.000		$5579101.02	$2.29	
---------- Item No. = 423-005A								Key =		Units = FT	Desc = RESEALING JOINTS		----------
080930	09368B0189	1			07	5			5343.000	$9.00	$48,087.00		ST-7231(622)
080930	09368C0029	2			07	5			5343.000	$2.00	$10,686.00		ST-7231(622)
080930	09368J0022	3			07	5			5343.000	$9.00	$48,087.00		ST-7231(622)
080226	09532M0115	1			07	4			373402.000	$1.07	$399,540.14		IM-84-3(087)173
080226	09532A0233	2			07	4			373402.000	$1.20	$448,082.40		IM-84-3(087)173
080226	09532P0109	3			07	4			373402.000	$1.07	$399,540.14		IM-84-3(087)173
080708	11491M0115	1			07	5			1021014.000	$0.77	$786,180.78		A011(491)
080708	11491D0053	2			07	5			1021014.000	$0.62	$633,028.68		A011(491)
080708	11491A0233	3			07	5			1021014.000	$0.75	$765,760.50		A011(491)
LOW BID AVERAGE									1399759.000		$1233807.92	$0.88	
THREE LOW BID AVERAGE									4199277.000		$3538992.64	$0.84	
---------- Item No. = 425-005A								Key =		Units = FT	Desc = REPAIRING PAV CRACKS		----------
080930	09368B0189	1			07	5			1940.000	$5.00	$9,700.00		ST-7231(622)
080930	09368C0029	2			07	5			1940.000	$5.00	$9,700.00		ST-7231(622)
080930	09368J0022	3			07	5			1940.000	$5.25	$10,185.00		ST-7231(622)
080226	09532M0115	1			07	4			1200.000	$5.00	$6,000.00		IM-84-3(087)173
080226	09532A0233	2			07	4			1200.000	$4.35	$5,220.00		IM-84-3(087)173
080226	09532P0109	3			07	4			1200.000	$5.00	$6,000.00		IM-84-3(087)173
080708	11491M0115	1			07	5			5922.000	$2.50	$14,805.00		A011(491)
080708	11491D0053	2			07	5			5922.000	$2.00	$11,844.00		A011(491)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 425-005A								Key =		Units = FT	Desc = REPAIRING PAV CRACKS		-(Continued)-
080708	11491A0233	3			07	5			5922.000	$0.92	$5,448.24		A011(491)
LOW BID AVERAGE									9062.000		$30,505.00	$3.37	
THREE LOW BID AVERAGE									27186.000		$78,902.24	$2.90	
---------- Item No. = 426-005A								Key =		Units = SF	Desc = REPAIRING SPALLS		----------
080930	09368B0189	1			07	5			784.000	$78.00	$61,152.00		ST-7231(622)
080930	09368C0029	2			07	5			784.000	$145.00	$113,680.00		ST-7231(622)
080930	09368J0022	3			07	5			784.000	$84.00	$65,856.00		ST-7231(622)
080226	09532M0115	1			07	4			200.000	$80.00	$16,000.00		IM-84-3(087)173
080226	09532A0233	2			07	4			200.000	$85.00	$17,000.00		IM-84-3(087)173
080226	09532P0109	3			07	4			200.000	$80.00	$16,000.00		IM-84-3(087)173
LOW BID AVERAGE									984.000		$77,152.00	$78.41	
THREE LOW BID AVERAGE									2952.000		$289,688.00	$98.13	
---------- Item No. = 427-005A								Key =		Units = SY	Desc = PAV REM		----------
080930	09368B0189	1			07	5			1710.000	$30.00	$51,300.00		ST-7231(622)
080930	09368C0029	2			07	5			1710.000	$30.00	$51,300.00		ST-7231(622)
080930	09368J0022	3			07	5			1710.000	$100.00	$171,000.00		ST-7231(622)
080708	11491M0115	1			07	5			28.000	$75.00	$2,100.00		A011(491)
080708	11491D0053	2			07	5			28.000	$45.00	$1,260.00		A011(491)
080708	11491A0233	3			07	5			28.000	$260.00	$7,280.00		A011(491)
LOW BID AVERAGE									1738.000		$53,400.00	$30.72	
THREE LOW BID AVERAGE									5214.000		$284,240.00	$54.51	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 427-010A									Key =		Units = CY	Desc = FURN CONC PAV		----------
080930	09368B0189		1			07	5			412.300	$320.00	$131,936.00		ST-7231(622)
080930	09368C0029		2			07	5			412.300	$330.00	$136,059.00		ST-7231(622)
080930	09368J0022		3			07	5			412.300	$400.00	$164,920.00		ST-7231(622)
080708	11491M0115		1			07	5			10.000	$250.00	$2,500.00		A011(491)
080708	11491D0053		2			07	5			10.000	$150.00	$1,500.00		A011(491)
080708	11491A0233		3			07	5			10.000	$206.00	$2,060.00		A011(491)
LOW BID AVERAGE										422.300		$134,436.00	$318.34	
THREE LOW BID AVERAGE										1266.900		$438,975.00	$346.50	
---------- Item No. = 427-015A									Key =		Units = SY	Desc = PLACING & FINISHING PAV		----------
080930	09368B0189		1			07	5			1710.000	$34.00	$58,140.00		ST-7231(622)
080930	09368C0029		2			07	5			1710.000	$35.00	$59,850.00		ST-7231(622)
080930	09368J0022		3			07	5			1710.000	$39.00	$66,690.00		ST-7231(622)
080708	11491M0115		1			07	5			28.000	$100.00	$2,800.00		A011(491)
080708	11491D0053		2			07	5			28.000	$157.00	$4,396.00		A011(491)
080708	11491A0233		3			07	5			28.000	$260.00	$7,280.00		A011(491)
LOW BID AVERAGE										1738.000		$60,940.00	$35.06	
THREE LOW BID AVERAGE										5214.000		$199,156.00	$38.20	
---------- Item No. = 502-005A									Key =		Units = CY	Desc = CONC CL 15		----------
080603	07673M0190		1			07	3			25.000	$200.00	$5,000.00		STP-7993(100)
080603	07673W0158		2			07	3			25.000	$675.00	$16,875.00		STP-7993(100)
080603	07673I0019		3			07	3			25.000	$669.50	$16,737.50		STP-7993(100)
080930	09758M0190		1			11	3			8.000	$600.00	$4,800.00		A009(758)
080930	09758D0146		2			11	3			8.000	$402.10	$3,216.80		A009(758)
080930	09758P0038		3			11	3			8.000	$330.00	$2,640.00		A009(758)
LOW BID AVERAGE										33.000		$9,800.00	$296.97	
THREE LOW BID AVERAGE										99.000		$49,269.30	$497.67	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 502-025A									Key =		Units = CY	Desc = CONC CL 40-A		----------
080603	01729P0177		1			01	1			49.699	$764.60	$38,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			49.699	$1,146.90	$57,000.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1			03	2			20.000	$675.00	$13,500.00		BR-7724(100)
080205	07783W0085		2			03	2			20.000	$765.00	$15,300.00		BR-7724(100)
080205	07783C0247		3			03	2			20.000	$650.00	$13,000.00		BR-7724(100)
080930	08075C0062		1			05	3			167.000	$413.00	$68,971.00		STP-7843(100)
080930	08075W0158		2			05	3			167.000	$418.00	$69,806.00		STP-7843(100)
080930	08075N0005		3			05	3			167.000	$556.50	$92,935.50		STP-7843(100)
080205	08799H0145		1			05	3			97.000	$480.00	$46,560.00		STP-8743(101)
080205	08799K0071		2			05	3			97.000	$306.00	$29,682.00		STP-8743(101)
080205	08799W0158		3			05	3			97.000	$475.00	$46,075.00		STP-8743(101)
080415	09246T0090		1			07	6			91.000	$875.00	$79,625.00		NH-6470(137)
080415	09246C0029		2			07	6			91.000	$900.00	$81,900.00		NH-6470(137)
080415	09246C0018		3			07	6			91.000	$900.00	$81,900.00		NH-6470(137)
080617	10446S0088		1			05	2			654.000	$458.00	$299,532.00		A010(446)
080617	10446W0085		2			05	2			654.000	$475.00	$310,650.00		A010(446)
080617	10446W0073		3			05	2			654.000	$447.00	$292,338.00		A010(446)
071211	11002M0047		1			07	3			60.000	$625.00	$37,500.00		A011(002)
071211	11002C0139		2			07	3			60.000	$650.00	$39,000.00		A011(002)
071211	11002K0071		3			07	3			60.000	$918.00	$55,080.00		A011(002)
LOW BID AVERAGE										1138.699		$583,688.00	$512.59	
THREE LOW BID AVERAGE										3366.398		$1768354.50	$525.30	
---------- Item No. = 502-030A									Key =		Units = CY	Desc = CONC CL 40-B		----------
080603	01729P0177		1			01	1			1102.406	$955.75	$1053625.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1102.406	$955.75	$1053625.00		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1			07	3			28.000	$320.00	$8,960.00		STP-7993(100)
080603	07673W0158		2			07	3			28.000	$780.00	$21,840.00		STP-7993(100)
080603	07673I0019		3			07	3			28.000	$772.50	$21,630.00		STP-7993(100)
080930	08075C0062		1			05	3			279.000	$403.00	$112,437.00		STP-7843(100)
080930	08075W0158		2			05	3			279.000	$408.00	$113,832.00		STP-7843(100)
080930	08075N0005		3			05	3			279.000	$556.50	$155,263.50		STP-7843(100)
080812	08222D0037		1			07	2			513.000	$654.00	$335,502.00		ST-4200(635)
080812	08222H0145		2			07	2			513.000	$660.00	$338,580.00		ST-4200(635)
071016	08719H0065		1			07	6			20.000	$2,000.00	$40,000.00		STP-3300(105)
080325	08719E0088		1			07	6			20.000	$1,575.00	$31,500.00		STP-3300(105)
080325	08719H0065		2			07	6			20.000	$2,300.00	$46,000.00		STP-3300(105)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-030A									Key =		Units = CY	Desc = CONC CL 40-B		-(Continued)-
080325	08719P0038		3			07	6			20.000	$900.00	$18,000.00		STP-3300(105)
080205	08799H0145		1			05	3			164.000	$480.00	$78,720.00		STP-8743(101)
080205	08799K0071		2			05	3			164.000	$365.00	$59,860.00		STP-8743(101)
080205	08799W0158		3			05	3			164.000	$475.00	$77,900.00		STP-8743(101)
080729	08887H0145		1			07	2			34.000	$661.50	$22,491.00		A008(887)
080729	08887M0131		2			07	2			34.000	$630.00	$21,420.00		A008(887)
080729	08887P0078		3			07	2			34.000	$1,200.00	$40,800.00		A008(887)
080930	09758M0190		1			11	3			117.000	$468.00	$54,756.00		A009(758)
080930	09758D0146		2			11	3			117.000	$411.80	$48,180.60		A009(758)
080930	09758P0038		3			11	3			117.000	$573.00	$67,041.00		A009(758)
071211	11002M0047		1			07	3			66.000	$625.00	$41,250.00		A011(002)
071211	11002C0139		2			07	3			66.000	$650.00	$42,900.00		A011(002)
071211	11002K0071		3			07	3			66.000	$865.00	$57,090.00		A011(002)
080429	11003H0145		1			05	3			97.100	$1,200.00	$116,520.00		A011(003)
080429	11003W0073		2			05	3			97.100	$1,200.00	$116,520.00		A011(003)
080429	11003I0019		3			05	3			97.100	$1,050.00	$101,955.00		A011(003)
080522	11005T0162		1			05	3			831.700	$409.56	$340,631.05		A011(005)
080522	11005W0158		2			05	3			831.700	$450.00	$374,265.00		A011(005)
080522	11005W0073		3			05	3			831.700	$450.00	$374,265.00		A011(005)
080812	11007G0110		1			07	3			404.900	$400.00	$161,960.00		A011(007)
080812	11007M0047		2			07	3			404.900	$500.00	$202,450.00		A011(007)
080812	11007W0014		3			07	3			404.900	$525.00	$212,572.50		A011(007)
080722	11518C0139		1			06	3			240.100	$675.00	$162,067.50		A011(518)
080722	11518M0047		2			06	3			240.100	$765.00	$183,676.50		A011(518)
080722	11518H0026		3			06	3			240.100	$850.00	$204,085.00		A011(518)
LOW BID AVERAGE										3917.206		$2560419.55	$653.63	
THREE LOW BID AVERAGE										10096.213		$6514170.65	$645.21	
---------- Item No. = 502-140A									Key =		Units = CY	Desc = CONC CL 40-B SCH NO. 1		----------
080603	01729P0177		1			01	1			4611.038	$764.60	$3525600.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			4611.038	$649.91	$2996760.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			399.100	$850.00	$339,235.00		BRF-5120(100)
080930	05158A0037		2			07	1			399.100	$750.00	$299,325.00		BRF-5120(100)
080930	05158H0026		3			07	1			399.100	$450.00	$179,595.00		BRF-5120(100)
071002	06028C0029		1			07	5			62.778	$726.37	$45,600.00		BROS-1500(103)
071002	06028I0007		2			07	5			62.778	$688.14	$43,200.00		BROS-1500(103)
071002	06028B0189		3			07	5			62.778	$764.60	$48,000.00		BROS-1500(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 502-140A Key = Units = CY Desc = CONC CL 40-B SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080624	07222C0029		1		03	5			88.000	$825.00	$72,600.00		BROS-0400(101)
080624	07222E0088		2		03	5			88.000	$830.00	$73,040.00		BROS-0400(101)
080624	07222I0007		3		03	5			88.000	$935.00	$82,280.00		BROS-0400(101)
080205	07783M0006		1		03	2			100.000	$855.00	$85,500.00		BR-7724(100)
080205	07783W0085		2		03	2			100.000	$765.00	$76,500.00		BR-7724(100)
080205	07783C0247		3		03	2			100.000	$650.00	$65,000.00		BR-7724(100)
080408	07811I0007		1		03	6			216.191	$688.14	$148,770.00		ST-6350(653)
080408	07811M0098		2		03	6			216.191	$841.06	$181,830.00		ST-6350(653)
080408	07811C0029		3		03	6			216.191	$898.41	$194,227.50		ST-6350(653)
071204	07832S0077		1		03	3			356.000	$550.00	$195,800.00		BR-3110(127)
071204	07832H0026		2		03	3			356.000	$650.00	$231,400.00		BR-3110(127)
071204	07832C0139		3		03	3			356.000	$700.00	$249,200.00		BR-3110(127)
080729	08887H0145		1		07	2			160.000	$756.00	$120,960.00		A008(887)
080729	08887M0131		2		07	2			160.000	$720.00	$115,200.00		A008(887)
080729	08887P0078		3		07	2			160.000	$1,400.00	$224,000.00		A008(887)
080715	10940C0139		1		03	3			660.300	$400.00	$264,120.00		A010(940)
080715	10940M0047		2		03	3			660.300	$451.00	$297,795.30		A010(940)
080715	10940H0026		3		03	3			660.300	$600.00	$396,180.00		A010(940)
080812	11007G0110		1		07	3			410.800	$385.00	$158,158.00		A011(007)
080812	11007M0047		2		07	3			410.800	$567.00	$232,923.60		A011(007)
080812	11007W0014		3		07	3			410.800	$650.00	$267,020.00		A011(007)
080722	11518C0139		1		06	3			296.600	$600.00	$177,960.00		A011(518)
080722	11518M0047		2		06	3			296.600	$632.00	$187,451.20		A011(518)
080722	11518H0026		3		06	3			296.600	$750.00	$222,450.00		A011(518)
080729	A8887H0145		1		07	2			160.000	$756.00	$120,960.00		A008(887)
080729	A8887M0131		2		07	2			160.000	$720.00	$115,200.00		A008(887)
080729	A8887P0078		3		07	2			160.000	$1,400.00	$224,000.00		A008(887)
LOW BID AVERAGE									7520.808		$5255263.00	$698.76	
THREE LOW BID AVERAGE									17951.385		$12257840.60	$682.84	

---------- Item No. = 502-250A Key = Units = CY Desc = CONC CL 40-A SCH NO. 2 ----------

080603	01729P0177		1		01	1			2900.994	$764.60	$2218100.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			2900.994	$955.75	$2772625.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			528.200	$650.00	$343,330.00		BRF-5120(100)
080930	05158A0037		2		07	1			528.200	$975.00	$514,995.00		BRF-5120(100)
080930	05158H0026		3		07	1			528.200	$650.00	$343,330.00		BRF-5120(100)
071002	06028C0029		1		07	5			79.780	$879.29	$70,150.00		BROS-1500(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-250A										Key =	Units = CY	Desc = CONC CL 40-A SCH NO. 2		-(Continued)-
071002	06028I0007		2			07	5			79.780	$848.71	$67,710.00		BROS-1500(103)
071002	06028B0189		3			07	5			79.780	$993.98	$79,300.00		BROS-1500(103)
080624	07222C0029		1			03	5			178.000	$750.00	$133,500.00		BROS-0400(101)
080624	07222E0088		2			03	5			178.000	$830.00	$147,740.00		BROS-0400(101)
080624	07222I0007		3			03	5			178.000	$790.00	$140,620.00		BROS-0400(101)
080408	07811I0007		1			03	6			439.707	$714.90	$314,347.00		ST-6350(653)
080408	07811M0098		2			03	6			439.707	$657.56	$289,132.00		ST-6350(653)
080408	07811C0029		3			03	6			439.707	$764.60	$336,200.00		ST-6350(653)
071204	07832S0077		1			03	3			1745.000	$450.00	$785,250.00		BR-3110(127)
071204	07832H0026		2			03	3			1745.000	$450.00	$785,250.00		BR-3110(127)
071204	07832C0139		3			03	3			1745.000	$700.00	$1221500.00		BR-3110(127)
071127	08447C0029		1			07	5			638.000	$500.00	$319,000.00		ST-1786(609)
071127	08447I0007		2			07	5			638.000	$585.00	$373,230.00		ST-1786(609)
071127	08447B0189		3			07	5			638.000	$600.00	$382,800.00		ST-1786(609)
071120	08991I0007		1			03	5			22.300	$1,850.00	$41,255.00		ST-1761(600)
071120	08991C0029		2			03	5			22.300	$1,180.00	$26,314.00		ST-1761(600)
080715	10940C0139		1			03	3			611.300	$500.00	$305,650.00		A010(940)
080715	10940M0047		2			03	3			611.300	$413.00	$252,466.90		A010(940)
080715	10940H0026		3			03	3			611.300	$650.00	$397,345.00		A010(940)
080812	11007G0110		1			07	3			815.800	$750.00	$611,850.00		A011(007)
080812	11007M0047		2			07	3			815.800	$551.00	$449,505.80		A011(007)
080812	11007W0014		3			07	3			815.800	$1,000.00	$815,800.00		A011(007)
080226	11461C0029		1			03	4			6.920	$2,000.00	$13,840.00		A011(461)
080226	11461C0139		2			03	4			6.920	$2,500.00	$17,300.00		A011(461)
080226	11461B0189		3			03	4			6.920	$3,000.00	$20,760.00		A011(461)
080722	11518C0139		1			06	3			459.500	$650.00	$298,675.00		A011(518)
080722	11518M0047		2			06	3			459.500	$625.00	$287,187.50		A011(518)
080722	11518H0026		3			06	3			459.500	$800.00	$367,600.00		A011(518)
LOW BID AVERAGE										8425.501		$5454947.00	$647.43	
THREE LOW BID AVERAGE										22353.210		$15543658.20	$695.37	
---------- Item No. = 502-345A										Key =	Units = CY	Desc = SEAL CONC		----------
080603	01729P0177		1			01	1			1003.139	$202.62	$203,255.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1003.139	$133.81	$134,225.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			106.100	$500.00	$53,050.00		BRF-5120(100)
080930	05158A0037		2			07	1			106.100	$210.00	$22,281.00		BRF-5120(100)
080930	05158H0026		3			07	1			106.100	$250.00	$26,525.00		BRF-5120(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-345A								Key =		Units = CY	Desc = SEAL CONC		-(Continued)-
080408	07811I0007		1		03	6			3.008	$1,146.90	$3,450.00		ST-6350(653)
080408	07811M0098		2		03	6			3.008	$841.06	$2,530.00		ST-6350(653)
080408	07811C0029		3		03	6			3.008	$458.76	$1,380.00		ST-6350(653)
LOW BID AVERAGE									1112.247		$259,755.00	$233.54	
THREE LOW BID AVERAGE									2333.602		$446,696.00	$191.42	
---------- Item No. = 502-355A								Key =		Units = FT	Desc = PREC STRINGER		----------
080226	11461C0029		1		03	4			37.920	$425.00	$16,116.00		A011(461)
080226	11461C0139		2		03	4			37.920	$400.00	$15,168.00		A011(461)
080226	11461B0189		3		03	4			37.920	$350.00	$13,272.00		A011(461)
LOW BID AVERAGE									37.920		$16,116.00	$425.00	
THREE LOW BID AVERAGE									113.760		$44,556.00	$391.67	
---------- Item No. = 502-400A								Key =		Units = FT	Desc = PRESTR STRINGER 36" BEAM		----------
080624	07222C0029		1		03	5			818.000	$190.00	$155,420.00		BROS-0400(101)
080624	07222E0088		2		03	5			818.000	$205.00	$167,690.00		BROS-0400(101)
080624	07222I0007		3		03	5			818.000	$215.00	$175,870.00		BROS-0400(101)
080715	10940C0139		1		03	3			2886.000	$183.00	$528,138.00		A010(940)
080715	10940M0047		2		03	3			2886.000	$205.00	$591,630.00		A010(940)
080715	10940H0026		3		03	3			2886.000	$185.00	$533,910.00		A010(940)
080722	11518C0139		1		06	3			1591.900	$185.00	$294,501.50		A011(518)
080722	11518M0047		2		06	3			1591.900	$204.00	$324,747.60		A011(518)
080722	11518H0026		3		06	3			1591.900	$225.00	$358,177.50		A011(518)
LOW BID AVERAGE									5295.900		$978,059.50	$184.68	
THREE LOW BID AVERAGE									15887.700		$3130084.60	$197.01	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 502-405A										Key =	Units = FT	Desc = PRESTR STRINGER 45" BEAM		----------
071002	06028	C0029	1			07	5			341.207	$217.93	$74,360.00		BROS-1500(103)
071002	06028	I0007	2			07	5			341.207	$233.17	$79,560.00		BROS-1500(103)
071002	06028	B0189	3			07	5			341.207	$213.36	$72,800.00		BROS-1500(103)
LOW BID AVERAGE										341.207		$74,360.00	$217.93	
THREE LOW BID AVERAGE										1023.622		$226,720.00	$221.49	
---------- Item No. = 502-425A										Key =	Units = FT	Desc = PRESTR STRINGER		----------
071204	07832	S0077	1			03	3			5208.000	$420.00	$2187360.00		BR-3110(127)
071204	07832	H0026	2			03	3			5208.000	$300.00	$1562400.00		BR-3110(127)
071204	07832	C0139	3			03	3			5208.000	$310.00	$1614480.00		BR-3110(127)
071120	08991	I0007	1			03	5			215.000	$421.00	$90,515.00		ST-1761(600)
071120	08991	C0029	2			03	5			215.000	$540.00	$116,100.00		ST-1761(600)
LOW BID AVERAGE										5423.000		$2277875.00	$420.04	
THREE LOW BID AVERAGE										16054.000		$5570855.00	$347.01	
---------- Item No. = 502-430A										Key =	Units = FT	Desc = CONC PARAPET		----------
071002	06028	C0029	1			07	5			180.446	$86.87	$15,675.00		BROS-1500(103)
071002	06028	I0007	2			07	5			180.446	$121.92	$22,000.00		BROS-1500(103)
071002	06028	B0189	3			07	5			180.446	$106.68	$19,250.00		BROS-1500(103)
080624	07222	C0029	1			03	5			344.700	$123.00	$42,398.10		BROS-0400(101)
080624	07222	E0088	2			03	5			344.700	$136.00	$46,879.20		BROS-0400(101)
080624	07222	I0007	3			03	5			344.700	$125.00	$43,087.50		BROS-0400(101)
080408	07811	I0007	1			03	6			766.076	$99.67	$76,354.50		ST-6350(653)
080408	07811	M0098	2			03	6			766.076	$94.49	$72,385.00		ST-6350(653)
080408	07811	C0029	3			03	6			766.076	$106.68	$81,725.00		ST-6350(653)
071120	08991	I0007	1			03	5			160.000	$148.00	$23,680.00		ST-1761(600)
071120	08991	C0029	2			03	5			160.000	$85.00	$13,600.00		ST-1761(600)
080415	09246	T0090	1			07	6			162.000	$115.50	$18,711.00		NH-6470(137)
080415	09246	C0029	2			07	6			162.000	$85.00	$13,770.00		NH-6470(137)
080415	09246	C0018	3			07	6			162.000	$120.00	$19,440.00		NH-6470(137)
080617	10446	S0088	1			05	2			610.000	$153.00	$93,330.00		A010(446)
080617	10446	W0085	2			05	2			610.000	$180.00	$109,800.00		A010(446)
080617	10446	W0073	3			05	2			610.000	$149.00	$90,890.00		A010(446)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-430A									Key =	Units = FT	Desc = CONC PARAPET		-(Continued)-
080522	11005T0162		1		05	3			1080.000	$106.66	$115,192.80		A011(005)
080522	11005W0158		2		05	3			1080.000	$115.00	$124,200.00		A011(005)
080522	11005W0073		3		05	3			1080.000	$116.00	$125,280.00		A011(005)
080812	11007G0110		1		07	3			472.000	$115.00	$54,280.00		A011(007)
080812	11007M0047		2		07	3			472.000	$100.00	$47,200.00		A011(007)
080812	11007W0014		3		07	3			472.000	$100.00	$47,200.00		A011(007)
080722	11518C0139		1		06	3			592.000	$74.00	$43,808.00		A011(518)
080722	11518M0047		2		06	3			592.000	$166.50	$98,568.00		A011(518)
080722	11518H0026		3		06	3			592.000	$125.00	$74,000.00		A011(518)
LOW BID AVERAGE									4367.222		$483,429.40	$110.69	
THREE LOW BID AVERAGE									12941.667		$1532704.10	$118.43	
---------- Item No. = 502-431A									Key =	Units = FT	Desc = CONC PARAPET, DECORATIVE		----------
080930	05158S0077		1		07	1			932.000	$210.00	$195,720.00		BRF-5120(100)
080930	05158A0037		2		07	1			932.000	$210.00	$195,720.00		BRF-5120(100)
080930	05158H0026		3		07	1			932.000	$175.00	$163,100.00		BRF-5120(100)
071204	07832S0077		1		03	3			1845.000	$140.00	$258,300.00		BR-3110(127)
071204	07832H0026		2		03	3			1845.000	$250.00	$461,250.00		BR-3110(127)
071204	07832C0139		3		03	3			1845.000	$131.00	$241,695.00		BR-3110(127)
LOW BID AVERAGE									2777.000		$454,020.00	$163.49	
THREE LOW BID AVERAGE									8331.000		$1515785.00	$181.95	
---------- Item No. = 502-435A									Key =	Units = SY	Desc = APPROACH SLAB		----------
080603	01729P0177		1		01	1			892.477	$175.58	$156,702.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			892.477	$209.03	$186,550.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			206.400	$300.00	$61,920.00		BRF-5120(100)
080930	05158A0037		2		07	1			206.400	$230.00	$47,472.00		BRF-5120(100)
080930	05158H0026		3		07	1			206.400	$250.00	$51,600.00		BRF-5120(100)
080624	07222C0029		1		03	5			140.700	$265.00	$37,285.50		BROS-0400(101)
080624	07222E0088		2		03	5			140.700	$290.00	$40,803.00		BROS-0400(101)
080624	07222I0007		3		03	5			140.700	$292.00	$41,084.40		BROS-0400(101)
071204	07832S0077		1		03	3			266.000	$300.00	$79,800.00		BR-3110(127)
071204	07832H0026		2		03	3			266.000	$250.00	$66,500.00		BR-3110(127)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-435A										Key =	Units = SY	Desc = APPROACH SLAB		-(Continued)-
071204	07832C0139		3			03	3			266.000	$222.00	$59,052.00		BR-3110(127)
071127	08447C0029		1			07	5			350.000	$275.00	$96,250.00		ST-1786(609)
071127	08447I0007		2			07	5			350.000	$286.00	$100,100.00		ST-1786(609)
071127	08447B0189		3			07	5			350.000	$350.00	$122,500.00		ST-1786(609)
080722	09772P0109		1			07	1			302.300	$250.00	$75,575.00		A009(772)
080722	09772H0026		2			07	1			302.300	$405.00	$122,431.50		A009(772)
080722	09772W0085		3			07	1			302.300	$250.00	$75,575.00		A009(772)
080812	09774P0109		1			07	1			368.000	$380.00	$139,840.00		A009(774)
080812	09774W0085		2			07	1			368.000	$275.00	$101,200.00		A009(774)
080812	09774H0026		3			07	1			368.000	$260.00	$95,680.00		A009(774)
080715	10940C0139		1			03	3			333.700	$300.00	$100,110.00		A010(940)
080715	10940M0047		2			03	3			333.700	$213.00	$71,078.10		A010(940)
080715	10940H0026		3			03	3			333.700	$225.00	$75,082.50		A010(940)
080812	11007G0110		1			07	3			442.900	$190.00	$84,151.00		A011(007)
080812	11007M0047		2			07	3			442.900	$219.00	$96,995.10		A011(007)
080812	11007W0014		3			07	3			442.900	$240.00	$106,296.00		A011(007)
080722	11518C0139		1			06	3			677.400	$228.00	$154,447.20		A011(518)
080722	11518M0047		2			06	3			677.400	$268.50	$181,881.90		A011(518)
080722	11518H0026		3			06	3			677.400	$125.00	$84,675.00		A011(518)
LOW BID AVERAGE										3979.877		$986,080.70	$247.77	
THREE LOW BID AVERAGE										11047.154		$2712637.20	$245.55	
---------- Item No. = 502-455A										Key =	Units = FT	Desc = PRESTR SLAB W 48"X D 21"		----------
080729	08887H0145		1			07	2			379.000	$325.50	$123,364.50		A008(887)
080729	08887M0131		2			07	2			379.000	$310.00	$117,490.00		A008(887)
080729	08887P0078		3			07	2			379.000	$400.00	$151,600.00		A008(887)
080722	11518C0139		1			06	3			854.500	$380.00	$324,710.00		A011(518)
080722	11518M0047		2			06	3			854.500	$226.50	$193,544.25		A011(518)
080722	11518H0026		3			06	3			854.500	$285.00	$243,532.50		A011(518)
080729	A8887H0145		1			07	2			379.000	$325.50	$123,364.50		A008(887)
080729	A8887M0131		2			07	2			379.000	$310.00	$117,490.00		A008(887)
080729	A8887P0078		3			07	2			379.000	$400.00	$151,600.00		A008(887)
LOW BID AVERAGE										1612.500		$571,439.00	$354.38	
THREE LOW BID AVERAGE										4837.500		$1546695.75	$319.73	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 502-470A									Key =		Units = FT	Desc = PRESTR "T" BEAM		----------
080729	08887H0145		1			07	2			278.000	$420.00	$116,760.00		A008(887)
080729	08887M0131		2			07	2			278.000	$400.00	$111,200.00		A008(887)
080729	08887P0078		3			07	2			278.000	$500.00	$139,000.00		A008(887)
080729	A8887H0145		1			07	2			278.000	$420.00	$116,760.00		A008(887)
080729	A8887M0131		2			07	2			278.000	$400.00	$111,200.00		A008(887)
080729	A8887P0078		3			07	2			278.000	$500.00	$139,000.00		A008(887)
LOW BID AVERAGE										556.000		$233,520.00	$420.00	
THREE LOW BID AVERAGE										1668.000		$733,920.00	$440.00	
---------- Item No. = 503-005A									Key =		Units = LB	Desc = METAL REINF		----------
080603	01729P0177		1			01	1			69897.928	$1.11	$77,678.97		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			69897.928	$1.13	$79,264.25		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1			05	3			92496.000	$1.15	$106,370.40		STP-7843(100)
080930	08075W0158		2			05	3			92496.000	$1.20	$110,995.20		STP-7843(100)
080930	08075N0005		3			05	3			92496.000	$1.10	$101,745.60		STP-7843(100)
080812	08222D0037		1			07	2			43641.000	$1.67	$72,880.47		ST-4200(635)
080812	08222H0145		2			07	2			43641.000	$1.65	$72,007.65		ST-4200(635)
071016	08719H0065		1			07	6			2236.000	$2.50	$5,590.00		STP-3300(105)
080325	08719E0088		1			07	6			2236.000	$1.25	$2,795.00		STP-3300(105)
080325	08719H0065		2			07	6			2236.000	$2.50	$5,590.00		STP-3300(105)
080325	08719P0038		3			07	6			2236.000	$2.00	$4,472.00		STP-3300(105)
080205	08799H0145		1			05	3			49500.000	$1.25	$61,875.00		STP-8743(101)
080205	08799K0071		2			05	3			49500.000	$0.92	$45,540.00		STP-8743(101)
080205	08799W0158		3			05	3			49500.000	$1.25	$61,875.00		STP-8743(101)
080729	08887H0145		1			07	2			2050.000	$1.58	$3,239.00		A008(887)
080729	08887M0131		2			07	2			2050.000	$1.50	$3,075.00		A008(887)
080729	08887P0078		3			07	2			2050.000	$2.00	$4,100.00		A008(887)
080415	09246T0090		1			07	6			12472.000	$1.15	$14,342.80		NH-6470(137)
080415	09246C0029		2			07	6			12472.000	$1.25	$15,590.00		NH-6470(137)
080415	09246C0018		3			07	6			12472.000	$1.25	$15,590.00		NH-6470(137)
080930	09758M0190		1			11	3			11686.000	$0.88	$10,283.68		A009(758)
080930	09758D0146		2			11	3			11686.000	$1.40	$16,360.40		A009(758)
080930	09758P0038		3			11	3			11686.000	$1.18	$13,789.48		A009(758)
071211	11002M0047		1			07	3			32855.000	$0.75	$24,641.25		A011(002)
071211	11002C0139		2			07	3			32855.000	$1.00	$32,855.00		A011(002)
071211	11002K0071		3			07	3			32855.000	$1.40	$45,997.00		A011(002)
080429	11003H0145		1			05	3			14920.000	$1.55	$23,126.00		A011(003)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 503-005A Key = Units = LB Desc = METAL REINF -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080429	11003W0073		2			05	3			14920.000	$1.60	$23,872.00		A011(003)
080429	11003I0019		3			05	3			14920.000	$1.60	$23,872.00		A011(003)
080522	11005T0162		1			05	3			115268.000	$1.02	$117,573.36		A011(005)
080522	11005W0158		2			05	3			115268.000	$1.25	$144,085.00		A011(005)
080522	11005W0073		3			05	3			115268.000	$1.26	$145,237.68		A011(005)
080812	11007G0110		1			07	3			45737.000	$1.00	$45,737.00		A011(007)
080812	11007M0047		2			07	3			45737.000	$1.15	$52,597.55		A011(007)
080812	11007W0014		3			07	3			45737.000	$1.30	$59,458.10		A011(007)
080722	11518C0139		1			06	3			28920.000	$1.31	$37,885.20		A011(518)
080722	11518M0047		2			06	3			28920.000	$1.20	$34,704.00		A011(518)
080722	11518H0026		3			06	3			28920.000	$1.25	$36,150.00		A011(518)
LOW BID AVERAGE										523914.928		$604,018.13	$1.15	
THREE LOW BID AVERAGE										1453733.855		$1752841.04	$1.21	

---------- Item No. = 503-010A Key = Units = LB Desc = METAL REINF SCH NO. 1 ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			620178.351	$1.11	$689,216.61		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			620178.351	$1.13	$703,282.25		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			40687.500	$1.50	$61,031.25		BRF-5120(100)
080930	05158A0037		2			07	1			40687.500	$1.75	$71,203.13		BRF-5120(100)
080930	05158H0026		3			07	1			40687.500	$1.50	$61,031.25		BRF-5120(100)
071002	06028C0029		1			07	5			10213.845	$0.82	$8,339.40		BROS-1500(103)
071002	06028I0007		2			07	5			10213.845	$1.02	$10,424.25		BROS-1500(103)
071002	06028B0189		3			07	5			10213.845	$1.13	$11,582.50		BROS-1500(103)
080624	07222C0029		1			03	5			11417.000	$1.17	$13,357.89		BROS-0400(101)
080624	07222E0088		2			03	5			11417.000	$1.25	$14,271.25		BROS-0400(101)
080624	07222I0007		3			03	5			11417.000	$1.20	$13,700.40		BROS-0400(101)
080205	07783M0006		1			03	2			18151.000	$1.65	$29,949.15		BR-7724(100)
080205	07783W0085		2			03	2			18151.000	$1.35	$24,503.85		BR-7724(100)
080205	07783C0247		3			03	2			18151.000	$1.00	$18,151.00		BR-7724(100)
080408	07811I0007		1			03	6			39922.840	$1.04	$41,650.70		ST-6350(653)
080408	07811M0098		2			03	6			39922.840	$1.02	$40,745.25		ST-6350(653)
080408	07811C0029		3			03	6			39922.840	$1.00	$39,839.80		ST-6350(653)
071204	07832S0077		1			03	3			54194.000	$1.15	$62,323.10		BR-3110(127)
071204	07832H0026		2			03	3			54194.000	$1.00	$54,194.00		BR-3110(127)
071204	07832C0139		3			03	3			54194.000	$1.10	$59,613.40		BR-3110(127)
080729	08887H0145		1			07	2			22800.000	$1.58	$36,024.00		A008(887)
080729	08887M0131		2			07	2			22800.000	$1.50	$34,200.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 503-010A Key = Units = LB Desc = METAL REINF SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	08887P0078		3			07	2			22800.000	$2.00	$45,600.00		A008(887)
080715	10940C0139		1			03	3			138303.000	$1.33	$183,942.99		A010(940)
080715	10940M0047		2			03	3			138303.000	$1.20	$165,963.60		A010(940)
080715	10940H0026		3			03	3			138303.000	$1.20	$165,963.60		A010(940)
080812	11007G0110		1			07	3			62409.000	$1.15	$71,770.35		A011(007)
080812	11007M0047		2			07	3			62409.000	$1.15	$71,770.35		A011(007)
080812	11007W0014		3			07	3			62409.000	$1.35	$84,252.15		A011(007)
080722	11518C0139		1			06	3			44317.000	$1.33	$58,941.61		A011(518)
080722	11518M0047		2			06	3			44317.000	$1.21	$53,623.57		A011(518)
080722	11518H0026		3			06	3			44317.000	$1.25	$55,396.25		A011(518)
080729	A8887H0145		1			07	2			22800.000	$1.58	$36,024.00		A008(887)
080729	A8887M0131		2			07	2			22800.000	$1.50	$34,200.00		A008(887)
080729	A8887P0078		3			07	2			22800.000	$2.00	$45,600.00		A008(887)
LOW BID AVERAGE										1085393.535		$1292571.05	$1.19	
THREE LOW BID AVERAGE										2636002.255		$3171682.90	$1.20	

---------- Item No. = 503-015A Key = Units = LB Desc = METAL REINF SCH NO. 2 ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			321266.534	$1.11	$357,029.93		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			321266.534	$1.13	$364,316.25		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			38206.900	$1.50	$57,310.35		BRF-5120(100)
080930	05158A0037		2			07	1			38206.900	$1.75	$66,862.08		BRF-5120(100)
080930	05158H0026		3			07	1			38206.900	$1.50	$57,310.35		BRF-5120(100)
071002	06028C0029		1			07	5			6113.316	$0.91	$5,546.00		BROS-1500(103)
071002	06028I0007		2			07	5			6113.316	$1.02	$6,239.25		BROS-1500(103)
071002	06028B0189		3			07	5			6113.316	$1.13	$6,932.50		BROS-1500(103)
080624	07222C0029		1			03	5			13726.000	$1.17	$16,059.42		BROS-0400(101)
080624	07222E0088		2			03	5			13726.000	$1.25	$17,157.50		BROS-0400(101)
080624	07222I0007		3			03	5			13726.000	$1.20	$16,471.20		BROS-0400(101)
080408	07811I0007		1			03	6			32928.792	$1.04	$34,353.95		ST-6350(653)
080408	07811M0098		2			03	6			32928.792	$1.02	$33,607.13		ST-6350(653)
080408	07811C0029		3			03	6			32928.792	$1.00	$32,860.30		ST-6350(653)
071204	07832S0077		1			03	3			106170.000	$1.15	$122,095.50		BR-3110(127)
071204	07832H0026		2			03	3			106170.000	$0.85	$90,244.50		BR-3110(127)
071204	07832C0139		3			03	3			106170.000	$0.90	$95,553.00		BR-3110(127)
071127	08447C0029		1			07	5			22701.000	$0.85	$19,295.85		ST-1786(609)
071127	08447I0007		2			07	5			22701.000	$1.00	$22,701.00		ST-1786(609)
071127	08447B0189		3			07	5			22701.000	$1.50	$34,051.50		ST-1786(609)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 503-015A Key = Units = LB Desc = METAL REINF SCH NO. 2 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08991I0007		1			03	5			1871.000	$2.50	$4,677.50		ST-1761(600)
071120	08991C0029		2			03	5			1871.000	$1.10	$2,058.10		ST-1761(600)
080715	10940C0139		1			03	3			45605.000	$1.30	$59,286.50		A010(940)
080715	10940M0047		2			03	3			45605.000	$1.17	$53,357.85		A010(940)
080715	10940H0026		3			03	3			45605.000	$1.20	$54,726.00		A010(940)
080812	11007G0110		1			07	3			73388.000	$1.00	$73,388.00		A011(007)
080812	11007M0047		2			07	3			73388.000	$1.15	$84,396.20		A011(007)
080812	11007W0014		3			07	3			73388.000	$1.30	$95,404.40		A011(007)
080226	11461C0029		1			03	4			1409.000	$2.10	$2,958.90		A011(461)
080226	11461C0139		2			03	4			1409.000	$2.75	$3,874.75		A011(461)
080226	11461B0189		3			03	4			1409.000	$2.00	$2,818.00		A011(461)
080722	11518C0139		1			06	3			2105.000	$1.33	$2,799.65		A011(518)
080722	11518M0047		2			06	3			2105.000	$1.20	$2,526.00		A011(518)
080722	11518H0026		3			06	3			2105.000	$1.25	$2,631.25		A011(518)
LOW BID AVERAGE										665490.542		$754,801.55	$1.13	
THREE LOW BID AVERAGE										1673334.092		$1900900.66	$1.14	

---------- Item No. = 503-020A Key = Units = LB Desc = EPOXY COATED METAL REINF ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			516760.802	$1.13	$586,006.75		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			516760.802	$1.81	$937,610.80		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			52324.000	$1.50	$78,486.00		BRF-5120(100)
080930	05158A0037		2			07	1			52324.000	$2.00	$104,648.00		BRF-5120(100)
080930	05158H0026		3			07	1			52324.000	$1.75	$91,567.00		BRF-5120(100)
071002	06028C0029		1			07	5			10310.847	$1.18	$12,160.20		BROS-1500(103)
071002	06028I0007		2			07	5			10310.847	$1.29	$13,329.45		BROS-1500(103)
071002	06028B0189		3			07	5			10310.847	$1.59	$16,369.50		BROS-1500(103)
080624	07222C0029		1			03	5			14113.000	$1.40	$19,758.20		BROS-0400(101)
080624	07222E0088		2			03	5			14113.000	$1.35	$19,052.55		BROS-0400(101)
080624	07222I0007		3			03	5			14113.000	$1.40	$19,758.20		BROS-0400(101)
080408	07811I0007		1			03	6			48035.714	$1.22	$58,830.30		ST-6350(653)
080408	07811M0098		2			03	6			48035.714	$1.25	$59,919.75		ST-6350(653)
080408	07811C0029		3			03	6			48035.714	$1.25	$59,919.75		ST-6350(653)
071204	07832S0077		1			03	3			133073.000	$1.05	$139,726.65		BR-3110(127)
071204	07832H0026		2			03	3			133073.000	$1.10	$146,380.30		BR-3110(127)
071204	07832C0139		3			03	3			133073.000	$1.30	$172,994.90		BR-3110(127)
080930	08075C0062		1			05	3			28426.000	$1.45	$41,217.70		STP-7843(100)
080930	08075W0158		2			05	3			28426.000	$1.40	$39,796.40		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 503-020A Key = Units = LB Desc = EPOXY COATED METAL REINF -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	08075N0005		3		05	3			28426.000	$1.37	$38,943.62		STP-7843(100)
071127	08447C0029		1		07	5			26467.000	$1.15	$30,437.05		ST-1786(609)
071127	08447I0007		2		07	5			26467.000	$1.28	$33,877.76		ST-1786(609)
071127	08447B0189		3		07	5			26467.000	$2.00	$52,934.00		ST-1786(609)
071120	08991I0007		1		03	5			556.000	$2.80	$1,556.80		ST-1761(600)
071120	08991C0029		2		03	5			556.000	$1.40	$778.40		ST-1761(600)
080415	09246T0090		1		07	6			12346.000	$1.58	$19,506.68		NH-6470(137)
080415	09246C0029		2		07	6			12346.000	$1.35	$16,667.10		NH-6470(137)
080415	09246C0018		3		07	6			12346.000	$1.50	$18,519.00		NH-6470(137)
080617	10446S0088		1		05	2			41886.000	$1.90	$79,583.40		A010(446)
080617	10446W0085		2		05	2			41886.000	$1.50	$62,829.00		A010(446)
080617	10446W0073		3		05	2			41886.000	$1.75	$73,300.50		A010(446)
080715	10940C0139		1		03	3			74016.000	$1.61	$119,165.76		A010(940)
080715	10940M0047		2		03	3			74016.000	$1.45	$107,323.20		A010(940)
080715	10940H0026		3		03	3			74016.000	$1.50	$111,024.00		A010(940)
080522	11005T0162		1		05	3			701.000	$2.32	$1,626.32		A011(005)
080522	11005W0158		2		05	3			701.000	$1.50	$1,051.50		A011(005)
080522	11005W0073		3		05	3			701.000	$1.52	$1,065.52		A011(005)
080812	11007G0110		1		07	3			104383.000	$1.30	$135,697.90		A011(007)
080812	11007M0047		2		07	3			104383.000	$1.65	$172,231.95		A011(007)
080812	11007W0014		3		07	3			104383.000	$1.60	$167,012.80		A011(007)
080722	11518C0139		1		06	3			76349.000	$1.65	$125,975.85		A011(518)
080722	11518M0047		2		06	3			76349.000	$1.55	$118,340.95		A011(518)
080722	11518H0026		3		06	3			76349.000	$1.75	$133,610.75		A011(518)
LOW BID AVERAGE									1139747.363		$1449735.56	$1.27	
THREE LOW BID AVERAGE									2901925.287		$4240592.21	$1.46	

---------- Item No. = 504-015A Key = Units = LB Desc = STRUCTURAL STL ----------

080603	01729P0177		1		01	1			121123.236	$6.35	$769,181.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			121123.236	$4.08	$494,473.50		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1		07	3			3420.000	$2.25	$7,695.00		STP-7993(100)
080603	07673W0158		2		07	3			3420.000	$1.00	$3,420.00		STP-7993(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 504-015A										Key =	Units = LB	Desc = STRUCTURAL STL		-(Continued)-
080603	07673I0019		3			07	3			3420.000	$1.00	$3,420.00		STP-7993(100)
LOW BID AVERAGE										124543.236		$776,876.00	$6.24	
THREE LOW BID AVERAGE										252506.473		$1278189.50	$5.06	
---------- Item No. = 504-030A										Key =	Units = FT	Desc = TWO TUBE CURB MOUNT RAIL		----------
080603	01729P0177		1			01	1			4111.877	$182.88	$751,980.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			4111.877	$243.84	$1002640.00		DHP-NH-IR-CM-F-5116(068)
080729	08887H0145		1			07	2			289.000	$168.00	$48,552.00		A008(887)
080729	08887M0131		2			07	2			289.000	$160.00	$46,240.00		A008(887)
080729	08887P0078		3			07	2			289.000	$235.00	$67,915.00		A008(887)
080729	A8887H0145		1			07	2			289.000	$168.00	$48,552.00		A008(887)
080729	A8887M0131		2			07	2			289.000	$160.00	$46,240.00		A008(887)
080729	A8887P0078		3			07	2			289.000	$235.00	$67,915.00		A008(887)
LOW BID AVERAGE										4689.877		$849,084.00	$181.05	
THREE LOW BID AVERAGE										9957.753		$2080034.00	$208.89	
---------- Item No. = 504-035A										Key =	Units = FT	Desc = PEDESTRIAN / BICYCLE RAILING		----------
080603	01729P0177		1			01	1			537.073	$266.70	$143,237.50		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			619.423	$266.70	$165,200.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			537.073	$198.12	$106,405.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			619.423	$213.36	$132,160.00		DHP-NH-IR-CM-F-5116(068)
071016	08719H0065		1			07	6			48.000	$100.00	$4,800.00		STP-3300(105)
080325	08719E0088		1			07	6			48.000	$515.00	$24,720.00		STP-3300(105)
080325	08719H0065		2			07	6			48.000	$85.00	$4,080.00		STP-3300(105)
080325	08719P0038		3			07	6			48.000	$250.00	$12,000.00		STP-3300(105)
080930	09758M0190		1			11	3			140.000	$108.00	$15,120.00		A009(758)
080930	09758D0146		2			11	3			140.000	$228.50	$31,990.00		A009(758)
080930	09758P0038		3			11	3			140.000	$274.00	$38,360.00		A009(758)
LOW BID AVERAGE										1392.496		$353,077.50	$253.56	
THREE LOW BID AVERAGE										2924.992		$678,072.50	$231.82	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 504-040A								Key =		Units = FT	Desc = COMB PED/BICYCLE & TRAF RAILIN		----------
080603	07673M0190		1		07	3			56.000	$320.00	$17,920.00		STP-7993(100)
080603	07673W0158		2		07	3			56.000	$300.00	$16,800.00		STP-7993(100)
080603	07673I0019		3		07	3			56.000	$293.55	$16,438.80		STP-7993(100)
080205	07783M0006		1		03	2			65.900	$101.00	$6,655.90		BR-7724(100)
080205	07783W0085		2		03	2			65.900	$350.00	$23,065.00		BR-7724(100)
080205	07783C0247		3		03	2			65.900	$170.00	$11,203.00		BR-7724(100)
071127	08447C0029		1		07	5			1912.000	$90.00	$172,080.00		ST-1786(609)
071127	08447I0007		2		07	5			1912.000	$135.00	$258,120.00		ST-1786(609)
071127	08447B0189		3		07	5			1912.000	$180.00	$344,160.00		ST-1786(609)
080205	08799H0145		1		05	3			57.000	$220.00	$12,540.00		STP-8743(101)
080205	08799K0071		2		05	3			57.000	$35.00	$1,995.00		STP-8743(101)
080205	08799W0158		3		05	3			57.000	$189.00	$10,773.00		STP-8743(101)
080715	10940C0139		1		03	3			510.400	$374.00	$190,889.60		A010(940)
080715	10940M0047		2		03	3			510.400	$298.00	$152,099.20		A010(940)
080715	10940H0026		3		03	3			510.400	$250.00	$127,600.00		A010(940)
080812	11007G0110		1		07	3			472.000	$340.00	$160,480.00		A011(007)
080812	11007M0047		2		07	3			472.000	$312.00	$147,264.00		A011(007)
080812	11007W0014		3		07	3			472.000	$390.00	$184,080.00		A011(007)
LOW BID AVERAGE									3073.300		$560,565.50	$182.40	
THREE LOW BID AVERAGE									9219.900		$1854163.50	$201.10	
---------- Item No. = 505-030A								Key =		Units = FT	Desc = FURN&DRIV STEEL H PILE (12 X 7		----------
071002	06028C0029		1		07	5			127.953	$83.82	$10,725.00		BROS-1500(103)
071002	06028I0007		2		07	5			127.953	$103.94	$13,299.00		BROS-1500(103)
071002	06028B0189		3		07	5			127.953	$109.73	$14,040.00		BROS-1500(103)
080729	08887H0145		1		07	2			483.000	$136.50	$65,929.50		A008(887)
080729	08887M0131		2		07	2			483.000	$130.00	$62,790.00		A008(887)
080729	08887P0078		3		07	2			483.000	$140.00	$67,620.00		A008(887)
080729	A8887H0145		1		07	2			483.000	$136.50	$65,929.50		A008(887)
080729	A8887M0131		2		07	2			483.000	$130.00	$62,790.00		A008(887)
080729	A8887P0078		3		07	2			483.000	$140.00	$67,620.00		A008(887)
LOW BID AVERAGE									1093.953		$142,584.00	$130.34	
THREE LOW BID AVERAGE									3281.858		$430,743.00	$131.25	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 505-045A									Key =		Units = FT	Desc = FURN&DRIV STEEL H PILE (14 X 1		----------
080930	05158S0077	1				07	1			528.000	$107.00	$56,496.00		BRF-5120(100)
080930	05158A0037	2				07	1			528.000	$150.00	$79,200.00		BRF-5120(100)
080930	05158H0026	3				07	1			528.000	$130.00	$68,640.00		BRF-5120(100)
071204	07832S0077	1				03	3			1008.000	$80.00	$80,640.00		BR-3110(127)
071204	07832H0026	2				03	3			1008.000	$100.00	$100,800.00		BR-3110(127)
071204	07832C0139	3				03	3			1008.000	$147.00	$148,176.00		BR-3110(127)
080722	11518C0139	1				06	3			2490.000	$144.00	$358,560.00		A011(518)
080722	11518M0047	2				06	3			2490.000	$149.50	$372,255.00		A011(518)
080722	11518H0026	3				06	3			2490.000	$200.00	$498,000.00		A011(518)
LOW BID AVERAGE										4026.000		$495,696.00	$123.12	
THREE LOW BID AVERAGE										12078.000		$1762767.00	$145.95	
---------- Item No. = 505-050A									Key =		Units = FT	Desc = FURN&DRIV PILE		----------
080603	01729P0177	1				01	1			23997.703	$208.79	$5010432.50		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1				01	1			7241.470	$208.79	$1511932.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2				01	1			23997.703	$152.40	$3657250.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2				01	1			7241.470	$152.40	$1103600.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077	1				07	1			2143.000	$136.00	$291,448.00		BRF-5120(100)
080930	05158A0037	2				07	1			2143.000	$210.00	$450,030.00		BRF-5120(100)
080930	05158H0026	3				07	1			2143.000	$175.00	$375,025.00		BRF-5120(100)
LOW BID AVERAGE										33382.173		$6813812.50	$204.12	
THREE LOW BID AVERAGE										68907.346		$12399717.50	$179.95	
---------- Item No. = 505-100A									Key =		Units = FT	Desc = FURN&DRIV 12" DIA STEEL SHELL		----------
080624	07222C0029	1				03	5			1759.000	$68.00	$119,612.00		BROS-0400(101)
080624	07222E0088	2				03	5			1759.000	$65.00	$114,335.00		BROS-0400(101)
080624	07222I0007	3				03	5			1759.000	$73.50	$129,286.50		BROS-0400(101)
LOW BID AVERAGE										1759.000		$119,612.00	$68.00	
THREE LOW BID AVERAGE										5277.000		$363,233.50	$68.83	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 505-110A								Key =		Units = FT	Desc = FURN&DRIV 16" DIA STEEL SHELL		----------
080603	01729P0177		1		01	1			1405.840	$158.50	$222,820.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			1405.840	$129.54	$182,112.50		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE									1405.840		$222,820.00	$158.50	
THREE LOW BID AVERAGE									2811.680		$404,932.50	$144.02	
---------- Item No. = 505-160A								Key =		Units = FT	Desc = FURN&DRIV TEST PILE (16")		----------
080603	01729P0177		1		01	1			200.787	$268.22	$53,856.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			200.787	$182.88	$36,720.00		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE									200.787		$53,856.00	$268.22	
THREE LOW BID AVERAGE									401.575		$90,576.00	$225.55	
---------- Item No. = 505-185A								Key =		Units = FT	Desc = FURN&DRIV TEST PILE (HP-12 x 7		----------
071002	06028C0029		1		07	5			13.123	$91.44	$1,200.00		BROS-1500(103)
071002	06028I0007		2		07	5			13.123	$181.66	$2,384.00		BROS-1500(103)
071002	06028B0189		3		07	5			13.123	$109.73	$1,440.00		BROS-1500(103)
080729	08887H0145		1		07	2			121.000	$152.25	$18,422.25		A008(887)
080729	08887M0131		2		07	2			121.000	$145.00	$17,545.00		A008(887)
080729	08887P0078		3		07	2			121.000	$320.00	$38,720.00		A008(887)
080729	A8887H0145		1		07	2			121.000	$152.25	$18,422.25		A008(887)
080729	A8887M0131		2		07	2			121.000	$145.00	$17,545.00		A008(887)
080729	A8887P0078		3		07	2			121.000	$320.00	$38,720.00		A008(887)
LOW BID AVERAGE									255.123		$38,044.50	$149.12	
THREE LOW BID AVERAGE									765.370		$154,398.50	$201.73	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 505-197A					Key =					Units = FT	Desc = FURN&DRIV TEST PILE (HP-14 x 1		----------
080930	05158S0077	1			07	1			105.600	$131.00	$13,833.60		BRF-5120(100)
080930	05158A0037	2			07	1			105.600	$185.00	$19,536.00		BRF-5120(100)
080930	05158H0026	3			07	1			105.600	$150.00	$15,840.00		BRF-5120(100)
071204	07832S0077	1			03	3			144.000	$120.00	$17,280.00		BR-3110(127)
071204	07832H0026	2			03	3			144.000	$200.00	$28,800.00		BR-3110(127)
071204	07832C0139	3			03	3			144.000	$145.00	$20,880.00		BR-3110(127)
080722	11518C0139	1			06	3			80.000	$153.00	$12,240.00		A011(518)
080722	11518M0047	2			06	3			80.000	$160.00	$12,800.00		A011(518)
080722	11518H0026	3			06	3			80.000	$300.00	$24,000.00		A011(518)
LOW BID AVERAGE									329.600		$43,353.60	$131.53	
THREE LOW BID AVERAGE									988.800		$165,209.60	$167.08	
---------- Item No. = 505-200A					Key =					Units = FT	Desc = FURN&DRIV TEST PILE		----------
080603	01729P0177	1			01	1			2106.955	$268.22	$565,136.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			2106.955	$228.60	$481,650.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077	1			07	1			467.000	$60.00	$28,020.00		BRF-5120(100)
080930	05158A0037	2			07	1			467.000	$210.00	$98,070.00		BRF-5120(100)
080930	05158H0026	3			07	1			467.000	$200.00	$93,400.00		BRF-5120(100)
080624	07222C0029	1			03	5			92.000	$90.00	$8,280.00		BROS-0400(101)
080624	07222E0088	2			03	5			92.000	$115.00	$10,580.00		BROS-0400(101)
080624	07222I0007	3			03	5			92.000	$120.00	$11,040.00		BROS-0400(101)
LOW BID AVERAGE									2665.955		$601,436.00	$225.60	
THREE LOW BID AVERAGE									5890.911		$1296176.00	$220.03	
---------- Item No. = 505-205A					Key =					Units = EACH	Desc = FURN & INST PILE SHOES OR TIPS		----------
080930	05158S0077	1			07	1			12.000	$150.00	$1,800.00		BRF-5120(100)
080930	05158A0037	2			07	1			12.000	$200.00	$2,400.00		BRF-5120(100)
080930	05158H0026	3			07	1			12.000	$200.00	$2,400.00		BRF-5120(100)
071002	06028C0029	1			07	5			10.000	$130.00	$1,300.00		BROS-1500(103)
071002	06028I0007	2			07	5			10.000	$150.00	$1,500.00		BROS-1500(103)
071002	06028B0189	3			07	5			10.000	$160.00	$1,600.00		BROS-1500(103)
071204	07832S0077	1			03	3			32.000	$110.00	$3,520.00		BR-3110(127)
071204	07832H0026	2			03	3			32.000	$200.00	$6,400.00		BR-3110(127)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 505-205A								Key =		Units = EACH	Desc = FURN & INST PILE SHOES OR TIPS		-(Continued)-
071204	07832C0139	3			03	3			32.000	$130.00	$4,160.00		BR-3110(127)
080729	08887H0145	1			07	2			24.000	$136.50	$3,276.00		A008(887)
080729	08887M0131	2			07	2			24.000	$130.00	$3,120.00		A008(887)
080729	08887P0078	3			07	2			24.000	$500.00	$12,000.00		A008(887)
080722	11518C0139	1			06	3			64.000	$165.00	$10,560.00		A011(518)
080722	11518M0047	2			06	3			64.000	$194.00	$12,416.00		A011(518)
080722	11518H0026	3			06	3			64.000	$250.00	$16,000.00		A011(518)
080729	A8887H0145	1			07	2			24.000	$136.50	$3,276.00		A008(887)
080729	A8887M0131	2			07	2			24.000	$130.00	$3,120.00		A008(887)
080729	A8887P0078	3			07	2			24.000	$500.00	$12,000.00		A008(887)
LOW BID AVERAGE									166.000		$23,732.00	$142.96	
THREE LOW BID AVERAGE									498.000		$100,848.00	$202.51	
---------- Item No. = 505-205B								Key =		Units = EACH	Desc = FURN & INST PILE SHOES OR TIPS		----------
080930	05158S0077	1			07	1			39.000	$350.00	$13,650.00		BRF-5120(100)
080930	05158A0037	2			07	1			39.000	$900.00	$35,100.00		BRF-5120(100)
080930	05158H0026	3			07	1			39.000	$1,000.00	$39,000.00		BRF-5120(100)
LOW BID AVERAGE									39.000		$13,650.00	$350.00	
THREE LOW BID AVERAGE									117.000		$87,750.00	$750.00	
---------- Item No. = 508-010A								Key =		Units = FT	Desc = CORRUGATED PLATE PIPE ARCH		----------
080729	08887H0145	1			07	2			55.000	$262.50	$14,437.50		A008(887)
080729	08887M0131	2			07	2			55.000	$250.00	$13,750.00		A008(887)
080729	08887P0078	3			07	2			55.000	$400.00	$22,000.00		A008(887)
LOW BID AVERAGE									55.000		$14,437.50	$262.50	
THREE LOW BID AVERAGE									165.000		$50,187.50	$304.17	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 509-005A								Key =		Units = CY	Desc = NON-STRUCTURAL CONC CLASS		----------
080708	09997I0019		1		07	3			41.050	$200.00	$8,210.00		A009(997)
080708	09997H0145		2		07	3			41.050	$151.00	$6,198.55		A009(997)
080708	09997W0073		3		07	3			41.050	$160.00	$6,568.00		A009(997)
LOW BID AVERAGE									41.050		$8,210.00	$200.00	
THREE LOW BID AVERAGE									123.150		$20,976.55	$170.33	
---------- Item No. = 510-005A								Key =		Units = CY	Desc = CONC OVERLAY		----------
071127	08447C0029		1		07	5			24.000	$1,100.00	$26,400.00		ST-1786(609)
071127	08447I0007		2		07	5			24.000	$1,300.00	$31,200.00		ST-1786(609)
071127	08447B0189		3		07	5			24.000	$1,700.00	$40,800.00		ST-1786(609)
080715	08945C0139		1		03	3			135.000	$575.00	$77,625.00		A008(945)
080715	08945M0047		2		03	3			135.000	$665.00	$89,775.00		A008(945)
080715	08945B0189		3		03	3			135.000	$1,500.00	$202,500.00		A008(945)
080415	09246T0090		1		07	6			81.000	$650.00	$52,650.00		NH-6470(137)
080415	09246C0029		2		07	6			81.000	$1,350.00	$109,350.00		NH-6470(137)
080415	09246C0018		3		07	6			81.000	$1,200.00	$97,200.00		NH-6470(137)
080812	09496B0189		1		03	3			67.500	$1,600.00	$108,000.00		BR-3260(107)
080812	09496I0007		2		03	3			67.500	$1,200.00	$81,000.00		BR-3260(107)
080812	09496C0139		3		03	3			67.500	$1,700.00	$114,750.00		BR-3260(107)
080722	09772P0109		1		07	1			159.300	$1,250.00	$199,125.00		A009(772)
080722	09772H0026		2		07	1			159.300	$1,050.00	$167,265.00		A009(772)
080722	09772W0085		3		07	1			159.300	$1,350.00	$215,055.00		A009(772)
080722	11013P0109		1		07	1			56.000	$2,250.00	$126,000.00		A011(013)
080722	11013W0085		2		07	1			56.000	$1,500.00	$84,000.00		A011(013)
080722	11013H0026		3		07	1			56.000	$1,000.00	$56,000.00		A011(013)
080819	11062C0139		1		03	3			172.500	$920.00	$158,700.00		A011(062)
080819	11062M0047		2		03	3			172.500	$715.00	$123,337.50		A011(062)
080819	11062P0109		3		03	3			172.500	$400.00	$69,000.00		A011(062)
LOW BID AVERAGE									695.300		$748,500.00	$1,076.51	
THREE LOW BID AVERAGE									2085.900		$2229732.50	$1,068.95	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 511-005A									Key =		Units = SY	Desc = CONC WATERPROOF SYS		----------
080603	01729P0177		1			01		1		117.211	$3.34	$392.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		117.211	$16.72	$1,960.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07		1		36.000	$65.00	$2,340.00		BRF-5120(100)
080930	05158A0037		2			07		1		36.000	$40.00	$1,440.00		BRF-5120(100)
080930	05158H0026		3			07		1		36.000	$50.00	$1,800.00		BRF-5120(100)
080603	07673M0190		1			07		3		250.000	$20.00	$5,000.00		STP-7993(100)
080603	07673W0158		2			07		3		250.000	$20.00	$5,000.00		STP-7993(100)
080603	07673I0019		3			07		3		250.000	$20.60	$5,150.00		STP-7993(100)
080408	07811I0007		1			03		6		151.657	$16.72	$2,536.00		ST-6350(653)
080408	07811M0098		2			03		6		151.657	$17.56	$2,662.80		ST-6350(653)
080408	07811C0029		3			03		6		151.657	$37.62	$5,706.00		ST-6350(653)
080930	08075C0062		1			05		3		437.000	$14.30	$6,249.10		STP-7843(100)
080930	08075W0158		2			05		3		437.000	$14.50	$6,336.50		STP-7843(100)
080930	08075N0005		3			05		3		437.000	$20.60	$9,002.20		STP-7843(100)
080205	08799H0145		1			05		3		183.000	$18.90	$3,458.70		STP-8743(101)
080205	08799K0071		2			05		3		183.000	$16.50	$3,019.50		STP-8743(101)
080205	08799W0158		3			05		3		183.000	$19.00	$3,477.00		STP-8743(101)
080729	08887H0145		1			07		2		327.000	$18.90	$6,180.30		A008(887)
080729	08887M0131		2			07		2		327.000	$18.00	$5,886.00		A008(887)
080729	08887P0078		3			07		2		327.000	$30.00	$9,810.00		A008(887)
071120	08991I0007		1			03		5		146.700	$33.00	$4,841.10		ST-1761(600)
071120	08991C0029		2			03		5		146.700	$30.00	$4,401.00		ST-1761(600)
080722	09449I0052		1			07		1		150.000	$31.20	$4,680.00		STP-5778 (101)
080722	09449P0078		2			07		1		150.000	$60.00	$9,000.00		STP-5778 (101)
080722	09449C0064		3			07		1		150.000	$32.00	$4,800.00		STP-5778 (101)
080812	09774P0109		1			07		1		4689.000	$14.00	$65,646.00		A009(774)
080812	09774W0085		2			07		1		4689.000	$20.00	$93,780.00		A009(774)
080812	09774H0026		3			07		1		4689.000	$30.00	$140,670.00		A009(774)
080617	10446S0088		1			05		2		582.000	$21.50	$12,513.00		A010(446)
080617	10446W0085		2			05		2		582.000	$22.00	$12,804.00		A010(446)
080617	10446W0073		3			05		2		582.000	$20.20	$11,756.40		A010(446)
071211	11002M0047		1			07		3		158.000	$16.25	$2,567.50		A011(002)
071211	11002C0139		2			07		3		158.000	$16.00	$2,528.00		A011(002)
071211	11002K0071		3			07		3		158.000	$18.75	$2,962.50		A011(002)
080722	11518C0139		1			06		3		149.000	$12.50	$1,862.50		A011(518)
080722	11518M0047		2			06		3		149.000	$15.30	$2,279.70		A011(518)
080722	11518H0026		3			06		3		149.000	$25.00	$3,725.00		A011(518)
080729	A8887H0145		1			07		2		327.000	$18.90	$6,180.30		A008(887)
080729	A8887M0131		2			07		2		327.000	$18.00	$5,886.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 511-005A								Key =		Units = SY	Desc = CONC WATERPROOF SYS		-(Continued)-
080729	A8887P0078	3			07	2			327.000	$30.00	$9,810.00		A008(887)
LOW BID AVERAGE									7703.567		$124,446.50	$16.15	
THREE LOW BID AVERAGE									22846.791		$490,099.10	$21.45	
---------- Item No. = 512-005A								Key =		Units = CY	Desc = GABION STR		----------
080617	10446S0088	1			05	2			311.000	$200.00	$62,200.00		A010(446)
080617	10446W0085	2			05	2			311.000	$200.00	$62,200.00		A010(446)
080617	10446W0073	3			05	2			311.000	$178.00	$55,358.00		A010(446)
LOW BID AVERAGE									311.000		$62,200.00	$200.00	
THREE LOW BID AVERAGE									933.000		$179,758.00	$192.67	
---------- Item No. = 602-005A								Key =		Units = FT	Desc = 4" PIPE CULV		----------
080930	09758M0190	1			11	3			14.000	$70.00	$980.00		A009(758)
080930	09758D0146	2			11	3			14.000	$23.70	$331.80		A009(758)
080930	09758P0038	3			11	3			14.000	$25.00	$350.00		A009(758)
LOW BID AVERAGE									14.000		$980.00	$70.00	
THREE LOW BID AVERAGE									42.000		$1,661.80	$39.57	
---------- Item No. = 602-025A								Key =		Units = FT	Desc = 12" PIPE CULV		----------
080603	01729P0177	1			01	1			243.438	$97.54	$23,744.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			243.438	$29.26	$7,123.20		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077	1			07	1			26.000	$50.00	$1,300.00		BRF-5120(100)
080930	05158A0037	2			07	1			26.000	$30.00	$780.00		BRF-5120(100)
080930	05158H0026	3			07	1			26.000	$50.00	$1,300.00		BRF-5120(100)
080603	07673M0190	1			07	3			155.000	$25.50	$3,952.50		STP-7993(100)
080603	07673W0158	2			07	3			155.000	$31.00	$4,805.00		STP-7993(100)
080603	07673I0019	3			07	3			155.000	$21.60	$3,348.00		STP-7993(100)
080408	07811I0007	1			03	6			41.339	$97.54	$4,032.00		ST-6350(653)
080408	07811M0098	2			03	6			41.339	$50.29	$2,079.00		ST-6350(653)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 602-025A									Key =		Units = FT	Desc = 12" PIPE CULV		-(Continued)-
080408	07811C0029		3			03	6			41.339	$48.77	$2,016.00		ST-6350(653)
071030	08080I0019		1			06	3			361.000	$13.00	$4,693.00		STP-3724(100)
071030	08080T0162		2			06	3			361.000	$21.50	$7,761.50		STP-3724(100)
071030	08080N0005		3			06	3			361.000	$21.50	$7,761.50		STP-3724(100)
080909	08112I0019		1			05	4			717.000	$38.20	$27,389.40		STP-2818(100)
080909	08112C0001		2			05	4			717.000	$40.40	$28,966.80		STP-2818(100)
080909	08112B0192		3			05	4			717.000	$35.00	$25,095.00		STP-2818(100)
080826	08692W0073		1			05	4			120.000	$28.00	$3,360.00		STP-2779(100)
080826	08692D0037		2			05	4			120.000	$39.50	$4,740.00		STP-2779(100)
080826	08692K0071		3			05	4			120.000	$15.00	$1,800.00		STP-2779(100)
071120	08991I0007		1			03	5			90.000	$60.00	$5,400.00		ST-1761(600)
071120	08991C0029		2			03	5			90.000	$25.00	$2,250.00		ST-1761(600)
080909	09753S0257		1			07	1			119.000	$25.00	$2,975.00		A009(753)
080909	09753C0247		2			07	1			119.000	$50.00	$5,950.00		A009(753)
080909	09753I0052		3			07	1			119.000	$33.00	$3,927.00		A009(753)
080729	09765H0065		1			11	6			157.000	$40.00	$6,280.00		A009(765)
080729	09765P0038		2			11	6			157.000	$35.00	$5,495.00		A009(765)
080617	10446S0088		1			05	2			220.000	$31.50	$6,930.00		A010(446)
080617	10446W0085		2			05	2			220.000	$30.00	$6,600.00		A010(446)
080617	10446W0073		3			05	2			220.000	$28.00	$6,160.00		A010(446)
LOW BID AVERAGE										2249.777		$90,055.90	$40.03	
THREE LOW BID AVERAGE										6258.892		$218,013.90	$34.83	
---------- Item No. = 602-030A									Key =		Units = FT	Desc = 15" PIPE CULV		----------
071127	09008H0065		1			07	6			8.000	$12.00	$96.00		STP-6840(102)
071127	09008L0012		2			07	6			8.000	$50.00	$400.00		STP-6840(102)
080812	11007G0110		1			07	3			36.000	$28.00	$1,008.00		A011(007)
080812	11007M0047		2			07	3			36.000	$25.15	$905.40		A011(007)
080812	11007W0014		3			07	3			36.000	$30.00	$1,080.00		A011(007)
080819	11489I0019		1			05	3			162.000	$27.00	$4,374.00		A011(489)
080819	11489C0062		2			05	3			162.000	$28.60	$4,633.20		A011(489)
LOW BID AVERAGE										206.000		$5,478.00	$26.59	
THREE LOW BID AVERAGE										448.000		$12,496.60	$27.89	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 602-035A										Key =	Units = FT	Desc = 18" PIPE CULV		----------
080603	01729P0177		1			01		1		361.220	$71.63	$25,873.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		361.220	$35.36	$12,771.60		DHP-NH-IR-CM-F-5116(068)
071002	06028C0029		1			07		5		108.268	$76.20	$8,250.00		BROS-1500(103)
071002	06028I0007		2			07		5		108.268	$50.60	$5,478.00		BROS-1500(103)
071002	06028B0189		3			07		5		108.268	$66.45	$7,194.00		BROS-1500(103)
080603	07673M0190		1			07		3		40.000	$27.00	$1,080.00		STP-7993(100)
080603	07673W0158		2			07		3		40.000	$36.00	$1,440.00		STP-7993(100)
080603	07673I0019		3			07		3		40.000	$25.80	$1,032.00		STP-7993(100)
080408	07811I0007		1			03		6		131.234	$97.54	$12,800.00		ST-6350(653)
080408	07811M0098		2			03		6		131.234	$100.58	$13,200.00		ST-6350(653)
080408	07811C0029		3			03		6		131.234	$54.86	$7,200.00		ST-6350(653)
071204	07832S0077		1			03		3		145.000	$65.00	$9,425.00		BR-3110(127)
071204	07832H0026		2			03		3		145.000	$65.00	$9,425.00		BR-3110(127)
071204	07832C0139		3			03		3		145.000	$51.00	$7,395.00		BR-3110(127)
080909	08112I0019		1			05		4		87.000	$58.50	$5,089.50		STP-2818(100)
080909	08112C0001		2			05		4		87.000	$59.70	$5,193.90		STP-2818(100)
080909	08112B0192		3			05		4		87.000	$44.00	$3,828.00		STP-2818(100)
080812	08222D0037		1			07		2		80.000	$48.00	$3,840.00		ST-4200(635)
080812	08222H0145		2			07		2		80.000	$59.09	$4,727.20		ST-4200(635)
080729	08887H0145		1			07		2		5001.000	$46.76	$233,846.76		A008(887)
080729	08887M0131		2			07		2		5001.000	$55.00	$275,055.00		A008(887)
080729	08887P0078		3			07		2		5001.000	$65.00	$325,065.00		A008(887)
071120	08991I0007		1			03		5		10.000	$210.00	$2,100.00		ST-1761(600)
071120	08991C0029		2			03		5		10.000	$60.00	$600.00		ST-1761(600)
080923	09485W0158		1			08		3		183.000	$32.00	$5,856.00		STP-3340(113)
080923	09485K0071		2			08		3		183.000	$25.00	$4,575.00		STP-3340(113)
080923	09485H0145		3			08		3		183.000	$34.00	$6,222.00		STP-3340(113)
080212	09755W0085		1			11		2		30.000	$30.00	$900.00		A009(755)
080212	09755C0018		2			11		2		30.000	$36.00	$1,080.00		A009(755)
080212	09755A0007		3			11		2		30.000	$64.00	$1,920.00		A009(755)
080617	10446S0088		1			05		2		52.000	$42.50	$2,210.00		A010(446)
080617	10446W0085		2			05		2		52.000	$45.00	$2,340.00		A010(446)
080617	10446W0073		3			05		2		52.000	$45.00	$2,340.00		A010(446)
080429	11003H0145		1			05		3		84.000	$42.00	$3,528.00		A011(003)
080429	11003W0073		2			05		3		84.000	$102.00	$8,568.00		A011(003)
080429	11003I0019		3			05		3		84.000	$49.00	$4,116.00		A011(003)
080812	11007G0110		1			07		3		129.000	$30.00	$3,870.00		A011(007)
080812	11007M0047		2			07		3		129.000	$32.92	$4,246.68		A011(007)
080812	11007W0014		3			07		3		129.000	$34.00	$4,386.00		A011(007)
080701	11010C0064		1			05		1		700.000	$28.00	$19,600.00		A011(010)
080701	11010I0052		2			05		1		700.000	$31.65	$22,155.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 602-035A Key = Units = FT Desc = 18" PIPE CULV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080701	11010S0026		3		05	1			700.000	$33.50	$23,450.00		A011(010)
080729	A8887H0145		1		07	2			5001.000	$46.76	$233,846.76		A008(887)
080729	A8887M0131		2		07	2			5001.000	$55.00	$275,055.00		A008(887)
080729	A8887P0078		3		07	2			5001.000	$65.00	$325,065.00		A008(887)
LOW BID AVERAGE									12142.722		$572,115.52	$47.12	
THREE LOW BID AVERAGE									35976.945		$1937238.90	$53.85	

---------- Item No. = 602-045A Key = Units = FT Desc = 24" PIPE CULV ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			488.845	$88.39	$43,210.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			488.845	$44.81	$21,903.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			179.000	$56.00	$10,024.00		BRF-5120(100)
080930	05158A0037		2		07	1			179.000	$75.00	$13,425.00		BRF-5120(100)
080930	05158H0026		3		07	1			179.000	$58.00	$10,382.00		BRF-5120(100)
071030	08080I0019		1		06	3			103.000	$43.10	$4,439.30		STP-3724(100)
071030	08080T0162		2		06	3			103.000	$33.50	$3,450.50		STP-3724(100)
071030	08080N0005		3		06	3			103.000	$33.50	$3,450.50		STP-3724(100)
080812	08222D0037		1		07	2			738.000	$73.00	$53,874.00		ST-4200(635)
080812	08222H0145		2		07	2			738.000	$85.94	$63,423.72		ST-4200(635)
080826	08692W0073		1		05	4			354.000	$53.00	$18,762.00		STP-2779(100)
080826	08692D0037		2		05	4			354.000	$51.57	$18,255.78		STP-2779(100)
080826	08692K0071		3		05	4			354.000	$15.00	$5,310.00		STP-2779(100)
080729	08887H0145		1		07	2			1294.000	$67.50	$87,345.00		A008(887)
080729	08887M0131		2		07	2			1294.000	$72.50	$93,815.00		A008(887)
080729	08887P0078		3		07	2			1294.000	$100.00	$129,400.00		A008(887)
080325	09005H0065		1		07	6			150.000	$50.00	$7,500.00		NH-6470(134)
080325	09005H0145		2		07	6			150.000	$54.00	$8,100.00		NH-6470(134)
080325	09005D0037		3		07	6			150.000	$50.00	$7,500.00		NH-6470(134)
080722	09449I0052		1		07	1			579.000	$71.15	$41,195.85		STP-5778 (101)
080722	09449P0078		2		07	1			579.000	$80.00	$46,320.00		STP-5778 (101)
080722	09449C0064		3		07	1			579.000	$37.00	$21,423.00		STP-5778 (101)
080923	09485W0158		1		08	3			92.000	$40.00	$3,680.00		STP-3340(113)
080923	09485K0071		2		08	3			92.000	$25.00	$2,300.00		STP-3340(113)
080923	09485H0145		3		08	3			92.000	$47.00	$4,324.00		STP-3340(113)
080429	11003H0145		1		05	3			861.200	$42.00	$36,170.40		A011(003)
080429	11003W0073		2		05	3			861.200	$93.50	$80,522.20		A011(003)
080429	11003I0019		3		05	3			861.200	$93.00	$80,091.60		A011(003)
080522	11005T0162		1		05	3			60.000	$91.57	$5,494.20		A011(005)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 602-045A Key = Units = FT Desc = 24" PIPE CULV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080522	11005W0158		2		05	3			60.000	$82.00	$4,920.00		A011(005)
080522	11005W0073		3		05	3			60.000	$74.00	$4,440.00		A011(005)
080812	11007G0110		1		07	3			716.000	$36.00	$25,776.00		A011(007)
080812	11007M0047		2		07	3			716.000	$72.30	$51,766.80		A011(007)
080812	11007W0014		3		07	3			716.000	$45.00	$32,220.00		A011(007)
080701	11010C0064		1		05	1			165.000	$48.00	$7,920.00		A011(010)
080701	11010I0052		2		05	1			165.000	$36.75	$6,063.75		A011(010)
080701	11010S0026		3		05	1			165.000	$72.50	$11,962.50		A011(010)
080819	11489I0019		1		05	3			1572.000	$50.00	$78,600.00		A011(489)
080819	11489C0062		2		05	3			1572.000	$52.90	$83,158.80		A011(489)
080729	A8887H0145		1		07	2			1294.000	$67.50	$87,345.00		A008(887)
080729	A8887M0131		2		07	2			1294.000	$72.50	$93,815.00		A008(887)
080729	A8887P0078		3		07	2			1294.000	$100.00	$129,400.00		A008(887)
LOW BID AVERAGE									8646.045		$511,335.75	$59.14	
THREE LOW BID AVERAGE									23139.290		$1542478.90	$66.66	

---------- Item No. = 602-065A Key = Units = FT Desc = 36" PIPE CULV ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			164.042	$85.34	$14,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			164.042	$76.20	$12,500.00		DHP-NH-IR-CM-F-5116(068)
080729	08887H0145		1		07	2			422.000	$103.57	$43,706.54		A008(887)
080729	08887M0131		2		07	2			422.000	$90.00	$37,980.00		A008(887)
080729	08887P0078		3		07	2			422.000	$150.00	$63,300.00		A008(887)
080429	11003H0145		1		05	3			263.300	$83.00	$21,853.90		A011(003)
080429	11003W0073		2		05	3			263.300	$143.00	$37,651.90		A011(003)
080429	11003I0019		3		05	3			263.300	$163.00	$42,917.90		A011(003)
080701	11010C0064		1		05	1			193.000	$65.00	$12,545.00		A011(010)
080701	11010I0052		2		05	1			193.000	$47.70	$9,206.10		A011(010)
080701	11010S0026		3		05	1			193.000	$82.50	$15,922.50		A011(010)
080729	A8887H0145		1		07	2			422.000	$103.57	$43,706.54		A008(887)
080729	A8887M0131		2		07	2			422.000	$90.00	$37,980.00		A008(887)
080729	A8887P0078		3		07	2			422.000	$150.00	$63,300.00		A008(887)
LOW BID AVERAGE									1464.342		$135,811.98	$92.75	
THREE LOW BID AVERAGE									4228.984		$456,570.38	$107.96	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 602-075A										Key =	Units = FT	Desc = 42" PIPE CULV		----------
080522	11005T0162		1			05	3			20.000	$234.50	$4,690.00		A011(005)
080522	11005W0158		2			05	3			20.000	$290.00	$5,800.00		A011(005)
080522	11005W0073		3			05	3			20.000	$200.00	$4,000.00		A011(005)
LOW BID AVERAGE										20.000		$4,690.00	$234.50	
THREE LOW BID AVERAGE										60.000		$14,490.00	$241.50	
---------- Item No. = 602-085A										Key =	Units = FT	Desc = 48" PIPE CULV		----------
080729	08887H0145		1			07	2			14.000	$342.24	$4,791.36		A008(887)
080729	08887M0131		2			07	2			14.000	$455.00	$6,370.00		A008(887)
080729	08887P0078		3			07	2			14.000	$265.00	$3,710.00		A008(887)
080722	09449I0052		1			07	1			152.000	$142.92	$21,723.84		STP-5778 (101)
080722	09449P0078		2			07	1			152.000	$125.00	$19,000.00		STP-5778 (101)
080722	09449C0064		3			07	1			152.000	$130.00	$19,760.00		STP-5778 (101)
080729	A8887H0145		1			07	2			14.000	$342.24	$4,791.36		A008(887)
080729	A8887M0131		2			07	2			14.000	$455.00	$6,370.00		A008(887)
080729	A8887P0078		3			07	2			14.000	$265.00	$3,710.00		A008(887)
LOW BID AVERAGE										180.000		$31,306.56	$173.93	
THREE LOW BID AVERAGE										540.000		$90,226.56	$167.09	
---------- Item No. = 602-200A										Key =	Units = FT	Desc = PIPE CULV		----------
071127	09008H0065		1			07	6			8.000	$320.00	$2,560.00		STP-6840(102)
071127	09008H0065		1			07	6			34.000	$290.00	$9,860.00		STP-6840(102)
071127	09008H0065		1			07	6			28.500	$260.00	$7,410.00		STP-6840(102)
071127	09008H0065		1			07	6			30.000	$250.00	$7,500.00		STP-6840(102)
071127	09008L0012		2			07	6			8.000	$160.00	$1,280.00		STP-6840(102)
071127	09008L0012		2			07	6			34.000	$132.50	$4,505.00		STP-6840(102)
071127	09008L0012		2			07	6			28.500	$94.00	$2,679.00		STP-6840(102)
071127	09008L0012		2			07	6			30.000	$78.00	$2,340.00		STP-6840(102)
071023	09443H0065		1			11	5			72.000	$350.00	$25,200.00		STP-0600(111)
071023	09443G0012		2			11	5			72.000	$340.00	$24,480.00		STP-0600(111)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 602-200A								Key =		Units = FT	Desc = PIPE CULV		-(Continued)-
071023	09443M0136	3			11	5			72.000	$300.00	$21,600.00		STP-0600(111)
LOW BID AVERAGE									172.500		$52,530.00	$304.52	
THREE LOW BID AVERAGE									417.000		$109,414.00	$262.38	
---------- Item No. = 602-250A								Key =		Units = FT	Desc = PIPE ARCH		----------
080205	07783M0006	1			03	2			122.000	$435.00	$53,070.00		BR-7724(100)
080205	07783W0085	2			03	2			122.000	$550.00	$67,100.00		BR-7724(100)
080205	07783C0247	3			03	2			122.000	$550.00	$67,100.00		BR-7724(100)
LOW BID AVERAGE									122.000		$53,070.00	$435.00	
THREE LOW BID AVERAGE									366.000		$187,270.00	$511.67	
---------- Item No. = 603-025A								Key =		Units = FT	Desc = 12" PIPE SIPHON		----------
080429	11003H0145	1			05	3			192.000	$57.00	$10,944.00		A011(003)
080429	11003W0073	2			05	3			192.000	$100.00	$19,200.00		A011(003)
080429	11003I0019	3			05	3			192.000	$141.50	$27,168.00		A011(003)
080819	11489I0019	1			05	3			1224.000	$53.00	$64,872.00		A011(489)
080819	11489C0062	2			05	3			1224.000	$56.10	$68,666.40		A011(489)
LOW BID AVERAGE									1416.000		$75,816.00	$53.54	
THREE LOW BID AVERAGE									3024.000		$190,850.40	$63.11	
---------- Item No. = 603-030A								Key =		Units = FT	Desc = 15" PIPE SIPHON		----------
080429	11003H0145	1			05	3			230.000	$59.00	$13,570.00		A011(003)
080429	11003W0073	2			05	3			230.000	$124.00	$28,520.00		A011(003)
080429	11003I0019	3			05	3			230.000	$128.85	$29,635.50		A011(003)
080812	11007G0110	1			07	3			447.000	$42.00	$18,774.00		A011(007)
080812	11007M0047	2			07	3			447.000	$68.13	$30,454.11		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 603-030A										Key =	Units = FT	Desc = 15" PIPE SIPHON		-(Continued)-
080812	11007W0014		3				07	3		447.000	$60.00	$26,820.00		A011(007)
LOW BID AVERAGE										677.000		$32,344.00	$47.78	
THREE LOW BID AVERAGE										2031.000		$147,773.61	$72.76	
---------- Item No. = 603-035A										Key =	Units = FT	Desc = 18" PIPE SIPHON		----------
080429	11003H0145		1				05	3		513.000	$50.00	$25,650.00		A011(003)
080429	11003W0073		2				05	3		513.000	$102.00	$52,326.00		A011(003)
080429	11003I0019		3				05	3		513.000	$113.90	$58,430.70		A011(003)
LOW BID AVERAGE										513.000		$25,650.00	$50.00	
THREE LOW BID AVERAGE										1539.000		$136,406.70	$88.63	
---------- Item No. = 603-045A										Key =	Units = FT	Desc = 24" PIPE SIPHON		----------
080819	11489I0019		1				05	3		917.000	$71.00	$65,107.00		A011(489)
080819	11489C0062		2				05	3		917.000	$75.50	$69,233.50		A011(489)
LOW BID AVERAGE										917.000		$65,107.00	$71.00	
THREE LOW BID AVERAGE										1834.000		$134,340.50	$73.25	
---------- Item No. = 604-005A										Key =	Units = FT	Desc = 4" IRR PIPE		----------
080617	08811V0012		1				08	3		7.000	$94.67	$662.69		ST-3270(648)
080617	08811H0145		2				08	3		7.000	$34.00	$238.00		ST-3270(648)
080617	08811P0038		3				08	3		7.000	$75.00	$525.00		ST-3270(648)
LOW BID AVERAGE										7.000		$662.69	$94.67	
THREE LOW BID AVERAGE										21.000		$1,425.69	$67.89	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 604-010A										Key =	Units = FT	Desc = 6" IRR PIPE		----------
071030	08080I0019		1			06	3			209.000	$24.50	$5,120.50		STP-3724(100)
071030	08080T0162		2			06	3			209.000	$13.00	$2,717.00		STP-3724(100)
071030	08080N0005		3			06	3			209.000	$13.00	$2,717.00		STP-3724(100)
LOW BID AVERAGE										209.000		$5,120.50	$24.50	
THREE LOW BID AVERAGE										627.000		$10,554.50	$16.83	
---------- Item No. = 604-015A										Key =	Units = FT	Desc = 8" IRR PIPE		----------
080529	09195I0019		1			08	3			110.000	$17.90	$1,969.00		STP-7923(103)
080529	09195P0038		2			08	3			110.000	$40.00	$4,400.00		STP-7923(103)
080529	09195W0158		3			08	3			110.000	$42.00	$4,620.00		STP-7923(103)
LOW BID AVERAGE										110.000		$1,969.00	$17.90	
THREE LOW BID AVERAGE										330.000		$10,989.00	$33.30	
---------- Item No. = 604-025A										Key =	Units = FT	Desc = 12" IRR PIPE		----------
071030	08080I0019		1			06	3			23.000	$42.70	$982.10		STP-3724(100)
071030	08080T0162		2			06	3			23.000	$46.10	$1,060.30		STP-3724(100)
071030	08080N0005		3			06	3			23.000	$46.10	$1,060.30		STP-3724(100)
080205	08799H0145		1			05	3			460.000	$31.90	$14,674.00		STP-8743(101)
080205	08799K0071		2			05	3			460.000	$25.50	$11,730.00		STP-8743(101)
080205	08799W0158		3			05	3			460.000	$32.00	$14,720.00		STP-8743(101)
080429	11003H0145		1			05	3			229.200	$52.00	$11,918.40		A011(003)
080429	11003W0073		2			05	3			229.200	$59.00	$13,522.80		A011(003)
080429	11003I0019		3			05	3			229.200	$122.30	$28,031.16		A011(003)
080722	11518C0139		1			06	3			116.000	$42.00	$4,872.00		A011(518)
080722	11518M0047		2			06	3			116.000	$78.00	$9,048.00		A011(518)
080722	11518H0026		3			06	3			116.000	$30.00	$3,480.00		A011(518)
LOW BID AVERAGE										828.200		$32,446.50	$39.18	
THREE LOW BID AVERAGE										2484.600		$115,099.06	$46.32	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 604-030A									Key =	Units = FT	Desc = 15" IRR PIPE		----------
080812	11007G0110		1		07	3			524.000	$28.00	$14,672.00		A011(007)
080812	11007M0047		2		07	3			524.000	$31.72	$16,621.28		A011(007)
080812	11007W0014		3		07	3			524.000	$30.00	$15,720.00		A011(007)
LOW BID AVERAGE									524.000		$14,672.00	$28.00	
THREE LOW BID AVERAGE									1572.000		$47,013.28	$29.91	
---------- Item No. = 604-035A									Key =	Units = FT	Desc = 18" IRR PIPE		----------
080603	07673M0190		1		07	3			115.000	$30.00	$3,450.00		STP-7993(100)
080603	07673W0158		2		07	3			115.000	$37.00	$4,255.00		STP-7993(100)
080603	07673I0019		3		07	3			115.000	$30.00	$3,450.00		STP-7993(100)
071030	08080I0019		1		06	3			519.000	$41.00	$21,279.00		STP-3724(100)
071030	08080T0162		2		06	3			519.000	$39.40	$20,448.60		STP-3724(100)
071030	08080N0005		3		06	3			519.000	$39.40	$20,448.60		STP-3724(100)
080205	08799H0145		1		05	3			2964.000	$43.30	$128,341.20		STP-8743(101)
080205	08799K0071		2		05	3			2964.000	$41.25	$122,265.00		STP-8743(101)
080205	08799W0158		3		05	3			2964.000	$44.00	$130,416.00		STP-8743(101)
080529	09195I0019		1		08	3			422.000	$31.50	$13,293.00		STP-7923(103)
080529	09195P0038		2		08	3			422.000	$47.00	$19,834.00		STP-7923(103)
080529	09195W0158		3		08	3			422.000	$52.00	$21,944.00		STP-7923(103)
LOW BID AVERAGE									4020.000		$166,363.20	$41.38	
THREE LOW BID AVERAGE									12060.000		$509,424.40	$42.24	
---------- Item No. = 604-040A									Key =	Units = FT	Desc = 21" IRR PIPE		----------
080529	09195I0019		1		08	3			159.000	$40.50	$6,439.50		STP-7923(103)
080529	09195P0038		2		08	3			159.000	$64.00	$10,176.00		STP-7923(103)
080529	09195W0158		3		08	3			159.000	$75.00	$11,925.00		STP-7923(103)
LOW BID AVERAGE									159.000		$6,439.50	$40.50	
THREE LOW BID AVERAGE									477.000		$28,540.50	$59.83	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 604-045A									Key =		Units = FT	Desc = 24" IRR PIPE		----------
080408	07811I0007		1			03	6			100.066	$106.68	$10,675.00		ST-6350(653)
080408	07811M0098		2			03	6			100.066	$109.73	$10,980.00		ST-6350(653)
080408	07811C0029		3			03	6			100.066	$182.88	$18,300.00		ST-6350(653)
080429	11003H0145		1			05	3			618.500	$72.00	$44,532.00		A011(003)
080429	11003W0073		2			05	3			618.500	$76.00	$47,006.00		A011(003)
080429	11003I0019		3			05	3			618.500	$147.30	$91,105.05		A011(003)
080819	11489I0019		1			05	3			463.000	$75.00	$34,725.00		A011(489)
080819	11489C0062		2			05	3			463.000	$79.80	$36,947.40		A011(489)
LOW BID AVERAGE										1181.566		$89,932.00	$76.11	
THREE LOW BID AVERAGE										3081.697		$294,270.45	$95.49	
---------- Item No. = 604-065A									Key =		Units = FT	Desc = 36" IRR PIPE		----------
071030	08080I0019		1			06	3			300.000	$61.10	$18,330.00		STP-3724(100)
071030	08080T0162		2			06	3			300.000	$59.10	$17,730.00		STP-3724(100)
071030	08080N0005		3			06	3			300.000	$59.10	$17,730.00		STP-3724(100)
080826	08692W0073		1			05	4			216.000	$102.00	$22,032.00		STP-2779(100)
080826	08692D0037		2			05	4			216.000	$134.69	$29,093.04		STP-2779(100)
080826	08692K0071		3			05	4			216.000	$140.00	$30,240.00		STP-2779(100)
LOW BID AVERAGE										516.000		$40,362.00	$78.22	
THREE LOW BID AVERAGE										1548.000		$135,155.04	$87.31	
---------- Item No. = 604-075A									Key =		Units = FT	Desc = 42" IRR PIPE		----------
080429	11003H0145		1			05	3			252.000	$163.00	$41,076.00		A011(003)
080429	11003W0073		2			05	3			252.000	$230.00	$57,960.00		A011(003)
080429	11003I0019		3			05	3			252.000	$284.30	$71,643.60		A011(003)
LOW BID AVERAGE										252.000		$41,076.00	$163.00	
THREE LOW BID AVERAGE										756.000		$170,679.60	$225.77	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 604-200A										Key =	Units = FT	Desc = IRR PIPE		----------
080909	09753S0257		1			07	1			208.000	$12.00	$2,496.00		A009(753)
080909	09753C0247		2			07	1			208.000	$12.25	$2,548.00		A009(753)
080909	09753I0052		3			07	1			208.000	$11.00	$2,288.00		A009(753)
LOW BID AVERAGE										208.000		$2,496.00	$12.00	
THREE LOW BID AVERAGE										624.000		$7,332.00	$11.75	
---------- Item No. = 605-010A										Key =	Units = FT	Desc = 6" STORM SEWER PIPE		----------
071204	07832S0077		1			03	3			14.000	$47.00	$658.00		BR-3110(127)
071204	07832H0026		2			03	3			14.000	$50.00	$700.00		BR-3110(127)
071204	07832C0139		3			03	3			14.000	$4.10	$57.40		BR-3110(127)
080812	11007G0110		1			07	3			37.000	$18.00	$666.00		A011(007)
080812	11007M0047		2			07	3			37.000	$32.37	$1,197.69		A011(007)
080812	11007W0014		3			07	3			37.000	$20.00	$740.00		A011(007)
LOW BID AVERAGE										51.000		$1,324.00	$25.96	
THREE LOW BID AVERAGE										153.000		$4,019.09	$26.27	
---------- Item No. = 605-015A										Key =	Units = FT	Desc = 8" STORM SEWER PIPE		----------
071204	07832S0077		1			03	3			128.000	$48.00	$6,144.00		BR-3110(127)
071204	07832H0026		2			03	3			128.000	$50.00	$6,400.00		BR-3110(127)
071204	07832C0139		3			03	3			128.000	$31.50	$4,032.00		BR-3110(127)
071120	09761W0158		1			08	3			123.000	$44.00	$5,412.00		A009(761)
071120	09761K0084		2			08	3			123.000	$42.00	$5,166.00		A009(761)
071120	09761K0071		3			08	3			123.000	$32.00	$3,936.00		A009(761)
LOW BID AVERAGE										251.000		$11,556.00	$46.04	
THREE LOW BID AVERAGE										753.000		$31,090.00	$41.29	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 605-025A										Key =	Units = FT	Desc = 12" STORM SEWER PIPE		----------
080603	01729P0177		1			01		1		5167.323	$32.00	$165,375.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		5167.323	$26.82	$138,600.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1			03		2		300.000	$37.50	$11,250.00		BR-7724(100)
080205	07783W0085		2			03		2		300.000	$25.00	$7,500.00		BR-7724(100)
080205	07783C0247		3			03		2		300.000	$30.00	$9,000.00		BR-7724(100)
071204	07832S0077		1			03		3		250.000	$59.00	$14,750.00		BR-3110(127)
071204	07832H0026		2			03		3		250.000	$60.00	$15,000.00		BR-3110(127)
071204	07832C0139		3			03		3		250.000	$45.50	$11,375.00		BR-3110(127)
080930	08075C0062		1			05		3		854.000	$32.20	$27,498.80		STP-7843(100)
080930	08075W0158		2			05		3		854.000	$32.00	$27,328.00		STP-7843(100)
080930	08075N0005		3			05		3		854.000	$27.70	$23,655.80		STP-7843(100)
080422	08126M0136		1			11		5		325.000	$58.10	$18,882.50		STP-7101(102)
080422	08126J0022		2			11		5		325.000	$79.00	$25,675.00		STP-7101(102)
071120	08686W0158		1			05		3		1027.000	$29.00	$29,783.00		STP-3861(101)
071120	08686C0062		2			05		3		1027.000	$21.00	$21,567.00		STP-3861(101)
071120	08686K0084		3			05		3		1027.000	$22.00	$22,594.00		STP-3861(101)
080205	08799H0145		1			05		3		1373.000	$25.10	$34,462.30		STP-8743(101)
080205	08799K0071		2			05		3		1373.000	$20.00	$27,460.00		STP-8743(101)
080205	08799W0158		3			05		3		1373.000	$25.00	$34,325.00		STP-8743(101)
080826	09174M0104		1			05		2		272.000	$49.00	$13,328.00		STP-7744(103)
080826	09174P0078		2			05		2		272.000	$54.40	$14,796.80		STP-7744(103)
080826	09174H0145		3			05		2		272.000	$59.00	$16,048.00		STP-7744(103)
071023	09443H0065		1			11		5		55.000	$30.00	$1,650.00		STP-0600(111)
071023	09443G0012		2			11		5		55.000	$90.00	$4,950.00		STP-0600(111)
071023	09443M0136		3			11		5		55.000	$40.00	$2,200.00		STP-0600(111)
071030	09509W0158		1			08		3		77.000	$55.00	$4,235.00		STP-7803(100)
071030	09509K0071		2			08		3		77.000	$28.00	$2,156.00		STP-7803(100)
071030	09509K0084		3			08		3		77.000	$53.57	$4,124.89		STP-7803(100)
071120	09761W0158		1			08		3		266.000	$30.50	$8,113.00		A009(761)
071120	09761K0084		2			08		3		266.000	$29.00	$7,714.00		A009(761)
071120	09761K0071		3			08		3		266.000	$16.50	$4,389.00		A009(761)
080311	09816R0141		1			09		3		16.000	$86.00	$1,376.00		A009(816)
080311	09816C0139		2			09		3		16.000	$55.25	$884.00		A009(816)
080311	09816M0047		3			09		3		16.000	$52.50	$840.00		A009(816)
080429	11003H0145		1			05		3		2763.000	$21.50	$59,404.50		A011(003)
080429	11003W0073		2			05		3		2763.000	$19.00	$52,497.00		A011(003)
080429	11003I0019		3			05		3		2763.000	$41.20	$113,835.60		A011(003)
080522	11005T0162		1			05		3		565.000	$63.09	$35,645.85		A011(005)
080522	11005W0158		2			05		3		565.000	$42.00	$23,730.00		A011(005)
080522	11005W0073		3			05		3		565.000	$21.00	$11,865.00		A011(005)
080812	11007G0110		1			07		3		291.000	$23.00	$6,693.00		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 605-025A Key = Units = FT Desc = 12" STORM SEWER PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080812	11007M0047		2			07	3			291.000	$30.51	$8,878.41		A011(007)
080812	11007W0014		3			07	3			291.000	$42.00	$12,222.00		A011(007)
080819	11489I0019		1			05	3			366.000	$25.50	$9,333.00		A011(489)
080819	11489C0062		2			05	3			366.000	$27.00	$9,882.00		A011(489)
LOW BID AVERAGE										13967.323		$441,779.95	$31.63	
THREE LOW BID AVERAGE										36043.646		$1096872.45	$30.43	

---------- Item No. = 605-030A Key = Units = FT Desc = 15" STORM SEWER PIPE ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080205	07783M0006		1			03	2			74.000	$41.00	$3,034.00		BR-7724(100)
080205	07783W0085		2			03	2			74.000	$30.00	$2,220.00		BR-7724(100)
080205	07783C0247		3			03	2			74.000	$36.00	$2,664.00		BR-7724(100)
071120	08686W0158		1			05	3			1317.000	$35.00	$46,095.00		STP-3861(101)
071120	08686C0062		2			05	3			1317.000	$25.20	$33,188.40		STP-3861(101)
071120	08686K0084		3			05	3			1317.000	$26.00	$34,242.00		STP-3861(101)
080205	08799H0145		1			05	3			116.000	$30.20	$3,503.20		STP-8743(101)
080205	08799K0071		2			05	3			116.000	$28.00	$3,248.00		STP-8743(101)
080205	08799W0158		3			05	3			116.000	$31.00	$3,596.00		STP-8743(101)
071030	09509W0158		1			08	3			322.000	$34.00	$10,948.00		STP-7803(100)
071030	09509K0071		2			08	3			322.000	$18.00	$5,796.00		STP-7803(100)
071030	09509K0084		3			08	3			322.000	$30.83	$9,927.26		STP-7803(100)
071120	09761W0158		1			08	3			620.000	$35.50	$22,010.00		A009(761)
071120	09761K0084		2			08	3			620.000	$32.00	$19,840.00		A009(761)
071120	09761K0071		3			08	3			620.000	$22.50	$13,950.00		A009(761)
080311	09816R0141		1			09	3			334.000	$55.00	$18,370.00		A009(816)
080311	09816C0139		2			09	3			334.000	$30.00	$10,020.00		A009(816)
080311	09816M0047		3			09	3			334.000	$54.75	$18,286.50		A009(816)
080429	11003H0145		1			05	3			888.000	$33.00	$29,304.00		A011(003)
080429	11003W0073		2			05	3			888.000	$27.00	$23,976.00		A011(003)
080429	11003I0019		3			05	3			888.000	$51.90	$46,087.20		A011(003)
LOW BID AVERAGE										3671.000		$133,264.20	$36.30	
THREE LOW BID AVERAGE										11013.000		$360,305.56	$32.72	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 605-035A										Key =	Units = FT	Desc = 18" STORM SEWER PIPE		----------
080603	01729P0177		1			01		1		1740.486	$44.20	$76,922.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		1740.486	$38.10	$66,312.50		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1			05		3		1943.000	$40.60	$78,885.80		STP-7843(100)
080930	08075W0158		2			05		3		1943.000	$40.00	$77,720.00		STP-7843(100)
080930	08075N0005		3			05		3		1943.000	$34.33	$66,703.19		STP-7843(100)
080205	08799H0145		1			05		3		582.000	$34.60	$20,137.20		STP-8743(101)
080205	08799K0071		2			05		3		582.000	$22.50	$13,095.00		STP-8743(101)
080205	08799W0158		3			05		3		582.000	$34.00	$19,788.00		STP-8743(101)
080617	08811V0012		1			08		3		197.000	$51.10	$10,066.70		ST-3270(648)
080617	08811H0145		2			08		3		197.000	$59.00	$11,623.00		ST-3270(648)
080617	08811P0038		3			08		3		197.000	$52.00	$10,244.00		ST-3270(648)
080826	09174M0104		1			05		2		192.000	$59.00	$11,328.00		STP-7744(103)
080826	09174P0078		2			05		2		192.000	$65.50	$12,576.00		STP-7744(103)
080826	09174H0145		3			05		2		192.000	$75.00	$14,400.00		STP-7744(103)
080311	09816R0141		1			09		3		140.000	$61.00	$8,540.00		A009(816)
080311	09816C0139		2			09		3		140.000	$38.00	$5,320.00		A009(816)
080311	09816M0047		3			09		3		140.000	$45.00	$6,300.00		A009(816)
080715	10940C0139		1			03		3		607.000	$36.00	$21,852.00		A010(940)
080715	10940M0047		2			03		3		607.000	$30.00	$18,210.00		A010(940)
080715	10940H0026		3			03		3		607.000	$36.00	$21,852.00		A010(940)
080429	11003H0145		1			05		3		869.000	$39.00	$33,891.00		A011(003)
080429	11003W0073		2			05		3		869.000	$29.50	$25,635.50		A011(003)
080429	11003I0019		3			05		3		869.000	$45.80	$39,800.20		A011(003)
080522	11005T0162		1			05		3		404.000	$50.25	$20,301.00		A011(005)
080522	11005W0158		2			05		3		404.000	$47.00	$18,988.00		A011(005)
080522	11005W0073		3			05		3		404.000	$27.00	$10,908.00		A011(005)
080812	11007G0110		1			07		3		575.000	$30.00	$17,250.00		A011(007)
080812	11007M0047		2			07		3		575.000	$43.53	$25,029.75		A011(007)
080812	11007W0014		3			07		3		575.000	$40.00	$23,000.00		A011(007)
080701	11010C0064		1			05		1		2462.000	$26.00	$64,012.00		A011(010)
080701	11010I0052		2			05		1		2462.000	$32.65	$80,384.30		A011(010)
080701	11010S0026		3			05		1		2462.000	$33.50	$82,477.00		A011(010)
080819	11489I0019		1			05		3		1219.000	$33.00	$40,227.00		A011(489)
080819	11489C0062		2			05		3		1219.000	$35.10	$42,786.90		A011(489)
080722	11518C0139		1			06		3		541.000	$42.00	$22,722.00		A011(518)
080722	11518M0047		2			06		3		541.000	$62.65	$33,893.65		A011(518)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 605-035A Key = Units = FT Desc = 18" STORM SEWER PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	11518H0026		3			06	3		541.000	$36.00	$19,476.00		A011(518)
LOW BID AVERAGE									11471.486		$426,135.20	$37.15	
THREE LOW BID AVERAGE									31454.971		$1172658.19	$37.28	

---------- Item No. = 605-045A Key = Units = FT Desc = 24" STORM SEWER PIPE ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1		3602.362	$73.15	$263,520.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1		3602.362	$44.20	$159,210.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1			03	2		14.500	$78.65	$1,140.43		BR-7724(100)
080205	07783W0085		2			03	2		14.500	$90.00	$1,305.00		BR-7724(100)
080205	07783C0247		3			03	2		14.500	$80.00	$1,160.00		BR-7724(100)
071204	07832S0077		1			03	3		92.000	$155.00	$14,260.00		BR-3110(127)
071204	07832H0026		2			03	3		92.000	$160.00	$14,720.00		BR-3110(127)
071204	07832C0139		3			03	3		92.000	$72.00	$6,624.00		BR-3110(127)
080930	08075C0062		1			05	3		487.000	$74.20	$36,135.40		STP-7843(100)
080930	08075W0158		2			05	3		487.000	$62.00	$30,194.00		STP-7843(100)
080930	08075N0005		3			05	3		487.000	$51.74	$25,197.38		STP-7843(100)
080826	09174M0104		1			05	2		886.000	$71.00	$62,906.00		STP-7744(103)
080826	09174P0078		2			05	2		886.000	$78.80	$69,816.80		STP-7744(103)
080826	09174H0145		3			05	2		886.000	$63.00	$55,818.00		STP-7744(103)
080311	09816R0141		1			09	3		110.000	$68.00	$7,480.00		A009(816)
080311	09816C0139		2			09	3		110.000	$51.00	$5,610.00		A009(816)
080311	09816M0047		3			09	3		110.000	$66.75	$7,342.50		A009(816)
071211	11002M0047		1			07	3		55.000	$50.20	$2,761.00		A011(002)
071211	11002C0139		2			07	3		55.000	$58.50	$3,217.50		A011(002)
071211	11002K0071		3			07	3		55.000	$53.00	$2,915.00		A011(002)
080429	11003H0145		1			05	3		1415.000	$50.00	$70,750.00		A011(003)
080429	11003W0073		2			05	3		1415.000	$40.00	$56,600.00		A011(003)
080429	11003I0019		3			05	3		1415.000	$62.60	$88,579.00		A011(003)
080522	11005T0162		1			05	3		21.000	$83.75	$1,758.75		A011(005)
080522	11005W0158		2			05	3		21.000	$135.00	$2,835.00		A011(005)
080522	11005W0073		3			05	3		21.000	$50.00	$1,050.00		A011(005)
080812	11007G0110		1			07	3		457.000	$52.00	$23,764.00		A011(007)
080812	11007M0047		2			07	3		457.000	$61.02	$27,886.14		A011(007)
080812	11007W0014		3			07	3		457.000	$55.00	$25,135.00		A011(007)
080819	11489I0019		1			05	3		379.000	$50.00	$18,950.00		A011(489)
080819	11489C0062		2			05	3		379.000	$52.90	$20,049.10		A011(489)
080722	11518C0139		1			06	3		154.000	$93.25	$14,360.50		A011(518)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-045A								Key =		Units = FT	Desc = 24" STORM SEWER PIPE		-(Continued)-
080722	11518M0047		2		06	3			154.000	$85.75	$13,205.50		A011(518)
080722	11518H0026		3		06	3			154.000	$60.00	$9,240.00		A011(518)
LOW BID AVERAGE									7672.862		$517,786.08	$67.48	
THREE LOW BID AVERAGE									19037.224		$1145496.00	$60.17	
---------- Item No. = 605-055A								Key =		Units = FT	Desc = 30" STORM SEWER PIPE		----------
080603	01729P0177		1		01	1			45.932	$91.44	$4,200.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			45.932	$71.63	$3,290.00		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1		05	3			115.000	$101.00	$11,615.00		STP-7843(100)
080930	08075W0158		2		05	3			115.000	$84.00	$9,660.00		STP-7843(100)
080930	08075N0005		3		05	3			115.000	$102.64	$11,803.60		STP-7843(100)
080311	09816R0141		1		09	3			13.000	$99.00	$1,287.00		A009(816)
080311	09816C0139		2		09	3			13.000	$105.00	$1,365.00		A009(816)
080311	09816M0047		3		09	3			13.000	$102.00	$1,326.00		A009(816)
LOW BID AVERAGE									173.932		$17,102.00	$98.33	
THREE LOW BID AVERAGE									475.864		$44,546.60	$93.61	
---------- Item No. = 605-065A								Key =		Units = FT	Desc = 36" STORM SEWER PIPE		----------
080603	01729P0177		1		01	1			697.178	$115.82	$80,750.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			697.178	$70.10	$48,875.00		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1		05	3			153.000	$130.00	$19,890.00		STP-7843(100)
080930	08075W0158		2		05	3			153.000	$87.00	$13,311.00		STP-7843(100)
080930	08075N0005		3		05	3			153.000	$105.79	$16,185.87		STP-7843(100)
080826	09174M0104		1		05	2			210.000	$101.00	$21,210.00		STP-7744(103)
080826	09174P0078		2		05	2			210.000	$112.10	$23,541.00		STP-7744(103)
080826	09174H0145		3		05	2			210.000	$64.00	$13,440.00		STP-7744(103)
080722	11518C0139		1		06	3			1370.000	$160.50	$219,885.00		A011(518)
080722	11518M0047		2		06	3			1370.000	$175.00	$239,750.00		A011(518)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-065A									Key =	Units = FT	Desc = 36" STORM SEWER PIPE		-(Continued)-
080722	11518H	0026	3		06	3			1370.000	$132.00	$180,840.00		A011(518)
LOW BID AVERAGE									2430.178		$341,735.00	$140.62	
THREE LOW BID AVERAGE									6593.357		$877,677.87	$133.12	
---------- Item No. = 605-215A									Key =	Units = FT	Desc = 8" SANITARY SEWER PIPE		----------
080108	09026K	0084	1		05	1			145.000	$39.00	$5,655.00		STP-7645(100)
080108	09026P	0078	2		05	1			145.000	$79.50	$11,527.50		STP-7645(100)
080108	09026I	0052	3		05	1			145.000	$87.10	$12,629.50		STP-7645(100)
LOW BID AVERAGE									145.000		$5,655.00	$39.00	
THREE LOW BID AVERAGE									435.000		$29,812.00	$68.53	
---------- Item No. = 605-225A									Key =	Units = FT	Desc = 12" SANITARY SEWER PIPE		----------
080930	08075C	0062	1		05	3			203.000	$37.70	$7,653.10		STP-7843(100)
080930	08075W	0158	2		05	3			203.000	$35.00	$7,105.00		STP-7843(100)
080930	08075N	0005	3		05	3			203.000	$51.22	$10,397.66		STP-7843(100)
LOW BID AVERAGE									203.000		$7,653.10	$37.70	
THREE LOW BID AVERAGE									609.000		$25,155.76	$41.31	
---------- Item No. = 605-450A									Key =	Units = EACH	Desc = MANHOLE		----------
080826	09174M	0104	1		05	2			4.000	$4,125.00	$16,500.00		STP-7744(103)
080826	09174P	0078	2		05	2			4.000	$4,578.00	$18,312.00		STP-7744(103)
080826	09174H	0145	3		05	2			4.000	$4,445.00	$17,780.00		STP-7744(103)
LOW BID AVERAGE									4.000		$16,500.00	$4,125.00	
THREE LOW BID AVERAGE									12.000		$52,592.00	$4,382.67	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 605-455A Key = Units = EACH Desc = MANHOLE TY A ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			31.000	$3,900.00	$120,900.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			31.000	$3,870.00	$119,970.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1		03	2			1.000	$2,675.00	$2,675.00		BR-7724(100)
080205	07783W0085		2		03	2			1.000	$3,600.00	$3,600.00		BR-7724(100)
080205	07783C0247		3		03	2			1.000	$2,800.00	$2,800.00		BR-7724(100)
080930	08075C0062		1		05	3			17.000	$2,000.00	$34,000.00		STP-7843(100)
080930	08075W0158		2		05	3			17.000	$3,500.00	$59,500.00		STP-7843(100)
080930	08075N0005		3		05	3			17.000	$2,317.50	$39,397.50		STP-7843(100)
080422	08126M0136		1		11	5			1.000	$3,308.69	$3,308.69		STP-7101(102)
080422	08126J0022		2		11	5			1.000	$6,000.00	$6,000.00		STP-7101(102)
080205	08799H0145		1		05	3			11.000	$2,180.00	$23,980.00		STP-8743(101)
080205	08799K0071		2		05	3			11.000	$1,600.00	$17,600.00		STP-8743(101)
080205	08799W0158		3		05	3			11.000	$2,580.00	$28,380.00		STP-8743(101)
071030	09509W0158		1		08	3			3.000	$2,900.00	$8,700.00		STP-7803(100)
071030	09509K0071		2		08	3			3.000	$1,257.00	$3,771.00		STP-7803(100)
071030	09509K0084		3		08	3			3.000	$2,174.53	$6,523.59		STP-7803(100)
071120	09761W0158		1		08	3			3.000	$2,750.00	$8,250.00		A009(761)
071120	09761K0084		2		08	3			3.000	$2,400.00	$7,200.00		A009(761)
071120	09761K0071		3		08	3			3.000	$1,800.00	$5,400.00		A009(761)
080311	09816R0141		1		09	3			2.000	$3,293.00	$6,586.00		A009(816)
080311	09816C0139		2		09	3			2.000	$2,365.00	$4,730.00		A009(816)
080311	09816M0047		3		09	3			2.000	$1,725.00	$3,450.00		A009(816)
080429	11003H0145		1		05	3			51.000	$2,100.00	$107,100.00		A011(003)
080429	11003W0073		2		05	3			51.000	$1,475.00	$75,225.00		A011(003)
080429	11003I0019		3		05	3			51.000	$1,724.00	$87,924.00		A011(003)
080522	11005T0162		1		05	3			44.000	$1,803.43	$79,350.92		A011(005)
080522	11005W0158		2		05	3			44.000	$1,875.00	$82,500.00		A011(005)
080522	11005W0073		3		05	3			44.000	$1,600.00	$70,400.00		A011(005)
080819	11489I0019		1		05	3			2.000	$1,785.00	$3,570.00		A011(489)
080819	11489C0062		2		05	3			2.000	$1,900.00	$3,800.00		A011(489)
LOW BID AVERAGE									166.000		$398,420.61	$2,400.12	
THREE LOW BID AVERAGE									464.000		$1026591.70	$2,212.48	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 605-460A									Key =		Units = EACH	Desc = MANHOLE TY B		----------
080930	08075C0062		1			05	3			3.000	$2,400.00	$7,200.00		STP-7843(100)
080930	08075W0158		2			05	3			3.000	$3,150.00	$9,450.00		STP-7843(100)
080930	08075N0005		3			05	3			3.000	$2,678.00	$8,034.00		STP-7843(100)
071120	09761W0158		1			08	3			1.000	$2,750.00	$2,750.00		A009(761)
071120	09761K0084		2			08	3			1.000	$2,400.00	$2,400.00		A009(761)
071120	09761K0071		3			08	3			1.000	$1,800.00	$1,800.00		A009(761)
080812	11007G0110		1			07	3			2.000	$1,215.00	$2,430.00		A011(007)
080812	11007M0047		2			07	3			2.000	$3,300.00	$6,600.00		A011(007)
080812	11007W0014		3			07	3			2.000	$2,500.00	$5,000.00		A011(007)
LOW BID AVERAGE										6.000		$12,380.00	$2,063.33	
THREE LOW BID AVERAGE										18.000		$45,664.00	$2,536.89	
---------- Item No. = 605-465A									Key =		Units = EACH	Desc = MANHOLE TY C		----------
071204	07832S0077		1			03	3			6.000	$3,300.00	$19,800.00		BR-3110(127)
071204	07832H0026		2			03	3			6.000	$3,300.00	$19,800.00		BR-3110(127)
071204	07832C0139		3			03	3			6.000	$2,775.00	$16,650.00		BR-3110(127)
080930	08075C0062		1			05	3			2.000	$1,000.00	$2,000.00		STP-7843(100)
080930	08075W0158		2			05	3			2.000	$2,150.00	$4,300.00		STP-7843(100)
080930	08075N0005		3			05	3			2.000	$1,957.00	$3,914.00		STP-7843(100)
071120	08686W0158		1			05	3			1.000	$2,900.00	$2,900.00		STP-3861(101)
071120	08686C0062		2			05	3			1.000	$2,667.50	$2,667.50		STP-3861(101)
071120	08686K0084		3			05	3			1.000	$2,400.00	$2,400.00		STP-3861(101)
080429	11003H0145		1			05	3			7.000	$2,250.00	$15,750.00		A011(003)
080429	11003W0073		2			05	3			7.000	$2,000.00	$14,000.00		A011(003)
080429	11003I0019		3			05	3			7.000	$2,033.00	$14,231.00		A011(003)
080812	11007G0110		1			07	3			2.000	$1,400.00	$2,800.00		A011(007)
080812	11007M0047		2			07	3			2.000	$2,416.93	$4,833.86		A011(007)
080812	11007W0014		3			07	3			2.000	$3,200.00	$6,400.00		A011(007)
080701	11010C0064		1			05	1			3.000	$3,000.00	$9,000.00		A011(010)
080701	11010I0052		2			05	1			3.000	$2,091.00	$6,273.00		A011(010)
080701	11010S0026		3			05	1			3.000	$2,825.00	$8,475.00		A011(010)
080819	11489I0019		1			05	3			3.000	$1,938.00	$5,814.00		A011(489)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 605-465A Key = Units = EACH Desc = MANHOLE TY C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080819	11489C0062		2		05	3			3.000	$2,000.00	$6,000.00		A011(489)
LOW BID AVERAGE									24.000		$58,064.00	$2,419.33	
THREE LOW BID AVERAGE									69.000		$168,008.36	$2,434.90	

---------- Item No. = 605-467A Key = Units = EACH Desc = MANHOLE TY D ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			18.000	$6,400.00	$115,200.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			18.000	$5,625.00	$101,250.00		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1		05	3			3.000	$2,200.00	$6,600.00		STP-7843(100)
080930	08075W0158		2		05	3			3.000	$3,800.00	$11,400.00		STP-7843(100)
080930	08075N0005		3		05	3			3.000	$3,914.00	$11,742.00		STP-7843(100)
080826	09174M0104		1		05	2			7.000	$3,200.00	$22,400.00		STP-7744(103)
080826	09174P0078		2		05	2			7.000	$3,550.00	$24,850.00		STP-7744(103)
080826	09174H0145		3		05	2			7.000	$3,921.00	$27,447.00		STP-7744(103)
080812	11007G0110		1		07	3			1.000	$2,500.00	$2,500.00		A011(007)
080812	11007M0047		2		07	3			1.000	$4,177.68	$4,177.68		A011(007)
080812	11007W0014		3		07	3			1.000	$3,800.00	$3,800.00		A011(007)
080722	11518C0139		1		06	3			6.000	$7,800.00	$46,800.00		A011(518)
080722	11518M0047		2		06	3			6.000	$7,150.00	$42,900.00		A011(518)
080722	11518H0026		3		06	3			6.000	$4,000.00	$24,000.00		A011(518)
LOW BID AVERAGE									35.000		$193,500.00	$5,528.57	
THREE LOW BID AVERAGE									87.000		$445,066.68	$5,115.71	

---------- Item No. = 605-470A Key = Units = EACH Desc = SEDIMENT & OIL TRAP MANHOLE ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071204	07832S0077		1		03	3			2.000	$15,500.00	$31,000.00		BR-3110(127)
071204	07832H0026		2		03	3			2.000	$15,500.00	$31,000.00		BR-3110(127)
071204	07832C0139		3		03	3			2.000	$10,700.00	$21,400.00		BR-3110(127)
071120	08686W0158		1		05	3			2.000	$3,400.00	$6,800.00		STP-3861(101)
071120	08686C0062		2		05	3			2.000	$9,450.00	$18,900.00		STP-3861(101)
071120	08686K0084		3		05	3			2.000	$8,740.00	$17,480.00		STP-3861(101)
080617	08811V0012		1		08	3			1.000	$5,512.03	$5,512.03		ST-3270(648)
080617	08811H0145		2		08	3			1.000	$4,800.00	$4,800.00		ST-3270(648)
080617	08811P0038		3		08	3			1.000	$5,100.00	$5,100.00		ST-3270(648)
071120	09761W0158		1		08	3			1.000	$3,400.00	$3,400.00		A009(761)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-470A										Key =	Units = EACH	Desc = SEDIMENT & OIL TRAP MANHOLE		-(Continued)-
071120	09761K0084		2			08	3			1.000	$10,000.00	$10,000.00		A009(761)
071120	09761K0071		3			08	3			1.000	$9,400.00	$9,400.00		A009(761)
080429	11003H0145		1			05	3			4.000	$4,400.00	$17,600.00		A011(003)
080429	11003W0073		2			05	3			4.000	$15,750.00	$63,000.00		A011(003)
080429	11003I0019		3			05	3			4.000	$9,786.00	$39,144.00		A011(003)
LOW BID AVERAGE										10.000		$64,312.03	$6,431.20	
THREE LOW BID AVERAGE										30.000		$284,536.03	$9,484.53	
---------- Item No. = 605-500A										Key =	Units = EACH	Desc = CATCH BASIN TY 1		----------
080205	07783M0006		1			03	2			1.000	$1,425.00	$1,425.00		BR-7724(100)
080205	07783W0085		2			03	2			1.000	$2,000.00	$2,000.00		BR-7724(100)
080205	07783C0247		3			03	2			1.000	$1,700.00	$1,700.00		BR-7724(100)
071127	08447C0029		1			07	5			6.000	$1,155.00	$6,930.00		ST-1786(609)
071127	08447I0007		2			07	5			6.000	$1,155.00	$6,930.00		ST-1786(609)
071127	08447B0189		3			07	5			6.000	$1,155.00	$6,930.00		ST-1786(609)
071023	09443H0065		1			11	5			2.000	$2,000.00	$4,000.00		STP-0600(111)
071023	09443G0012		2			11	5			2.000	$2,500.00	$5,000.00		STP-0600(111)
071023	09443M0136		3			11	5			2.000	$2,500.00	$5,000.00		STP-0600(111)
071016	09628B0189		1			09	5			4.000	$2,500.00	$10,000.00		IM-15-1(143)7
071016	09628W0012		2			09	5			4.000	$2,430.00	$9,720.00		IM-15-1(143)7
071120	09761W0158		1			08	3			5.000	$800.00	$4,000.00		A009(761)
071120	09761K0084		2			08	3			5.000	$800.00	$4,000.00		A009(761)
071120	09761K0071		3			08	3			5.000	$800.00	$4,000.00		A009(761)
LOW BID AVERAGE										18.000		$26,355.00	$1,464.17	
THREE LOW BID AVERAGE										50.000		$71,635.00	$1,432.70	
---------- Item No. = 605-505A										Key =	Units = EACH	Desc = CATCH BASIN TY 1A		----------
080812	08222D0037		1			07	2			5.000	$2,500.00	$12,500.00		ST-4200(635)
080812	08222H0145		2			07	2			5.000	$2,277.00	$11,385.00		ST-4200(635)
071120	08686W0158		1			05	3			16.000	$750.00	$12,000.00		STP-3861(101)
071120	08686C0062		2			05	3			16.000	$735.00	$11,760.00		STP-3861(101)
071120	08686K0084		3			05	3			16.000	$825.00	$13,200.00		STP-3861(101)
080205	08799H0145		1			05	3			13.000	$1,470.00	$19,110.00		STP-8743(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-505A										Key =	Units = EACH	Desc = CATCH BASIN TY 1A		-(Continued)-
080205	08799K0071		2			05	3			13.000	$325.00	$4,225.00		STP-8743(101)
080205	08799W0158		3			05	3			13.000	$1,550.00	$20,150.00		STP-8743(101)
071120	09761W0158		1			08	3			1.000	$2,300.00	$2,300.00		A009(761)
071120	09761K0084		2			08	3			1.000	$2,400.00	$2,400.00		A009(761)
071120	09761K0071		3			08	3			1.000	$800.00	$800.00		A009(761)
LOW BID AVERAGE										35.000		$45,910.00	$1,311.71	
THREE LOW BID AVERAGE										100.000		$109,830.00	$1,098.30	
---------- Item No. = 605-510A										Key =	Units = EACH	Desc = CATCH BASIN TY 2		----------
071204	07832S0077		1			03	3			3.000	$2,200.00	$6,600.00		BR-3110(127)
071204	07832H0026		2			03	3			3.000	$1,200.00	$3,600.00		BR-3110(127)
071204	07832C0139		3			03	3			3.000	$2,000.00	$6,000.00		BR-3110(127)
LOW BID AVERAGE										3.000		$6,600.00	$2,200.00	
THREE LOW BID AVERAGE										9.000		$16,200.00	$1,800.00	
---------- Item No. = 605-515A										Key =	Units = EACH	Desc = CATCH BASIN TY 2A		----------
080930	08075C0062		1			05	3			13.000	$969.00	$12,597.00		STP-7843(100)
080930	08075W0158		2			05	3			13.000	$900.00	$11,700.00		STP-7843(100)
080930	08075N0005		3			05	3			13.000	$1,248.00	$16,224.00		STP-7843(100)
071120	08991I0007		1			03	5			2.000	$4,100.00	$8,200.00		ST-1761(600)
071120	08991C0029		2			03	5			2.000	$1,700.00	$3,400.00		ST-1761(600)
080826	09174M0104		1			05	2			17.000	$3,625.00	$61,625.00		STP-7744(103)
080826	09174P0078		2			05	2			17.000	$4,300.00	$73,100.00		STP-7744(103)
080826	09174H0145		3			05	2			17.000	$1,991.00	$33,847.00		STP-7744(103)
080715	10940C0139		1			03	3			6.000	$1,700.00	$10,200.00		A010(940)
080715	10940M0047		2			03	3			6.000	$3,200.00	$19,200.00		A010(940)
080715	10940H0026		3			03	3			6.000	$1,200.00	$7,200.00		A010(940)
LOW BID AVERAGE										38.000		$92,622.00	$2,437.42	
THREE LOW BID AVERAGE										112.000		$257,293.00	$2,297.26	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 605-525A									Key =		Units = EACH	Desc = CATCH BASIN TY 3A		----------
080930	08075C0062		1			05	3			1.000	$969.00	$969.00		STP-7843(100)
080930	08075W0158		2			05	3			1.000	$1,050.00	$1,050.00		STP-7843(100)
080930	08075N0005		3			05	3			1.000	$1,248.00	$1,248.00		STP-7843(100)
080812	08222D0037		1			07	2			3.000	$2,500.00	$7,500.00		ST-4200(635)
080812	08222H0145		2			07	2			3.000	$2,002.00	$6,006.00		ST-4200(635)
080429	11003H0145		1			05	3			92.000	$1,700.00	$156,400.00		A011(003)
080429	11003W0073		2			05	3			92.000	$2,000.00	$184,000.00		A011(003)
080429	11003I0019		3			05	3			92.000	$1,995.00	$183,540.00		A011(003)
080522	11005T0162		1			05	3			85.000	$2,093.77	$177,970.45		A011(005)
080522	11005W0158		2			05	3			85.000	$1,885.00	$160,225.00		A011(005)
080522	11005W0073		3			05	3			85.000	$1,850.00	$157,250.00		A011(005)
080819	11489I0019		1			05	3			13.000	$2,040.00	$26,520.00		A011(489)
080819	11489C0062		2			05	3			13.000	$2,100.00	$27,300.00		A011(489)
LOW BID AVERAGE										194.000		$369,359.45	$1,903.91	
THREE LOW BID AVERAGE										566.000		$1089978.45	$1,925.76	
---------- Item No. = 605-600A									Key =		Units = EACH	Desc = INLET		----------
080325	09005H0065		1			07	6			1.000	$5,000.00	$5,000.00		NH-6470(134)
080325	09005H0145		2			07	6			1.000	$1,660.00	$1,660.00		NH-6470(134)
080325	09005D0037		3			07	6			1.000	$2,000.00	$2,000.00		NH-6470(134)
LOW BID AVERAGE										1.000		$5,000.00	$5,000.00	
THREE LOW BID AVERAGE										3.000		$8,660.00	$2,886.67	
---------- Item No. = 605-605A									Key =		Units = EACH	Desc = INLET TY 1		----------
080603	01729P0177		1			01	1			17.000	$1,250.00	$21,250.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			17.000	$2,300.00	$39,100.00		DHP-NH-IR-CM-F-5116(068)
080812	11007G0110		1			07	3			16.000	$1,330.00	$21,280.00		A011(007)
080812	11007M0047		2			07	3			16.000	$5,052.59	$80,841.44		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-605A								Key =		Units = EACH	Desc = INLET TY 1		-(Continued)-
080812	11007W0014		3		07	3			16.000	$1,500.00	$24,000.00		A011(007)
LOW BID AVERAGE									33.000		$42,530.00	$1,288.79	
THREE LOW BID AVERAGE									82.000		$186,471.44	$2,274.04	
---------- Item No. = 605-610A								Key =		Units = EACH	Desc = INLET TY 2		----------
071030	09509W0158		1		08	3			2.000	$950.00	$1,900.00		STP-7803(100)
071030	09509K0071		2		08	3			2.000	$800.00	$1,600.00		STP-7803(100)
071030	09509K0084		3		08	3			2.000	$945.00	$1,890.00		STP-7803(100)
LOW BID AVERAGE									2.000		$1,900.00	$950.00	
THREE LOW BID AVERAGE									6.000		$5,390.00	$898.33	
---------- Item No. = 605-615A								Key =		Units = EACH	Desc = INLET TY 3		----------
080603	01729P0177		1		01	1			15.000	$1,250.00	$18,750.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			15.000	$2,500.00	$37,500.00		DHP-NH-IR-CM-F-5116(068)
080408	07811I0007		1		03	6			1.000	$4,500.00	$4,500.00		ST-6350(653)
080408	07811M0098		2		03	6			1.000	$1,650.00	$1,650.00		ST-6350(653)
080408	07811C0029		3		03	6			1.000	$3,500.00	$3,500.00		ST-6350(653)
071016	08719H0065		1		07	6			1.000	$4,000.00	$4,000.00		STP-3300(105)
080325	08719E0088		1		07	6			1.000	$3,350.00	$3,350.00		STP-3300(105)
080325	08719H0065		2		07	6			1.000	$4,000.00	$4,000.00		STP-3300(105)
080325	08719P0038		3		07	6			1.000	$1,500.00	$1,500.00		STP-3300(105)
080812	11007G0110		1		07	3			1.000	$1,330.00	$1,330.00		A011(007)
080812	11007M0047		2		07	3			1.000	$3,991.76	$3,991.76		A011(007)
080812	11007W0014		3		07	3			1.000	$1,750.00	$1,750.00		A011(007)
LOW BID AVERAGE									19.000		$31,930.00	$1,680.53	
THREE LOW BID AVERAGE									40.000		$85,821.76	$2,145.54	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 605-630A									Key =		Units = EACH	Desc = INLET TY 8		----------
080603	01729P0177		1			01	1			20.000	$3,000.00	$60,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			20.000	$3,325.00	$66,500.00		DHP-NH-IR-CM-F-5116(068)
080617	08811V0012		1			08	3			4.000	$3,435.26	$13,741.04		ST-3270(648)
080617	08811H0145		2			08	3			4.000	$3,654.00	$14,616.00		ST-3270(648)
080617	08811P0038		3			08	3			4.000	$2,300.00	$9,200.00		ST-3270(648)
080311	09816R0141		1			09	3			8.000	$3,732.00	$29,856.00		A009(816)
080311	09816C0139		2			09	3			8.000	$1,320.00	$10,560.00		A009(816)
080311	09816M0047		3			09	3			8.000	$2,100.00	$16,800.00		A009(816)
080429	11003H0145		1			05	3			12.000	$3,300.00	$39,600.00		A011(003)
080429	11003W0073		2			05	3			12.000	$4,200.00	$50,400.00		A011(003)
080429	11003I0019		3			05	3			12.000	$4,200.00	$50,400.00		A011(003)
080812	11007G0110		1			07	3			4.000	$2,900.00	$11,600.00		A011(007)
080812	11007M0047		2			07	3			4.000	$5,610.35	$22,441.40		A011(007)
080812	11007W0014		3			07	3			4.000	$3,300.00	$13,200.00		A011(007)
080701	11010C0064		1			05	1			14.000	$2,500.00	$35,000.00		A011(010)
080701	11010I0052		2			05	1			14.000	$2,499.00	$34,986.00		A011(010)
080701	11010S0026		3			05	1			14.000	$2,600.00	$36,400.00		A011(010)
080722	11518C0139		1			06	3			3.000	$2,000.00	$6,000.00		A011(518)
080722	11518M0047		2			06	3			3.000	$2,445.00	$7,335.00		A011(518)
080722	11518H0026		3			06	3			3.000	$3,200.00	$9,600.00		A011(518)
LOW BID AVERAGE										65.000		$195,797.04	$3,012.26	
THREE LOW BID AVERAGE										175.000		$538,235.44	$3,075.63	
---------- Item No. = 606-015A									Key =		Units = FT	Desc = 8" PIPE UNDERDRAIN		----------
080408	07811I0007		1			03	6			2034.121	$9.75	$19,840.00		ST-6350(653)
080408	07811M0098		2			03	6			2034.121	$10.06	$20,460.00		ST-6350(653)
080408	07811C0029		3			03	6			2034.121	$12.19	$24,800.00		ST-6350(653)
LOW BID AVERAGE										2034.121		$19,840.00	$9.75	
THREE LOW BID AVERAGE										6102.362		$65,100.00	$10.67	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 606-025A					Key =					Units = FT	Desc = 12" PIPE UNDERDRAIN		----------
080429	11003H0145		1		05	3			5156.000	$19.00	$97,964.00		A011(003)
080429	11003W0073		2		05	3			5156.000	$26.25	$135,345.00		A011(003)
080429	11003I0019		3		05	3			5156.000	$22.50	$116,010.00		A011(003)
080522	11005T0162		1		05	3			4463.000	$13.96	$62,303.48		A011(005)
080522	11005W0158		2		05	3			4463.000	$13.00	$58,019.00		A011(005)
080522	11005W0073		3		05	3			4463.000	$17.00	$75,871.00		A011(005)
LOW BID AVERAGE									9619.000		$160,267.48	$16.66	
THREE LOW BID AVERAGE									28857.000		$545,512.48	$18.90	
---------- Item No. = 606-035A					Key =					Units = FT	Desc = 18" PIPE UNDERDRAIN		----------
080522	11005T0162		1		05	3			3507.000	$24.85	$87,148.95		A011(005)
080522	11005W0158		2		05	3			3507.000	$20.00	$70,140.00		A011(005)
080522	11005W0073		3		05	3			3507.000	$27.50	$96,442.50		A011(005)
LOW BID AVERAGE									3507.000		$87,148.95	$24.85	
THREE LOW BID AVERAGE									10521.000		$253,731.45	$24.12	
---------- Item No. = 606-045A					Key =					Units = FT	Desc = 24" PIPE UNDERDRAIN		----------
080429	11003H0145		1		05	3			439.000	$41.00	$17,999.00		A011(003)
080429	11003W0073		2		05	3			439.000	$40.00	$17,560.00		A011(003)
080429	11003I0019		3		05	3			439.000	$48.30	$21,203.70		A011(003)
080522	11005T0162		1		05	3			137.000	$39.36	$5,392.32		A011(005)
080522	11005W0158		2		05	3			137.000	$30.00	$4,110.00		A011(005)
080522	11005W0073		3		05	3			137.000	$14.50	$1,986.50		A011(005)
LOW BID AVERAGE									576.000		$23,391.32	$40.61	
THREE LOW BID AVERAGE									1728.000		$68,251.52	$39.50	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 606-115A								Key =		Units = FT	Desc = URBAN EDGE DRAIN		----------
080812	08222D0037		1		07	2			3332.000	$18.58	$61,908.56		ST-4200(635)
080812	08222H0145		2		07	2			3332.000	$6.94	$23,124.08		ST-4200(635)
LOW BID AVERAGE									3332.000		$61,908.56	$18.58	
THREE LOW BID AVERAGE									6664.000		$85,032.64	$12.76	
---------- Item No. = 607-001A								Key =		Units = EACH	Desc = EMBANKMENT PROTECTOR		----------
080812	11007G0110		1		07	3			14.000	$1,400.00	$19,600.00		A011(007)
080812	11007M0047		2		07	3			14.000	$740.39	$10,365.46		A011(007)
080812	11007W0014		3		07	3			14.000	$850.00	$11,900.00		A011(007)
LOW BID AVERAGE									14.000		$19,600.00	$1,400.00	
THREE LOW BID AVERAGE									42.000		$41,865.46	$996.80	
---------- Item No. = 607-035A								Key =		Units = FT	Desc = DISCHARGE PIPE		----------
071120	08686W0158		1		05	3			71.000	$33.00	$2,343.00		STP-3861(101)
071120	08686C0062		2		05	3			71.000	$25.20	$1,789.20		STP-3861(101)
071120	08686K0084		3		05	3			71.000	$27.00	$1,917.00		STP-3861(101)
080812	11007G0110		1		07	3			481.000	$18.00	$8,658.00		A011(007)
080812	11007M0047		2		07	3			481.000	$27.56	$13,256.36		A011(007)
080812	11007W0014		3		07	3			481.000	$28.00	$13,468.00		A011(007)
LOW BID AVERAGE									552.000		$11,001.00	$19.93	
THREE LOW BID AVERAGE									1656.000		$41,431.56	$25.02	
---------- Item No. = 608-025A								Key =		Units = EACH	Desc = 12" APRON FOR PIPE		----------
080603	01729P0177		1		01	1			21.000	$250.00	$5,250.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			21.000	$610.00	$12,810.00		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1		07	3			10.000	$275.00	$2,750.00		STP-7993(100)
080603	07673W0158		2		07	3			10.000	$205.00	$2,050.00		STP-7993(100)
080603	07673I0019		3		07	3			10.000	$247.20	$2,472.00		STP-7993(100)
080408	07811I0007		1		03	6			1.000	$150.00	$150.00		ST-6350(653)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 608-025A								Key =		Units = EACH	Desc = 12" APRON FOR PIPE		-(Continued)-
080408	07811M0098		2		03	6			1.000	$270.00	$270.00		ST-6350(653)
080408	07811C0029		3		03	6			1.000	$300.00	$300.00		ST-6350(653)
071204	07832S0077		1		03	3			2.000	$1,600.00	$3,200.00		BR-3110(127)
071204	07832H0026		2		03	3			2.000	$1,600.00	$3,200.00		BR-3110(127)
071204	07832C0139		3		03	3			2.000	$1,100.00	$2,200.00		BR-3110(127)
080930	08075C0062		1		05	3			1.000	$1,000.00	$1,000.00		STP-7843(100)
080930	08075W0158		2		05	3			1.000	$450.00	$450.00		STP-7843(100)
080930	08075N0005		3		05	3			1.000	$1,081.50	$1,081.50		STP-7843(100)
071120	08686W0158		1		05	3			1.000	$300.00	$300.00		STP-3861(101)
071120	08686C0062		2		05	3			1.000	$262.50	$262.50		STP-3861(101)
071120	08686K0084		3		05	3			1.000	$200.00	$200.00		STP-3861(101)
071120	08991I0007		1		03	5			3.000	$250.00	$750.00		ST-1761(600)
071120	08991C0029		2		03	5			3.000	$200.00	$600.00		ST-1761(600)
080729	09765H0065		1		11	6			5.000	$125.00	$625.00		A009(765)
080729	09765P0038		2		11	6			5.000	$350.00	$1,750.00		A009(765)
080311	09816R0141		1		09	3			1.000	$724.00	$724.00		A009(816)
080311	09816C0139		2		09	3			1.000	$1,020.00	$1,020.00		A009(816)
080311	09816M0047		3		09	3			1.000	$2,800.00	$2,800.00		A009(816)
080429	11003H0145		1		05	3			16.000	$300.00	$4,800.00		A011(003)
080429	11003W0073		2		05	3			16.000	$265.00	$4,240.00		A011(003)
080429	11003I0019		3		05	3			16.000	$265.70	$4,251.20		A011(003)
080812	11007G0110		1		07	3			1.000	$220.00	$220.00		A011(007)
080812	11007M0047		2		07	3			1.000	$428.70	$428.70		A011(007)
080812	11007W0014		3		07	3			1.000	$550.00	$550.00		A011(007)
080819	11489I0019		1		05	3			5.000	$255.00	$1,275.00		A011(489)
080819	11489C0062		2		05	3			5.000	$270.00	$1,350.00		A011(489)
LOW BID AVERAGE									67.000		$21,044.00	$314.09	
THREE LOW BID AVERAGE									167.000		$63,329.90	$379.22	
---------- Item No. = 608-030A								Key =		Units = EACH	Desc = 15" APRON FOR PIPE		----------
071120	08686W0158		1		05	3			1.000	$350.00	$350.00		STP-3861(101)
071120	08686C0062		2		05	3			1.000	$315.00	$315.00		STP-3861(101)
071120	08686K0084		3		05	3			1.000	$250.00	$250.00		STP-3861(101)
080819	11489I0019		1		05	3			2.000	$306.00	$612.00		A011(489)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 608-030A										Key =	Units = EACH	Desc = 15" APRON FOR PIPE		-(Continued)-
080819	11489C0062		2			05	3			2.000	$324.00	$648.00		A011(489)
LOW BID AVERAGE										3.000		$962.00	$320.67	
THREE LOW BID AVERAGE										7.000		$2,175.00	$310.71	
---------- Item No. = 608-035A										Key =	Units = EACH	Desc = 18" APRON FOR PIPE		----------
080603	01729P0177		1			01	1			14.000	$250.00	$3,500.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			14.000	$670.00	$9,380.00		DHP-NH-IR-CM-F-5116(068)
071002	06028C0029		1			07	5			2.000	$200.00	$400.00		BROS-1500(103)
071002	06028I0007		2			07	5			2.000	$180.00	$360.00		BROS-1500(103)
071002	06028B0189		3			07	5			2.000	$165.00	$330.00		BROS-1500(103)
080603	07673M0190		1			07	3			2.000	$400.00	$800.00		STP-7993(100)
080603	07673W0158		2			07	3			2.000	$285.00	$570.00		STP-7993(100)
080603	07673I0019		3			07	3			2.000	$350.20	$700.40		STP-7993(100)
080408	07811I0007		1			03	6			8.000	$140.00	$1,120.00		ST-6350(653)
080408	07811M0098		2			03	6			8.000	$145.00	$1,160.00		ST-6350(653)
080408	07811C0029		3			03	6			8.000	$650.00	$5,200.00		ST-6350(653)
071204	07832S0077		1			03	3			1.000	$1,650.00	$1,650.00		BR-3110(127)
071204	07832H0026		2			03	3			1.000	$1,650.00	$1,650.00		BR-3110(127)
071204	07832C0139		3			03	3			1.000	$1,100.00	$1,100.00		BR-3110(127)
080212	09755W0085		1			11	2			1.000	$500.00	$500.00		A009(755)
080212	09755C0018		2			11	2			1.000	$200.00	$200.00		A009(755)
080212	09755A0007		3			11	2			1.000	$318.00	$318.00		A009(755)
080311	09816R0141		1			09	3			1.000	$823.00	$823.00		A009(816)
080311	09816C0139		2			09	3			1.000	$875.00	$875.00		A009(816)
080311	09816M0047		3			09	3			1.000	$2,775.00	$2,775.00		A009(816)
080715	10940C0139		1			03	3			2.000	$386.00	$772.00		A010(940)
080715	10940M0047		2			03	3			2.000	$1,480.00	$2,960.00		A010(940)
080715	10940H0026		3			03	3			2.000	$400.00	$800.00		A010(940)
080429	11003H0145		1			05	3			6.000	$350.00	$2,100.00		A011(003)
080429	11003W0073		2			05	3			6.000	$368.00	$2,208.00		A011(003)
080429	11003I0019		3			05	3			6.000	$305.00	$1,830.00		A011(003)
080812	11007G0110		1			07	3			1.000	$360.00	$360.00		A011(007)
080812	11007M0047		2			07	3			1.000	$481.20	$481.20		A011(007)
080812	11007W0014		3			07	3			1.000	$660.00	$660.00		A011(007)
080701	11010C0064		1			05	1			12.000	$320.00	$3,840.00		A011(010)
080701	11010I0052		2			05	1			12.000	$290.70	$3,488.40		A011(010)
080701	11010S0026		3			05	1			12.000	$275.00	$3,300.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 608-035A Key = Units = EACH Desc = 18" APRON FOR PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080819	11489I0019		1		05	3			9.000	$357.00	$3,213.00		A011(489)
080819	11489C0062		2		05	3			9.000	$378.00	$3,402.00		A011(489)
LOW BID AVERAGE									59.000		$19,078.00	$323.36	
THREE LOW BID AVERAGE									154.000		$62,826.00	$407.96	

---------- Item No. = 608-045A Key = Units = EACH Desc = 24" APRON FOR PIPE ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			14.000	$200.00	$2,800.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			14.000	$760.00	$10,640.00		DHP-NH-IR-CM-F-5116(068)
080408	07811I0007		1		03	6			1.000	$200.00	$200.00		ST-6350(653)
080408	07811M0098		2		03	6			1.000	$200.00	$200.00		ST-6350(653)
080408	07811C0029		3		03	6			1.000	$800.00	$800.00		ST-6350(653)
071204	07832S0077		1		03	3			1.000	$1,700.00	$1,700.00		BR-3110(127)
071204	07832H0026		2		03	3			1.000	$1,700.00	$1,700.00		BR-3110(127)
071204	07832C0139		3		03	3			1.000	$1,135.00	$1,135.00		BR-3110(127)
071030	08080I0019		1		06	3			1.000	$474.50	$474.50		STP-3724(100)
071030	08080T0162		2		06	3			1.000	$335.00	$335.00		STP-3724(100)
071030	08080N0005		3		06	3			1.000	$335.00	$335.00		STP-3724(100)
080325	09005H0065		1		07	6			1.000	$200.00	$200.00		NH-6470(134)
080325	09005H0145		2		07	6			1.000	$758.00	$758.00		NH-6470(134)
080325	09005D0037		3		07	6			1.000	$500.00	$500.00		NH-6470(134)
080722	09449I0052		1		07	1			18.000	$310.50	$5,589.00		STP-5778 (101)
080722	09449P0078		2		07	1			18.000	$550.00	$9,900.00		STP-5778 (101)
080722	09449C0064		3		07	1			18.000	$475.00	$8,550.00		STP-5778 (101)
080311	09816R0141		1		09	3			2.000	$988.00	$1,976.00		A009(816)
080311	09816C0139		2		09	3			2.000	$1,000.00	$2,000.00		A009(816)
080311	09816M0047		3		09	3			2.000	$2,700.00	$5,400.00		A009(816)
080429	11003H0145		1		05	3			2.000	$500.00	$1,000.00		A011(003)
080429	11003W0073		2		05	3			2.000	$840.00	$1,680.00		A011(003)
080429	11003I0019		3		05	3			2.000	$620.00	$1,240.00		A011(003)
080812	11007G0110		1		07	3			1.000	$610.00	$610.00		A011(007)
080812	11007M0047		2		07	3			1.000	$547.91	$547.91		A011(007)
080812	11007W0014		3		07	3			1.000	$770.00	$770.00		A011(007)
080701	11010C0064		1		05	1			1.000	$570.00	$570.00		A011(010)
080701	11010I0052		2		05	1			1.000	$367.20	$367.20		A011(010)
080701	11010S0026		3		05	1			1.000	$350.00	$350.00		A011(010)
080819	11489I0019		1		05	3			12.000	$408.00	$4,896.00		A011(489)
080819	11489C0062		2		05	3			12.000	$431.00	$5,172.00		A011(489)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 608-045A								Key =		Units = EACH	Desc = 24" APRON FOR PIPE		-(Continued)-
080722	11518C0139	1			06	3			1.000	$1,500.00	$1,500.00		A011(518)
080722	11518M0047	2			06	3			1.000	$1,650.00	$1,650.00		A011(518)
080722	11518H0026	3			06	3			1.000	$1,600.00	$1,600.00		A011(518)
LOW BID AVERAGE									55.000		$21,515.50	$391.19	
THREE LOW BID AVERAGE									139.000		$77,145.61	$555.00	
---------- Item No. = 608-055A								Key =		Units = EACH	Desc = 30" APRON FOR PIPE		----------
080311	09816R0141	1			09	3			1.000	$1,317.00	$1,317.00		A009(816)
080311	09816C0139	2			09	3			1.000	$1,200.00	$1,200.00		A009(816)
080311	09816M0047	3			09	3			1.000	$3,125.00	$3,125.00		A009(816)
LOW BID AVERAGE									1.000		$1,317.00	$1,317.00	
THREE LOW BID AVERAGE									3.000		$5,642.00	$1,880.67	
---------- Item No. = 608-065A								Key =		Units = EACH	Desc = 36" APRON FOR PIPE		----------
080603	01729P0177	1			01	1			5.000	$660.00	$3,300.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			5.000	$1,850.00	$9,250.00		DHP-NH-IR-CM-F-5116(068)
080701	11010C0064	1			05	1			1.000	$740.00	$740.00		A011(010)
080701	11010I0052	2			05	1			1.000	$816.00	$816.00		A011(010)
080701	11010S0026	3			05	1			1.000	$715.00	$715.00		A011(010)
080722	11518C0139	1			06	3			1.000	$1,700.00	$1,700.00		A011(518)
080722	11518M0047	2			06	3			1.000	$1,950.00	$1,950.00		A011(518)
080722	11518H0026	3			06	3			1.000	$3,400.00	$3,400.00		A011(518)
LOW BID AVERAGE									7.000		$5,740.00	$820.00	
THREE LOW BID AVERAGE									16.000		$21,871.00	$1,366.94	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 608-085A									Key =		Units = EACH	Desc = 48" APRON FOR PIPE		----------
080722	09449I0052		1			07	1			4.000	$1,431.72	$5,726.88		STP-5778 (101)
080722	09449P0078		2			07	1			4.000	$2,000.00	$8,000.00		STP-5778 (101)
080722	09449C0064		3			07	1			4.000	$950.00	$3,800.00		STP-5778 (101)
LOW BID AVERAGE										4.000		$5,726.88	$1,431.72	
THREE LOW BID AVERAGE										12.000		$17,526.88	$1,460.57	
---------- Item No. = 608-200A									Key =		Units = EACH	Desc = APRON FOR PIPE		----------
071127	09008H0065		1			07	6			2.000	$800.00	$1,600.00		STP-6840(102)
071127	09008H0065		1			07	6			10.000	$480.00	$4,800.00		STP-6840(102)
071127	09008H0065		1			07	6			6.000	$360.00	$2,160.00		STP-6840(102)
071127	09008H0065		1			07	6			8.000	$200.00	$1,600.00		STP-6840(102)
071127	09008H0065		1			07	6			2.000	$1,200.00	$2,400.00		STP-6840(102)
071127	09008L0012		2			07	6			2.000	$1,006.00	$2,012.00		STP-6840(102)
071127	09008L0012		2			07	6			10.000	$656.00	$6,560.00		STP-6840(102)
071127	09008L0012		2			07	6			6.000	$509.00	$3,054.00		STP-6840(102)
071127	09008L0012		2			07	6			8.000	$322.00	$2,576.00		STP-6840(102)
071127	09008L0012		2			07	6			2.000	$1,220.00	$2,440.00		STP-6840(102)
LOW BID AVERAGE										28.000		$12,560.00	$448.57	
THREE LOW BID AVERAGE										56.000		$29,202.00	$521.46	
---------- Item No. = 608-205A									Key =		Units = EACH	Desc = METAL SAFETY APRON (PARALLEL)		----------
080701	11010C0064		1			05	1			10.000	$550.00	$5,500.00		A011(010)
080701	11010I0052		2			05	1			10.000	$632.40	$6,324.00		A011(010)
080701	11010S0026		3			05	1			10.000	$850.00	$8,500.00		A011(010)
LOW BID AVERAGE										10.000		$5,500.00	$550.00	
THREE LOW BID AVERAGE										30.000		$20,324.00	$677.47	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 608-210A					Key =					Units = EACH	Desc = METAL SAFETY APRON (CROSS DRAI		----------
080930	05158S0077		1		07	1			3.000	$1,013.00	$3,039.00		BRF-5120(100)
080930	05158A0037		2		07	1			3.000	$1,000.00	$3,000.00		BRF-5120(100)
080930	05158H0026		3		07	1			3.000	$1,100.00	$3,300.00		BRF-5120(100)
080701	11010C0064		1		05	1			9.000	$800.00	$7,200.00		A011(010)
080701	11010I0052		2		05	1			9.000	$397.80	$3,580.20		A011(010)
080701	11010S0026		3		05	1			9.000	$850.00	$7,650.00		A011(010)
LOW BID AVERAGE									12.000		$10,239.00	$853.25	
THREE LOW BID AVERAGE									36.000		$27,769.20	$771.37	
---------- Item No. = 609-005A					Key =					Units = CY	Desc = CONC		----------
080311	09816R0141		1		09	3			23.000	$192.00	$4,416.00		A009(816)
080311	09816C0139		2		09	3			23.000	$185.00	$4,255.00		A009(816)
080311	09816M0047		3		09	3			23.000	$190.00	$4,370.00		A009(816)
080429	11003H0145		1		05	3			13.600	$920.00	$12,512.00		A011(003)
080429	11003W0073		2		05	3			13.600	$945.00	$12,852.00		A011(003)
080429	11003I0019		3		05	3			13.600	$945.00	$12,852.00		A011(003)
080819	11489I0019		1		05	3			10.900	$2,244.00	$24,459.60		A011(489)
080819	11489C0062		2		05	3			10.900	$4,700.00	$51,230.00		A011(489)
LOW BID AVERAGE									47.500		$41,387.60	$871.32	
THREE LOW BID AVERAGE									131.600		$126,946.60	$964.64	
---------- Item No. = 609-010A					Key =					Units = LB	Desc = METAL REINFORCEMENT		----------
080311	09816R0141		1		09	3			936.000	$1.60	$1,497.60		A009(816)
080311	09816C0139		2		09	3			936.000	$1.25	$1,170.00		A009(816)
080311	09816M0047		3		09	3			936.000	$1.60	$1,497.60		A009(816)
080429	11003H0145		1		05	3			574.000	$1.85	$1,061.90		A011(003)
080429	11003W0073		2		05	3			574.000	$1.90	$1,090.60		A011(003)
080429	11003I0019		3		05	3			574.000	$1.90	$1,090.60		A011(003)
080819	11489I0019		1		05	3			456.800	$5.36	$2,448.45		A011(489)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 609-010A Key = Units = LB Desc = METAL REINFORCEMENT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080819	11489C0062		2		05	3			456.800	$1.60	$730.88		A011(489)
LOW BID AVERAGE									1966.800		$5,007.95	$2.55	
THREE LOW BID AVERAGE									5443.600		$10,587.63	$1.94	

---------- Item No. = 609-025A Key = Units = EACH Desc = MINOR STR ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	07673M0190		1		07	3			2.000	$1,400.00	$2,800.00		STP-7993(100)
080603	07673W0158		2		07	3			2.000	$1,490.00	$2,980.00		STP-7993(100)
080603	07673I0019		3		07	3			2.000	$2,475.00	$4,950.00		STP-7993(100)
080408	07811I0007		1		03	6			1.000	$10,700.00	$10,700.00		ST-6350(653)
080408	07811M0098		2		03	6			1.000	$7,300.00	$7,300.00		ST-6350(653)
080408	07811C0029		3		03	6			1.000	$3,500.00	$3,500.00		ST-6350(653)
080930	08075C0062		1		05	3			1.000	$3,100.00	$3,100.00		STP-7843(100)
080930	08075W0158		2		05	3			1.000	$3,150.00	$3,150.00		STP-7843(100)
080930	08075N0005		3		05	3			1.000	$2,266.00	$2,266.00		STP-7843(100)
071030	08080I0019		1		06	3			7.000	$1,045.00	$7,315.00		STP-3724(100)
071030	08080I0019		1		06	3			1.000	$3,570.00	$3,570.00		STP-3724(100)
071030	08080I0019		1		06	3			1.000	$7,182.00	$7,182.00		STP-3724(100)
071030	08080T0162		2		06	3			7.000	$2,266.00	$15,862.00		STP-3724(100)
071030	08080T0162		2		06	3			1.000	$3,150.00	$3,150.00		STP-3724(100)
071030	08080T0162		2		06	3			1.000	$4,725.00	$4,725.00		STP-3724(100)
071030	08080N0005		3		06	3			7.000	$2,060.00	$14,420.00		STP-3724(100)
071030	08080N0005		3		06	3			1.000	$3,450.00	$3,450.00		STP-3724(100)
071030	08080N0005		3		06	3			1.000	$10,820.00	$10,820.00		STP-3724(100)
080826	08692W0073		1		05	4			4.000	$5,300.00	$21,200.00		STP-2779(100)
080826	08692D0037		2		05	4			4.000	$3,364.00	$13,456.00		STP-2779(100)
080826	08692K0071		3		05	4			4.000	$7,500.00	$30,000.00		STP-2779(100)
080729	08887H0145		1		07	2			150.000	$1,365.00	$204,750.00		A008(887)
080729	08887M0131		2		07	2			150.000	$1,800.00	$270,000.00		A008(887)
080729	08887P0078		3		07	2			150.000	$1,200.00	$180,000.00		A008(887)
071120	09761W0158		1		08	3			1.000	$1,850.00	$1,850.00		A009(761)
071120	09761K0084		2		08	3			1.000	$1,500.00	$1,500.00		A009(761)
071120	09761K0071		3		08	3			1.000	$600.00	$600.00		A009(761)
080812	11007G0110		1		07	3			2.000	$2,600.00	$5,200.00		A011(007)
080812	11007M0047		2		07	3			2.000	$4,165.97	$8,331.94		A011(007)
080812	11007W0014		3		07	3			2.000	$2,600.00	$5,200.00		A011(007)
080701	11010C0064		1		05	1			1.000	$30,000.00	$30,000.00		A011(010)
080701	11010C0064		1		05	1			2.000	$5,000.00	$10,000.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 609-025A									Key =		Units = EACH	Desc = MINOR STR		-(Continued)-
080701	11010I0052		2			05	1			1.000	$11,602.50	$11,602.50		A011(010)
080701	11010I0052		2			05	1			2.000	$10,710.00	$21,420.00		A011(010)
080701	11010S0026		3			05	1			1.000	$3,000.00	$3,000.00		A011(010)
080701	11010S0026		3			05	1			2.000	$5,500.00	$11,000.00		A011(010)
080722	11518C0139		1			06	3			6.000	$10,544.00	$63,264.00		A011(518)
080722	11518M0047		2			06	3			6.000	$5,000.00	$30,000.00		A011(518)
080722	11518H0026		3			06	3			6.000	$7,500.00	$45,000.00		A011(518)
080729	A8887H0145		1			07	2			150.000	$1,365.00	$204,750.00		A008(887)
080729	A8887M0131		2			07	2			150.000	$1,800.00	$270,000.00		A008(887)
080729	A8887P0078		3			07	2			150.000	$1,200.00	$180,000.00		A008(887)
LOW BID AVERAGE										329.000		$575,681.00	$1,749.79	
THREE LOW BID AVERAGE										987.000		$1733364.44	$1,756.19	
---------- Item No. = 610-005A									Key =		Units = FT	Desc = FENCE		----------
080603	01729P0177		1			01	1			597.113	$6.86	$4,095.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			2383.202	$19.20	$45,763.20		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			597.113	$7.01	$4,186.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			2383.202	$19.20	$45,763.20		DHP-NH-IR-CM-F-5116(068)
080408	07811I0007		1			03	6			193.570	$18.29	$3,540.00		ST-6350(653)
080408	07811M0098		2			03	6			193.570	$17.68	$3,422.00		ST-6350(653)
080408	07811C0029		3			03	6			193.570	$18.29	$3,540.00		ST-6350(653)
LOW BID AVERAGE										3173.885		$53,398.20	$16.82	
THREE LOW BID AVERAGE										6541.339		$110,309.40	$16.86	
---------- Item No. = 610-010A									Key =		Units = FT	Desc = FENCE TY 1 A		----------
071002	06028C0029		1			07	5			274.377	$9.14	$2,508.90		BROS-1500(103)
071002	06028I0007		2			07	5			274.377	$3.66	$1,003.56		BROS-1500(103)
071002	06028B0189		3			07	5			274.377	$4.27	$1,170.82		BROS-1500(103)
080624	07222C0029		1			03	5			176.000	$6.00	$1,056.00		BROS-0400(101)
080624	07222E0088		2			03	5			176.000	$5.00	$880.00		BROS-0400(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-010A									Key =	Units = FT	Desc = FENCE TY 1 A		-(Continued)-
080624	07222I0007		3		03	5			176.000	$17.50	$3,080.00		BROS-0400(101)
LOW BID AVERAGE									450.377		$3,564.90	$7.92	
THREE LOW BID AVERAGE									1351.130		$9,699.28	$7.18	
---------- Item No. = 610-015A									Key =	Units = FT	Desc = FENCE TY 1 B		----------
080603	07673M0190		1		07	3			640.000	$3.00	$1,920.00		STP-7993(100)
080603	07673W0158		2		07	3			640.000	$3.40	$2,176.00		STP-7993(100)
080603	07673I0019		3		07	3			640.000	$4.65	$2,976.00		STP-7993(100)
080408	07811I0007		1		03	6			1181.102	$3.05	$3,600.00		ST-6350(653)
080408	07811M0098		2		03	6			1181.102	$2.90	$3,420.00		ST-6350(653)
080408	07811C0029		3		03	6			1181.102	$3.66	$4,320.00		ST-6350(653)
080826	08692W0073		1		05	4			10900.000	$2.65	$28,885.00		STP-2779(100)
080826	08692D0037		2		05	4			10900.000	$2.60	$28,340.00		STP-2779(100)
080826	08692K0071		3		05	4			10900.000	$2.10	$22,890.00		STP-2779(100)
LOW BID AVERAGE									12721.102		$34,405.00	$2.70	
THREE LOW BID AVERAGE									38163.307		$98,527.00	$2.58	
---------- Item No. = 610-020A									Key =	Units = FT	Desc = FENCE TY 2		----------
080603	01729P0177		1		01	1			885.827	$5.85	$5,184.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			885.827	$6.10	$5,400.00		DHP-NH-IR-CM-F-5116(068)
080812	11007G0110		1		07	3			1769.000	$5.00	$8,845.00		A011(007)
080812	11007M0047		2		07	3			1769.000	$5.36	$9,481.84		A011(007)
080812	11007W0014		3		07	3			1769.000	$5.00	$8,845.00		A011(007)
LOW BID AVERAGE									2654.827		$14,029.00	$5.28	
THREE LOW BID AVERAGE									7078.654		$37,755.84	$5.33	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 610-030A									Key =		Units = FT	Desc = FENCE TY 3 B		----------
071204	07832S0077		1			03	3			449.000	$9.00	$4,041.00		BR-3110(127)
071204	07832H0026		2			03	3			449.000	$6.00	$2,694.00		BR-3110(127)
071204	07832C0139		3			03	3			449.000	$7.70	$3,457.30		BR-3110(127)
080930	08075C0062		1			05	3			34.000	$7.50	$255.00		STP-7843(100)
080930	08075W0158		2			05	3			34.000	$7.50	$255.00		STP-7843(100)
080930	08075N0005		3			05	3			34.000	$28.88	$981.92		STP-7843(100)
071016	08719H0065		1			07	6			9988.000	$5.00	$49,940.00		STP-3300(105)
080325	08719E0088		1			07	6			11188.000	$3.00	$33,564.00		STP-3300(105)
080325	08719H0065		2			07	6			11188.000	$3.70	$41,395.60		STP-3300(105)
080325	08719P0038		3			07	6			11188.000	$4.00	$44,752.00		STP-3300(105)
LOW BID AVERAGE										21659.000		$87,800.00	$4.05	
THREE LOW BID AVERAGE										45001.000		$181,335.82	$4.03	
---------- Item No. = 610-035A									Key =		Units = FT	Desc = FENCE TY 4		----------
080603	01729P0177		1			01	1			3587.598	$16.76	$60,142.50		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			114.501	$16.76	$1,919.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			3587.598	$16.76	$60,142.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			114.501	$16.76	$1,919.50		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			655.000	$15.00	$9,825.00		BRF-5120(100)
080930	05158A0037		2			07	1			655.000	$15.00	$9,825.00		BRF-5120(100)
080930	05158H0026		3			07	1			655.000	$15.00	$9,825.00		BRF-5120(100)
080603	07673M0190		1			07	3			646.000	$34.00	$21,964.00		STP-7993(100)
080603	07673W0158		2			07	3			646.000	$22.00	$14,212.00		STP-7993(100)
080603	07673I0019		3			07	3			646.000	$17.50	$11,305.00		STP-7993(100)
080422	08126M0136		1			11	5			150.000	$52.81	$7,921.50		STP-7101(102)
080422	08126J0022		2			11	5			150.000	$27.00	$4,050.00		STP-7101(102)
071120	08686W0158		1			05	3			593.000	$19.00	$11,267.00		STP-3861(101)
071120	08686C0062		2			05	3			593.000	$22.05	$13,075.65		STP-3861(101)
071120	08686K0084		3			05	3			593.000	$18.70	$11,089.10		STP-3861(101)
080205	08799H0145		1			05	3			1131.000	$18.00	$20,358.00		STP-8743(101)
080205	08799K0071		2			05	3			1131.000	$12.25	$13,854.75		STP-8743(101)
080205	08799W0158		3			05	3			1131.000	$13.00	$14,703.00		STP-8743(101)
071120	08991I0007		1			03	5			8.500	$75.00	$637.50		ST-1761(600)
071120	08991C0029		2			03	5			8.500	$50.00	$425.00		ST-1761(600)
071016	09158K0071		1			11	3			5.000	$25.00	$125.00		STP-3110(136)
071016	09158W0158		2			11	3			5.000	$200.00	$1,000.00		STP-3110(136)
071016	09158B0189		3			11	3			5.000	$200.00	$1,000.00		STP-3110(136)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-035A									Key =	Units = FT	Desc = FENCE TY 4		-(Continued)-
080529	09195I0019		1		08	3			229.000	$17.30	$3,961.70		STP-7923(103)
080529	09195P0038		2		08	3			229.000	$18.25	$4,179.25		STP-7923(103)
080529	09195W0158		3		08	3			229.000	$17.00	$3,893.00		STP-7923(103)
071120	09761W0158		1		08	3			162.000	$24.50	$3,969.00		A009(761)
071120	09761K0084		2		08	3			162.000	$25.00	$4,050.00		A009(761)
071120	09761K0071		3		08	3			162.000	$32.50	$5,265.00		A009(761)
080729	09765H0065		1		11	6			7.000	$30.00	$210.00		A009(765)
080729	09765H0065		1		11	6			18.000	$30.00	$540.00		A009(765)
080729	09765P0038		2		11	6			7.000	$45.00	$315.00		A009(765)
080729	09765P0038		2		11	6			18.000	$34.00	$612.00		A009(765)
080311	09816R0141		1		09	3			1467.000	$18.10	$26,552.70		A009(816)
080311	09816C0139		2		09	3			1467.000	$17.50	$25,672.50		A009(816)
080311	09816M0047		3		09	3			1467.000	$17.80	$26,112.60		A009(816)
080722	11518C0139		1		06	3			1092.000	$21.00	$22,932.00		A011(518)
080722	11518M0047		2		06	3			1092.000	$25.00	$27,300.00		A011(518)
080722	11518H0026		3		06	3			1092.000	$25.00	$27,300.00		A011(518)
LOW BID AVERAGE									9865.600		$192,325.40	$19.49	
THREE LOW BID AVERAGE									25711.199		$483,451.25	$18.80	
---------- Item No. = 610-035C									Key =	Units = FT	Desc = FENCE TY 4		----------
080729	09765H0065		1		11	6			122.000	$38.00	$4,636.00		A009(765)
080729	09765P0038		2		11	6			122.000	$41.00	$5,002.00		A009(765)
LOW BID AVERAGE									122.000		$4,636.00	$38.00	
THREE LOW BID AVERAGE									244.000		$9,638.00	$39.50	
---------- Item No. = 610-045A									Key =	Units = FT	Desc = FENCE TY 5 B		----------
080212	09755W0085		1		11	2			170.000	$15.00	$2,550.00		A009(755)
080212	09755C0018		2		11	2			170.000	$12.00	$2,040.00		A009(755)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-045A										Key =	Units = FT	Desc = FENCE TY 5 B		-(Continued)-
080212	09755A0007		3			11	2			170.000	$10.00	$1,700.00		A009(755)
LOW BID AVERAGE										170.000		$2,550.00	$15.00	
THREE LOW BID AVERAGE										510.000		$6,290.00	$12.33	
---------- Item No. = 610-075A										Key =	Units = FT	Desc = FENCE TY 11 B		----------
071030	08080I0019		1			06	3			1033.000	$3.15	$3,253.95		STP-3724(100)
071030	08080T0162		2			06	3			1033.000	$1.52	$1,570.16		STP-3724(100)
071030	08080N0005		3			06	3			1033.000	$2.50	$2,582.50		STP-3724(100)
LOW BID AVERAGE										1033.000		$3,253.95	$3.15	
THREE LOW BID AVERAGE										3099.000		$7,406.61	$2.39	
---------- Item No. = 610-080A										Key =	Units = FT	Desc = FENCE TY 33 A		----------
071030	08080I0019		1			06	3			363.000	$4.20	$1,524.60		STP-3724(100)
071030	08080T0162		2			06	3			363.000	$3.15	$1,143.45		STP-3724(100)
071030	08080N0005		3			06	3			363.000	$5.25	$1,905.75		STP-3724(100)
071023	09443H0065		1			11	5			187.100	$25.00	$4,677.50		STP-0600(111)
071023	09443G0012		2			11	5			187.100	$20.00	$3,742.00		STP-0600(111)
071023	09443M0136		3			11	5			187.100	$24.00	$4,490.40		STP-0600(111)
LOW BID AVERAGE										550.100		$6,202.10	$11.27	
THREE LOW BID AVERAGE										1650.300		$17,483.70	$10.59	
---------- Item No. = 610-100A										Key =	Units = EACH	Desc = GATE TY 1		----------
080826	08692W0073		1			05	4			9.000	$560.00	$5,040.00		STP-2779(100)
080826	08692D0037		2			05	4			9.000	$700.00	$6,300.00		STP-2779(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-100A									Key =	Units = EACH	Desc = GATE TY 1		-(Continued)-
080826	08692K0071		3		05	4			9.000	$550.00	$4,950.00		STP-2779(100)
LOW BID AVERAGE									9.000		$5,040.00	$560.00	
THREE LOW BID AVERAGE									27.000		$16,290.00	$603.33	
---------- Item No. = 610-101A									Key =	Units = EACH	Desc = GATE TY 1A		----------
080624	07222C0029		1		03	5			2.000	$700.00	$1,400.00		BROS-0400(101)
080624	07222E0088		2		03	5			2.000	$715.00	$1,430.00		BROS-0400(101)
080624	07222I0007		3		03	5			2.000	$880.00	$1,760.00		BROS-0400(101)
080603	07673M0190		1		07	3			2.000	$1,550.00	$3,100.00		STP-7993(100)
080603	07673W0158		2		07	3			2.000	$650.00	$1,300.00		STP-7993(100)
080603	07673I0019		3		07	3			2.000	$1,298.00	$2,596.00		STP-7993(100)
071030	08080I0019		1		06	3			2.000	$735.00	$1,470.00		STP-3724(100)
071030	08080T0162		2		06	3			2.000	$315.00	$630.00		STP-3724(100)
071030	08080N0005		3		06	3			2.000	$840.00	$1,680.00		STP-3724(100)
LOW BID AVERAGE									6.000		$5,970.00	$995.00	
THREE LOW BID AVERAGE									18.000		$15,366.00	$853.67	
---------- Item No. = 610-160A									Key =	Units = EACH	Desc = 12 FT STL GATES TY 2		----------
080930	05158S0077		1		07	1			4.000	$640.00	$2,560.00		BRF-5120(100)
080930	05158A0037		2		07	1			4.000	$650.00	$2,600.00		BRF-5120(100)
080930	05158H0026		3		07	1			4.000	$640.00	$2,560.00		BRF-5120(100)
LOW BID AVERAGE									4.000		$2,560.00	$640.00	
THREE LOW BID AVERAGE									12.000		$7,720.00	$643.33	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 610-165A									Key =		Units = EACH	Desc = 14 FT STL GATES TY 2		----------
071016	08719H0065		1			07	6			8.000	$1,000.00	$8,000.00		STP-3300(105)
080325	08719E0088		1			07	6			8.000	$705.00	$5,640.00		STP-3300(105)
080325	08719H0065		2			07	6			8.000	$875.00	$7,000.00		STP-3300(105)
080325	08719P0038		3			07	6			8.000	$800.00	$6,400.00		STP-3300(105)
LOW BID AVERAGE										16.000		$13,640.00	$852.50	
THREE LOW BID AVERAGE										32.000		$27,040.00	$845.00	
---------- Item No. = 610-170A									Key =		Units = EACH	Desc = STL GATE		----------
080603	01729P0177		1			01	1			1.000	$1,000.00	$1,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			2.000	$800.00	$1,600.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1.000	$1,000.00	$1,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			2.000	$825.00	$1,650.00		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1			07	3			4.000	$2,100.00	$8,400.00		STP-7993(100)
080603	07673W0158		2			07	3			4.000	$400.00	$1,600.00		STP-7993(100)
080603	07673I0019		3			07	3			4.000	$2,060.00	$8,240.00		STP-7993(100)
080930	08075C0062		1			05	3			1.000	$408.00	$408.00		STP-7843(100)
080930	08075W0158		2			05	3			1.000	$415.00	$415.00		STP-7843(100)
080930	08075N0005		3			05	3			1.000	$787.50	$787.50		STP-7843(100)
080909	08112I0019		1			05	4			1.000	$560.00	$560.00		STP-2818(100)
080909	08112C0001		2			05	4			1.000	$1,000.00	$1,000.00		STP-2818(100)
080909	08112B0192		3			05	4			1.000	$1,200.00	$1,200.00		STP-2818(100)
080422	08126M0136		1			11	5			2.000	$1,350.00	$2,700.00		STP-7101(102)
080422	08126J0022		2			11	5			2.000	$415.00	$830.00		STP-7101(102)
071120	08686W0158		1			05	3			1.000	$475.00	$475.00		STP-3861(101)
071120	08686C0062		2			05	3			1.000	$472.50	$472.50		STP-3861(101)
071120	08686K0084		3			05	3			1.000	$466.00	$466.00		STP-3861(101)
080205	08799H0145		1			05	3			1.000	$473.00	$473.00		STP-8743(101)
080205	08799K0071		2			05	3			1.000	$146.00	$146.00		STP-8743(101)
080205	08799W0158		3			05	3			1.000	$155.00	$155.00		STP-8743(101)
080909	09432I0052		1			09	1			4.000	$300.00	$1,200.00		STP-7665(100)
080909	09432P0078		2			09	1			4.000	$324.87	$1,299.48		STP-7665(100)
080909	09432C0028		3			09	1			4.000	$2,500.00	$10,000.00		STP-7665(100)
080722	11518C0139		1			06	3			2.000	$1,600.00	$3,200.00		A011(518)
080722	11518M0047		2			06	3			2.000	$1,550.00	$3,100.00		A011(518)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-170A										Key =	Units = EACH	Desc = STL GATE		-(Continued)-
080722	11518H0026		3			06	3			2.000	$1,400.00	$2,800.00		A011(518)
LOW BID AVERAGE										19.000		$20,016.00	$1,053.47	
THREE LOW BID AVERAGE										52.000		$55,177.48	$1,061.11	
---------- Item No. = 610-200A										Key =	Units = EACH	Desc = 8 X 10 FT STL GATE TY 3		----------
080205	08799H0145		1			05	3			2.000	$788.00	$1,576.00		STP-8743(101)
080205	08799K0071		2			05	3			2.000	$500.00	$1,000.00		STP-8743(101)
080205	08799W0158		3			05	3			2.000	$1,050.00	$2,100.00		STP-8743(101)
LOW BID AVERAGE										2.000		$1,576.00	$788.00	
THREE LOW BID AVERAGE										6.000		$4,676.00	$779.33	
---------- Item No. = 610-250A										Key =	Units = EACH	Desc = BRACES		----------
080603	01729P0177		1			01	1			2.000	$160.00	$320.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			2.000	$165.00	$330.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			8.000	$100.00	$800.00		BRF-5120(100)
080930	05158A0037		2			07	1			8.000	$105.00	$840.00		BRF-5120(100)
080930	05158H0026		3			07	1			8.000	$100.00	$800.00		BRF-5120(100)
071002	06028C0029		1			07	5			2.000	$500.00	$1,000.00		BROS-1500(103)
071002	06028I0007		2			07	5			2.000	$350.00	$700.00		BROS-1500(103)
071002	06028B0189		3			07	5			2.000	$250.00	$500.00		BROS-1500(103)
080624	07222C0029		1			03	5			8.000	$250.00	$2,000.00		BROS-0400(101)
080624	07222E0088		2			03	5			8.000	$250.00	$2,000.00		BROS-0400(101)
080624	07222I0007		3			03	5			8.000	$375.00	$3,000.00		BROS-0400(101)
080408	07811I0007		1			03	6			7.000	$375.00	$2,625.00		ST-6350(653)
080408	07811M0098		2			03	6			7.000	$465.00	$3,255.00		ST-6350(653)
080408	07811C0029		3			03	6			7.000	$500.00	$3,500.00		ST-6350(653)
071030	08080I0019		1			06	3			9.000	$315.00	$2,835.00		STP-3724(100)
071030	08080T0162		2			06	3			9.000	$126.00	$1,134.00		STP-3724(100)
071030	08080N0005		3			06	3			9.000	$315.00	$2,835.00		STP-3724(100)
080826	08692W0073		1			05	4			35.000	$340.00	$11,900.00		STP-2779(100)
080826	08692D0037		2			05	4			35.000	$325.00	$11,375.00		STP-2779(100)
080826	08692K0071		3			05	4			35.000	$300.00	$10,500.00		STP-2779(100)
071016	08719H0065		1			07	6			31.000	$335.00	$10,385.00		STP-3300(105)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-250A								Key =		Units = EACH	Desc = BRACES		-(Continued)-
080325	08719E0088		1		07	6			35.000	$320.00	$11,200.00		STP-3300(105)
080325	08719H0065		2		07	6			35.000	$400.00	$14,000.00		STP-3300(105)
080325	08719P0038		3		07	6			35.000	$360.00	$12,600.00		STP-3300(105)
080812	11007G0110		1		07	3			23.000	$275.00	$6,325.00		A011(007)
080812	11007M0047		2		07	3			23.000	$299.11	$6,879.53		A011(007)
080812	11007W0014		3		07	3			23.000	$300.00	$6,900.00		A011(007)
LOW BID AVERAGE									160.000		$49,390.00	$308.69	
THREE LOW BID AVERAGE									416.000		$130,538.53	$313.79	
---------- Item No. = 611-010A								Key =		Units = EACH	Desc = CATTLE GUARD TY A		----------
080624	07222C0029		1		03	5			1.000	$14,000.00	$14,000.00		BROS-0400(101)
080624	07222E0088		2		03	5			1.000	$4,600.00	$4,600.00		BROS-0400(101)
080624	07222I0007		3		03	5			1.000	$13,500.00	$13,500.00		BROS-0400(101)
LOW BID AVERAGE									1.000		$14,000.00	$14,000.00	
THREE LOW BID AVERAGE									3.000		$32,100.00	$10,700.00	
---------- Item No. = 612-005A								Key =		Units = FT	Desc = METAL GUARDRAIL		----------
080603	01729P0177		1		01	1			15170.276	$22.86	$346,792.50		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1		01	1			746.719	$22.86	$17,070.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			15170.276	$27.43	$416,151.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			746.719	$29.26	$21,849.60		DHP-NH-IR-CM-F-5116(068)
071002	06028C0029		1		07	5			1997.746	$21.95	$43,841.74		BROS-1500(103)
071002	06028I0007		2		07	5			1997.746	$21.87	$43,689.51		BROS-1500(103)
071002	06028B0189		3		07	5			1997.746	$21.41	$42,776.14		BROS-1500(103)
080624	07222C0029		1		03	5			152.000	$22.00	$3,344.00		BROS-0400(101)
080624	07222E0088		2		03	5			152.000	$25.00	$3,800.00		BROS-0400(101)
080624	07222I0007		3		03	5			152.000	$25.00	$3,800.00		BROS-0400(101)
080205	07783M0006		1		03	2			63.300	$52.55	$3,326.42		BR-7724(100)
080205	07783W0085		2		03	2			63.300	$47.50	$3,006.75		BR-7724(100)
080205	07783C0247		3		03	2			63.300	$48.00	$3,038.40		BR-7724(100)
080408	07811I0007		1		03	6			843.766	$21.95	$18,516.96		ST-6350(653)
080408	07811M0098		2		03	6			843.766	$21.95	$18,516.96		ST-6350(653)
080408	07811C0029		3		03	6			843.766	$24.38	$20,574.40		ST-6350(653)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 612-005A Key = Units = FT Desc = METAL GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071204	07832S0077		1			03	3			340.000	$19.75	$6,715.00		BR-3110(127)
071204	07832H0026		2			03	3			340.000	$20.00	$6,800.00		BR-3110(127)
071204	07832C0139		3			03	3			340.000	$20.50	$6,970.00		BR-3110(127)
080930	08075C0062		1			05	3			114.000	$30.60	$3,488.40		STP-7843(100)
080930	08075W0158		2			05	3			114.000	$31.00	$3,534.00		STP-7843(100)
080930	08075N0005		3			05	3			114.000	$31.50	$3,591.00		STP-7843(100)
080909	08112I0019		1			05	4			221.000	$28.90	$6,386.90		STP-2818(100)
080909	08112C0001		2			05	4			221.000	$24.50	$5,414.50		STP-2818(100)
080909	08112B0192		3			05	4			221.000	$29.40	$6,497.40		STP-2818(100)
080729	08887H0145		1			07	2			1375.000	$28.88	$39,710.00		A008(887)
080729	08887M0131		2			07	2			1375.000	$27.50	$37,812.50		A008(887)
080729	08887P0078		3			07	2			1375.000	$27.50	$37,812.50		A008(887)
080325	09005H0065		1			07	6			4675.000	$24.00	$112,200.00		NH-6470(134)
080325	09005H0145		2			07	6			4675.000	$22.50	$105,187.50		NH-6470(134)
080325	09005D0037		3			07	6			4675.000	$23.75	$111,031.25		NH-6470(134)
080819	09024I0052		1			07	1			72.000	$45.00	$3,240.00		STP-5758 (102)
080819	09024I0052		1			07	1			80.000	$65.00	$5,200.00		STP-5758 (102)
080819	09024W0112		2			07	1			72.000	$45.00	$3,240.00		STP-5758 (102)
080819	09024W0112		2			07	1			80.000	$65.00	$5,200.00		STP-5758 (102)
080819	09024H0145		3			07	1			72.000	$46.00	$3,312.00		STP-5758 (102)
080819	09024H0145		3			07	1			80.000	$66.00	$5,280.00		STP-5758 (102)
080415	09246T0090		1			07	6			575.000	$23.10	$13,282.50		NH-6470(137)
080415	09246C0029		2			07	6			575.000	$23.50	$13,512.50		NH-6470(137)
080415	09246C0018		3			07	6			575.000	$30.00	$17,250.00		NH-6470(137)
080115	09341A0089		1			07	3			125.000	$21.25	$2,656.25		ST-3754(604)
080115	09341K0084		2			07	3			125.000	$21.26	$2,657.50		ST-3754(604)
080115	09341C0062		3			07	3			125.000	$21.30	$2,662.50		ST-3754(604)
080722	09449I0052		1			07	1			1233.000	$32.50	$40,072.50		STP-5778 (101)
080722	09449P0078		2			07	1			1233.000	$35.00	$43,155.00		STP-5778 (101)
080722	09449C0064		3			07	1			1233.000	$34.00	$41,922.00		STP-5778 (101)
080812	09496B0189		1			03	3			352.040	$26.40	$9,293.86		BR-3260(107)
080812	09496I0007		2			03	3			352.040	$28.00	$9,857.12		BR-3260(107)
080812	09496C0139		3			03	3			352.040	$30.00	$10,561.20		BR-3260(107)
080909	09519W0158		1			08	3			960.000	$29.00	$27,840.00		STP-3770(100)
080909	09519H0145		2			08	3			960.000	$34.00	$32,640.00		STP-3770(100)
080909	09519I0019		3			08	3			960.000	$27.25	$26,160.00		STP-3770(100)
071023	09688A0157		1			08	1			850.000	$31.20	$26,520.00		ITS-2005(034)
071023	09688T0044		2			08	1			850.000	$30.00	$25,500.00		ITS-2005(034)
080311	09816R0141		1			09	3			7.000	$22.00	$154.00		A009(816)
080311	09816C0139		2			09	3			7.000	$21.00	$147.00		A009(816)
080311	09816M0047		3			09	3			7.000	$21.60	$151.20		A009(816)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 612-005A Key = Units = FT Desc = METAL GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071106	09864C0062		1		07	4			1500.000	$22.00	$33,000.00		A009(864)
071106	09864I0019		2		07	4			1500.000	$21.25	$31,875.00		A009(864)
080916	09866K0038		1		07	4			576.000	$53.35	$30,729.60		A009(866)
080708	09997I0019		1		07	3			388.000	$31.00	$12,028.00		A009(997)
080708	09997H0145		2		07	3			388.000	$29.00	$11,252.00		A009(997)
080708	09997W0073		3		07	3			388.000	$30.00	$11,640.00		A009(997)
080617	10446S0088		1		05	2			2325.000	$30.00	$69,750.00		A010(446)
080617	10446W0085		2		05	2			2325.000	$30.00	$69,750.00		A010(446)
080617	10446W0073		3		05	2			2325.000	$31.00	$72,075.00		A010(446)
080715	10940C0139		1		03	3			200.000	$27.00	$5,400.00		A010(940)
080715	10940M0047		2		03	3			200.000	$29.00	$5,800.00		A010(940)
080715	10940H0026		3		03	3			200.000	$30.00	$6,000.00		A010(940)
080812	11007G0110		1		07	3			4154.000	$27.50	$114,235.00		A011(007)
080812	11007M0047		2		07	3			4154.000	$30.07	$124,910.78		A011(007)
080812	11007W0014		3		07	3			4154.000	$30.00	$124,620.00		A011(007)
080722	11013P0109		1		07	1			32.000	$156.00	$4,992.00		A011(013)
080722	11013W0085		2		07	1			32.000	$160.00	$5,120.00		A011(013)
080722	11013H0026		3		07	1			32.000	$160.00	$5,120.00		A011(013)
080819	11489I0019		1		05	3			842.000	$27.55	$23,197.10		A011(489)
080819	11489C0062		2		05	3			842.000	$26.90	$22,649.80		A011(489)
080729	A8887H0145		1		07	2			1375.000	$28.88	$39,710.00		A008(887)
080729	A8887M0131		2		07	2			1375.000	$27.50	$37,812.50		A008(887)
080729	A8887P0078		3		07	2			1375.000	$27.50	$37,812.50		A008(887)
LOW BID AVERAGE									41344.847		$1062692.73	$25.70	
THREE LOW BID AVERAGE									103773.547		$2774191.74	$26.73	

---------- Item No. = 612-055A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 1A ----------

080603	01729P0177		1		01	1			6.000	$875.00	$5,250.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			6.000	$980.00	$5,880.00		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1		05	3			1.000	$1,000.00	$1,000.00		STP-7843(100)
080930	08075W0158		2		05	3			1.000	$1,060.00	$1,060.00		STP-7843(100)
080930	08075N0005		3		05	3			1.000	$1,076.25	$1,076.25		STP-7843(100)
071023	09688A0157		1		08	1			2.000	$1,140.00	$2,280.00		ITS-2005(034)
071023	09688T0044		2		08	1			2.000	$1,100.00	$2,200.00		ITS-2005(034)
080311	09816R0141		1		09	3			1.000	$851.00	$851.00		A009(816)
080311	09816C0139		2		09	3			1.000	$815.00	$815.00		A009(816)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-055A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 1A		-(Continued)-
080311	09816M0047		3		09	3			1.000	$835.00	$835.00		A009(816)
LOW BID AVERAGE									10.000		$9,381.00	$938.10	
THREE LOW BID AVERAGE									22.000		$21,247.25	$965.78	
---------- Item No. = 612-060A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 2		----------
071106	09864C0062		1		07	4			4.000	$2,100.00	$8,400.00		A009(864)
071106	09864I0019		2		07	4			4.000	$2,100.00	$8,400.00		A009(864)
LOW BID AVERAGE									4.000		$8,400.00	$2,100.00	
THREE LOW BID AVERAGE									8.000		$16,800.00	$2,100.00	
---------- Item No. = 612-065A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 3		----------
080603	01729P0177		1		01	1			18.000	$2,500.00	$45,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			18.000	$2,850.00	$51,300.00		DHP-NH-IR-CM-F-5116(068)
071002	06028C0029		1		07	5			4.000	$2,100.00	$8,400.00		BROS-1500(103)
071002	06028I0007		2		07	5			4.000	$2,475.00	$9,900.00		BROS-1500(103)
071002	06028B0189		3		07	5			4.000	$3,000.00	$12,000.00		BROS-1500(103)
080205	07783M0006		1		03	2			2.000	$3,270.00	$6,540.00		BR-7724(100)
080205	07783W0085		2		03	2			2.000	$2,950.00	$5,900.00		BR-7724(100)
080205	07783C0247		3		03	2			2.000	$3,000.00	$6,000.00		BR-7724(100)
080408	07811I0007		1		03	6			4.000	$2,650.00	$10,600.00		ST-6350(653)
080408	07811M0098		2		03	6			4.000	$2,700.00	$10,800.00		ST-6350(653)
080408	07811C0029		3		03	6			4.000	$2,600.00	$10,400.00		ST-6350(653)
080909	08112I0019		1		05	4			2.000	$3,310.00	$6,620.00		STP-2818(100)
080909	08112C0001		2		05	4			2.000	$2,805.00	$5,610.00		STP-2818(100)
080909	08112B0192		3		05	4			2.000	$3,366.00	$6,732.00		STP-2818(100)
080812	08222D0037		1		07	2			1.000	$3,300.00	$3,300.00		ST-4200(635)
080812	08222H0145		2		07	2			1.000	$3,300.00	$3,300.00		ST-4200(635)
080729	08887H0145		1		07	2			4.000	$2,520.00	$10,080.00		A008(887)
080729	08887M0131		2		07	2			4.000	$2,400.00	$9,600.00		A008(887)
080729	08887P0078		3		07	2			4.000	$2,500.00	$10,000.00		A008(887)
080415	09246T0090		1		07	6			2.000	$2,860.00	$5,720.00		NH-6470(137)
080415	09246C0029		2		07	6			2.000	$2,800.00	$5,600.00		NH-6470(137)
080415	09246C0018		3		07	6			2.000	$3,000.00	$6,000.00		NH-6470(137)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-065A									Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 3		-(Continued)-
080722	09337P0078		1			07	2			4.000	$2,500.00	$10,000.00		ST-4200(637)
080722	09337V0012		2			07	2			4.000	$2,400.00	$9,600.00		ST-4200(637)
080722	09337D0037		3			07	2			4.000	$2,600.00	$10,400.00		ST-4200(637)
080617	10446S0088		1			05	2			4.000	$2,822.00	$11,288.00		A010(446)
080617	10446W0085		2			05	2			4.000	$2,900.00	$11,600.00		A010(446)
080617	10446W0073		3			05	2			4.000	$2,950.00	$11,800.00		A010(446)
080715	10940C0139		1			03	3			4.000	$2,900.00	$11,600.00		A010(940)
080715	10940M0047		2			03	3			4.000	$3,000.00	$12,000.00		A010(940)
080715	10940H0026		3			03	3			4.000	$3,000.00	$12,000.00		A010(940)
080429	11003H0145		1			05	3			6.000	$2,880.00	$17,280.00		A011(003)
080429	11003W0073		2			05	3			6.000	$2,700.00	$16,200.00		A011(003)
080429	11003I0019		3			05	3			6.000	$2,730.00	$16,380.00		A011(003)
080812	11007G0110		1			07	3			8.000	$2,800.00	$22,400.00		A011(007)
080812	11007M0047		2			07	3			8.000	$3,062.18	$24,497.44		A011(007)
080812	11007W0014		3			07	3			8.000	$3,000.00	$24,000.00		A011(007)
080819	11489I0019		1			05	3			3.000	$3,000.00	$9,000.00		A011(489)
080819	11489C0062		2			05	3			3.000	$2,900.00	$8,700.00		A011(489)
080729	A8887H0145		1			07	2			4.000	$2,520.00	$10,080.00		A008(887)
080729	A8887M0131		2			07	2			4.000	$2,400.00	$9,600.00		A008(887)
080729	A8887P0078		3			07	2			4.000	$2,500.00	$10,000.00		A008(887)
LOW BID AVERAGE										70.000		$187,908.00	$2,684.40	
THREE LOW BID AVERAGE										188.000		$517,827.44	$2,754.40	
---------- Item No. = 612-075A									Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 5		----------
080603	01729P0177		1			01	1			17.000	$2,200.00	$37,400.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			17.000	$2,550.00	$43,350.00		DHP-NH-IR-CM-F-5116(068)
080909	08112I0019		1			05	4			1.000	$2,891.00	$2,891.00		STP-2818(100)
080909	08112C0001		2			05	4			1.000	$2,450.00	$2,450.00		STP-2818(100)
080909	08112B0192		3			05	4			1.000	$2,940.00	$2,940.00		STP-2818(100)
080729	08887H0145		1			07	2			10.000	$2,730.00	$27,300.00		A008(887)
080729	08887M0131		2			07	2			10.000	$2,600.00	$26,000.00		A008(887)
080729	08887P0078		3			07	2			10.000	$2,700.00	$27,000.00		A008(887)
080722	09337P0078		1			07	2			3.000	$2,650.00	$7,950.00		ST-4200(637)
080722	09337V0012		2			07	2			3.000	$2,600.00	$7,800.00		ST-4200(637)
080722	09337D0037		3			07	2			3.000	$2,660.00	$7,980.00		ST-4200(637)
080722	09449I0052		1			07	1			8.000	$2,600.00	$20,800.00		STP-5778 (101)
080722	09449P0078		2			07	1			8.000	$2,750.00	$22,000.00		STP-5778 (101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO. =	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-075A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 5		-(Continued)-
080722	09449C0064		3		07	1			8.000	$2,750.00	$22,000.00		STP-5778 (101)
080812	09496B0189		1		03	3			2.000	$2,400.00	$4,800.00		BR-3260(107)
080812	09496I0007		2		03	3			2.000	$2,500.00	$5,000.00		BR-3260(107)
080812	09496C0139		3		03	3			2.000	$2,700.00	$5,400.00		BR-3260(107)
080916	09866K0038		1		07	4			4.000	$2,750.00	$11,000.00		A009(866)
080617	10446S0088		1		05	2			4.000	$2,218.00	$8,872.00		A010(446)
080617	10446W0085		2		05	2			4.000	$2,300.00	$9,200.00		A010(446)
080617	10446W0073		3		05	2			4.000	$2,300.00	$9,200.00		A010(446)
080715	10940C0139		1		03	3			4.000	$2,500.00	$10,000.00		A010(940)
080715	10940M0047		2		03	3			4.000	$2,600.00	$10,400.00		A010(940)
080715	10940H0026		3		03	3			4.000	$2,500.00	$10,000.00		A010(940)
080429	11003H0145		1		05	3			5.000	$2,680.00	$13,400.00		A011(003)
080429	11003W0073		2		05	3			5.000	$2,400.00	$12,000.00		A011(003)
080429	11003I0019		3		05	3			5.000	$2,415.00	$12,075.00		A011(003)
080819	11489I0019		1		05	3			1.000	$2,600.00	$2,600.00		A011(489)
080819	11489C0062		2		05	3			1.000	$2,600.00	$2,600.00		A011(489)
080729	A8887H0145		1		07	2			10.000	$2,730.00	$27,300.00		A008(887)
080729	A8887M0131		2		07	2			10.000	$2,600.00	$26,000.00		A008(887)
080729	A8887P0078		3		07	2			10.000	$2,700.00	$27,000.00		A008(887)
LOW BID AVERAGE									69.000		$174,313.00	$2,526.28	
THREE LOW BID AVERAGE									181.000		$464,708.00	$2,567.45	
---------- Item No. = 612-080A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 7		----------
080930	05158S0077		1		07	1			1.000	$2,625.00	$2,625.00		BRF-5120(100)
080930	05158A0037		2		07	1			1.000	$2,700.00	$2,700.00		BRF-5120(100)
080930	05158H0026		3		07	1			1.000	$2,625.00	$2,625.00		BRF-5120(100)
071002	06028C0029		1		07	5			2.000	$2,300.00	$4,600.00		BROS-1500(103)
071002	06028I0007		2		07	5			2.000	$980.00	$1,960.00		BROS-1500(103)
071002	06028B0189		3		07	5			2.000	$960.00	$1,920.00		BROS-1500(103)
080624	07222C0029		1		03	5			1.000	$1,200.00	$1,200.00		BROS-0400(101)
080624	07222E0088		2		03	5			1.000	$1,000.00	$1,000.00		BROS-0400(101)
080624	07222I0007		3		03	5			1.000	$1,750.00	$1,750.00		BROS-0400(101)
080408	07811I0007		1		03	6			2.000	$800.00	$1,600.00		ST-6350(653)
080408	07811M0098		2		03	6			2.000	$800.00	$1,600.00		ST-6350(653)
080408	07811C0029		3		03	6			2.000	$1,500.00	$3,000.00		ST-6350(653)
071204	07832S0077		1		03	3			2.000	$1,200.00	$2,400.00		BR-3110(127)
071204	07832H0026		2		03	3			2.000	$1,200.00	$2,400.00		BR-3110(127)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 612-080A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 7 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071204	07832C0139		3		03	3			2.000	$1,225.00	$2,450.00		BR-3110(127)
080115	09341A0089		1		07	3			4.000	$1,281.00	$5,124.00		ST-3754(604)
080115	09341K0084		2		07	3			4.000	$1,281.00	$5,124.00		ST-3754(604)
080115	09341C0062		3		07	3			4.000	$1,290.00	$5,160.00		ST-3754(604)
080812	11007G0110		1		07	3			2.000	$1,180.00	$2,360.00		A011(007)
080812	11007M0047		2		07	3			2.000	$1,285.02	$2,570.04		A011(007)
080812	11007W0014		3		07	3			2.000	$1,500.00	$3,000.00		A011(007)
LOW BID AVERAGE									14.000		$19,909.00	$1,422.07	
THREE LOW BID AVERAGE									42.000		$57,168.04	$1,361.14	

---------- Item No. = 612-085A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 8 ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	05158S0077		1		07	1			1.000	$1,875.00	$1,875.00		BRF-5120(100)
080930	05158A0037		2		07	1			1.000	$1,900.00	$1,900.00		BRF-5120(100)
080930	05158H0026		3		07	1			1.000	$1,875.00	$1,875.00		BRF-5120(100)
071002	06028C0029		1		07	5			2.000	$2,400.00	$4,800.00		BROS-1500(103)
071002	06028I0007		2		07	5			2.000	$1,350.00	$2,700.00		BROS-1500(103)
071002	06028B0189		3		07	5			2.000	$1,325.00	$2,650.00		BROS-1500(103)
080624	07222C0029		1		03	5			1.000	$1,600.00	$1,600.00		BROS-0400(101)
080624	07222E0088		2		03	5			1.000	$1,700.00	$1,700.00		BROS-0400(101)
080624	07222I0007		3		03	5			1.000	$2,500.00	$2,500.00		BROS-0400(101)
080408	07811I0007		1		03	6			3.000	$1,500.00	$4,500.00		ST-6350(653)
080408	07811M0098		2		03	6			3.000	$1,400.00	$4,200.00		ST-6350(653)
080408	07811C0029		3		03	6			3.000	$1,600.00	$4,800.00		ST-6350(653)
080115	09341A0089		1		07	3			4.000	$2,100.00	$8,400.00		ST-3754(604)
080115	09341K0084		2		07	3			4.000	$2,100.00	$8,400.00		ST-3754(604)
080115	09341C0062		3		07	3			4.000	$2,105.00	$8,420.00		ST-3754(604)
080415	09385C0029		1		03	5			1.000	$2,000.00	$2,000.00		ST-1804(613)
080415	09385G0035		2		03	5			1.000	$2,220.52	$2,220.52		ST-1804(613)
080812	11007G0110		1		07	3			3.000	$1,500.00	$4,500.00		A011(007)
080812	11007M0047		2		07	3			3.000	$1,640.45	$4,921.35		A011(007)
080812	11007W0014		3		07	3			3.000	$2,000.00	$6,000.00		A011(007)
LOW BID AVERAGE									15.000		$27,675.00	$1,845.00	
THREE LOW BID AVERAGE									44.000		$79,961.87	$1,817.32	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 612-090A									Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 9		----------
080325	09005H0065		1			07	6			14.000	$2,500.00	$35,000.00		NH-6470(134)
080325	09005H0145		2			07	6			14.000	$2,415.00	$33,810.00		NH-6470(134)
080325	09005D0037		3			07	6			14.000	$2,550.00	$35,700.00		NH-6470(134)
LOW BID AVERAGE										14.000		$35,000.00	$2,500.00	
THREE LOW BID AVERAGE										42.000		$104,510.00	$2,488.33	
---------- Item No. = 612-095A									Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 10		----------
080930	05158S0077		1			07	1			3.000	$3,400.00	$10,200.00		BRF-5120(100)
080930	05158A0037		2			07	1			3.000	$3,500.00	$10,500.00		BRF-5120(100)
080930	05158H0026		3			07	1			3.000	$3,400.00	$10,200.00		BRF-5120(100)
071002	06028C0029		1			07	5			4.000	$2,500.00	$10,000.00		BROS-1500(103)
071002	06028I0007		2			07	5			4.000	$2,610.00	$10,440.00		BROS-1500(103)
071002	06028B0189		3			07	5			4.000	$3,000.00	$12,000.00		BROS-1500(103)
080205	07783M0006		1			03	2			2.000	$3,505.00	$7,010.00		BR-7724(100)
080205	07783W0085		2			03	2			2.000	$3,150.00	$6,300.00		BR-7724(100)
080205	07783C0247		3			03	2			2.000	$3,200.00	$6,400.00		BR-7724(100)
080408	07811I0007		1			03	6			1.000	$3,000.00	$3,000.00		ST-6350(653)
080408	07811M0098		2			03	6			1.000	$2,800.00	$2,800.00		ST-6350(653)
080408	07811C0029		3			03	6			1.000	$2,800.00	$2,800.00		ST-6350(653)
071204	07832S0077		1			03	3			2.000	$2,560.00	$5,120.00		BR-3110(127)
071204	07832H0026		2			03	3			2.000	$2,560.00	$5,120.00		BR-3110(127)
071204	07832C0139		3			03	3			2.000	$2,600.00	$5,200.00		BR-3110(127)
080930	08075C0062		1			05	3			1.000	$3,100.00	$3,100.00		STP-7843(100)
080930	08075W0158		2			05	3			1.000	$3,120.00	$3,120.00		STP-7843(100)
080930	08075N0005		3			05	3			1.000	$3,176.25	$3,176.25		STP-7843(100)
080909	08112I0019		1			05	4			1.000	$3,570.00	$3,570.00		STP-2818(100)
080909	08112C0001		2			05	4			1.000	$3,025.00	$3,025.00		STP-2818(100)
080909	08112B0192		3			05	4			1.000	$3,630.00	$3,630.00		STP-2818(100)
080812	08222D0037		1			07	2			1.000	$3,885.00	$3,885.00		ST-4200(635)
080812	08222H0145		2			07	2			1.000	$3,850.00	$3,850.00		ST-4200(635)
080729	08887H0145		1			07	2			5.000	$3,360.00	$16,800.00		A008(887)
080729	08887M0131		2			07	2			5.000	$3,200.00	$16,000.00		A008(887)
080729	08887P0078		3			07	2			5.000	$3,300.00	$16,500.00		A008(887)
080325	09005H0065		1			07	6			14.000	$7,500.00	$105,000.00		NH-6470(134)
080325	09005H0145		2			07	6			14.000	$2,690.00	$37,660.00		NH-6470(134)
080325	09005D0037		3			07	6			14.000	$2,850.00	$39,900.00		NH-6470(134)
080415	09246T0090		1			07	6			2.000	$2,970.00	$5,940.00		NH-6470(137)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 612-095A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 10 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080415	09246C0029		2		07	6			2.000	$2,800.00	$5,600.00		NH-6470(137)
080415	09246C0018		3		07	6			2.000	$3,100.00	$6,200.00		NH-6470(137)
080722	09337P0078		1		07	2			1.000	$3,250.00	$3,250.00		ST-4200(637)
080722	09337V0012		2		07	2			1.000	$3,200.00	$3,200.00		ST-4200(637)
080722	09337D0037		3		07	2			1.000	$3,520.00	$3,520.00		ST-4200(637)
080909	09519W0158		1		08	3			4.000	$3,200.00	$12,800.00		STP-3770(100)
080909	09519H0145		2		08	3			4.000	$3,781.00	$15,124.00		STP-3770(100)
080909	09519I0019		3		08	3			4.000	$3,025.00	$12,100.00		STP-3770(100)
071023	09688A0157		1		08	1			4.000	$3,360.00	$13,440.00		ITS-2005(034)
071023	09688T0044		2		08	1			4.000	$3,300.00	$13,200.00		ITS-2005(034)
080708	09997I0019		1		07	3			2.000	$3,520.00	$7,040.00		A009(997)
080708	09997H0145		2		07	3			2.000	$3,256.00	$6,512.00		A009(997)
080708	09997W0073		3		07	3			2.000	$3,300.00	$6,600.00		A009(997)
080812	11007G0110		1		07	3			7.000	$3,005.00	$21,035.00		A011(007)
080812	11007M0047		2		07	3			7.000	$3,280.90	$22,966.30		A011(007)
080812	11007W0014		3		07	3			7.000	$3,500.00	$24,500.00		A011(007)
080729	A8887H0145		1		07	2			5.000	$3,360.00	$16,800.00		A008(887)
080729	A8887M0131		2		07	2			5.000	$3,200.00	$16,000.00		A008(887)
080729	A8887P0078		3		07	2			5.000	$3,300.00	$16,500.00		A008(887)
LOW BID AVERAGE									59.000		$247,990.00	$4,203.22	
THREE LOW BID AVERAGE									172.000		$598,633.55	$3,480.43	

---------- Item No. = 612-100A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 11 ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080624	07222C0029		1		03	5			3.000	$2,800.00	$8,400.00		BROS-0400(101)
080624	07222E0088		2		03	5			3.000	$2,800.00	$8,400.00		BROS-0400(101)
080624	07222I0007		3		03	5			3.000	$3,500.00	$10,500.00		BROS-0400(101)
071204	07832S0077		1		03	3			4.000	$1,200.00	$4,800.00		BR-3110(127)
071204	07832H0026		2		03	3			4.000	$1,200.00	$4,800.00		BR-3110(127)
071204	07832C0139		3		03	3			4.000	$1,300.00	$5,200.00		BR-3110(127)
080819	09024I0052		1		07	1			10.000	$1,800.00	$18,000.00		STP-5758 (102)
080819	09024W0112		2		07	1			10.000	$1,800.00	$18,000.00		STP-5758 (102)
080819	09024H0145		3		07	1			10.000	$2,000.00	$20,000.00		STP-5758 (102)
LOW BID AVERAGE									17.000		$31,200.00	$1,835.29	
THREE LOW BID AVERAGE									51.000		$98,100.00	$1,923.53	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 612-105A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 12		----------
080930	05158S0077		1		07	1			4.000	$1,800.00	$7,200.00		BRF-5120(100)
080930	05158A0037		2		07	1			4.000	$1,900.00	$7,600.00		BRF-5120(100)
080930	05158H0026		3		07	1			4.000	$1,800.00	$7,200.00		BRF-5120(100)
080624	07222C0029		1		03	5			4.000	$1,400.00	$5,600.00		BROS-0400(101)
080624	07222E0088		2		03	5			4.000	$1,400.00	$5,600.00		BROS-0400(101)
080624	07222I0007		3		03	5			4.000	$2,000.00	$8,000.00		BROS-0400(101)
080812	09496B0189		1		03	3			2.000	$1,175.00	$2,350.00		BR-3260(107)
080812	09496I0007		2		03	3			2.000	$1,500.00	$3,000.00		BR-3260(107)
080812	09496C0139		3		03	3			2.000	$1,300.00	$2,600.00		BR-3260(107)
080708	09997I0019		1		07	3			2.000	$2,540.00	$5,080.00		A009(997)
080708	09997H0145		2		07	3			2.000	$2,349.00	$4,698.00		A009(997)
080708	09997W0073		3		07	3			2.000	$2,400.00	$4,800.00		A009(997)
080819	11062C0139		1		03	3			1.000	$1,900.00	$1,900.00		A011(062)
080819	11062M0047		2		03	3			1.000	$2,000.00	$2,000.00		A011(062)
080819	11062P0109		3		03	3			1.000	$2,500.00	$2,500.00		A011(062)
LOW BID AVERAGE									13.000		$22,130.00	$1,702.31	
THREE LOW BID AVERAGE									39.000		$70,128.00	$1,798.15	
---------- Item No. = 612-150A								Key =		Units = FT	Desc = CONC GUARDRAIL		----------
080603	01729P0177		1		01	1			1367.454	$32.00	$43,764.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			1367.454	$50.29	$68,772.00		DHP-NH-IR-CM-F-5116(068)
080729	08887H0145		1		07	2			230.000	$50.40	$11,592.00		A008(887)
080729	08887M0131		2		07	2			230.000	$48.00	$11,040.00		A008(887)
080729	08887P0078		3		07	2			230.000	$48.00	$11,040.00		A008(887)
080325	09005H0065		1		07	6			9620.000	$80.00	$769,600.00		NH-6470(134)
080325	09005H0145		2		07	6			9620.000	$73.70	$708,994.00		NH-6470(134)
080325	09005D0037		3		07	6			9620.000	$70.00	$673,400.00		NH-6470(134)
080819	09024I0052		1		07	1			40.000	$55.00	$2,200.00		STP-5758 (102)
080819	09024W0112		2		07	1			40.000	$55.00	$2,200.00		STP-5758 (102)
080819	09024H0145		3		07	1			40.000	$56.00	$2,240.00		STP-5758 (102)
080722	09337P0078		1		07	2			820.000	$55.00	$45,100.00		ST-4200(637)
080722	09337V0012		2		07	2			820.000	$53.80	$44,116.00		ST-4200(637)
080722	09337D0037		3		07	2			820.000	$60.00	$49,200.00		ST-4200(637)
080311	09816R0141		1		09	3			9501.000	$44.00	$418,044.00		A009(816)
080311	09816C0139		2		09	3			9501.000	$42.00	$399,042.00		A009(816)
080311	09816M0047		3		09	3			9501.000	$43.00	$408,543.00		A009(816)
080617	10446S0088		1		05	2			550.000	$50.00	$27,500.00		A010(446)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-150A										Key =	Units = FT	Desc = CONC GUARDRAIL		-(Continued)-
080617	10446W0085		2			05	2			550.000	$51.00	$28,050.00		A010(446)
080617	10446W0073		3			05	2			550.000	$51.00	$28,050.00		A010(446)
080429	11003H0145		1			05	3			47831.000	$42.20	$2018468.20		A011(003)
080429	11003W0073		2			05	3			47831.000	$43.00	$2056733.00		A011(003)
080429	11003I0019		3			05	3			47831.000	$43.00	$2056733.00		A011(003)
080522	11005T0162		1			05	3			28455.000	$62.53	$1779291.15		A011(005)
080522	11005W0158		2			05	3			28455.000	$57.50	$1636162.50		A011(005)
080522	11005W0073		3			05	3			28455.000	$57.70	$1641853.50		A011(005)
080819	11489I0019		1			05	3			4878.000	$52.21	$254,680.38		A011(489)
080819	11489C0062		2			05	3			4878.000	$51.00	$248,778.00		A011(489)
080729	A8887H0145		1			07	2			230.000	$50.40	$11,592.00		A008(887)
080729	A8887M0131		2			07	2			230.000	$48.00	$11,040.00		A008(887)
080729	A8887P0078		3			07	2			230.000	$48.00	$11,040.00		A008(887)
LOW BID AVERAGE										103522.454		$5381831.73	$51.99	
THREE LOW BID AVERAGE										304321.908		$15478858.73	$50.86	
---------- Item No. = 612-155A										Key =	Units = EACH	Desc = CONC TERMINAL SECTION TY A		----------
080603	01729P0177		1			01	1			3.000	$610.00	$1,830.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			3.000	$460.00	$1,380.00		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1			03	3			2.000	$380.00	$760.00		BR-3110(127)
071204	07832H0026		2			03	3			2.000	$380.00	$760.00		BR-3110(127)
071204	07832C0139		3			03	3			2.000	$390.00	$780.00		BR-3110(127)
080819	09024I0052		1			07	1			4.000	$575.00	$2,300.00		STP-5758 (102)
080819	09024W0112		2			07	1			4.000	$575.00	$2,300.00		STP-5758 (102)
080819	09024H0145		3			07	1			4.000	$575.00	$2,300.00		STP-5758 (102)
080311	09816R0141		1			09	3			6.000	$439.00	$2,634.00		A009(816)
080311	09816C0139		2			09	3			6.000	$420.00	$2,520.00		A009(816)
080311	09816M0047		3			09	3			6.000	$430.00	$2,580.00		A009(816)
080429	11003H0145		1			05	3			7.000	$420.00	$2,940.00		A011(003)
080429	11003W0073		2			05	3			7.000	$420.00	$2,940.00		A011(003)
080429	11003I0019		3			05	3			7.000	$420.00	$2,940.00		A011(003)
LOW BID AVERAGE										22.000		$10,464.00	$475.64	
THREE LOW BID AVERAGE										63.000		$28,964.00	$459.75	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 612-160A								Key =		Units = EACH	Desc = PRECAST CONC PARAPET CONN		----------
071002	06028C0029		1		07	5			4.000	$1,500.00	$6,000.00		BROS-1500(103)
071002	06028I0007		2		07	5			4.000	$1,000.00	$4,000.00		BROS-1500(103)
071002	06028B0189		3		07	5			4.000	$890.00	$3,560.00		BROS-1500(103)
080722	09337P0078		1		07	2			2.000	$1,000.00	$2,000.00		ST-4200(637)
080722	09337V0012		2		07	2			2.000	$1,000.00	$2,000.00		ST-4200(637)
080722	09337D0037		3		07	2			2.000	$1,100.00	$2,200.00		ST-4200(637)
080617	10446S0088		1		05	2			2.000	$1,500.00	$3,000.00		A010(446)
080617	10446W0085		2		05	2			2.000	$1,550.00	$3,100.00		A010(446)
080617	10446W0073		3		05	2			2.000	$1,600.00	$3,200.00		A010(446)
LOW BID AVERAGE									8.000		$11,000.00	$1,375.00	
THREE LOW BID AVERAGE									24.000		$29,060.00	$1,210.83	
---------- Item No. = 612-165A								Key =		Units = EACH	Desc = PRECAST CONC GUARDRAIL CONN		----------
080603	01729P0177		1		01	1			6.000	$690.00	$4,140.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			6.000	$1,100.00	$6,600.00		DHP-NH-IR-CM-F-5116(068)
080729	08887H0145		1		07	2			4.000	$1,050.00	$4,200.00		A008(887)
080729	08887M0131		2		07	2			4.000	$1,000.00	$4,000.00		A008(887)
080729	08887P0078		3		07	2			4.000	$1,000.00	$4,000.00		A008(887)
080617	10446S0088		1		05	2			2.000	$1,000.00	$2,000.00		A010(446)
080617	10446W0085		2		05	2			2.000	$1,050.00	$2,100.00		A010(446)
080617	10446W0073		3		05	2			2.000	$1,100.00	$2,200.00		A010(446)
080429	11003H0145		1		05	3			5.000	$630.00	$3,150.00		A011(003)
080429	11003W0073		2		05	3			5.000	$640.00	$3,200.00		A011(003)
080429	11003I0019		3		05	3			5.000	$640.00	$3,200.00		A011(003)
080722	11013P0109		1		07	1			2.000	$1,000.00	$2,000.00		A011(013)
080722	11013W0085		2		07	1			2.000	$950.00	$1,900.00		A011(013)
080722	11013H0026		3		07	1			2.000	$900.00	$1,800.00		A011(013)
080729	A8887H0145		1		07	2			4.000	$1,050.00	$4,200.00		A008(887)
080729	A8887M0131		2		07	2			4.000	$1,000.00	$4,000.00		A008(887)
080729	A8887P0078		3		07	2			4.000	$1,000.00	$4,000.00		A008(887)
LOW BID AVERAGE									23.000		$19,690.00	$856.09	
THREE LOW BID AVERAGE									63.000		$56,690.00	$899.84	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 612-170A								Key =		Units = EACH	Desc = PRECAST CONC GUARDRAIL TRANSIT		----------
080722	09337P0078		1		07	2			4.000	$1,000.00	$4,000.00		ST-4200(637)
080722	09337V0012		2		07	2			4.000	$1,000.00	$4,000.00		ST-4200(637)
080722	09337D0037		3		07	2			4.000	$1,100.00	$4,400.00		ST-4200(637)
LOW BID AVERAGE									4.000		$4,000.00	$1,000.00	
THREE LOW BID AVERAGE									12.000		$12,400.00	$1,033.33	
---------- Item No. = 613-005A								Key =		Units = SY	Desc = CONC SIDEWALK		----------
080603	01729P0177		1		01	1			1170.793	$42.64	$49,923.90		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			1170.793	$37.83	$44,295.23		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1		03	2			413.000	$69.50	$28,703.50		BR-7724(100)
080205	07783W0085		2		03	2			413.000	$49.00	$20,237.00		BR-7724(100)
080205	07783C0247		3		03	2			413.000	$60.00	$24,780.00		BR-7724(100)
071204	07832S0077		1		03	3			114.000	$40.50	$4,617.00		BR-3110(127)
071204	07832H0026		2		03	3			114.000	$41.00	$4,674.00		BR-3110(127)
071204	07832C0139		3		03	3			114.000	$51.00	$5,814.00		BR-3110(127)
080930	08075C0062		1		05	3			1780.000	$19.30	$34,354.00		STP-7843(100)
080930	08075W0158		2		05	3			1780.000	$18.00	$32,040.00		STP-7843(100)
080930	08075N0005		3		05	3			1780.000	$23.40	$41,652.00		STP-7843(100)
080422	08126M0136		1		11	5			2780.000	$41.50	$115,370.00		STP-7101(102)
080422	08126J0022		2		11	5			2780.000	$31.00	$86,180.00		STP-7101(102)
071127	08447C0029		1		07	5			532.000	$55.00	$29,260.00		ST-1786(609)
071127	08447I0007		2		07	5			532.000	$47.00	$25,004.00		ST-1786(609)
071127	08447B0189		3		07	5			532.000	$40.00	$21,280.00		ST-1786(609)
071120	08686W0158		1		05	3			2392.000	$23.00	$55,016.00		STP-3861(101)
071120	08686C0062		2		05	3			2392.000	$23.10	$55,255.20		STP-3861(101)
071120	08686K0084		3		05	3			2392.000	$24.10	$57,647.20		STP-3861(101)
071120	08694L0012		1		05	5			2486.000	$23.95	$59,539.70		STP-1737(100)
071120	08694J0022		2		05	5			2486.000	$36.00	$89,496.00		STP-1737(100)
071120	08694M0136		3		05	5			2486.000	$65.00	$161,590.00		STP-1737(100)
080205	08799H0145		1		05	3			2413.000	$31.50	$76,009.50		STP-8743(101)
080205	08799K0071		2		05	3			2413.000	$24.20	$58,394.60		STP-8743(101)
080205	08799W0158		3		05	3			2413.000	$33.00	$79,629.00		STP-8743(101)
080318	08826H0145		1		07	3			42.000	$32.00	$1,344.00		ST-3340(618)
080318	08826I0019		2		07	3			42.000	$31.00	$1,302.00		ST-3340(618)
080318	08826W0158		3		07	3			42.000	$48.00	$2,016.00		ST-3340(618)
071120	08991I0007		1		03	5			34.400	$125.00	$4,300.00		ST-1761(600)
071120	08991C0029		2		03	5			34.400	$60.00	$2,064.00		ST-1761(600)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 613-005A Key = Units = SY Desc = CONC SIDEWALK -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071016	09158K0071		1			11	3			2476.000	$25.00	$61,900.00		STP-3110(136)
071016	09158W0158		2			11	3			2476.000	$46.00	$113,896.00		STP-3110(136)
071016	09158B0189		3			11	3			2476.000	$25.00	$61,900.00		STP-3110(136)
080826	09174M0104		1			05	2			160.000	$58.50	$9,360.00		STP-7744(103)
080826	09174M0104		1			05	2			526.000	$51.00	$26,826.00		STP-7744(103)
080826	09174P0078		2			05	2			160.000	$38.00	$6,080.00		STP-7744(103)
080826	09174P0078		2			05	2			526.000	$41.10	$21,618.60		STP-7744(103)
080826	09174H0145		3			05	2			160.000	$43.00	$6,880.00		STP-7744(103)
080826	09174H0145		3			05	2			526.000	$43.00	$22,618.00		STP-7744(103)
080529	09195I0019		1			08	3			831.000	$26.70	$22,187.70		STP-7923(103)
080529	09195P0038		2			08	3			831.000	$33.00	$27,423.00		STP-7923(103)
080529	09195W0158		3			08	3			831.000	$24.00	$19,944.00		STP-7923(103)
080226	09347H0145		1			07	3			1670.000	$19.50	$32,565.00		ST-3110(647)
080226	09347H0145		1			07	3			78.000	$26.80	$2,090.40		ST-3110(647)
080226	09347I0019		2			07	3			1670.000	$22.00	$36,740.00		ST-3110(647)
080226	09347I0019		2			07	3			78.000	$55.00	$4,290.00		ST-3110(647)
080226	09347C0062		3			07	3			1670.000	$19.50	$32,565.00		ST-3110(647)
080226	09347C0062		3			07	3			78.000	$26.50	$2,067.00		ST-3110(647)
080930	09368B0189		1			07	5			8.300	$105.00	$871.50		ST-7231(622)
080930	09368C0029		2			07	5			8.300	$30.00	$249.00		ST-7231(622)
080930	09368J0022		3			07	5			8.300	$350.00	$2,905.00		ST-7231(622)
071023	09443H0065		1			11	5			27.000	$90.00	$2,430.00		STP-0600(111)
071023	09443G0012		2			11	5			27.000	$50.00	$1,350.00		STP-0600(111)
071023	09443M0136		3			11	5			27.000	$155.06	$4,186.62		STP-0600(111)
080923	09485W0158		1			08	3			393.000	$25.00	$9,825.00		STP-3340(113)
080923	09485K0071		2			08	3			393.000	$28.00	$11,004.00		STP-3340(113)
080923	09485H0145		3			08	3			393.000	$24.57	$9,656.01		STP-3340(113)
071030	09509W0158		1			08	3			449.000	$24.50	$11,000.50		STP-7803(100)
071030	09509K0071		2			08	3			449.000	$23.28	$10,452.72		STP-7803(100)
071030	09509K0084		3			08	3			449.000	$24.57	$11,031.93		STP-7803(100)
071016	09628B0189		1			09	5			1281.700	$40.00	$51,268.00		IM-15-1(143)7
071016	09628W0012		2			09	5			1281.700	$112.00	$143,550.40		IM-15-1(143)7
080617	09687H0145		1			08	4			196.000	$50.40	$9,878.40		STP-7042(101)
080617	09687I0019		2			08	4			196.000	$47.50	$9,310.00		STP-7042(101)
080617	09687K0038		3			08	4			196.000	$66.15	$12,965.40		STP-7042(101)
080930	09756C0247		1			07	2			11.200	$70.00	$784.00		A009(756)
080930	09756A0193		2			07	2			11.200	$73.50	$823.20		A009(756)
080930	09756M0006		3			07	2			11.200	$65.70	$735.84		A009(756)
071120	09761W0158		1			08	3			1149.000	$22.50	$25,852.50		A009(761)
071120	09761K0084		2			08	3			1149.000	$23.00	$26,427.00		A009(761)
071120	09761K0071		3			08	3			1149.000	$23.85	$27,403.65		A009(761)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 613-005A								Key =		Units = SY	Desc = CONC SIDEWALK		-(Continued)-
080729	09765H0065		1		11	6			77.000	$70.00	$5,390.00		A009(765)
080729	09765P0038		2		11	6			77.000	$71.00	$5,467.00		A009(765)
080715	10940C0139		1		03	3			262.000	$32.00	$8,384.00		A010(940)
080715	10940M0047		2		03	3			262.000	$30.00	$7,860.00		A010(940)
080715	10940H0026		3		03	3			262.000	$25.00	$6,550.00		A010(940)
LOW BID AVERAGE									23752.393		$739,050.60	$31.11	
THREE LOW BID AVERAGE									65913.286		$2200350.20	$33.38	
---------- Item No. = 613-010A								Key =		Units = SY	Desc = BITUMINOUS SIDEWALK		----------
080909	09432I0052		1		09	1			220.700	$2.75	$606.93		STP-7665(100)
080909	09432P0078		2		09	1			220.700	$21.25	$4,689.88		STP-7665(100)
080909	09432C0028		3		09	1			220.700	$24.00	$5,296.80		STP-7665(100)
LOW BID AVERAGE									220.700		$606.93	$2.75	
THREE LOW BID AVERAGE									662.100		$10,593.61	$16.00	
---------- Item No. = 614-005A								Key =		Units = EACH	Desc = URBAN APPROACHES		----------
080603	01729P0177		1		01	1			3.000	$2,200.00	$6,600.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			3.000	$1,800.00	$5,400.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1		03	2			3.000	$1,090.00	$3,270.00		BR-7724(100)
080205	07783M0006		1		03	2			5.000	$830.00	$4,150.00		BR-7724(100)
080205	07783W0085		2		03	2			3.000	$1,500.00	$4,500.00		BR-7724(100)
080205	07783W0085		2		03	2			5.000	$1,350.00	$6,750.00		BR-7724(100)
080205	07783C0247		3		03	2			3.000	$800.00	$2,400.00		BR-7724(100)
080205	07783C0247		3		03	2			5.000	$700.00	$3,500.00		BR-7724(100)
071204	07832S0077		1		03	3			6.000	$1,500.00	$9,000.00		BR-3110(127)
071204	07832H0026		2		03	3			6.000	$1,500.00	$9,000.00		BR-3110(127)
071204	07832C0139		3		03	3			6.000	$445.00	$2,670.00		BR-3110(127)
080930	08075C0062		1		05	3			15.000	$434.00	$6,510.00		STP-7843(100)
080930	08075W0158		2		05	3			15.000	$540.00	$8,100.00		STP-7843(100)
080930	08075N0005		3		05	3			15.000	$520.00	$7,800.00		STP-7843(100)
080422	08126M0136		1		11	5			10.000	$342.86	$3,428.60		STP-7101(102)
080422	08126M0136		1		11	5			26.000	$219.74	$5,713.24		STP-7101(102)
080422	08126J0022		2		11	5			10.000	$260.00	$2,600.00		STP-7101(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 614-005A Key = Units = EACH Desc = URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080422	08126J0022		2		11	5			26.000	$1,170.00	$30,420.00		STP-7101(102)
080812	08222D0037		1		07	2			3.000	$1,000.00	$3,000.00		ST-4200(635)
080812	08222H0145		2		07	2			3.000	$955.97	$2,867.91		ST-4200(635)
071127	08447C0029		1		07	5			13.000	$2,000.00	$26,000.00		ST-1786(609)
071127	08447C0029		1		07	5			2.000	$1,200.00	$2,400.00		ST-1786(609)
071127	08447I0007		2		07	5			13.000	$750.00	$9,750.00		ST-1786(609)
071127	08447I0007		2		07	5			2.000	$1,000.00	$2,000.00		ST-1786(609)
071127	08447B0189		3		07	5			13.000	$800.00	$10,400.00		ST-1786(609)
071127	08447B0189		3		07	5			2.000	$800.00	$1,600.00		ST-1786(609)
071120	08686W0158		1		05	3			16.000	$630.00	$10,080.00		STP-3861(101)
071120	08686W0158		1		05	3			14.000	$420.00	$5,880.00		STP-3861(101)
071120	08686C0062		2		05	3			16.000	$630.00	$10,080.00		STP-3861(101)
071120	08686C0062		2		05	3			14.000	$420.00	$5,880.00		STP-3861(101)
071120	08686K0084		3		05	3			16.000	$650.00	$10,400.00		STP-3861(101)
071120	08686K0084		3		05	3			14.000	$440.00	$6,160.00		STP-3861(101)
071120	08694L0012		1		05	5			48.000	$1,020.00	$48,960.00		STP-1737(100)
071120	08694L0012		1		05	5			11.000	$2,120.00	$23,320.00		STP-1737(100)
071120	08694J0022		2		05	5			48.000	$1,000.00	$48,000.00		STP-1737(100)
071120	08694J0022		2		05	5			11.000	$420.00	$4,620.00		STP-1737(100)
071120	08694M0136		3		05	5			48.000	$2,000.00	$96,000.00		STP-1737(100)
071120	08694M0136		3		05	5			11.000	$2,500.00	$27,500.00		STP-1737(100)
080325	08719E0088		1		07	6			1.000	$1,800.00	$1,800.00		STP-3300(105)
080325	08719H0065		2		07	6			1.000	$3,000.00	$3,000.00		STP-3300(105)
080325	08719P0038		3		07	6			1.000	$1,500.00	$1,500.00		STP-3300(105)
080205	08799H0145		1		05	3			53.000	$840.00	$44,520.00		STP-8743(101)
080205	08799K0071		2		05	3			53.000	$535.85	$28,400.05		STP-8743(101)
080205	08799W0158		3		05	3			53.000	$875.00	$46,375.00		STP-8743(101)
080318	08826H0145		1		07	3			17.000	$580.00	$9,860.00		ST-3340(618)
080318	08826H0145		1		07	3			4.000	$580.00	$2,320.00		ST-3340(618)
080318	08826I0019		2		07	3			17.000	$570.00	$9,690.00		ST-3340(618)
080318	08826I0019		2		07	3			4.000	$570.00	$2,280.00		ST-3340(618)
080318	08826W0158		3		07	3			17.000	$1,050.00	$17,850.00		ST-3340(618)
080318	08826W0158		3		07	3			4.000	$1,160.00	$4,640.00		ST-3340(618)
071120	08991I0007		1		03	5			2.000	$1,800.00	$3,600.00		ST-1761(600)
071120	08991I0007		1		03	5			1.000	$1,800.00	$1,800.00		ST-1761(600)
071120	08991C0029		2		03	5			2.000	$650.00	$1,300.00		ST-1761(600)
071120	08991C0029		2		03	5			1.000	$800.00	$800.00		ST-1761(600)
080108	09026K0084		1		05	1			1.000	$460.00	$460.00		STP-7645(100)
080108	09026P0078		2		05	1			1.000	$372.00	$372.00		STP-7645(100)
080108	09026I0052		3		05	1			1.000	$1,250.00	$1,250.00		STP-7645(100)
071016	09158K0071		1		11	3			14.000	$900.00	$12,600.00		STP-3110(136)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 614-005A Key = Units = EACH Desc = URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071016	09158K0071		1			11	3			17.000	$600.00	$10,200.00		STP-3110(136)
071016	09158W0158		2			11	3			14.000	$1,100.00	$15,400.00		STP-3110(136)
071016	09158W0158		2			11	3			17.000	$1,710.00	$29,070.00		STP-3110(136)
071016	09158B0189		3			11	3			14.000	$2,600.00	$36,400.00		STP-3110(136)
071016	09158B0189		3			11	3			17.000	$2,600.00	$44,200.00		STP-3110(136)
080826	09174M0104		1			05	2			18.000	$770.00	$13,860.00		STP-7744(103)
080826	09174M0104		1			05	2			7.000	$1,100.00	$7,700.00		STP-7744(103)
080826	09174P0078		2			05	2			18.000	$1,140.00	$20,520.00		STP-7744(103)
080826	09174P0078		2			05	2			7.000	$1,050.00	$7,350.00		STP-7744(103)
080826	09174H0145		3			05	2			18.000	$880.00	$15,840.00		STP-7744(103)
080826	09174H0145		3			05	2			7.000	$660.00	$4,620.00		STP-7744(103)
080529	09195I0019		1			08	3			12.000	$677.80	$8,133.60		STP-7923(103)
080529	09195P0038		2			08	3			12.000	$714.00	$8,568.00		STP-7923(103)
080529	09195W0158		3			08	3			12.000	$610.00	$7,320.00		STP-7923(103)
080226	09347H0145		1			07	3			22.000	$265.00	$5,830.00		ST-3110(647)
080226	09347H0145		1			07	3			18.000	$580.00	$10,440.00		ST-3110(647)
080226	09347I0019		2			07	3			22.000	$600.00	$13,200.00		ST-3110(647)
080226	09347I0019		2			07	3			18.000	$775.00	$13,950.00		ST-3110(647)
080226	09347C0062		3			07	3			22.000	$263.00	$5,786.00		ST-3110(647)
080226	09347C0062		3			07	3			18.000	$575.00	$10,350.00		ST-3110(647)
080909	09432I0052		1			09	1			1.000	$500.00	$500.00		STP-7665(100)
080909	09432P0078		2			09	1			1.000	$847.50	$847.50		STP-7665(100)
080909	09432C0028		3			09	1			1.000	$500.00	$500.00		STP-7665(100)
080923	09485W0158		1			08	3			3.000	$835.00	$2,505.00		STP-3340(113)
080923	09485W0158		1			08	3			1.000	$835.00	$835.00		STP-3340(113)
080923	09485K0071		2			08	3			3.000	$900.00	$2,700.00		STP-3340(113)
080923	09485K0071		2			08	3			1.000	$900.00	$900.00		STP-3340(113)
080923	09485H0145		3			08	3			3.000	$840.00	$2,520.00		STP-3340(113)
080923	09485H0145		3			08	3			1.000	$840.00	$840.00		STP-3340(113)
071030	09509W0158		1			08	3			9.000	$525.00	$4,725.00		STP-7803(100)
071030	09509K0071		2			08	3			9.000	$862.50	$7,762.50		STP-7803(100)
071030	09509K0084		3			08	3			9.000	$525.00	$4,725.00		STP-7803(100)
071016	09628B0189		1			09	5			6.000	$2,500.00	$15,000.00		IM-15-1(143)7
071016	09628W0012		2			09	5			6.000	$1,540.00	$9,240.00		IM-15-1(143)7
080617	09687H0145		1			08	4			2.000	$784.00	$1,568.00		STP-7042(101)
080617	09687H0145		1			08	4			1.000	$1,232.00	$1,232.00		STP-7042(101)
080617	09687H0145		1			08	4			3.000	$784.00	$2,352.00		STP-7042(101)
080617	09687I0019		2			08	4			2.000	$1,871.00	$3,742.00		STP-7042(101)
080617	09687I0019		2			08	4			1.000	$1,702.00	$1,702.00		STP-7042(101)
080617	09687I0019		2			08	4			3.000	$1,943.00	$5,829.00		STP-7042(101)
080617	09687K0038		3			08	4			2.000	$1,800.00	$3,600.00		STP-7042(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 614-005A									Key =		Units = EACH	Desc = URBAN APPROACHES		-(Continued)-
080617	09687K0038	3				08	4			1.000	$1,800.00	$1,800.00		STP-7042(101)
080617	09687K0038	3				08	4			3.000	$1,800.00	$5,400.00		STP-7042(101)
080930	09756C0247	1				07	2			2.000	$900.00	$1,800.00		A009(756)
080930	09756A0193	2				07	2			2.000	$945.00	$1,890.00		A009(756)
080930	09756M0006	3				07	2			2.000	$1,425.00	$2,850.00		A009(756)
071120	09761W0158	1				08	3			2.000	$400.00	$800.00		A009(761)
071120	09761W0158	1				08	3			6.000	$400.00	$2,400.00		A009(761)
071120	09761K0084	2				08	3			2.000	$400.00	$800.00		A009(761)
071120	09761K0084	2				08	3			6.000	$400.00	$2,400.00		A009(761)
071120	09761K0071	3				08	3			2.000	$850.00	$1,700.00		A009(761)
071120	09761K0071	3				08	3			6.000	$850.00	$5,100.00		A009(761)
080708	09997I0019	1				07	3			23.000	$891.00	$20,493.00		A009(997)
080708	09997I0019	1				07	3			15.000	$891.00	$13,365.00		A009(997)
080708	09997H0145	2				07	3			23.000	$826.00	$18,998.00		A009(997)
080708	09997H0145	2				07	3			15.000	$907.00	$13,605.00		A009(997)
080708	09997W0073	3				07	3			23.000	$2,000.00	$46,000.00		A009(997)
080708	09997W0073	3				07	3			15.000	$2,000.00	$30,000.00		A009(997)
080715	10940C0139	1				03	3			2.000	$434.00	$868.00		A010(940)
080715	10940M0047	2				03	3			2.000	$1,145.00	$2,290.00		A010(940)
080715	10940H0026	3				03	3			2.000	$1,000.00	$2,000.00		A010(940)
080701	11010C0064	1				05	1			2.000	$850.00	$1,700.00		A011(010)
080701	11010I0052	2				05	1			2.000	$1,758.75	$3,517.50		A011(010)
080701	11010S0026	3				05	1			2.000	$1,250.00	$2,500.00		A011(010)
LOW BID AVERAGE										440.000		$361,578.44	$821.77	
THREE LOW BID AVERAGE										1269.000		$1215765.90	$958.05	
---------- Item No. = 614-010A									Key =		Units = CY	Desc = CONC FOR URBAN APPROACHES		----------
080603	01729P0177	1				01	1			14.478	$179.68	$2,601.45		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2				01	1			14.478	$183.50	$2,656.80		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006	1				03	2			16.000	$235.00	$3,760.00		BR-7724(100)
080205	07783W0085	2				03	2			16.000	$140.00	$2,240.00		BR-7724(100)
080205	07783C0247	3				03	2			16.000	$220.00	$3,520.00		BR-7724(100)
071204	07832S0077	1				03	3			4.700	$175.00	$822.50		BR-3110(127)
071204	07832H0026	2				03	3			4.700	$175.00	$822.50		BR-3110(127)
071204	07832C0139	3				03	3			4.700	$540.00	$2,538.00		BR-3110(127)
080930	08075C0062	1				05	3			93.500	$117.00	$10,939.50		STP-7843(100)
080930	08075W0158	2				05	3			93.500	$155.00	$14,492.50		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 614-010A Key = Units = CY Desc = CONC FOR URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	08075N	0005	3			05	3			93.500	$104.00	$9,724.00		STP-7843(100)
080422	08126M	0136	1			11	5			58.000	$134.00	$7,772.00		STP-7101(102)
080422	08126J	0022	2			11	5			58.000	$115.00	$6,670.00		STP-7101(102)
071127	08447C	0029	1			07	5			27.500	$200.00	$5,500.00		ST-1786(609)
071127	08447I	0007	2			07	5			27.500	$580.00	$15,950.00		ST-1786(609)
071127	08447B	0189	3			07	5			27.500	$250.00	$6,875.00		ST-1786(609)
071120	08686W	0158	1			05	3			55.900	$210.00	$11,739.00		STP-3861(101)
071120	08686C	0062	2			05	3			55.900	$210.00	$11,739.00		STP-3861(101)
071120	08686K	0084	3			05	3			55.900	$220.00	$12,298.00		STP-3861(101)
071120	08694L	0012	1			05	5			309.000	$93.80	$28,984.20		STP-1737(100)
071120	08694J	0022	2			05	5			309.000	$160.00	$49,440.00		STP-1737(100)
071120	08694M	0136	3			05	5			309.000	$130.00	$40,170.00		STP-1737(100)
080325	08719E	0088	1			07	6			3.000	$730.00	$2,190.00		STP-3300(105)
080325	08719H	0065	2			07	6			3.000	$600.00	$1,800.00		STP-3300(105)
080325	08719P	0038	3			07	6			3.000	$1,045.00	$3,135.00		STP-3300(105)
080205	08799H	0145	1			05	3			142.000	$115.00	$16,330.00		STP-8743(101)
080205	08799K	0071	2			05	3			142.000	$110.00	$15,620.00		STP-8743(101)
080205	08799W	0158	3			05	3			142.000	$120.00	$17,040.00		STP-8743(101)
080318	08826H	0145	1			07	3			32.700	$133.00	$4,349.10		ST-3340(618)
080318	08826I	0019	2			07	3			32.700	$129.00	$4,218.30		ST-3340(618)
080318	08826W	0158	3			07	3			32.700	$145.00	$4,741.50		ST-3340(618)
071120	08991I	0007	1			03	5			4.500	$450.00	$2,025.00		ST-1761(600)
071120	08991C	0029	2			03	5			4.500	$375.00	$1,687.50		ST-1761(600)
080108	09026K	0084	1			05	1			2.600	$85.00	$221.00		STP-7645(100)
080108	09026P	0078	2			05	1			2.600	$93.00	$241.80		STP-7645(100)
080108	09026I	0052	3			05	1			2.600	$101.00	$262.60		STP-7645(100)
071016	09158K	0071	1			11	3			71.000	$124.00	$8,804.00		STP-3110(136)
071016	09158W	0158	2			11	3			71.000	$480.00	$34,080.00		STP-3110(136)
071016	09158B	0189	3			11	3			71.000	$550.00	$39,050.00		STP-3110(136)
080826	09174M	0104	1			05	2			124.100	$220.00	$27,302.00		STP-7744(103)
080826	09174P	0078	2			05	2			124.100	$127.65	$15,841.37		STP-7744(103)
080826	09174H	0145	3			05	2			124.100	$167.00	$20,724.70		STP-7744(103)
080529	09195I	0019	1			08	3			45.000	$194.00	$8,730.00		STP-7923(103)
080529	09195P	0038	2			08	3			45.000	$154.00	$6,930.00		STP-7923(103)
080529	09195W	0158	3			08	3			45.000	$147.00	$6,615.00		STP-7923(103)
080226	09347H	0145	1			07	3			108.400	$210.00	$22,764.00		ST-3110(647)
080226	09347I	0019	2			07	3			108.400	$210.00	$22,764.00		ST-3110(647)
080226	09347C	0062	3			07	3			108.400	$210.00	$22,764.00		ST-3110(647)
080909	09432I	0052	1			09	1			143.400	$92.00	$13,192.80		STP-7665(100)
080909	09432P	0078	2			09	1			143.400	$102.85	$14,748.69		STP-7665(100)
080909	09432C	0028	3			09	1			143.400	$200.00	$28,680.00		STP-7665(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 614-010A Key = Units = CY Desc = CONC FOR URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080923	09485W0158		1			08	3			3.600	$260.00	$936.00		STP-3340(113)
080923	09485K0071		2			08	3			3.600	$150.00	$540.00		STP-3340(113)
080923	09485H0145		3			08	3			3.600	$262.50	$945.00		STP-3340(113)
071030	09509W0158		1			08	3			31.000	$260.00	$8,060.00		STP-7803(100)
071030	09509K0071		2			08	3			31.000	$113.85	$3,529.35		STP-7803(100)
071030	09509K0084		3			08	3			31.000	$262.50	$8,137.50		STP-7803(100)
071016	09628B0189		1			09	5			5.300	$200.00	$1,060.00		IM-15-1(143)7
071016	09628W0012		2			09	5			5.300	$215.00	$1,139.50		IM-15-1(143)7
080617	09687H0145		1			08	4			14.000	$145.60	$2,038.40		STP-7042(101)
080617	09687I0019		2			08	4			14.000	$122.00	$1,708.00		STP-7042(101)
080617	09687K0038		3			08	4			14.000	$440.00	$6,160.00		STP-7042(101)
080930	09756C0247		1			07	2			2.000	$175.00	$350.00		A009(756)
080930	09756A0193		2			07	2			2.000	$315.00	$630.00		A009(756)
080930	09756M0006		3			07	2			2.000	$970.00	$1,940.00		A009(756)
071120	09761W0158		1			08	3			32.000	$115.00	$3,680.00		A009(761)
071120	09761K0084		2			08	3			32.000	$115.00	$3,680.00		A009(761)
071120	09761K0071		3			08	3			32.000	$120.00	$3,840.00		A009(761)
080715	10940C0139		1			03	3			4.630	$484.00	$2,240.92		A010(940)
080715	10940M0047		2			03	3			4.630	$114.00	$527.82		A010(940)
080715	10940H0026		3			03	3			4.630	$150.00	$694.50		A010(940)
080701	11010C0064		1			05	1			3.000	$135.00	$405.00		A011(010)
080701	11010I0052		2			05	1			3.000	$136.50	$409.50		A011(010)
080701	11010S0026		3			05	1			3.000	$160.00	$480.00		A011(010)
LOW BID AVERAGE										1351.308		$196,796.87	$145.63	
THREE LOW BID AVERAGE										3971.646		$671,238.30	$169.01	

---------- Item No. = 615-005A Key = Units = FT Desc = CURB TY A 3 ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08991I0007		1			03	5			11.700	$90.00	$1,053.00		ST-1761(600)
071120	08991C0029		2			03	5			11.700	$24.00	$280.80		ST-1761(600)
080930	09756C0247		1			07	2			42.000	$20.00	$840.00		A009(756)
080930	09756A0193		2			07	2			42.000	$30.45	$1,278.90		A009(756)
080930	09756M0006		3			07	2			42.000	$45.00	$1,890.00		A009(756)
LOW BID AVERAGE										53.700		$1,893.00	$35.25	
THREE LOW BID AVERAGE										149.400		$5,342.70	$35.76	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 615-010A								Key =		Units = FT	Desc = CURB TY A 4		----------
080108	09026K0084		1		05	1			565.000	$16.00	$9,040.00		STP-7645(100)
080108	09026P0078		2		05	1			565.000	$13.25	$7,486.25		STP-7645(100)
080108	09026I0052		3		05	1			565.000	$13.00	$7,345.00		STP-7645(100)
071016	09628B0189		1		09	5			793.600	$21.00	$16,665.60		IM-15-1(143)7
071016	09628W0012		2		09	5			793.600	$53.00	$42,060.80		IM-15-1(143)7
LOW BID AVERAGE									1358.600		$25,705.60	$18.92	
THREE LOW BID AVERAGE									3282.200		$82,597.65	$25.17	
---------- Item No. = 615-015A								Key =		Units = FT	Desc = CURB TY A 6		----------
071204	07832S0077		1		03	3			713.000	$8.00	$5,704.00		BR-3110(127)
071204	07832H0026		2		03	3			713.000	$8.00	$5,704.00		BR-3110(127)
071204	07832C0139		3		03	3			713.000	$10.00	$7,130.00		BR-3110(127)
LOW BID AVERAGE									713.000		$5,704.00	$8.00	
THREE LOW BID AVERAGE									2139.000		$18,538.00	$8.67	
---------- Item No. = 615-055A								Key =		Units = FT	Desc = CURB TY A OR C 3		----------
080603	01729P0177		1		01	1			150.919	$36.58	$5,520.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			150.919	$28.96	$4,370.00		DHP-NH-IR-CM-F-5116(068)
080708	09997I0019		1		07	3			346.000	$29.00	$10,034.00		A009(997)
080708	09997H0145		2		07	3			346.000	$25.00	$8,650.00		A009(997)
080708	09997W0073		3		07	3			346.000	$11.00	$3,806.00		A009(997)
LOW BID AVERAGE									496.919		$15,554.00	$31.30	
THREE LOW BID AVERAGE									1339.837		$32,380.00	$24.17	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 615-060A									Key =		Units = FT	Desc = CURB TY A OR C 4		----------
080603	01729P0177		1			01	1			2609.580	$24.38	$63,632.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			2609.580	$18.90	$49,314.80		DHP-NH-IR-CM-F-5116(068)
080422	08126M0136		1			11	5			610.000	$26.94	$16,433.40		STP-7101(102)
080422	08126J0022		2			11	5			610.000	$20.00	$12,200.00		STP-7101(102)
080617	09687H0145		1			08	4			731.000	$29.00	$21,199.00		STP-7042(101)
080617	09687I0019		2			08	4			731.000	$27.00	$19,737.00		STP-7042(101)
080617	09687K0038		3			08	4			731.000	$26.25	$19,188.75		STP-7042(101)
LOW BID AVERAGE										3950.580		$101,264.40	$25.63	
THREE LOW BID AVERAGE										8632.160		$201,704.95	$23.37	
---------- Item No. = 615-185A									Key =		Units = FT	Desc = CURB TY C 4		----------
080729	08887H0145		1			07	2			3302.500	$32.81	$108,355.03		A008(887)
080729	08887M0131		2			07	2			3302.500	$25.00	$82,562.50		A008(887)
080729	08887P0078		3			07	2			3302.500	$50.00	$165,125.00		A008(887)
080722	09337P0078		1			07	2			202.000	$70.00	$14,140.00		ST-4200(637)
080722	09337V0012		2			07	2			202.000	$50.00	$10,100.00		ST-4200(637)
080722	09337D0037		3			07	2			202.000	$20.00	$4,040.00		ST-4200(637)
080729	A8887H0145		1			07	2			3302.500	$32.81	$108,355.03		A008(887)
080729	A8887M0131		2			07	2			3302.500	$25.00	$82,562.50		A008(887)
080729	A8887P0078		3			07	2			3302.500	$50.00	$165,125.00		A008(887)
LOW BID AVERAGE										6807.000		$230,850.06	$33.91	
THREE LOW BID AVERAGE										20421.000		$740,365.06	$36.26	
---------- Item No. = 615-200A									Key =		Units = FT	Desc = CURB TY C 10		----------
080603	11029P0078		1			12	2			3513.000	$7.50	$26,347.50		A011 (029)
080603	11029D0037		2			12	2			3513.000	$10.00	$35,130.00		A011 (029)
LOW BID AVERAGE										3513.000		$26,347.50	$7.50	
THREE LOW BID AVERAGE										7026.000		$61,477.50	$8.75	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 615-240A										Key =	Units = FT	Desc = CURB TY D 6		----------
071002	06028C	0029	1			07	5			48.556	$45.72	$2,220.00		BROS-1500(103)
071002	06028I	0007	2			07	5			48.556	$45.72	$2,220.00		BROS-1500(103)
071002	06028B	0189	3			07	5			48.556	$16.15	$784.40		BROS-1500(103)
LOW BID AVERAGE										48.556		$2,220.00	$45.72	
THREE LOW BID AVERAGE										145.669		$5,224.40	$35.86	
---------- Item No. = 615-250A										Key =	Units = FT	Desc = CURB TY D 10		----------
080812	11007G	0110	1			07	3			4004.000	$3.50	$14,014.00		A011(007)
080812	11007M	0047	2			07	3			4004.000	$4.37	$17,497.48		A011(007)
080812	11007W	0014	3			07	3			4004.000	$7.00	$28,028.00		A011(007)
LOW BID AVERAGE										4004.000		$14,014.00	$3.50	
THREE LOW BID AVERAGE										12012.000		$59,539.48	$4.96	
---------- Item No. = 615-255A										Key =	Units = FT	Desc = CURB		----------
071120	08694L	0012	1			05	5			7339.000	$15.00	$110,085.00		STP-1737(100)
071120	08694J	0022	2			05	5			7339.000	$15.00	$110,085.00		STP-1737(100)
071120	08694M	0136	3			05	5			7339.000	$17.00	$124,763.00		STP-1737(100)
LOW BID AVERAGE										7339.000		$110,085.00	$15.00	
THREE LOW BID AVERAGE										22017.000		$344,933.00	$15.67	
---------- Item No. = 615-300A										Key =	Units = FT	Desc = GUTTER TY A 11		----------
080422	08126M	0136	1			11	5			575.000	$35.72	$20,539.00		STP-7101(102)
080422	08126J	0022	2			11	5			575.000	$27.00	$15,525.00		STP-7101(102)
071127	08447C	0029	1			07	5			111.000	$30.00	$3,330.00		ST-1786(609)
071127	08447I	0007	2			07	5			111.000	$35.00	$3,885.00		ST-1786(609)
071127	08447B	0189	3			07	5			111.000	$24.00	$2,664.00		ST-1786(609)
071120	08686W	0158	1			05	3			505.000	$24.00	$12,120.00		STP-3861(101)
071120	08686C	0062	2			05	3			505.000	$24.15	$12,195.75		STP-3861(101)
071120	08686K	0084	3			05	3			505.000	$25.50	$12,877.50		STP-3861(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 615-300A									Key =		Units = FT	Desc = GUTTER TY A 11		-(Continued)-
080318	08826H0145		1			07	3			152.000	$19.00	$2,888.00		ST-3340(618)
080318	08826I0019		2			07	3			152.000	$19.00	$2,888.00		ST-3340(618)
080318	08826W0158		3			07	3			152.000	$24.00	$3,648.00		ST-3340(618)
080226	09347H0145		1			07	3			45.000	$18.40	$828.00		ST-3110(647)
080226	09347I0019		2			07	3			45.000	$34.00	$1,530.00		ST-3110(647)
080226	09347C0062		3			07	3			45.000	$18.00	$810.00		ST-3110(647)
071023	09443H0065		1			11	5			98.000	$55.00	$5,390.00		STP-0600(111)
071023	09443G0012		2			11	5			98.000	$50.00	$4,900.00		STP-0600(111)
071023	09443M0136		3			11	5			98.000	$58.64	$5,746.72		STP-0600(111)
080617	09687H0145		1			08	4			216.000	$30.25	$6,534.00		STP-7042(101)
080617	09687I0019		2			08	4			216.000	$64.00	$13,824.00		STP-7042(101)
080617	09687K0038		3			08	4			216.000	$52.50	$11,340.00		STP-7042(101)
071120	09761W0158		1			08	3			53.000	$20.00	$1,060.00		A009(761)
071120	09761K0084		2			08	3			53.000	$20.00	$1,060.00		A009(761)
071120	09761K0071		3			08	3			53.000	$30.00	$1,590.00		A009(761)
LOW BID AVERAGE										1755.000		$52,689.00	$30.02	
THREE LOW BID AVERAGE										4690.000		$147,172.97	$31.38	
---------- Item No. = 615-310A									Key =		Units = FT	Desc = GUTTER TY A OR C 11		----------
080603	01729P0177		1			01	1			22.310	$73.15	$1,632.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			22.310	$54.86	$1,224.00		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE										22.310		$1,632.00	$73.15	
THREE LOW BID AVERAGE										44.619		$2,856.00	$64.01	
---------- Item No. = 615-320A									Key =		Units = FT	Desc = GUTTER TY B OR C 11		----------
080603	01729P0177		1			01	1			273.950	$42.67	$11,690.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			273.950	$36.58	$10,020.00		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE										273.950		$11,690.00	$42.67	
THREE LOW BID AVERAGE										547.900		$21,710.00	$39.62	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 615-400A										Key =	Units = FT	Desc = COMB CURB & GUTTER TY A 2		----------
080603	07673M0190		1			07	3			75.000	$21.00	$1,575.00		STP-7993(100)
080603	07673W0158		2			07	3			75.000	$26.00	$1,950.00		STP-7993(100)
080603	07673I0019		3			07	3			75.000	$25.75	$1,931.25		STP-7993(100)
080205	07783M0006		1			03	2			795.000	$31.30	$24,883.50		BR-7724(100)
080205	07783W0085		2			03	2			795.000	$28.50	$22,657.50		BR-7724(100)
080205	07783C0247		3			03	2			795.000	$25.00	$19,875.00		BR-7724(100)
071204	07832S0077		1			03	3			248.000	$22.00	$5,456.00		BR-3110(127)
071204	07832H0026		2			03	3			248.000	$22.00	$5,456.00		BR-3110(127)
071204	07832C0139		3			03	3			248.000	$31.00	$7,688.00		BR-3110(127)
071127	08447C0029		1			07	5			1148.000	$33.00	$37,884.00		ST-1786(609)
071127	08447I0007		2			07	5			1148.000	$28.00	$32,144.00		ST-1786(609)
071127	08447B0189		3			07	5			1148.000	$20.00	$22,960.00		ST-1786(609)
071120	08694L0012		1			05	5			638.000	$22.15	$14,131.70		STP-1737(100)
071120	08694J0022		2			05	5			638.000	$29.00	$18,502.00		STP-1737(100)
071120	08694M0136		3			05	5			638.000	$55.00	$35,090.00		STP-1737(100)
080205	08799H0145		1			05	3			4460.000	$12.60	$56,196.00		STP-8743(101)
080205	08799K0071		2			05	3			4460.000	$8.90	$39,694.00		STP-8743(101)
080205	08799W0158		3			05	3			4460.000	$16.00	$71,360.00		STP-8743(101)
071120	08991I0007		1			03	5			126.600	$75.00	$9,495.00		ST-1761(600)
071120	08991C0029		2			03	5			126.600	$35.00	$4,431.00		ST-1761(600)
080930	09368B0189		1			07	5			23.000	$59.00	$1,357.00		ST-7231(622)
080930	09368C0029		2			07	5			23.000	$30.00	$690.00		ST-7231(622)
080930	09368J0022		3			07	5			23.000	$71.00	$1,633.00		ST-7231(622)
071023	09443H0065		1			11	5			70.000	$55.00	$3,850.00		STP-0600(111)
071023	09443G0012		2			11	5			70.000	$50.00	$3,500.00		STP-0600(111)
071023	09443M0136		3			11	5			70.000	$61.51	$4,305.70		STP-0600(111)
071016	09628B0189		1			09	5			1034.700	$26.00	$26,902.20		IM-15-1(143)7
071016	09628W0012		2			09	5			1034.700	$41.00	$42,422.70		IM-15-1(143)7
LOW BID AVERAGE										8618.300		$181,730.40	$21.09	
THREE LOW BID AVERAGE										24693.600		$518,020.55	$20.98	
---------- Item No. = 615-430A										Key =	Units = FT	Desc = COMB CURB & GUTTER TY A OR C 2		----------
080603	01729P0177		1			01	1			2962.270	$35.05	$103,833.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			2962.270	$30.18	$89,387.10		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1			05	3			3530.000	$8.80	$31,064.00		STP-7843(100)
080930	08075W0158		2			05	3			3530.000	$9.50	$33,535.00		STP-7843(100)
080930	08075N0005		3			05	3			3530.000	$8.32	$29,369.60		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 615-430A Key = Units = FT Desc = COMB CURB & GUTTER TY A OR C 2 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080422	08126M0136		1		11	5			5315.000	$21.71	$115,388.65		STP-7101(102)
080422	08126J0022		2		11	5			5315.000	$16.00	$85,040.00		STP-7101(102)
071120	08686W0158		1		05	3			5235.000	$9.50	$49,732.50		STP-3861(101)
071120	08686C0062		2		05	3			5235.000	$9.45	$49,470.75		STP-3861(101)
071120	08686K0084		3		05	3			5235.000	$10.00	$52,350.00		STP-3861(101)
080318	08826H0145		1		07	3			360.000	$12.70	$4,572.00		ST-3340(618)
080318	08826I0019		2		07	3			360.000	$12.50	$4,500.00		ST-3340(618)
080318	08826W0158		3		07	3			360.000	$17.00	$6,120.00		ST-3340(618)
080715	08945C0139		1		03	3			200.000	$21.00	$4,200.00		A008(945)
080715	08945M0047		2		03	3			200.000	$20.00	$4,000.00		A008(945)
080715	08945B0189		3		03	3			200.000	$25.00	$5,000.00		A008(945)
080826	09174M0104		1		05	2			3345.000	$17.50	$58,537.50		STP-7744(103)
080826	09174P0078		2		05	2			3345.000	$13.85	$46,328.25		STP-7744(103)
080826	09174H0145		3		05	2			3345.000	$20.00	$66,900.00		STP-7744(103)
080529	09195I0019		1		08	3			806.000	$14.10	$11,364.60		STP-7923(103)
080529	09195P0038		2		08	3			806.000	$14.00	$11,284.00		STP-7923(103)
080529	09195W0158		3		08	3			806.000	$12.00	$9,672.00		STP-7923(103)
080226	09347H0145		1		07	3			2904.000	$14.70	$42,688.80		ST-3110(647)
080226	09347I0019		2		07	3			2904.000	$16.00	$46,464.00		ST-3110(647)
080226	09347C0062		3		07	3			2904.000	$15.00	$43,560.00		ST-3110(647)
080909	09432I0052		1		09	1			3577.800	$11.00	$39,355.80		STP-7665(100)
080909	09432P0078		2		09	1			3577.800	$10.00	$35,778.00		STP-7665(100)
080909	09432C0028		3		09	1			3577.800	$9.87	$35,312.89		STP-7665(100)
080923	09485W0158		1		08	3			642.000	$13.00	$8,346.00		STP-3340(113)
080923	09485K0071		2		08	3			642.000	$19.30	$12,390.60		STP-3340(113)
080923	09485H0145		3		08	3			642.000	$13.13	$8,429.46		STP-3340(113)
080812	09496B0189		1		03	3			100.000	$10.00	$1,000.00		BR-3260(107)
080812	09496I0007		2		03	3			100.000	$75.00	$7,500.00		BR-3260(107)
080812	09496C0139		3		03	3			100.000	$27.00	$2,700.00		BR-3260(107)
071030	09509W0158		1		08	3			1075.000	$11.00	$11,825.00		STP-7803(100)
071030	09509K0071		2		08	3			1075.000	$20.70	$22,252.50		STP-7803(100)
071030	09509K0084		3		08	3			1075.000	$11.03	$11,857.25		STP-7803(100)
080617	09687H0145		1		08	4			1198.000	$31.35	$37,557.30		STP-7042(101)
080617	09687I0019		2		08	4			1198.000	$31.00	$37,138.00		STP-7042(101)
080617	09687K0038		3		08	4			1198.000	$31.50	$37,737.00		STP-7042(101)
080708	09997I0019		1		07	3			647.500	$31.20	$20,202.00		A009(997)
080708	09997H0145		2		07	3			647.500	$30.00	$19,425.00		A009(997)
080708	09997W0073		3		07	3			647.500	$15.00	$9,712.50		A009(997)
080715	10940C0139		1		03	3			698.000	$19.75	$13,785.50		A010(940)
080715	10940M0047		2		03	3			698.000	$19.00	$13,262.00		A010(940)
080715	10940H0026		3		03	3			698.000	$23.00	$16,054.00		A010(940)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 615-430A									Key =	Units = FT	Desc = COMB CURB & GUTTER TY A OR C 2 -(Continued)-		
080819	11062C0139	1			03	3			50.000	$25.75	$1,287.50		A011(062)
080819	11062M0047	2			03	3			50.000	$32.00	$1,600.00		A011(062)
080819	11062P0109	3			03	3			50.000	$50.00	$2,500.00		A011(062)
LOW BID AVERAGE									32645.570		$554,740.65	$16.99	
THREE LOW BID AVERAGE									89659.441		$1411370.55	$15.74	
---------- Item No. = 615-435A									Key =	Units = FT	Desc = COMB CURB & GUTTER TY A OR C 5 ----------		
080812	08222D0037	1			07	2			1728.000	$28.86	$49,870.08		ST-4200(635)
080812	08222H0145	2			07	2			1728.000	$39.60	$68,428.80		ST-4200(635)
080701	11010C0064	1			05	1			370.000	$23.00	$8,510.00		A011(010)
080701	11010I0052	2			05	1			370.000	$14.20	$5,254.00		A011(010)
080701	11010S0026	3			05	1			370.000	$30.00	$11,100.00		A011(010)
LOW BID AVERAGE									2098.000		$58,380.08	$27.83	
THREE LOW BID AVERAGE									4566.000		$143,162.88	$31.35	
---------- Item No. = 615-485A									Key =	Units = FT	Desc = COMB CURB & GUTTER TY C 9 ----------		
080603	01729P0177	1			01	1			4672.244	$35.05	$163,771.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			4672.244	$30.18	$140,985.90		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE									4672.244		$163,771.50	$35.05	
THREE LOW BID AVERAGE									9344.488		$304,757.40	$32.61	
---------- Item No. = 615-490A									Key =	Units = FT	Desc = COMB CURB & GUTTER ----------		
071120	09761W0158	1			08	3			2235.000	$9.00	$20,115.00		A009(761)
071120	09761K0084	2			08	3			2235.000	$9.00	$20,115.00		A009(761)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 615-490A										Key =	Units = FT	Desc = COMB CURB & GUTTER		-(Continued)-
071120	09761K0071		3			08	3			2235.000	$9.25	$20,673.75		A009(761)
LOW BID AVERAGE										2235.000		$20,115.00	$9.00	
THREE LOW BID AVERAGE										6705.000		$60,903.75	$9.08	
---------- Item No. = 615-550A										Key =	Units = FT	Desc = TRAF SEPARATOR TY A 7		----------
071023	09443H0065		1			11	5			185.000	$25.00	$4,625.00		STP-0600(111)
071023	09443G0012		2			11	5			185.000	$30.00	$5,550.00		STP-0600(111)
071023	09443M0136		3			11	5			185.000	$52.65	$9,740.25		STP-0600(111)
LOW BID AVERAGE										185.000		$4,625.00	$25.00	
THREE LOW BID AVERAGE										555.000		$19,915.25	$35.88	
---------- Item No. = 615-700A										Key =	Units = EACH	Desc = RAISED CHANNELIZATION END TR		----------
080603	01729P0177		1			01	1			3.000	$2,200.00	$6,600.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			3.000	$500.00	$1,500.00		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE										3.000		$6,600.00	$2,200.00	
THREE LOW BID AVERAGE										6.000		$8,100.00	$1,350.00	
---------- Item No. = 616-005A										Key =	Units = SF	Desc = SIGN TY A		----------
071120	08694L0012		1			05	5			24.000	$31.00	$744.00		STP-1737(100)
071120	08694J0022		2			05	5			24.000	$13.00	$312.00		STP-1737(100)
071120	08694M0136		3			05	5			24.000	$165.00	$3,960.00		STP-1737(100)
LOW BID AVERAGE										24.000		$744.00	$31.00	
THREE LOW BID AVERAGE										72.000		$5,016.00	$69.67	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 616-010A								Key =		Units = SF	Desc = SIGN TY B		----------
080603	01729P0177		1		01		1		913.994	$16.72	$15,283.80		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01		1		913.994	$16.72	$15,283.80		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07		1		178.310	$19.00	$3,387.89		BRF-5120(100)
080930	05158A0037		2		07		1		178.310	$25.00	$4,457.75		BRF-5120(100)
080930	05158H0026		3		07		1		178.310	$25.00	$4,457.75		BRF-5120(100)
071002	06028C0029		1		07		5		62.217	$16.26	$1,011.50		BROS-1500(103)
071002	06028I0007		2		07		5		62.217	$16.44	$1,023.06		BROS-1500(103)
071002	06028B0189		3		07		5		62.217	$16.00	$995.32		BROS-1500(103)
080624	07222C0029		1		03		5		12.000	$20.00	$240.00		BROS-0400(101)
080624	07222E0088		2		03		5		12.000	$22.50	$270.00		BROS-0400(101)
080624	07222I0007		3		03		5		12.000	$17.00	$204.00		BROS-0400(101)
080603	07673M0190		1		07		3		33.100	$10.50	$347.55		STP-7993(100)
080603	07673W0158		2		07		3		33.100	$12.00	$397.20		STP-7993(100)
080603	07673I0019		3		07		3		33.100	$27.00	$893.70		STP-7993(100)
080408	07811I0007		1		03		6		12.056	$16.26	$196.00		ST-6350(653)
080408	07811M0098		2		03		6		12.056	$28.33	$341.60		ST-6350(653)
080408	07811C0029		3		03		6		12.056	$1.86	$22.40		ST-6350(653)
071204	07832S0077		1		03		3		159.000	$10.50	$1,669.50		BR-3110(127)
071204	07832H0026		2		03		3		159.000	$11.00	$1,749.00		BR-3110(127)
071204	07832C0139		3		03		3		159.000	$14.90	$2,369.10		BR-3110(127)
080930	08075C0062		1		05		3		107.000	$15.80	$1,690.60		STP-7843(100)
080930	08075W0158		2		05		3		107.000	$16.00	$1,712.00		STP-7843(100)
080930	08075N0005		3		05		3		107.000	$19.01	$2,034.07		STP-7843(100)
071030	08080I0019		1		06		3		42.010	$18.90	$793.99		STP-3724(100)
071030	08080T0162		2		06		3		42.010	$12.60	$529.33		STP-3724(100)
071030	08080N0005		3		06		3		42.010	$12.60	$529.33		STP-3724(100)
080909	08112I0019		1		05		4		93.000	$19.00	$1,767.00		STP-2818(100)
080909	08112C0001		2		05		4		93.000	$12.00	$1,116.00		STP-2818(100)
080909	08112B0192		3		05		4		93.000	$17.40	$1,618.20		STP-2818(100)
080422	08126M0136		1		11		5		280.000	$28.50	$7,980.00		STP-7101(102)
080422	08126J0022		2		11		5		280.000	$16.80	$4,704.00		STP-7101(102)
080812	08222D0037		1		07		2		97.800	$16.65	$1,628.37		ST-4200(635)
080812	08222H0145		2		07		2		97.800	$24.75	$2,420.55		ST-4200(635)
071120	08686W0158		1		05		3		93.900	$11.50	$1,079.85		STP-3861(101)
071120	08686C0062		2		05		3		93.900	$12.10	$1,136.19		STP-3861(101)
071120	08686K0084		3		05		3		93.900	$11.50	$1,079.85		STP-3861(101)
080826	08692W0073		1		05		4		59.000	$13.05	$769.95		STP-2779(100)
080826	08692D0037		2		05		4		59.000	$15.00	$885.00		STP-2779(100)
080826	08692K0071		3		05		4		59.000	$13.50	$796.50		STP-2779(100)
071120	08694L0012		1		05		5		195.900	$23.93	$4,687.89		STP-1737(100)
071120	08694J0022		2		05		5		195.900	$17.00	$3,330.30		STP-1737(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-010A Key = Units = SF Desc = SIGN TY B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08694	M0136	3			05	5			195.900	$55.00	$10,774.50		STP-1737(100)
071016	08719	H0065	1			07	6			150.000	$17.00	$2,550.00		STP-3300(105)
080325	08719	E0088	1			07	6			140.800	$27.00	$3,801.60		STP-3300(105)
080325	08719	H0065	2			07	6			140.800	$16.00	$2,252.80		STP-3300(105)
080325	08719	P0038	3			07	6			140.800	$27.00	$3,801.60		STP-3300(105)
080205	08799	H0145	1			05	3			123.000	$12.60	$1,549.80		STP-8743(101)
080205	08799	K0071	2			05	3			123.000	$15.50	$1,906.50		STP-8743(101)
080205	08799	W0158	3			05	3			123.000	$14.50	$1,783.50		STP-8743(101)
080729	08887	H0145	1			07	2			1081.800	$23.63	$25,562.93		A008(887)
080729	08887	M0131	2			07	2			1081.800	$12.00	$12,981.60		A008(887)
080729	08887	P0078	3			07	2			1081.800	$12.00	$12,981.60		A008(887)
071127	09008	H0065	1			07	6			32.750	$30.00	$982.50		STP-6840(102)
071127	09008	L0012	2			07	6			32.750	$29.00	$949.75		STP-6840(102)
080819	09024	I0052	1			07	1			264.250	$16.65	$4,399.76		STP-5758 (102)
080819	09024	W0112	2			07	1			264.250	$16.65	$4,399.76		STP-5758 (102)
080819	09024	H0145	3			07	1			264.250	$17.00	$4,492.25		STP-5758 (102)
080108	09026	K0084	1			05	1			157.100	$6.00	$942.60		STP-7645(100)
080108	09026	P0078	2			05	1			157.100	$12.70	$1,995.17		STP-7645(100)
080108	09026	I0052	3			05	1			157.100	$10.00	$1,571.00		STP-7645(100)
071016	09158	K0071	1			11	3			102.000	$5.50	$561.00		STP-3110(136)
071016	09158	W0158	2			11	3			102.000	$10.00	$1,020.00		STP-3110(136)
071016	09158	B0189	3			11	3			102.000	$9.00	$918.00		STP-3110(136)
080826	09174	M0104	1			05	2			61.200	$28.50	$1,744.20		STP-7744(103)
080826	09174	P0078	2			05	2			61.200	$53.85	$3,295.62		STP-7744(103)
080826	09174	H0145	3			05	2			61.200	$53.00	$3,243.60		STP-7744(103)
080529	09195	I0019	1			08	3			65.000	$11.50	$747.50		STP-7923(103)
080529	09195	P0038	2			08	3			65.000	$15.00	$975.00		STP-7923(103)
080529	09195	W0158	3			08	3			65.000	$14.00	$910.00		STP-7923(103)
080226	09347	H0145	1			07	3			126.500	$12.60	$1,593.90		ST-3110(647)
080226	09347	I0019	2			07	3			126.500	$12.60	$1,593.90		ST-3110(647)
080226	09347	C0062	3			07	3			126.500	$13.00	$1,644.50		ST-3110(647)
080909	09432	I0052	1			09	1			418.000	$20.00	$8,360.00		STP-7665(100)
080909	09432	P0078	2			09	1			418.000	$20.30	$8,485.40		STP-7665(100)
080909	09432	C0028	3			09	1			418.000	$33.00	$13,794.00		STP-7665(100)
071023	09443	H0065	1			11	5			53.000	$47.00	$2,491.00		STP-0600(111)
071023	09443	G0012	2			11	5			53.000	$50.00	$2,650.00		STP-0600(111)
071023	09443	M0136	3			11	5			53.000	$51.75	$2,742.75		STP-0600(111)
080923	09485	W0158	1			08	3			30.000	$12.00	$360.00		STP-3340(113)
080923	09485	K0071	2			08	3			30.000	$13.00	$390.00		STP-3340(113)
080923	09485	H0145	3			08	3			30.000	$12.48	$374.40		STP-3340(113)
071030	09509	W0158	1			08	3			11.000	$12.50	$137.50		STP-7803(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-010A Key = Units = SF Desc = SIGN TY B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071030	09509K0071		2		08	3			11.000	$13.20	$145.20		STP-7803(100)
071030	09509K0084		3		08	3			11.000	$21.00	$231.00		STP-7803(100)
071016	09628B0189		1		09	5			32.500	$12.00	$390.00		IM-15-1(143)7
071016	09628W0012		2		09	5			32.500	$32.00	$1,040.00		IM-15-1(143)7
080617	09687H0145		1		08	4			77.000	$12.30	$947.10		STP-7042(101)
080617	09687I0019		2		08	4			77.000	$11.50	$885.50		STP-7042(101)
080617	09687K0038		3		08	4			77.000	$11.55	$889.35		STP-7042(101)
080909	09753S0257		1		07	1			9.000	$50.00	$450.00		A009(753)
080909	09753C0247		2		07	1			9.000	$31.25	$281.25		A009(753)
080909	09753I0052		3		07	1			9.000	$50.00	$450.00		A009(753)
080930	09756C0247		1		07	2			11.000	$35.00	$385.00		A009(756)
080930	09756A0193		2		07	2			11.000	$33.34	$366.74		A009(756)
080930	09756M0006		3		07	2			11.000	$33.40	$367.40		A009(756)
080930	09758M0190		1		11	3			9.750	$16.75	$163.31		A009(758)
080930	09758D0146		2		11	3			9.750	$9.35	$91.16		A009(758)
080930	09758P0038		3		11	3			9.750	$20.00	$195.00		A009(758)
080311	09816R0141		1		09	3			64.000	$13.80	$883.20		A009(816)
080311	09816C0139		2		09	3			64.000	$13.25	$848.00		A009(816)
080311	09816M0047		3		09	3			64.000	$13.50	$864.00		A009(816)
080429	11003H0145		1		05	3			372.000	$11.00	$4,092.00		A011(003)
080429	11003W0073		2		05	3			372.000	$10.50	$3,906.00		A011(003)
080429	11003I0019		3		05	3			372.000	$10.50	$3,906.00		A011(003)
080812	11007G0110		1		07	3			33.000	$2.50	$82.50		A011(007)
080812	11007M0047		2		07	3			33.000	$2.73	$90.09		A011(007)
080812	11007W0014		3		07	3			33.000	$3.00	$99.00		A011(007)
080701	11010C0064		1		05	1			1843.200	$15.00	$27,648.00		A011(010)
080701	11010I0052		2		05	1			1843.200	$15.30	$28,200.96		A011(010)
080701	11010S0026		3		05	1			1843.200	$15.00	$27,648.00		A011(010)
080819	11489I0019		1		05	3			266.800	$14.00	$3,735.20		A011(489)
080819	11489C0062		2		05	3			266.800	$19.50	$5,202.60		A011(489)
080729	A8887H0145		1		07	2			1081.800	$23.63	$25,562.93		A008(887)
080729	A8887M0131		2		07	2			1081.800	$12.00	$12,981.60		A008(887)
080729	A8887P0078		3		07	2			1081.800	$12.00	$12,981.60		A008(887)
LOW BID AVERAGE									8955.737		$162,657.42	$18.16	
THREE LOW BID AVERAGE									24943.367		$420,611.07	$16.86	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 616-015A										Key =	Units = SF	Desc = SIGN TY C		----------
080603	01729P0177		1			01	1			1238.644	$28.80	$35,671.70		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1238.644	$36.23	$44,877.30		DHP-NH-IR-CM-F-5116(068)
080529	09700S0255		1			07	4			3200.000	$21.50	$68,800.00		STP-2006(026)
080529	09700W0012		2			07	4			3200.000	$55.00	$176,000.00		STP-2006(026)
080311	09816R0141		1			09	3			864.000	$20.80	$17,971.20		A009(816)
080311	09816C0139		2			09	3			864.000	$20.00	$17,280.00		A009(816)
080311	09816M0047		3			09	3			864.000	$20.50	$17,712.00		A009(816)
080429	11003H0145		1			05	3			737.000	$29.20	$21,520.40		A011(003)
080429	11003W0073		2			05	3			737.000	$27.00	$19,899.00		A011(003)
080429	11003I0019		3			05	3			737.000	$27.15	$20,009.55		A011(003)
080819	11489I0019		1			05	3			4016.000	$21.00	$84,336.00		A011(489)
080819	11489C0062		2			05	3			4016.000	$21.90	$87,950.40		A011(489)
LOW BID AVERAGE										10055.644		$228,299.30	$22.70	
THREE LOW BID AVERAGE										21712.287		$612,027.55	$28.19	
---------- Item No. = 616-020A										Key =	Units = SF	Desc = SIGN TY E		----------
071204	07832S0077		1			03	3			135.000	$16.00	$2,160.00		BR-3110(127)
071204	07832H0026		2			03	3			135.000	$16.00	$2,160.00		BR-3110(127)
071204	07832C0139		3			03	3			135.000	$18.40	$2,484.00		BR-3110(127)
080812	08222D0037		1			07	2			112.400	$16.65	$1,871.46		ST-4200(635)
080812	08222H0145		2			07	2			112.400	$28.05	$3,152.82		ST-4200(635)
071016	08719H0065		1			07	6			14.200	$20.00	$284.00		STP-3300(105)
080729	08887H0145		1			07	2			100.800	$26.78	$2,699.42		A008(887)
080729	08887M0131		2			07	2			100.800	$13.50	$1,360.80		A008(887)
080729	08887P0078		3			07	2			100.800	$14.00	$1,411.20		A008(887)
080923	09485W0158		1			08	3			27.000	$23.00	$621.00		STP-3340(113)
080923	09485K0071		2			08	3			27.000	$27.00	$729.00		STP-3340(113)
080923	09485H0145		3			08	3			27.000	$26.00	$702.00		STP-3340(113)
080729	A8887H0145		1			07	2			100.800	$26.78	$2,699.42		A008(887)
080729	A8887M0131		2			07	2			100.800	$13.50	$1,360.80		A008(887)
080729	A8887P0078		3			07	2			100.800	$14.00	$1,411.20		A008(887)
LOW BID AVERAGE										490.200		$10,335.30	$21.08	
THREE LOW BID AVERAGE										1329.800		$25,107.12	$18.88	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 616-030A									Key =		Units = EACH	Desc = OVERHEAD SIGN STR		----------
080603	01729P0177		1			01	1			1.000	$48,000.00	$48,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1.000	$55,000.00	$55,000.00		DHP-NH-IR-CM-F-5116(068)
080819	11489I0019		1			05	3			1.000	$88,700.00	$88,700.00		A011(489)
080819	11489C0062		2			05	3			1.000	$101,000.00	$101,000.00		A011(489)
LOW BID AVERAGE										2.000		$136,700.00	$68,350.00	
THREE LOW BID AVERAGE										4.000		$292,700.00	$73,175.00	
---------- Item No. = 616-030B									Key =		Units = EACH	Desc = OVERHEAD SIGN STR		----------
080819	11489I0019		1			05	3			2.000	$78,500.00	$157,000.00		A011(489)
080819	11489C0062		2			05	3			2.000	$88,500.00	$177,000.00		A011(489)
LOW BID AVERAGE										2.000		$157,000.00	$78,500.00	
THREE LOW BID AVERAGE										4.000		$334,000.00	$83,500.00	
---------- Item No. = 616-030C									Key =		Units = EACH	Desc = OVERHEAD SIGN STR		----------
080819	11489I0019		1			05	3			1.000	$131,000.00	$131,000.00		A011(489)
080819	11489C0062		2			05	3			1.000	$146,000.00	$146,000.00		A011(489)
LOW BID AVERAGE										1.000		$131,000.00	$131,000.00	
THREE LOW BID AVERAGE										2.000		$277,000.00	$138,500.00	
---------- Item No. = 616-030D									Key =		Units = EACH	Desc = OVERHEAD SIGN STR		----------
080819	11489I0019		1			05	3			1.000	$47,000.00	$47,000.00		A011(489)
080819	11489C0062		2			05	3			1.000	$55,300.00	$55,300.00		A011(489)
LOW BID AVERAGE										1.000		$47,000.00	$47,000.00	
THREE LOW BID AVERAGE										2.000		$102,300.00	$51,150.00	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 616-030E									Key =		Units = EACH	Desc = OVERHEAD SIGN STR		----------
080819	11489I0019		1			05	3			2.000	$57,000.00	$114,000.00		A011(489)
080819	11489C0062		2			05	3			2.000	$60,600.00	$121,200.00		A011(489)
LOW BID AVERAGE										2.000		$114,000.00	$57,000.00	
THREE LOW BID AVERAGE										4.000		$235,200.00	$58,800.00	
---------- Item No. = 616-035A									Key =		Units = LB	Desc = SIGN BRACKET & BRACE ANGLE		----------
080603	01729P0177		1			01	1			682.429	$7.71	$5,262.35		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			682.429	$14.63	$9,982.99		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			335.070	$6.00	$2,010.42		BRF-5120(100)
080930	05158A0037		2			07	1			335.070	$3.25	$1,088.98		BRF-5120(100)
080930	05158H0026		3			07	1			335.070	$4.00	$1,340.28		BRF-5120(100)
071002	06028C0029		1			07	5			62.765	$9.07	$569.40		BROS-1500(103)
071002	06028I0007		2			07	5			62.765	$4.99	$313.17		BROS-1500(103)
071002	06028B0189		3			07	5			62.765	$4.76	$298.94		BROS-1500(103)
080408	07811I0007		1			03	6			40.608	$4.54	$184.20		ST-6350(653)
080408	07811M0098		2			03	6			40.608	$37.20	$1,510.44		ST-6350(653)
080408	07811C0029		3			03	6			40.608	$11.34	$460.50		ST-6350(653)
071204	07832S0077		1			03	3			950.000	$5.70	$5,415.00		BR-3110(127)
071204	07832H0026		2			03	3			950.000	$9.00	$8,550.00		BR-3110(127)
071204	07832C0139		3			03	3			950.000	$6.40	$6,080.00		BR-3110(127)
080930	08075C0062		1			05	3			174.000	$5.60	$974.40		STP-7843(100)
080930	08075W0158		2			05	3			174.000	$6.00	$1,044.00		STP-7843(100)
080930	08075N0005		3			05	3			174.000	$9.38	$1,632.12		STP-7843(100)
080909	08112I0019		1			05	4			126.500	$8.40	$1,062.60		STP-2818(100)
080909	08112C0001		2			05	4			126.500	$19.00	$2,403.50		STP-2818(100)
080909	08112B0192		3			05	4			126.500	$11.40	$1,442.10		STP-2818(100)
080812	08222D0037		1			07	2			101.810	$5.55	$565.05		ST-4200(635)
080812	08222H0145		2			07	2			101.810	$12.65	$1,287.90		ST-4200(635)
071127	08447C0029		1			07	5			264.000	$8.00	$2,112.00		ST-1786(609)
071127	08447I0007		2			07	5			264.000	$7.25	$1,914.00		ST-1786(609)
071127	08447B0189		3			07	5			264.000	$6.90	$1,821.60		ST-1786(609)
080729	08887H0145		1			07	2			3205.470	$12.08	$38,722.08		A008(887)
080729	08887M0131		2			07	2			3205.470	$5.00	$16,027.35		A008(887)
080729	08887P0078		3			07	2			3205.470	$5.00	$16,027.35		A008(887)
080819	09024I0052		1			07	1			53.600	$15.00	$804.00		STP-5758 (102)
080819	09024W0112		2			07	1			53.600	$15.00	$804.00		STP-5758 (102)
080819	09024H0145		3			07	1			53.600	$17.00	$911.20		STP-5758 (102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-035A Key = Units = LB Desc = SIGN BRACKET & BRACE ANGLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	= MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080826	09174M0104		1		05	2			64.940	$12.60	$818.24		STP-7744(103)
080826	09174P0078		2		05	2			64.940	$7.10	$461.07		STP-7744(103)
080826	09174H0145		3		05	2			64.940	$7.00	$454.58		STP-7744(103)
080226	09347H0145		1		07	3			12.000	$31.50	$378.00		ST-3110(647)
080226	09347I0019		2		07	3			12.000	$31.50	$378.00		ST-3110(647)
080226	09347C0062		3		07	3			12.000	$9.00	$108.00		ST-3110(647)
080923	09485W0158		1		08	3			71.100	$5.00	$355.50		STP-3340(113)
080923	09485K0071		2		08	3			71.100	$24.00	$1,706.40		STP-3340(113)
080923	09485H0145		3		08	3			71.100	$22.88	$1,626.77		STP-3340(113)
080311	09816R0141		1		09	3			365.000	$4.10	$1,496.50		A009(816)
080311	09816C0139		2		09	3			365.000	$7.00	$2,555.00		A009(816)
080311	09816M0047		3		09	3			365.000	$7.00	$2,555.00		A009(816)
080429	11003H0145		1		05	3			447.000	$5.10	$2,279.70		A011(003)
080429	11003W0073		2		05	3			447.000	$10.75	$4,805.25		A011(003)
080429	11003I0019		3		05	3			447.000	$10.75	$4,805.25		A011(003)
080701	11010C0064		1		05	1			1690.820	$6.00	$10,144.92		A011(010)
080701	11010I0052		2		05	1			1690.820	$5.70	$9,637.67		A011(010)
080701	11010S0026		3		05	1			1690.820	$5.75	$9,722.22		A011(010)
080819	11489I0019		1		05	3			213.000	$5.10	$1,086.30		A011(489)
080819	11489C0062		2		05	3			213.000	$12.10	$2,577.30		A011(489)
080729	A8887H0145		1		07	2			3205.470	$12.08	$38,722.08		A008(887)
080729	A8887M0131		2		07	2			3205.470	$5.00	$16,027.35		A008(887)
080729	A8887P0078		3		07	2			3205.470	$5.00	$16,027.35		A008(887)
LOW BID AVERAGE									12065.582		$112,962.74	$9.36	
THREE LOW BID AVERAGE									35199.508		$261,350.37	$7.42	

---------- Item No. = 616-040A Key = Units = LB Desc = BRKAWY STL SIGN POST TY A ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	= MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			6798.325	$6.12	$41,630.22		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			6798.325	$3.97	$26,982.55		DHP-NH-IR-CM-F-5116(068)
080311	09816R0141		1		09	3			4022.000	$4.80	$19,305.60		A009(816)
080311	09816C0139		2		09	3			4022.000	$5.00	$20,110.00		A009(816)
080311	09816M0047		3		09	3			4022.000	$5.10	$20,512.20		A009(816)
080429	11003H0145		1		05	3			5091.000	$4.20	$21,382.20		A011(003)
080429	11003W0073		2		05	3			5091.000	$4.80	$24,436.80		A011(003)
080429	11003I0019		3		05	3			5091.000	$4.80	$24,436.80		A011(003)
080701	11010C0064		1		05	1			1112.400	$6.75	$7,508.70		A011(010)
080701	11010I0052		2		05	1			1112.400	$6.65	$7,397.46		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-040A Key = Units = LB Desc = BRKAWY STL SIGN POST TY A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYPE	DIST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080701	11010S0026		3		05	1			1112.400	$6.50	$7,230.60		A011(010)
080819	11489I0019		1		05	3			3814.000	$4.79	$18,269.06		A011(489)
080819	11489C0062		2		05	3			3814.000	$7.40	$28,223.60		A011(489)
LOW BID AVERAGE									20837.725		$108,095.78	$5.19	
THREE LOW BID AVERAGE									51900.849		$267,425.79	$5.15	

---------- Item No. = 616-045A Key = Units = LB Desc = BRKAWY STL SIGN POST TY B ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYPE	DIST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			5515.586	$7.71	$42,531.79		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			5515.586	$6.46	$35,651.65		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1		03	3			517.700	$6.00	$3,106.20		BR-3110(127)
071204	07832H0026		2		03	3			517.700	$5.00	$2,588.50		BR-3110(127)
071204	07832C0139		3		03	3			517.700	$6.40	$3,313.28		BR-3110(127)
080930	08075C0062		1		05	3			845.000	$8.65	$7,309.25		STP-7843(100)
080930	08075W0158		2		05	3			845.000	$9.00	$7,605.00		STP-7843(100)
080930	08075N0005		3		05	3			845.000	$8.53	$7,207.85		STP-7843(100)
071127	08447C0029		1		07	5			513.000	$7.00	$3,591.00		ST-1786(609)
071127	08447I0007		2		07	5			513.000	$8.25	$4,232.25		ST-1786(609)
071127	08447B0189		3		07	5			513.000	$8.00	$4,104.00		ST-1786(609)
080311	09816R0141		1		09	3			1073.000	$7.70	$8,262.10		A009(816)
080311	09816C0139		2		09	3			1073.000	$7.50	$8,047.50		A009(816)
080311	09816M0047		3		09	3			1073.000	$7.55	$8,101.15		A009(816)
080429	11003H0145		1		05	3			1493.000	$6.70	$10,003.10		A011(003)
080429	11003W0073		2		05	3			1493.000	$7.90	$11,794.70		A011(003)
080429	11003I0019		3		05	3			1493.000	$7.90	$11,794.70		A011(003)
080819	11489I0019		1		05	3			926.000	$8.21	$7,602.46		A011(489)
080819	11489C0062		2		05	3			926.000	$9.55	$8,843.30		A011(489)
LOW BID AVERAGE									10883.286		$82,405.90	$7.57	
THREE LOW BID AVERAGE									26208.273		$195,689.78	$7.47	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 616-050A Key = Units = LB Desc = BRKAWY STL SIGN POST TY E ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	07673	M0190	1		07	3			200.000	$1.10	$220.00		STP-7993(100)
080603	07673	W0158	2		07	3			200.000	$5.00	$1,000.00		STP-7993(100)
080603	07673	I0019	3		07	3			200.000	$9.80	$1,960.00		STP-7993(100)
080930	08075	C0062	1		05	3			475.000	$5.60	$2,660.00		STP-7843(100)
080930	08075	W0158	2		05	3			475.000	$6.00	$2,850.00		STP-7843(100)
080930	08075	N0005	3		05	3			475.000	$2.26	$1,073.50		STP-7843(100)
080422	08126	M0136	1		11	5			2280.000	$5.60	$12,768.00		STP-7101(102)
080422	08126	J0022	2		11	5			2280.000	$2.75	$6,270.00		STP-7101(102)
071127	08447	C0029	1		07	5			346.000	$7.00	$2,422.00		ST-1786(609)
071127	08447	I0007	2		07	5			346.000	$5.00	$1,730.00		ST-1786(609)
071127	08447	B0189	3		07	5			346.000	$3.50	$1,211.00		ST-1786(609)
071120	08686	W0158	1		05	3			532.400	$1.75	$931.70		STP-3861(101)
071120	08686	C0062	2		05	3			532.400	$4.00	$2,129.60		STP-3861(101)
071120	08686	K0084	3		05	3			532.400	$1.70	$905.08		STP-3861(101)
080826	08692	W0073	1		05	4			292.000	$6.00	$1,752.00		STP-2779(100)
080826	08692	D0037	2		05	4			292.000	$6.00	$1,752.00		STP-2779(100)
080826	08692	K0071	3		05	4			292.000	$2.25	$657.00		STP-2779(100)
071016	08719	H0065	1		07	6			208.000	$8.00	$1,664.00		STP-3300(105)
080325	08719	E0088	1		07	6			208.000	$4.00	$832.00		STP-3300(105)
080325	08719	H0065	2		07	6			208.000	$2.50	$520.00		STP-3300(105)
080325	08719	P0038	3		07	6			208.000	$10.00	$2,080.00		STP-3300(105)
080205	08799	H0145	1		05	3			572.000	$1.90	$1,086.80		STP-8743(101)
080205	08799	K0071	2		05	3			572.000	$3.65	$2,087.80		STP-8743(101)
080205	08799	W0158	3		05	3			572.000	$3.50	$2,002.00		STP-8743(101)
080729	08887	H0145	1		07	2			191.700	$11.03	$2,114.45		A008(887)
080729	08887	M0131	2		07	2			191.700	$2.15	$412.16		A008(887)
080729	08887	P0078	3		07	2			191.700	$2.25	$431.33		A008(887)
080108	09026	K0084	1		05	1			975.000	$1.50	$1,462.50		STP-7645(100)
080108	09026	P0078	2		05	1			975.000	$4.20	$4,095.00		STP-7645(100)
080108	09026	I0052	3		05	1			975.000	$2.75	$2,681.25		STP-7645(100)
080529	09195	I0019	1		08	3			340.000	$2.25	$765.00		STP-7923(103)
080529	09195	P0038	2		08	3			340.000	$5.00	$1,700.00		STP-7923(103)
080529	09195	W0158	3		08	3			340.000	$4.50	$1,530.00		STP-7923(103)
080226	09347	H0145	1		07	3			961.000	$2.00	$1,922.00		ST-3110(647)
080226	09347	I0019	2		07	3			961.000	$2.00	$1,922.00		ST-3110(647)
080226	09347	C0062	3		07	3			961.000	$2.75	$2,642.75		ST-3110(647)
080909	09432	I0052	1		09	1			2461.000	$3.00	$7,383.00		STP-7665(100)
080909	09432	P0078	2		09	1			2461.000	$3.07	$7,555.27		STP-7665(100)
080909	09432	C0028	3		09	1			2461.000	$3.71	$9,130.31		STP-7665(100)
071023	09443	H0065	1		11	5			296.000	$7.00	$2,072.00		STP-0600(111)
071023	09443	G0012	2		11	5			296.000	$10.00	$2,960.00		STP-0600(111)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-050A Key = Units = LB Desc = BRKAWY STL SIGN POST TY E -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071023	09443	M0136	3		11	5			296.000	$6.90	$2,042.40		STP-0600(111)
071030	09509	W0158	1		08	3			116.000	$3.00	$348.00		STP-7803(100)
071030	09509	K0071	2		08	3			116.000	$2.75	$319.00		STP-7803(100)
071030	09509	K0084	3		08	3			116.000	$3.15	$365.40		STP-7803(100)
071016	09628	B0189	1		09	5			46.800	$2.50	$117.00		IM-15-1(143)7
071016	09628	W0012	2		09	5			46.800	$18.00	$842.40		IM-15-1(143)7
080617	09687	H0145	1		08	4			520.000	$2.35	$1,222.00		STP-7042(101)
080617	09687	I0019	2		08	4			520.000	$1.90	$988.00		STP-7042(101)
080617	09687	K0038	3		08	4			520.000	$2.20	$1,144.00		STP-7042(101)
080909	09753	S0257	1		07	1			164.000	$20.00	$3,280.00		A009(753)
080909	09753	C0247	2		07	1			164.000	$3.05	$500.20		A009(753)
080909	09753	I0052	3		07	1			164.000	$5.00	$820.00		A009(753)
080930	09756	C0247	1		07	2			51.000	$6.75	$344.25		A009(756)
080930	09756	A0193	2		07	2			51.000	$7.09	$361.59		A009(756)
080930	09756	M0006	3		07	2			51.000	$7.10	$362.10		A009(756)
080930	09758	M0190	1		11	3			109.000	$2.50	$272.50		A009(758)
080930	09758	D0146	2		11	3			109.000	$1.60	$174.40		A009(758)
080930	09758	P0038	3		11	3			109.000	$3.00	$327.00		A009(758)
080311	09816	R0141	1		09	3			43.000	$6.00	$258.00		A009(816)
080311	09816	C0139	2		09	3			43.000	$5.80	$249.40		A009(816)
080311	09816	M0047	3		09	3			43.000	$6.00	$258.00		A009(816)
080708	09997	I0019	1		07	3			44.110	$1.00	$44.11		A009(997)
080708	09997	H0145	2		07	3			44.110	$3.30	$145.56		A009(997)
080708	09997	W0073	3		07	3			44.110	$10.00	$441.10		A009(997)
080812	11007	G0110	1		07	3			267.000	$2.50	$667.50		A011(007)
080812	11007	M0047	2		07	3			267.000	$2.73	$728.91		A011(007)
080812	11007	W0014	3		07	3			267.000	$3.00	$801.00		A011(007)
080729	A8887	H0145	1		07	2			191.700	$11.03	$2,114.45		A008(887)
080729	A8887	M0131	2		07	2			191.700	$2.15	$412.16		A008(887)
080729	A8887	P0078	3		07	2			191.700	$2.25	$431.33		A008(887)
LOW BID AVERAGE									11890.710		$48,723.26	$4.10	
THREE LOW BID AVERAGE									32929.330		$123,725.26	$3.76	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 616-055A										Key =	Units = MFBM	Desc = BRKAWY WOOD SIGN POST TY D		----------
080603	01729P0177		1			01		1		0.271	$18,880.00	$5,120.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		0.271	$12,980.00	$3,520.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07		1		0.860	$7,185.00	$6,179.10		BRF-5120(100)
080930	05158A0037		2			07		1		0.860	$7,000.00	$6,020.00		BRF-5120(100)
080930	05158H0026		3			07		1		0.860	$6,800.00	$5,848.00		BRF-5120(100)
071002	06028C0029		1			07		5		0.198	$7,080.00	$1,404.00		BROS-1500(103)
071002	06028I0007		2			07		5		0.198	$10,974.00	$2,176.20		BROS-1500(103)
071002	06028B0189		3			07		5		0.198	$10,620.00	$2,106.00		BROS-1500(103)
080624	07222C0029		1			03		5		0.020	$10,000.00	$200.00		BROS-0400(101)
080624	07222E0088		2			03		5		0.020	$6,600.00	$132.00		BROS-0400(101)
080624	07222I0007		3			03		5		0.020	$10,000.00	$200.00		BROS-0400(101)
080408	07811I0007		1			03		6		0.128	$11,800.00	$1,515.00		ST-6350(653)
080408	07811M0098		2			03		6		0.128	$11,800.00	$1,515.00		ST-6350(653)
080408	07811C0029		3			03		6		0.128	$11,800.00	$1,515.00		ST-6350(653)
071204	07832S0077		1			03		3		0.620	$6,239.51	$3,868.50		BR-3110(127)
071204	07832H0026		2			03		3		0.620	$4,500.00	$2,790.00		BR-3110(127)
071204	07832C0139		3			03		3		0.620	$7,000.00	$4,340.00		BR-3110(127)
071030	08080I0019		1			06		3		0.074	$6,300.00	$466.20		STP-3724(100)
071030	08080T0162		2			06		3		0.074	$10,500.00	$777.00		STP-3724(100)
071030	08080N0005		3			06		3		0.074	$10,500.00	$777.00		STP-3724(100)
080909	08112I0019		1			05		4		0.286	$15,820.00	$4,524.52		STP-2818(100)
080909	08112C0001		2			05		4		0.286	$7,569.06	$2,164.75		STP-2818(100)
080909	08112B0192		3			05		4		0.286	$26,400.00	$7,550.40		STP-2818(100)
080812	08222D0037		1			07		2		0.800	$11,100.00	$8,880.00		ST-4200(635)
080812	08222H0145		2			07		2		0.800	$8,250.00	$6,600.00		ST-4200(635)
080826	08692W0073		1			05		4		0.038	$20,000.00	$760.00		STP-2779(100)
080826	08692D0037		2			05		4		0.038	$20,000.00	$760.00		STP-2779(100)
080826	08692K0071		3			05		4		0.038	$3,950.00	$150.10		STP-2779(100)
071120	08694L0012		1			05		5		1.000	$7,150.00	$7,150.00		STP-1737(100)
071120	08694J0022		2			05		5		1.000	$6,800.00	$6,800.00		STP-1737(100)
071120	08694M0136		3			05		5		1.000	$6,600.00	$6,600.00		STP-1737(100)
071016	08719H0065		1			07		6		0.610	$6,500.00	$3,965.00		STP-3300(105)
080325	08719E0088		1			07		6		0.610	$11,700.00	$7,137.00		STP-3300(105)
080325	08719H0065		2			07		6		0.610	$7,000.00	$4,270.00		STP-3300(105)
080325	08719P0038		3			07		6		0.610	$13,000.00	$7,930.00		STP-3300(105)
080729	08887H0145		1			07		2		6.730	$7,875.00	$52,998.75		A008(887)
080729	08887M0131		2			07		2		6.730	$10,500.00	$70,665.00		A008(887)
080729	08887P0078		3			07		2		6.730	$10,500.00	$70,665.00		A008(887)
071127	09008H0065		1			07		6		0.160	$6,000.00	$960.00		STP-6840(102)
071127	09008L0012		2			07		6		0.160	$6,000.00	$960.00		STP-6840(102)
080819	09024I0052		1			07		1		1.540	$10,575.00	$16,285.50		STP-5758 (102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-055A Key = Units = MFBM Desc = BRKAWY WOOD SIGN POST TY D -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080819	09024W0112		2		07	1			1.540	$10,575.00	$16,285.50		STP-5758 (102)
080819	09024H0145		3		07	1			1.540	$11,000.00	$16,940.00		STP-5758 (102)
080826	09174M0104		1		05	2			0.204	$15,880.00	$3,239.52		STP-7744(103)
080826	09174P0078		2		05	2			0.204	$7,659.00	$1,562.44		STP-7744(103)
080826	09174H0145		3		05	2			0.204	$7,590.00	$1,548.36		STP-7744(103)
080923	09485W0158		1		08	3			0.122	$26,000.00	$3,172.00		STP-3340(113)
080923	09485K0071		2		08	3			0.122	$10,500.00	$1,281.00		STP-3340(113)
080923	09485H0145		3		08	3			0.122	$9,803.04	$1,195.97		STP-3340(113)
071030	09509W0158		1		08	3			0.050	$10,500.00	$525.00		STP-7803(100)
071030	09509K0071		2		08	3			0.050	$10,000.00	$500.00		STP-7803(100)
071030	09509K0084		3		08	3			0.050	$21,000.00	$1,050.00		STP-7803(100)
080311	09816R0141		1		09	3			0.031	$12,073.00	$374.26		A009(816)
080311	09816C0139		2		09	3			0.031	$11,200.00	$347.20		A009(816)
080311	09816M0047		3		09	3			0.031	$11,000.00	$341.00		A009(816)
080708	09997I0019		1		07	3			0.045	$1,050.00	$47.25		A009(997)
080708	09997H0145		2		07	3			0.045	$11,664.00	$524.88		A009(997)
080708	09997W0073		3		07	3			0.045	$1,000.00	$45.00		A009(997)
080701	11010C0064		1		05	1			9.119	$6,100.00	$55,625.90		A011(010)
080701	11010I0052		2		05	1			9.119	$6,136.00	$55,954.18		A011(010)
080701	11010S0026		3		05	1			9.119	$6,000.00	$54,714.00		A011(010)
080729	A8887H0145		1		07	2			6.730	$7,875.00	$52,998.75		A008(887)
080729	A8887M0131		2		07	2			6.730	$10,500.00	$70,665.00		A008(887)
080729	A8887P0078		3		07	2			6.730	$10,500.00	$70,665.00		A008(887)
LOW BID AVERAGE									30.247		$237,396.25	$7,848.62	
THREE LOW BID AVERAGE									88.289		$747,847.23	$8,470.40	

---------- Item No. = 616-060A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY A ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			18.000	$1,350.00	$24,300.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			18.000	$1,700.00	$30,600.00		DHP-NH-IR-CM-F-5116(068)
080311	09816R0141		1		09	3			16.000	$932.90	$14,926.40		A009(816)
080311	09816C0139		2		09	3			16.000	$900.00	$14,400.00		A009(816)
080311	09816M0047		3		09	3			16.000	$915.00	$14,640.00		A009(816)
080429	11003H0145		1		05	3			18.000	$1,350.00	$24,300.00		A011(003)
080429	11003W0073		2		05	3			18.000	$1,600.00	$28,800.00		A011(003)
080429	11003I0019		3		05	3			18.000	$1,593.00	$28,674.00		A011(003)
080701	11010C0064		1		05	1			8.000	$1,300.00	$10,400.00		A011(010)
080701	11010I0052		2		05	1			8.000	$1,311.00	$10,488.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-060A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080701	11010S0026		3		05	1			8.000	$1,300.00	$10,400.00		A011(010)
080819	11489I0019		1		05	3			18.000	$1,400.00	$25,200.00		A011(489)
080819	11489C0062		2		05	3			18.000	$1,500.00	$27,000.00		A011(489)
LOW BID AVERAGE									78.000		$99,126.40	$1,270.85	
THREE LOW BID AVERAGE									198.000		$264,128.40	$1,333.98	

---------- Item No. = 616-065A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY B ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			64.000	$1,600.00	$102,400.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			64.000	$1,400.00	$89,600.00		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1		03	3			3.000	$1,600.00	$4,800.00		BR-3110(127)
071204	07832H0026		2		03	3			3.000	$800.00	$2,400.00		BR-3110(127)
071204	07832C0139		3		03	3			3.000	$1,200.00	$3,600.00		BR-3110(127)
080930	08075C0062		1		05	3			9.000	$867.00	$7,803.00		STP-7843(100)
080930	08075W0158		2		05	3			9.000	$890.00	$8,010.00		STP-7843(100)
080930	08075N0005		3		05	3			9.000	$1,010.00	$9,090.00		STP-7843(100)
071127	08447C0029		1		07	5			6.000	$900.00	$5,400.00		ST-1786(609)
071127	08447I0007		2		07	5			6.000	$1,025.00	$6,150.00		ST-1786(609)
071127	08447B0189		3		07	5			6.000	$1,000.00	$6,000.00		ST-1786(609)
080311	09816R0141		1		09	3			9.000	$823.00	$7,407.00		A009(816)
080311	09816C0139		2		09	3			9.000	$800.00	$7,200.00		A009(816)
080311	09816M0047		3		09	3			9.000	$805.00	$7,245.00		A009(816)
080429	11003H0145		1		05	3			14.000	$1,060.00	$14,840.00		A011(003)
080429	11003W0073		2		05	3			14.000	$1,106.00	$15,484.00		A011(003)
080429	11003I0019		3		05	3			14.000	$1,107.00	$15,498.00		A011(003)
080819	11489I0019		1		05	3			7.000	$1,071.00	$7,497.00		A011(489)
080819	11489C0062		2		05	3			7.000	$1,300.00	$9,100.00		A011(489)
LOW BID AVERAGE									112.000		$150,147.00	$1,340.60	
THREE LOW BID AVERAGE									265.000		$329,524.00	$1,243.49	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 616-070A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY E ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	08075C0062		1			05	3			5.000	$260.00	$1,300.00		STP-7843(100)
080930	08075W0158		2			05	3			5.000	$265.00	$1,325.00		STP-7843(100)
080930	08075N0005		3			05	3			5.000	$194.25	$971.25		STP-7843(100)
080422	08126M0136		1			11	5			50.000	$253.26	$12,663.00		STP-7101(102)
080422	08126J0022		2			11	5			50.000	$264.00	$13,200.00		STP-7101(102)
071127	08447C0029		1			07	5			7.000	$600.00	$4,200.00		ST-1786(609)
071127	08447I0007		2			07	5			7.000	$325.00	$2,275.00		ST-1786(609)
071127	08447B0189		3			07	5			7.000	$300.00	$2,100.00		ST-1786(609)
071120	08686W0158		1			05	3			22.000	$90.00	$1,980.00		STP-3861(101)
071120	08686C0062		2			05	3			22.000	$189.00	$4,158.00		STP-3861(101)
071120	08686K0084		3			05	3			22.000	$87.60	$1,927.20		STP-3861(101)
080826	08692W0073		1			05	4			9.000	$300.00	$2,700.00		STP-2779(100)
080826	08692D0037		2			05	4			9.000	$300.00	$2,700.00		STP-2779(100)
080826	08692K0071		3			05	4			9.000	$150.00	$1,350.00		STP-2779(100)
071016	08719H0065		1			07	6			5.000	$325.00	$1,625.00		STP-3300(105)
080325	08719E0088		1			07	6			5.000	$265.00	$1,325.00		STP-3300(105)
080325	08719H0065		2			07	6			5.000	$130.00	$650.00		STP-3300(105)
080325	08719P0038		3			07	6			5.000	$400.00	$2,000.00		STP-3300(105)
080205	08799H0145		1			05	3			13.000	$89.30	$1,160.90		STP-8743(101)
080205	08799K0071		2			05	3			13.000	$230.00	$2,990.00		STP-8743(101)
080205	08799W0158		3			05	3			13.000	$215.00	$2,795.00		STP-8743(101)
080729	08887H0145		1			07	2			5.000	$341.25	$1,706.25		A008(887)
080729	08887M0131		2			07	2			5.000	$295.00	$1,475.00		A008(887)
080729	08887P0078		3			07	2			5.000	$300.00	$1,500.00		A008(887)
080108	09026K0084		1			05	1			25.000	$170.00	$4,250.00		STP-7645(100)
080108	09026P0078		2			05	1			25.000	$95.00	$2,375.00		STP-7645(100)
080108	09026I0052		3			05	1			25.000	$200.00	$5,000.00		STP-7645(100)
080529	09195I0019		1			08	3			7.000	$131.60	$921.20		STP-7923(103)
080529	09195P0038		2			08	3			7.000	$305.00	$2,135.00		STP-7923(103)
080529	09195W0158		3			08	3			7.000	$300.00	$2,100.00		STP-7923(103)
080226	09347H0145		1			07	3			21.000	$90.00	$1,890.00		ST-3110(647)
080226	09347I0019		2			07	3			21.000	$90.00	$1,890.00		ST-3110(647)
080226	09347C0062		3			07	3			21.000	$158.00	$3,318.00		ST-3110(647)
080909	09432I0052		1			09	1			70.000	$315.00	$22,050.00		STP-7665(100)
080909	09432P0078		2			09	1			70.000	$352.05	$24,643.50		STP-7665(100)
080909	09432C0028		3			09	1			70.000	$226.20	$15,834.00		STP-7665(100)
071023	09443H0065		1			11	5			18.000	$350.00	$6,300.00		STP-0600(111)
071023	09443G0012		2			11	5			18.000	$350.00	$6,300.00		STP-0600(111)
071023	09443M0136		3			11	5			18.000	$402.50	$7,245.00		STP-0600(111)
071030	09509W0158		1			08	3			3.000	$160.00	$480.00		STP-7803(100)
071030	09509K0071		2			08	3			3.000	$165.00	$495.00		STP-7803(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 616-070A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY E -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071030	09509K0084		3			08	3			3.000	$183.75	$551.25		STP-7803(100)
080617	09687H0145		1			08	4			10.000	$117.00	$1,170.00		STP-7042(101)
080617	09687I0019		2			08	4			10.000	$380.00	$3,800.00		STP-7042(101)
080617	09687K0038		3			08	4			10.000	$110.00	$1,100.00		STP-7042(101)
080909	09753S0257		1			07	1			4.000	$400.00	$1,600.00		A009(753)
080909	09753C0247		2			07	1			4.000	$288.00	$1,152.00		A009(753)
080909	09753I0052		3			07	1			4.000	$290.00	$1,160.00		A009(753)
080930	09756C0247		1			07	2			3.000	$500.00	$1,500.00		A009(756)
080930	09756A0193		2			07	2			3.000	$525.00	$1,575.00		A009(756)
080930	09756M0006		3			07	2			3.000	$525.00	$1,575.00		A009(756)
080930	09758M0190		1			11	3			3.000	$225.00	$675.00		A009(758)
080930	09758D0146		2			11	3			3.000	$85.70	$257.10		A009(758)
080930	09758P0038		3			11	3			3.000	$235.00	$705.00		A009(758)
080311	09816R0141		1			09	3			1.000	$247.00	$247.00		A009(816)
080311	09816C0139		2			09	3			1.000	$236.00	$236.00		A009(816)
080311	09816M0047		3			09	3			1.000	$242.00	$242.00		A009(816)
080708	09997I0019		1			07	3			1.000	$1.05	$1.05		A009(997)
080708	09997H0145		2			07	3			1.000	$351.00	$351.00		A009(997)
080708	09997W0073		3			07	3			1.000	$200.00	$200.00		A009(997)
080812	11007G0110		1			07	3			6.000	$220.00	$1,320.00		A011(007)
080812	11007M0047		2			07	3			6.000	$240.60	$1,443.60		A011(007)
080812	11007W0014		3			07	3			6.000	$220.00	$1,320.00		A011(007)
080729	A8887H0145		1			07	2			5.000	$341.25	$1,706.25		A008(887)
080729	A8887M0131		2			07	2			5.000	$295.00	$1,475.00		A008(887)
080729	A8887P0078		3			07	2			5.000	$300.00	$1,500.00		A008(887)
LOW BID AVERAGE										298.000		$72,770.65	$244.20	
THREE LOW BID AVERAGE										834.000		$204,165.55	$244.80	

---------- Item No. = 617-005A Key = Units = EACH Desc = DELINEATOR TY 1 ----------

080603	01729P0177		1			01	1			283.000	$26.00	$7,358.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			283.000	$25.25	$7,145.75		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			19.000	$31.00	$589.00		BRF-5120(100)
080930	05158A0037		2			07	1			19.000	$30.00	$570.00		BRF-5120(100)
080930	05158H0026		3			07	1			19.000	$30.00	$570.00		BRF-5120(100)
071002	06028C0029		1			07	5			22.000	$25.00	$550.00		BROS-1500(103)
071002	06028I0007		2			07	5			22.000	$25.00	$550.00		BROS-1500(103)
071002	06028B0189		3			07	5			22.000	$22.00	$484.00		BROS-1500(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-005A									Key =		Units = EACH	Desc = DELINEATOR TY 1		-(Continued)-
080819	09024I0052		1			07	1			602.000	$27.00	$16,254.00		STP-5758 (102)
080819	09024W0112		2			07	1			602.000	$22.50	$13,545.00		STP-5758 (102)
080819	09024H0145		3			07	1			602.000	$28.00	$16,856.00		STP-5758 (102)
080722	09337P0078		1			07	2			115.000	$30.00	$3,450.00		ST-4200(637)
080722	09337V0012		2			07	2			115.000	$29.00	$3,335.00		ST-4200(637)
080722	09337D0037		3			07	2			115.000	$32.00	$3,680.00		ST-4200(637)
080115	09341A0089		1			07	3			200.000	$36.75	$7,350.00		ST-3754(604)
080115	09341K0084		2			07	3			200.000	$26.46	$5,292.00		ST-3754(604)
080115	09341C0062		3			07	3			200.000	$19.50	$3,900.00		ST-3754(604)
080722	09449I0052		1			07	1			785.000	$27.50	$21,587.50		STP-5778 (101)
080722	09449P0078		2			07	1			785.000	$30.00	$23,550.00		STP-5778 (101)
080722	09449C0064		3			07	1			785.000	$29.00	$22,765.00		STP-5778 (101)
080506	09543L0012		1			07	5			251.000	$21.00	$5,271.00		NH-1480(127)
080506	09543J0022		2			07	5			251.000	$21.00	$5,271.00		NH-1480(127)
071016	09628B0189		1			09	5			3.000	$36.00	$108.00		IM-15-1(143)7
071016	09628W0012		2			09	5			3.000	$70.00	$210.00		IM-15-1(143)7
080311	09816R0141		1			09	3			78.000	$20.00	$1,560.00		A009(816)
080311	09816C0139		2			09	3			78.000	$19.00	$1,482.00		A009(816)
080311	09816M0047		3			09	3			78.000	$19.40	$1,513.20		A009(816)
080617	10446S0088		1			05	2			30.000	$30.00	$900.00		A010(446)
080617	10446W0085		2			05	2			30.000	$30.00	$900.00		A010(446)
080617	10446W0073		3			05	2			30.000	$29.00	$870.00		A010(446)
071030	11001C0062		1			08	3			53.000	$22.00	$1,166.00		A011(001)
071030	11001I0019		2			08	3			53.000	$25.00	$1,325.00		A011(001)
071030	11001W0073		3			08	3			53.000	$25.00	$1,325.00		A011(001)
080429	11003H0145		1			05	3			149.000	$24.10	$3,590.90		A011(003)
080429	11003W0073		2			05	3			149.000	$28.20	$4,201.80		A011(003)
080429	11003I0019		3			05	3			149.000	$28.20	$4,201.80		A011(003)
LOW BID AVERAGE										2590.000		$69,734.40	$26.92	
THREE LOW BID AVERAGE										7233.000		$193,276.95	$26.72	
---------- Item No. = 617-010A									Key =		Units = EACH	Desc = DELINEATOR TY 2		----------
080603	01729P0177		1			01	1			52.000	$28.00	$1,456.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			52.000	$25.75	$1,339.00		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1			03	3			4.000	$30.00	$120.00		BR-3110(127)
071204	07832H0026		2			03	3			4.000	$30.00	$120.00		BR-3110(127)
071204	07832C0139		3			03	3			4.000	$26.25	$105.00		BR-3110(127)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-010A									Key =		Units = EACH	Desc = DELINEATOR TY 2		-(Continued)-
071030	09509W0158		1			08	3			6.000	$31.00	$186.00		STP-7803(100)
071030	09509K0071		2			08	3			6.000	$30.00	$180.00		STP-7803(100)
071030	09509K0084		3			08	3			6.000	$220.50	$1,323.00		STP-7803(100)
080311	09816R0141		1			09	3			27.000	$22.00	$594.00		A009(816)
080311	09816C0139		2			09	3			27.000	$21.00	$567.00		A009(816)
080311	09816M0047		3			09	3			27.000	$21.50	$580.50		A009(816)
071030	11001C0062		1			08	3			2.000	$24.00	$48.00		A011(001)
071030	11001I0019		2			08	3			2.000	$31.40	$62.80		A011(001)
071030	11001W0073		3			08	3			2.000	$32.00	$64.00		A011(001)
080429	11003H0145		1			05	3			34.000	$25.50	$867.00		A011(003)
080429	11003W0073		2			05	3			34.000	$30.50	$1,037.00		A011(003)
080429	11003I0019		3			05	3			34.000	$30.50	$1,037.00		A011(003)
080812	11007G0110		1			07	3			45.000	$37.00	$1,665.00		A011(007)
080812	11007M0047		2			07	3			45.000	$39.76	$1,789.20		A011(007)
080812	11007W0014		3			07	3			45.000	$40.00	$1,800.00		A011(007)
080701	11010C0064		1			05	1			362.000	$27.00	$9,774.00		A011(010)
080701	11010I0052		2			05	1			362.000	$28.00	$10,136.00		A011(010)
080701	11010S0026		3			05	1			362.000	$26.80	$9,701.60		A011(010)
LOW BID AVERAGE										532.000		$14,710.00	$27.65	
THREE LOW BID AVERAGE										1544.000		$44,552.10	$28.85	
---------- Item No. = 617-015A									Key =		Units = EACH	Desc = DELINEATOR TY 3		----------
071002	06028C0029		1			07	5			12.000	$25.00	$300.00		BROS-1500(103)
071002	06028I0007		2			07	5			12.000	$30.00	$360.00		BROS-1500(103)
071002	06028B0189		3			07	5			12.000	$30.00	$360.00		BROS-1500(103)
080729	08887H0145		1			07	2			626.000	$26.78	$16,764.28		A008(887)
080729	08887H0145		1			07	2			130.000	$26.78	$3,481.40		A008(887)
080729	08887M0131		2			07	2			626.000	$37.00	$23,162.00		A008(887)
080729	08887M0131		2			07	2			130.000	$37.00	$4,810.00		A008(887)
080729	08887P0078		3			07	2			626.000	$37.00	$23,162.00		A008(887)
080729	08887P0078		3			07	2			130.000	$37.00	$4,810.00		A008(887)
080617	10446S0088		1			05	2			8.000	$34.00	$272.00		A010(446)
080617	10446W0085		2			05	2			8.000	$35.00	$280.00		A010(446)
080617	10446W0073		3			05	2			8.000	$30.00	$240.00		A010(446)
080729	A8887H0145		1			07	2			626.000	$26.78	$16,764.28		A008(887)
080729	A8887H0145		1			07	2			130.000	$26.78	$3,481.40		A008(887)
080729	A8887M0131		2			07	2			626.000	$37.00	$23,162.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 617-015A Key = Units = EACH Desc = DELINEATOR TY 3 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887M0131		2		07	2			130.000	$37.00	$4,810.00		A008(887)
080729	A8887P0078		3		07	2			626.000	$37.00	$23,162.00		A008(887)
080729	A8887P0078		3		07	2			130.000	$37.00	$4,810.00		A008(887)
LOW BID AVERAGE									1532.000		$41,063.36	$26.80	
THREE LOW BID AVERAGE									4596.000		$154,191.36	$33.55	

---------- Item No. = 617-020A Key = Units = EACH Desc = DELINEATOR TY 4 ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	05158S0077		1		07	1			6.000	$38.00	$228.00		BRF-5120(100)
080930	05158A0037		2		07	1			6.000	$35.00	$210.00		BRF-5120(100)
080930	05158H0026		3		07	1			6.000	$35.00	$210.00		BRF-5120(100)
071002	06028C0029		1		07	5			2.000	$25.00	$50.00		BROS-1500(103)
071002	06028I0007		2		07	5			2.000	$35.00	$70.00		BROS-1500(103)
071002	06028B0189		3		07	5			2.000	$31.00	$62.00		BROS-1500(103)
071030	08080I0019		1		06	3			2.000	$26.30	$52.60		STP-3724(100)
071030	08080T0162		2		06	3			2.000	$31.50	$63.00		STP-3724(100)
071030	08080N0005		3		06	3			2.000	$31.50	$63.00		STP-3724(100)
080729	08887H0145		1		07	2			76.000	$28.88	$2,194.88		A008(887)
080729	08887M0131		2		07	2			76.000	$42.00	$3,192.00		A008(887)
080729	08887P0078		3		07	2			76.000	$42.00	$3,192.00		A008(887)
080819	09024I0052		1		07	1			12.000	$30.00	$360.00		STP-5758 (102)
080819	09024W0112		2		07	1			12.000	$24.00	$288.00		STP-5758 (102)
080819	09024H0145		3		07	1			12.000	$34.00	$408.00		STP-5758 (102)
080722	09337P0078		1		07	2			12.000	$35.00	$420.00		ST-4200(637)
080722	09337V0012		2		07	2			12.000	$34.00	$408.00		ST-4200(637)
080722	09337D0037		3		07	2			12.000	$37.00	$444.00		ST-4200(637)
080115	09341A0089		1		07	3			64.000	$36.75	$2,352.00		ST-3754(604)
080115	09341K0084		2		07	3			64.000	$28.77	$1,841.28		ST-3754(604)
080115	09341C0062		3		07	3			64.000	$23.60	$1,510.40		ST-3754(604)
080722	09449I0052		1		07	1			42.000	$31.00	$1,302.00		STP-5778 (101)
080722	09449P0078		2		07	1			42.000	$32.00	$1,344.00		STP-5778 (101)
080722	09449C0064		3		07	1			42.000	$32.50	$1,365.00		STP-5778 (101)
080506	09543L0012		1		07	5			10.000	$25.00	$250.00		NH-1480(127)
080506	09543J0022		2		07	5			10.000	$25.00	$250.00		NH-1480(127)
080701	11010C0064		1		05	1			20.000	$30.00	$600.00		A011(010)
080701	11010I0052		2		05	1			20.000	$31.00	$620.00		A011(010)
080701	11010S0026		3		05	1			20.000	$29.60	$592.00		A011(010)
080729	A8887H0145		1		07	2			76.000	$28.88	$2,194.88		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-020A										Key =	Units = EACH	Desc = DELINEATOR TY 4		-(Continued)-
080729	A8887M0131	2				07	2			76.000	$42.00	$3,192.00		A008(887)
080729	A8887P0078	3				07	2			76.000	$42.00	$3,192.00		A008(887)
LOW BID AVERAGE										322.000		$10,004.36	$31.07	
THREE LOW BID AVERAGE										956.000		$32,521.04	$34.02	
---------- Item No. = 617-025A										Key =	Units = EACH	Desc = DELINEATOR TY 5		----------
080930	05158S0077	1				07	1			6.000	$87.00	$522.00		BRF-5120(100)
080930	05158A0037	2				07	1			6.000	$33.50	$201.00		BRF-5120(100)
080930	05158H0026	3				07	1			6.000	$32.00	$192.00		BRF-5120(100)
080722	09337P0078	1				07	2			9.000	$31.00	$279.00		ST-4200(637)
080722	09337V0012	2				07	2			9.000	$30.00	$270.00		ST-4200(637)
080722	09337D0037	3				07	2			9.000	$33.00	$297.00		ST-4200(637)
080429	11003H0145	1				05	3			3.000	$29.10	$87.30		A011(003)
080429	11003W0073	2				05	3			3.000	$31.75	$95.25		A011(003)
080429	11003I0019	3				05	3			3.000	$32.00	$96.00		A011(003)
LOW BID AVERAGE										18.000		$888.30	$49.35	
THREE LOW BID AVERAGE										54.000		$2,039.55	$37.77	
---------- Item No. = 617-030A										Key =	Units = EACH	Desc = DELINEATOR TY 6		----------
080429	11003H0145	1				05	3			24.000	$29.10	$698.40		A011(003)
080429	11003W0073	2				05	3			24.000	$37.50	$900.00		A011(003)
080429	11003I0019	3				05	3			24.000	$37.70	$904.80		A011(003)
LOW BID AVERAGE										24.000		$698.40	$29.10	
THREE LOW BID AVERAGE										72.000		$2,503.20	$34.77	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 617-040A								Key =		Units = EACH	Desc = DELINEATOR TY 8		----------
071204	07832S0077		1		03	3			21.000	$45.00	$945.00		BR-3110(127)
071204	07832H0026		2		03	3			21.000	$50.00	$1,050.00		BR-3110(127)
071204	07832C0139		3		03	3			21.000	$39.50	$829.50		BR-3110(127)
LOW BID AVERAGE									21.000		$945.00	$45.00	
THREE LOW BID AVERAGE									63.000		$2,824.50	$44.83	
---------- Item No. = 617-045A								Key =		Units = EACH	Desc = DELINEATOR TY 9		----------
080603	01729P0177		1		01	1			86.000	$19.00	$1,634.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			86.000	$10.75	$924.50		DHP-NH-IR-CM-F-5116(068)
071127	08447C0029		1		07	5			20.000	$20.00	$400.00		ST-1786(609)
071127	08447I0007		2		07	5			20.000	$5.00	$100.00		ST-1786(609)
071127	08447B0189		3		07	5			20.000	$4.50	$90.00		ST-1786(609)
080617	10446S0088		1		05	2			10.000	$29.00	$290.00		A010(446)
080617	10446W0085		2		05	2			10.000	$29.00	$290.00		A010(446)
080617	10446W0073		3		05	2			10.000	$13.00	$130.00		A010(446)
080429	11003H0145		1		05	3			1003.000	$4.60	$4,613.80		A011(003)
080429	11003W0073		2		05	3			1003.000	$4.70	$4,714.10		A011(003)
080429	11003I0019		3		05	3			1003.000	$5.85	$5,867.55		A011(003)
080325	11006S0255		1		08	3			1003.000	$5.55	$5,566.65		A011(006)
080325	11006I0019		2		08	3			1003.000	$6.15	$6,168.45		A011(006)
080812	11007G0110		1		07	3			8.000	$25.60	$204.80		A011(007)
080812	11007M0047		2		07	3			8.000	$6.56	$52.48		A011(007)
080812	11007W0014		3		07	3			8.000	$20.00	$160.00		A011(007)
080819	11489I0019		1		05	3			1315.000	$7.65	$10,059.75		A011(489)
080819	11489C0062		2		05	3			1315.000	$13.30	$17,489.50		A011(489)
080722	11518C0139		1		06	3			44.000	$20.75	$913.00		A011(518)
080722	11518M0047		2		06	3			44.000	$22.00	$968.00		A011(518)
080722	11518H0026		3		06	3			44.000	$5.00	$220.00		A011(518)
LOW BID AVERAGE									3489.000		$23,682.00	$6.79	
THREE LOW BID AVERAGE									8063.000		$60,856.58	$7.55	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 617-050A								Key =		Units = EACH	Desc = MILEPOST TY 1		----------
080311	09816R0141		1		09	3			1.000	$384.00	$384.00		A009(816)
080311	09816C0139		2		09	3			1.000	$375.00	$375.00		A009(816)
080311	09816M0047		3		09	3			1.000	$375.00	$375.00		A009(816)
080429	11003H0145		1		05	3			6.000	$300.00	$1,800.00		A011(003)
080429	11003W0073		2		05	3			6.000	$260.00	$1,560.00		A011(003)
080429	11003I0019		3		05	3			6.000	$258.00	$1,548.00		A011(003)
080701	11010C0064		1		05	1			8.000	$370.00	$2,960.00		A011(010)
080701	11010I0052		2		05	1			8.000	$363.00	$2,904.00		A011(010)
080701	11010S0026		3		05	1			8.000	$355.00	$2,840.00		A011(010)
080819	11489I0019		1		05	3			6.000	$311.00	$1,866.00		A011(489)
080819	11489C0062		2		05	3			6.000	$315.00	$1,890.00		A011(489)
LOW BID AVERAGE									21.000		$7,010.00	$333.81	
THREE LOW BID AVERAGE									57.000		$18,502.00	$324.60	
---------- Item No. = 617-055A								Key =		Units = EACH	Desc = MILEPOST TY 2		----------
080603	01729P0177		1		01	1			2.000	$290.00	$580.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			2.000	$375.00	$750.00		DHP-NH-IR-CM-F-5116(068)
071127	09008H0065		1		07	6			6.000	$400.00	$2,400.00		STP-6840(102)
071127	09008L0012		2		07	6			6.000	$385.00	$2,310.00		STP-6840(102)
LOW BID AVERAGE									8.000		$2,980.00	$372.50	
THREE LOW BID AVERAGE									16.000		$6,040.00	$377.50	
---------- Item No. = 617-060A								Key =		Units = EACH	Desc = MILEPOST TY 3		----------
080603	01729P0177		1		01	1			2.000	$310.00	$620.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			2.000	$400.00	$800.00		DHP-NH-IR-CM-F-5116(068)
080408	07811I0007		1		03	6			1.000	$350.00	$350.00		ST-6350(653)
080408	07811M0098		2		03	6			1.000	$365.00	$365.00		ST-6350(653)
080408	07811C0029		3		03	6			1.000	$250.00	$250.00		ST-6350(653)
080729	08887H0145		1		07	2			23.000	$393.75	$9,056.25		A008(887)
080729	08887M0131		2		07	2			23.000	$280.00	$6,440.00		A008(887)
080729	08887P0078		3		07	2			23.000	$280.00	$6,440.00		A008(887)
080819	09024I0052		1		07	1			7.000	$365.00	$2,555.00		STP-5758 (102)
080819	09024W0112		2		07	1			7.000	$435.00	$3,045.00		STP-5758 (102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 617-060A Key = Units = EACH Desc = MILEPOST TY 3 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080819	09024H0145		3		07	1			7.000	$440.00	$3,080.00		STP-5758 (102)
080729	A8887H0145		1		07	2			23.000	$393.75	$9,056.25		A008(887)
080729	A8887M0131		2		07	2			23.000	$280.00	$6,440.00		A008(887)
080729	A8887P0078		3		07	2			23.000	$280.00	$6,440.00		A008(887)
LOW BID AVERAGE									56.000		$21,637.50	$386.38	
THREE LOW BID AVERAGE									166.000		$54,937.50	$330.95	

---------- Item No. = 618-010A Key = Units = EACH Desc = RIGHT-OF-WAY MARKER ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	07673M0190		1		07	3			14.000	$68.00	$952.00		STP-7993(100)
080603	07673W0158		2		07	3			14.000	$270.00	$3,780.00		STP-7993(100)
080603	07673I0019		3		07	3			14.000	$189.00	$2,646.00		STP-7993(100)
080930	08075C0062		1		05	3			18.000	$128.00	$2,304.00		STP-7843(100)
080930	08075W0158		2		05	3			18.000	$130.00	$2,340.00		STP-7843(100)
080930	08075N0005		3		05	3			18.000	$215.25	$3,874.50		STP-7843(100)
080826	08692W0073		1		05	4			16.000	$250.00	$4,000.00		STP-2779(100)
080826	08692D0037		2		05	4			16.000	$250.00	$4,000.00		STP-2779(100)
080826	08692K0071		3		05	4			16.000	$250.00	$4,000.00		STP-2779(100)
080205	08799H0145		1		05	3			57.000	$268.00	$15,276.00		STP-8743(101)
080205	08799K0071		2		05	3			57.000	$72.00	$4,104.00		STP-8743(101)
080205	08799W0158		3		05	3			57.000	$131.00	$7,467.00		STP-8743(101)
080617	08811V0012		1		08	3			3.000	$400.00	$1,200.00		ST-3270(648)
080617	08811H0145		2		08	3			3.000	$210.00	$630.00		ST-3270(648)
080617	08811P0038		3		08	3			3.000	$400.00	$1,200.00		ST-3270(648)
080529	09195I0019		1		08	3			17.000	$273.00	$4,641.00		STP-7923(103)
080529	09195P0038		2		08	3			17.000	$180.00	$3,060.00		STP-7923(103)
080529	09195W0158		3		08	3			17.000	$275.00	$4,675.00		STP-7923(103)
080812	11007G0110		1		07	3			17.000	$197.00	$3,349.00		A011(007)
080812	11007M0047		2		07	3			17.000	$214.96	$3,654.32		A011(007)
080812	11007W0014		3		07	3			17.000	$250.00	$4,250.00		A011(007)
LOW BID AVERAGE									142.000		$31,722.00	$223.39	
THREE LOW BID AVERAGE									426.000		$81,402.82	$191.09	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 618-025A									Key =		Units = EACH	Desc = STREET MONUMENT		----------
080603	01729P0177		1			01		1		6.000	$1,800.00	$10,800.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		6.000	$500.00	$3,000.00		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1			07		3		1.000	$425.00	$425.00		STP-7993(100)
080603	07673W0158		2			07		3		1.000	$280.00	$280.00		STP-7993(100)
080603	07673I0019		3			07		3		1.000	$352.00	$352.00		STP-7993(100)
080205	07783M0006		1			03		2		2.000	$350.00	$700.00		BR-7724(100)
080205	07783W0085		2			03		2		2.000	$500.00	$1,000.00		BR-7724(100)
080205	07783C0247		3			03		2		2.000	$300.00	$600.00		BR-7724(100)
080826	08692W0073		1			05		4		1.000	$620.00	$620.00		STP-2779(100)
080826	08692D0037		2			05		4		1.000	$700.00	$700.00		STP-2779(100)
080826	08692K0071		3			05		4		1.000	$1,000.00	$1,000.00		STP-2779(100)
071120	08694L0012		1			05		5		4.000	$440.00	$1,760.00		STP-1737(100)
071120	08694J0022		2			05		5		4.000	$400.00	$1,600.00		STP-1737(100)
071120	08694M0136		3			05		5		4.000	$506.25	$2,025.00		STP-1737(100)
080205	08799H0145		1			05		3		6.000	$525.00	$3,150.00		STP-8743(101)
080205	08799K0071		2			05		3		6.000	$450.00	$2,700.00		STP-8743(101)
080205	08799W0158		3			05		3		6.000	$525.00	$3,150.00		STP-8743(101)
080819	09024I0052		1			07		1		9.000	$450.00	$4,050.00		STP-5758 (102)
080819	09024W0112		2			07		1		9.000	$500.00	$4,500.00		STP-5758 (102)
080819	09024H0145		3			07		1		9.000	$250.00	$2,250.00		STP-5758 (102)
080108	09026K0084		1			05		1		6.000	$270.00	$1,620.00		STP-7645(100)
080108	09026P0078		2			05		1		6.000	$371.00	$2,226.00		STP-7645(100)
080108	09026I0052		3			05		1		6.000	$500.00	$3,000.00		STP-7645(100)
080529	09195I0019		1			08		3		1.000	$283.50	$283.50		STP-7923(103)
080529	09195P0038		2			08		3		1.000	$300.00	$300.00		STP-7923(103)
080529	09195W0158		3			08		3		1.000	$285.00	$285.00		STP-7923(103)
080617	09687H0145		1			08		4		2.000	$530.00	$1,060.00		STP-7042(101)
080617	09687I0019		2			08		4		2.000	$525.00	$1,050.00		STP-7042(101)
080617	09687K0038		3			08		4		2.000	$600.00	$1,200.00		STP-7042(101)
080708	09997I0019		1			07		3		4.000	$315.00	$1,260.00		A009(997)
080708	09997H0145		2			07		3		4.000	$431.00	$1,724.00		A009(997)
080708	09997W0073		3			07		3		4.000	$350.00	$1,400.00		A009(997)
080617	10446S0088		1			05		2		2.000	$500.00	$1,000.00		A010(446)
080617	10446W0085		2			05		2		2.000	$250.00	$500.00		A010(446)
080617	10446W0073		3			05		2		2.000	$260.00	$520.00		A010(446)
080812	11007G0110		1			07		3		1.000	$670.00	$670.00		A011(007)
080812	11007M0047		2			07		3		1.000	$722.42	$722.42		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 618-025A								Key =		Units = EACH	Desc = STREET MONUMENT		-(Continued)-
080812	11007W0014		3		07	3			1.000	$675.00	$675.00		A011(007)
LOW BID AVERAGE									45.000		$27,398.50	$608.86	
THREE LOW BID AVERAGE									129.000		$64,157.92	$497.35	
---------- Item No. = 620-005A								Key =		Units = CY	Desc = SELECT TOPSOIL		----------
080603	01729P0177		1		01	1			32796.233	$10.70	$351,064.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			32796.233	$14.91	$488,982.00		DHP-NH-IR-CM-F-5116(068)
071016	09628B0189		1		09	5			63.000	$92.61	$5,834.43		IM-15-1(143)7
071016	09628W0012		2		09	5			63.000	$100.00	$6,300.00		IM-15-1(143)7
LOW BID AVERAGE									32859.233		$356,898.43	$10.86	
THREE LOW BID AVERAGE									65718.467		$852,180.43	$12.97	
---------- Item No. = 620-010A								Key =		Units = CY	Desc = MULCH		----------
080603	01729P0177		1		01	1			160.868	$44.35	$7,134.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			160.868	$45.88	$7,380.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1		03	2			2.000	$235.00	$470.00		BR-7724(100)
080205	07783W0085		2		03	2			2.000	$200.00	$400.00		BR-7724(100)
080205	07783C0247		3		03	2			2.000	$220.00	$440.00		BR-7724(100)
071016	09628B0189		1		09	5			8.000	$60.55	$484.40		IM-15-1(143)7
071016	09628W0012		2		09	5			8.000	$170.00	$1,360.00		IM-15-1(143)7
080930	09756C0247		1		07	2			34.000	$70.00	$2,380.00		A009(756)
080930	09756A0193		2		07	2			34.000	$84.00	$2,856.00		A009(756)
080930	09756M0006		3		07	2			34.000	$84.00	$2,856.00		A009(756)
LOW BID AVERAGE									204.868		$10,468.40	$51.10	
THREE LOW BID AVERAGE									445.737		$25,760.40	$57.79	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 620-020A									Key =		Units = EACH	Desc = PLANTING TREE (SEEDLING or CON		----------
080603	01729P0177		1			01	1			77.000	$22.00	$1,694.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			197.000	$230.00	$45,310.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			330.000	$230.00	$75,900.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			71.000	$22.00	$1,562.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			70.000	$310.00	$21,700.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			22.000	$310.00	$6,820.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			166.000	$22.00	$3,652.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			292.000	$22.00	$6,424.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			19.000	$310.00	$5,890.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			17.000	$22.00	$374.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			248.000	$22.00	$5,456.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1			01	1			15.000	$260.00	$3,900.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			77.000	$23.00	$1,771.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			197.000	$240.00	$47,280.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			330.000	$240.00	$79,200.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			71.000	$23.00	$1,633.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			70.000	$320.00	$22,400.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			22.000	$320.00	$7,040.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			166.000	$23.00	$3,818.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			292.000	$23.00	$6,716.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			19.000	$320.00	$6,080.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			17.000	$23.00	$391.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			248.000	$23.00	$5,704.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			15.000	$270.00	$4,050.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1			03	2			10.000	$410.00	$4,100.00		BR-7724(100)
080205	07783W0085		2			03	2			10.000	$370.00	$3,700.00		BR-7724(100)
080205	07783C0247		3			03	2			10.000	$375.00	$3,750.00		BR-7724(100)
080422	08126M0136		1			11	5			2.000	$350.00	$700.00		STP-7101(102)
080422	08126J0022		2			11	5			2.000	$890.00	$1,780.00		STP-7101(102)
071016	09628B0189		1			09	5			14.000	$200.00	$2,800.00		IM-15-1(143)7
071016	09628W0012		2			09	5			14.000	$490.00	$6,860.00		IM-15-1(143)7
LOW BID AVERAGE										1550.000		$186,282.00	$120.18	
THREE LOW BID AVERAGE										3110.000		$388,455.00	$124.91	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 620-025A								Key =		Units = EACH	Desc = PLANTING SHRUB (BARE-ROOT or C		----------
080603	01729P0177	1			01	1			167.000	$22.00	$3,674.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			11.000	$22.00	$242.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			12.000	$22.00	$264.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			53.000	$22.00	$1,166.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			13.000	$22.00	$286.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			259.000	$22.00	$5,698.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			306.000	$22.00	$6,732.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			32.000	$22.00	$704.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			355.000	$22.00	$7,810.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			22.000	$22.00	$484.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			678.000	$22.00	$14,916.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177	1			01	1			399.000	$22.00	$8,778.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			167.000	$23.00	$3,841.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			11.000	$23.00	$253.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			12.000	$23.00	$276.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			53.000	$23.00	$1,219.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			13.000	$23.00	$299.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			259.000	$23.00	$5,957.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			306.000	$23.00	$7,038.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			32.000	$23.00	$736.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			355.000	$23.00	$8,165.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			22.000	$23.00	$506.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			678.000	$23.00	$15,594.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2			01	1			399.000	$23.00	$9,177.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006	1			03	2			3.000	$235.00	$705.00		BR-7724(100)
080205	07783W0085	2			03	2			3.000	$210.00	$630.00		BR-7724(100)
080205	07783C0247	3			03	2			3.000	$225.00	$675.00		BR-7724(100)
080729	08887H0145	1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	08887H0145	1			07	2			50.000	$26.30	$1,315.00		A008(887)
080729	08887H0145	1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	08887H0145	1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	08887H0145	1			07	2			185.000	$26.30	$4,865.50		A008(887)
080729	08887H0145	1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	08887H0145	1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	08887H0145	1			07	2			185.000	$26.30	$4,865.50		A008(887)
080729	08887H0145	1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	08887M0131	2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	08887M0131	2			07	2			50.000	$25.05	$1,252.50		A008(887)
080729	08887M0131	2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	08887M0131	2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	08887M0131	2			07	2			185.000	$25.05	$4,634.25		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 620-025A Key = Units = EACH Desc = PLANTING SHRUB (BARE-ROOT or C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	08887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	08887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	08887M0131		2			07	2			185.000	$25.05	$4,634.25		A008(887)
080729	08887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	08887P0078		3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	08887P0078		3			07	2			50.000	$26.00	$1,300.00		A008(887)
080729	08887P0078		3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	08887P0078		3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	08887P0078		3			07	2			185.000	$26.00	$4,810.00		A008(887)
080729	08887P0078		3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	08887P0078		3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	08887P0078		3			07	2			185.000	$26.00	$4,810.00		A008(887)
080729	08887P0078		3			07	2			130.000	$26.00	$3,380.00		A008(887)
071016	09628B0189		1			09	5			40.000	$50.00	$2,000.00		IM-15-1(143)7
071016	09628B0189		1			09	5			32.000	$50.00	$1,600.00		IM-15-1(143)7
071016	09628B0189		1			09	5			12.000	$90.00	$1,080.00		IM-15-1(143)7
071016	09628W0012		2			09	5			40.000	$215.00	$8,600.00		IM-15-1(143)7
071016	09628W0012		2			09	5			32.000	$230.00	$7,360.00		IM-15-1(143)7
071016	09628W0012		2			09	5			12.000	$380.00	$4,560.00		IM-15-1(143)7
080930	09756C0247		1			07	2			42.000	$45.00	$1,890.00		A009(756)
080930	09756A0193		2			07	2			42.000	$47.25	$1,984.50		A009(756)
080930	09756M0006		3			07	2			42.000	$47.25	$1,984.50		A009(756)
080729	A8887H0145		1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	A8887H0145		1			07	2			50.000	$26.30	$1,315.00		A008(887)
080729	A8887H0145		1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	A8887H0145		1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	A8887H0145		1			07	2			185.000	$26.30	$4,865.50		A008(887)
080729	A8887H0145		1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	A8887H0145		1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	A8887H0145		1			07	2			185.000	$26.30	$4,865.50		A008(887)
080729	A8887H0145		1			07	2			130.000	$26.30	$3,419.00		A008(887)
080729	A8887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	A8887M0131		2			07	2			50.000	$25.05	$1,252.50		A008(887)
080729	A8887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	A8887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	A8887M0131		2			07	2			185.000	$25.05	$4,634.25		A008(887)
080729	A8887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	A8887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	A8887M0131		2			07	2			185.000	$25.05	$4,634.25		A008(887)
080729	A8887M0131		2			07	2			130.000	$25.05	$3,256.50		A008(887)
080729	A8887P0078		3			07	2			130.000	$26.00	$3,380.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 620-025A									Key =	Units = EACH	Desc = PLANTING SHRUB (BARE-ROOT or C		-(Continued)-
080729	A8887P0078	3			07	2			50.000	$26.00	$1,300.00		A008(887)
080729	A8887P0078	3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	A8887P0078	3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	A8887P0078	3			07	2			185.000	$26.00	$4,810.00		A008(887)
080729	A8887P0078	3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	A8887P0078	3			07	2			130.000	$26.00	$3,380.00		A008(887)
080729	A8887P0078	3			07	2			185.000	$26.00	$4,810.00		A008(887)
080729	A8887P0078	3			07	2			130.000	$26.00	$3,380.00		A008(887)
LOW BID AVERAGE									4836.000		$121,149.00	$25.05	
THREE LOW BID AVERAGE									12117.000		$322,524.00	$26.62	
---------- Item No. = 620-040A									Key =	Units = TON	Desc = FERTILIZER		----------
080205	07783M0006	1			03	2			0.100	$1,200.00	$120.00		BR-7724(100)
080205	07783W0085	2			03	2			0.100	$1,000.00	$100.00		BR-7724(100)
080205	07783C0247	3			03	2			0.100	$1,100.00	$110.00		BR-7724(100)
LOW BID AVERAGE									0.100		$120.00	$1,200.00	
THREE LOW BID AVERAGE									0.300		$330.00	$1,100.00	
---------- Item No. = 620-045A									Key =	Units = CWT	Desc = FERTILIZER		----------
080930	09756C0247	1			07	2			0.210	$2,100.00	$441.00		A009(756)
080930	09756A0193	2			07	2			0.210	$2,250.15	$472.53		A009(756)
080930	09756M0006	3			07	2			0.210	$2,250.00	$472.50		A009(756)
LOW BID AVERAGE									0.210		$441.00	$2,100.00	
THREE LOW BID AVERAGE									0.630		$1,386.03	$2,200.05	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 620-050A									Key =		Units = CY	Desc = SOIL CONDITIONER		----------
080603	01729P0177		1			01	1			105.284	$49.70	$5,232.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			105.284	$53.52	$5,635.00		DHP-NH-IR-CM-F-5116(068)
080205	07783M0006		1			03	2			2.000	$235.00	$470.00		BR-7724(100)
080205	07783W0085		2			03	2			2.000	$210.00	$420.00		BR-7724(100)
080205	07783C0247		3			03	2			2.000	$220.00	$440.00		BR-7724(100)
080930	09756C0247		1			07	2			0.800	$625.00	$500.00		A009(756)
080930	09756A0193		2			07	2			0.800	$656.25	$525.00		A009(756)
080930	09756M0006		3			07	2			0.800	$660.00	$528.00		A009(756)
LOW BID AVERAGE										108.084		$6,202.50	$57.39	
THREE LOW BID AVERAGE										218.968		$13,750.50	$62.80	
---------- Item No. = 621-005A									Key =		Units = ACRE	Desc = SEED BED PREPARATION		----------
080603	01729P0177		1			01	1			31.208	$485.64	$15,156.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			31.208	$5,058.75	$157,875.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			5.980	$1,000.00	$5,980.00		BRF-5120(100)
080930	05158A0037		2			07	1			5.980	$950.00	$5,681.00		BRF-5120(100)
080930	05158H0026		3			07	1			5.980	$1,000.00	$5,980.00		BRF-5120(100)
071002	06028C0029		1			07	5			0.605	$809.40	$490.00		BROS-1500(103)
071002	06028I0007		2			07	5			0.605	$1,618.80	$980.00		BROS-1500(103)
071002	06028B0189		3			07	5			0.605	$1,011.75	$612.50		BROS-1500(103)
080624	07222C0029		1			03	5			0.530	$2,000.00	$1,060.00		BROS-0400(101)
080624	07222E0088		2			03	5			0.530	$3,750.00	$1,987.50		BROS-0400(101)
080624	07222I0007		3			03	5			0.530	$1,000.00	$530.00		BROS-0400(101)
080603	07673M0190		1			07	3			0.970	$5,200.00	$5,044.00		STP-7993(100)
080603	07673W0158		2			07	3			0.970	$960.00	$931.20		STP-7993(100)
080603	07673I0019		3			07	3			0.970	$228.00	$221.16		STP-7993(100)
080205	07783M0006		1			03	2			0.200	$4,890.00	$978.00		BR-7724(100)
080205	07783W0085		2			03	2			0.200	$11,500.00	$2,300.00		BR-7724(100)
080205	07783C0247		3			03	2			0.200	$900.00	$180.00		BR-7724(100)
080408	07811I0007		1			03	6			5.486	$1,011.75	$5,550.00		ST-6350(653)
080408	07811M0098		2			03	6			5.486	$1,052.22	$5,772.00		ST-6350(653)
080408	07811C0029		3			03	6			5.486	$1,011.75	$5,550.00		ST-6350(653)
071204	07832S0077		1			03	3			1.100	$3,485.00	$3,833.50		BR-3110(127)
071204	07832H0026		2			03	3			1.100	$4,000.00	$4,400.00		BR-3110(127)
071204	07832C0139		3			03	3			1.100	$4,500.00	$4,950.00		BR-3110(127)
080930	08075C0062		1			05	3			2.560	$846.00	$2,165.76		STP-7843(100)
080930	08075W0158		2			05	3			2.560	$620.00	$1,587.20		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-005A Key = Units = ACRE Desc = SEED BED PREPARATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	08075N0005		3			05	3			2.560	$400.00	$1,024.00		STP-7843(100)
071030	08080I0019		1			06	3			8.390	$1,363.00	$11,435.57		STP-3724(100)
071030	08080T0162		2			06	3			8.390	$686.10	$5,756.38		STP-3724(100)
071030	08080N0005		3			06	3			8.390	$250.00	$2,097.50		STP-3724(100)
080909	08112I0019		1			05	4			2.400	$87.00	$208.80		STP-2818(100)
080909	08112C0001		2			05	4			2.400	$2,178.00	$5,227.20		STP-2818(100)
080909	08112B0192		3			05	4			2.400	$4,992.00	$11,980.80		STP-2818(100)
080812	08222D0037		1			07	2			0.210	$1,555.81	$326.72		ST-4200(635)
080812	08222H0145		2			07	2			0.210	$1,433.96	$301.13		ST-4200(635)
071120	08686W0158		1			05	3			1.550	$800.00	$1,240.00		STP-3861(101)
071120	08686C0062		2			05	3			1.550	$2,020.00	$3,131.00		STP-3861(101)
071120	08686K0084		3			05	3			1.550	$1,600.00	$2,480.00		STP-3861(101)
080826	08692W0073		1			05	4			2.800	$1,500.00	$4,200.00		STP-2779(100)
080826	08692D0037		2			05	4			2.800	$1,000.00	$2,800.00		STP-2779(100)
080826	08692K0071		3			05	4			2.800	$3,000.00	$8,400.00		STP-2779(100)
080205	08799H0145		1			05	3			1.450	$1,180.00	$1,711.00		STP-8743(101)
080205	08799K0071		2			05	3			1.450	$3,520.00	$5,104.00		STP-8743(101)
080205	08799W0158		3			05	3			1.450	$1,140.00	$1,653.00		STP-8743(101)
080729	08887H0145		1			07	2			5.600	$315.00	$1,764.00		A008(887)
080729	08887M0131		2			07	2			5.600	$250.00	$1,400.00		A008(887)
080729	08887P0078		3			07	2			5.600	$2,500.00	$14,000.00		A008(887)
071127	09008H0065		1			07	6			14.500	$130.00	$1,885.00		STP-6840(102)
071127	09008L0012		2			07	6			14.500	$65.00	$942.50		STP-6840(102)
080108	09026K0084		1			05	1			1.500	$1,500.00	$2,250.00		STP-7645(100)
080108	09026P0078		2			05	1			1.500	$1,590.00	$2,385.00		STP-7645(100)
080108	09026I0052		3			05	1			1.500	$5,400.00	$8,100.00		STP-7645(100)
080826	09174M0104		1			05	2			0.160	$6,250.00	$1,000.00		STP-7744(103)
080826	09174P0078		2			05	2			0.160	$6,937.50	$1,110.00		STP-7744(103)
080826	09174H0145		3			05	2			0.160	$2,620.00	$419.20		STP-7744(103)
080722	09449I0052		1			07	1			2.400	$400.00	$960.00		STP-5778 (101)
080722	09449P0078		2			07	1			2.400	$2,250.00	$5,400.00		STP-5778 (101)
080722	09449C0064		3			07	1			2.400	$1,250.00	$3,000.00		STP-5778 (101)
080923	09485W0158		1			08	3			1.400	$1,000.00	$1,400.00		STP-3340(113)
080923	09485K0071		2			08	3			1.400	$1,500.00	$2,100.00		STP-3340(113)
080923	09485H0145		3			08	3			1.400	$843.15	$1,180.41		STP-3340(113)
071016	09628B0189		1			09	5			0.930	$1,200.00	$1,116.00		IM-15-1(143)7
071016	09628W0012		2			09	5			0.930	$6,000.00	$5,580.00		IM-15-1(143)7
071023	09688A0157		1			08	1			0.610	$3,930.00	$2,397.30		ITS-2005(034)
071023	09688T0044		2			08	1			0.610	$800.00	$488.00		ITS-2005(034)
080212	09755W0085		1			11	2			0.500	$2,200.00	$1,100.00		A009(755)
080212	09755C0018		2			11	2			0.500	$2,000.00	$1,000.00		A009(755)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-005A Key = Units = ACRE Desc = SEED BED PREPARATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080212	09755A0007		3			11	2			0.500	$4,000.00	$2,000.00		A009(755)
080930	09756C0247		1			07	2			0.600	$950.00	$570.00		A009(756)
080930	09756A0193		2			07	2			0.600	$14,700.00	$8,820.00		A009(756)
080930	09756M0006		3			07	2			0.600	$14,700.00	$8,820.00		A009(756)
080930	09758M0190		1			11	3			0.150	$3,900.00	$585.00		A009(758)
080930	09758D0146		2			11	3			0.150	$6,030.25	$904.54		A009(758)
080930	09758P0038		3			11	3			0.150	$5,000.00	$750.00		A009(758)
080729	09765H0065		1			11	6			1.030	$1,000.00	$1,030.00		A009(765)
080729	09765P0038		2			11	6			1.030	$6,089.00	$6,271.67		A009(765)
080311	09816R0141		1			09	3			5.000	$878.00	$4,390.00		A009(816)
080311	09816C0139		2			09	3			5.000	$950.00	$4,750.00		A009(816)
080311	09816M0047		3			09	3			5.000	$1,410.00	$7,050.00		A009(816)
080617	10446S0088		1			05	2			1.030	$300.00	$309.00		A010(446)
080617	10446W0085		2			05	2			1.030	$1,750.00	$1,802.50		A010(446)
080617	10446W0073		3			05	2			1.030	$1,200.00	$1,236.00		A010(446)
080304	10523Q0004		1			08	3			0.060	$3,900.00	$234.00		A010(523)
080304	10523P0092		2			08	3			0.060	$4,000.00	$240.00		A010(523)
080715	10940C0139		1			03	3			1.170	$1,350.00	$1,579.50		A010(940)
080715	10940M0047		2			03	3			1.170	$1,200.00	$1,404.00		A010(940)
080715	10940H0026		3			03	3			1.170	$1,000.00	$1,170.00		A010(940)
080429	11003H0145		1			05	3			19.190	$1,610.00	$30,895.90		A011(003)
080429	11003W0073		2			05	3			19.190	$800.00	$15,352.00		A011(003)
080429	11003I0019		3			05	3			19.190	$1,235.00	$23,699.65		A011(003)
080812	11007G0110		1			07	3			5.870	$530.00	$3,111.10		A011(007)
080812	11007M0047		2			07	3			5.870	$1,257.68	$7,382.58		A011(007)
080812	11007W0014		3			07	3			5.870	$1,100.00	$6,457.00		A011(007)
080701	11010C0064		1			05	1			41.590	$200.00	$8,318.00		A011(010)
080701	11010I0052		2			05	1			41.590	$612.00	$25,453.08		A011(010)
080701	11010S0026		3			05	1			41.590	$300.00	$12,477.00		A011(010)
080819	11489I0019		1			05	3			16.400	$780.00	$12,792.00		A011(489)
080819	11489C0062		2			05	3			16.400	$1,800.00	$29,520.00		A011(489)
080722	11518C0139		1			06	3			2.000	$515.00	$1,030.00		A011(518)
080722	11518M0047		2			06	3			2.000	$880.00	$1,760.00		A011(518)
080722	11518H0026		3			06	3			2.000	$1,000.00	$2,000.00		A011(518)
080729	A8887H0145		1			07	2			5.600	$315.00	$1,764.00		A008(887)
080729	A8887M0131		2			07	2			5.600	$250.00	$1,400.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-005A Key = Units = ACRE Desc = SEED BED PREPARATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887P0078		3			07	2		5.600	$2,500.00	$14,000.00		A008(887)
LOW BID AVERAGE									192.729		$139,860.15	$725.68	
THREE LOW BID AVERAGE									513.239		$621,177.85	$1,210.31	

---------- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1		62.417	$445.17	$27,786.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1		62.417	$435.05	$27,154.50		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1		5.980	$991.00	$5,926.18		BRF-5120(100)
080930	05158A0037		2			07	1		5.980	$2,750.00	$16,445.00		BRF-5120(100)
080930	05158H0026		3			07	1		5.980	$1,000.00	$5,980.00		BRF-5120(100)
071002	06028C0029		1			07	5		0.605	$809.40	$490.00		BROS-1500(103)
071002	06028I0007		2			07	5		0.605	$1,618.80	$980.00		BROS-1500(103)
071002	06028B0189		3			07	5		0.605	$1,416.45	$857.50		BROS-1500(103)
080624	07222C0029		1			03	5		0.530	$2,000.00	$1,060.00		BROS-0400(101)
080624	07222E0088		2			03	5		0.530	$13,400.00	$7,102.00		BROS-0400(101)
080624	07222I0007		3			03	5		0.530	$1,000.00	$530.00		BROS-0400(101)
080603	07673M0190		1			07	3		0.970	$435.00	$421.95		STP-7993(100)
080603	07673W0158		2			07	3		0.970	$440.00	$426.80		STP-7993(100)
080603	07673I0019		3			07	3		0.970	$432.60	$419.62		STP-7993(100)
080205	07783M0006		1			03	2		0.200	$3,505.00	$701.00		BR-7724(100)
080205	07783W0085		2			03	2		0.200	$3,100.00	$620.00		BR-7724(100)
080205	07783C0247		3			03	2		0.200	$3,300.00	$660.00		BR-7724(100)
071204	07832S0077		1			03	3		1.100	$4,603.00	$5,063.30		BR-3110(127)
071204	07832H0026		2			03	3		1.100	$1,500.00	$1,650.00		BR-3110(127)
071204	07832C0139		3			03	3		1.100	$8,000.00	$8,800.00		BR-3110(127)
080930	08075C0062		1			05	3		2.560	$587.00	$1,502.72		STP-7843(100)
080930	08075W0158		2			05	3		2.560	$600.00	$1,536.00		STP-7843(100)
080930	08075N0005		3			05	3		2.560	$1,500.00	$3,840.00		STP-7843(100)
071030	08080I0019		1			06	3		8.390	$630.00	$5,285.70		STP-3724(100)
071030	08080T0162		2			06	3		8.390	$2,744.00	$23,022.16		STP-3724(100)
071030	08080N0005		3			06	3		8.390	$630.00	$5,285.70		STP-3724(100)
080909	08112I0019		1			05	4		2.400	$870.00	$2,088.00		STP-2818(100)
080909	08112C0001		2			05	4		2.400	$4,356.00	$10,454.40		STP-2818(100)
080909	08112B0192		3			05	4		2.400	$1,362.00	$3,268.80		STP-2818(100)
080812	08222D0037		1			07	2		0.210	$1,526.25	$320.51		ST-4200(635)
080812	08222H0145		2			07	2		0.210	$1,512.50	$317.63		ST-4200(635)
071120	08686W0158		1			05	3		1.550	$365.00	$565.75		STP-3861(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08686C0062		2		05	3			1.550	$367.50	$569.63		STP-3861(101)
071120	08686K0084		3		05	3			1.550	$365.00	$565.75		STP-3861(101)
080826	08692W0073		1		05	4			2.800	$420.00	$1,176.00		STP-2779(100)
080826	08692D0037		2		05	4			2.800	$1,300.00	$3,640.00		STP-2779(100)
080826	08692K0071		3		05	4			2.800	$2,600.00	$7,280.00		STP-2779(100)
080205	08799H0145		1		05	3			1.450	$315.00	$456.75		STP-8743(101)
080205	08799K0071		2		05	3			1.450	$750.00	$1,087.50		STP-8743(101)
080205	08799W0158		3		05	3			1.450	$315.00	$456.75		STP-8743(101)
080729	08887H0145		1		07	2			5.600	$4,563.10	$25,553.36		A008(887)
080729	08887H0145		1		07	2			2.800	$2,153.12	$6,028.74		A008(887)
080729	08887M0131		2		07	2			5.600	$4,350.00	$24,360.00		A008(887)
080729	08887M0131		2		07	2			2.800	$2,050.00	$5,740.00		A008(887)
080729	08887P0078		3		07	2			5.600	$4,500.00	$25,200.00		A008(887)
080729	08887P0078		3		07	2			2.800	$2,100.00	$5,880.00		A008(887)
071127	09008H0065		1		07	6			14.500	$1,700.00	$24,650.00		STP-6840(102)
071127	09008L0012		2		07	6			14.500	$100.00	$1,450.00		STP-6840(102)
080108	09026K0084		1		05	1			1.500	$980.00	$1,470.00		STP-7645(100)
080108	09026P0078		2		05	1			1.500	$901.00	$1,351.50		STP-7645(100)
080108	09026I0052		3		05	1			1.500	$400.00	$600.00		STP-7645(100)
080826	09174M0104		1		05	2			0.160	$2,500.00	$400.00		STP-7744(103)
080826	09174P0078		2		05	2			0.160	$670.00	$107.20		STP-7744(103)
080826	09174H0145		3		05	2			0.160	$660.00	$105.60		STP-7744(103)
080722	09449I0052		1		07	1			2.400	$1,110.00	$2,664.00		STP-5778 (101)
080722	09449P0078		2		07	1			2.400	$1,200.00	$2,880.00		STP-5778 (101)
080722	09449C0064		3		07	1			2.400	$1,200.00	$2,880.00		STP-5778 (101)
080923	09485W0158		1		08	3			1.400	$2,100.00	$2,940.00		STP-3340(113)
080923	09485K0071		2		08	3			1.400	$1,400.00	$1,960.00		STP-3340(113)
080923	09485H0145		3		08	3			1.400	$1,291.50	$1,808.10		STP-3340(113)
071016	09628B0189		1		09	5			0.930	$4,600.00	$4,278.00		IM-15-1(143)7
071016	09628W0012		2		09	5			0.930	$3,500.00	$3,255.00		IM-15-1(143)7
071023	09688A0157		1		08	1			0.610	$1,967.00	$1,199.87		ITS-2005(034)
071023	09688T0044		2		08	1			0.610	$1,200.00	$732.00		ITS-2005(034)
080909	09753S0257		1		07	1			0.560	$3,000.00	$1,680.00		A009(753)
080909	09753C0247		2		07	1			0.560	$4,000.00	$2,240.00		A009(753)
080909	09753I0052		3		07	1			0.560	$3,300.00	$1,848.00		A009(753)
080212	09755W0085		1		11	2			0.500	$1,000.00	$500.00		A009(755)
080212	09755C0018		2		11	2			0.500	$1,200.00	$600.00		A009(755)
080212	09755A0007		3		11	2			0.500	$4,000.00	$2,000.00		A009(755)
080930	09756C0247		1		07	2			0.600	$1,200.00	$720.00		A009(756)
080930	09756A0193		2		07	2			0.600	$2,100.00	$1,260.00		A009(756)
080930	09756M0006		3		07	2			0.600	$1,000.00	$600.00		A009(756)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	09765H0065		1			11	6			1.030	$1,000.00	$1,030.00		A009(765)
080729	09765P0038		2			11	6			1.030	$1,680.00	$1,730.40		A009(765)
080311	09816R0141		1			09	3			5.000	$1,646.00	$8,230.00		A009(816)
080311	09816C0139		2			09	3			5.000	$4,900.00	$24,500.00		A009(816)
080311	09816M0047		3			09	3			5.000	$4,800.00	$24,000.00		A009(816)
080617	10446S0088		1			05	2			1.030	$500.00	$515.00		A010(446)
080617	10446W0085		2			05	2			1.030	$525.00	$540.75		A010(446)
080617	10446W0073		3			05	2			1.030	$550.00	$566.50		A010(446)
080304	10523Q0004		1			08	3			0.060	$5,100.00	$306.00		A010(523)
080304	10523P0092		2			08	3			0.060	$6,000.00	$360.00		A010(523)
080715	10940C0139		1			03	3			1.170	$1,360.00	$1,591.20		A010(940)
080715	10940M0047		2			03	3			1.170	$1,430.00	$1,673.10		A010(940)
080715	10940H0026		3			03	3			1.170	$1,100.00	$1,287.00		A010(940)
071211	11002M0047		1			07	3			1.010	$274.00	$276.74		A011(002)
071211	11002C0139		2			07	3			1.010	$300.00	$303.00		A011(002)
071211	11002K0071		3			07	3			1.010	$300.00	$303.00		A011(002)
080429	11003H0145		1			05	3			19.190	$1,950.00	$37,420.50		A011(003)
080429	11003W0073		2			05	3			19.190	$500.00	$9,595.00		A011(003)
080429	11003I0019		3			05	3			19.190	$500.00	$9,595.00		A011(003)
080522	11005T0162		1			05	3			2.280	$1,340.01	$3,055.22		A011(005)
080522	11005W0158		2			05	3			2.280	$2,060.00	$4,696.80		A011(005)
080522	11005W0073		3			05	3			2.280	$500.00	$1,140.00		A011(005)
080812	11007G0110		1			07	3			5.870	$2,500.00	$14,675.00		A011(007)
080812	11007M0047		2			07	3			5.870	$4,057.66	$23,818.46		A011(007)
080812	11007W0014		3			07	3			5.870	$2,000.00	$11,740.00		A011(007)
080701	11010C0064		1			05	1			41.590	$175.00	$7,278.25		A011(010)
080701	11010I0052		2			05	1			41.590	$541.00	$22,500.19		A011(010)
080701	11010S0026		3			05	1			41.590	$175.00	$7,278.25		A011(010)
080819	11489I0019		1			05	3			16.400	$2,050.00	$33,620.00		A011(489)
080819	11489C0062		2			05	3			16.400	$2,000.00	$32,800.00		A011(489)
080722	11518C0139		1			06	3			2.000	$715.00	$1,430.00		A011(518)
080722	11518M0047		2			06	3			2.000	$760.00	$1,520.00		A011(518)
080722	11518H0026		3			06	3			2.000	$1,100.00	$2,200.00		A011(518)
080729	A8887H0145		1			07	2			5.600	$4,563.10	$25,553.36		A008(887)
080729	A8887H0145		1			07	2			2.800	$2,153.12	$6,028.74		A008(887)
080729	A8887M0131		2			07	2			5.600	$4,350.00	$24,360.00		A008(887)
080729	A8887M0131		2			07	2			2.800	$2,050.00	$5,740.00		A008(887)
080729	A8887P0078		3			07	2			5.600	$4,500.00	$25,200.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887P0078		3			07	2		2.800	$2,100.00	$5,880.00		A008(887)
LOW BID AVERAGE									227.752		$265,937.84	$1,167.66	
THREE LOW BID AVERAGE									587.099		$729,072.43	$1,241.82	

---------- Item No. = 621-015A Key = Units = ACRE Desc = MULCHING ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	07673M0190		1			07	3		0.970	$1,800.00	$1,746.00		STP-7993(100)
080603	07673W0158		2			07	3		0.970	$1,780.00	$1,726.60		STP-7993(100)
080603	07673I0019		3			07	3		0.970	$1,761.30	$1,708.46		STP-7993(100)
080205	07783M0006		1			03	2		0.200	$3,505.00	$701.00		BR-7724(100)
080205	07783W0085		2			03	2		0.200	$3,100.00	$620.00		BR-7724(100)
080205	07783C0247		3			03	2		0.200	$3,300.00	$660.00		BR-7724(100)
071204	07832S0077		1			03	3		1.100	$2,805.00	$3,085.50		BR-3110(127)
071204	07832H0026		2			03	3		1.100	$2,500.00	$2,750.00		BR-3110(127)
071204	07832C0139		3			03	3		1.100	$9,500.00	$10,450.00		BR-3110(127)
071030	08080I0019		1			06	3		8.390	$420.00	$3,523.80		STP-3724(100)
071030	08080T0162		2			06	3		8.390	$137.20	$1,151.11		STP-3724(100)
071030	08080N0005		3			06	3		8.390	$735.00	$6,166.65		STP-3724(100)
080909	08112I0019		1			05	4		2.400	$986.00	$2,366.40		STP-2818(100)
080909	08112C0001		2			05	4		2.400	$2,178.00	$5,227.20		STP-2818(100)
080909	08112B0192		3			05	4		2.400	$11,345.00	$27,228.00		STP-2818(100)
080812	08222D0037		1			07	2		0.210	$1,526.25	$320.51		ST-4200(635)
080812	08222H0145		2			07	2		0.210	$1,512.50	$317.63		ST-4200(635)
071120	08686W0158		1			05	3		1.550	$950.00	$1,472.50		STP-3861(101)
071120	08686C0062		2			05	3		1.550	$945.00	$1,464.75		STP-3861(101)
071120	08686K0084		3			05	3		1.550	$920.00	$1,426.00		STP-3861(101)
080205	08799H0145		1			05	3		1.450	$1,050.00	$1,522.50		STP-8743(101)
080205	08799K0071		2			05	3		1.450	$187.50	$271.88		STP-8743(101)
080205	08799W0158		3			05	3		1.450	$1,050.00	$1,522.50		STP-8743(101)
080108	09026K0084		1			05	1		1.500	$840.00	$1,260.00		STP-7645(100)
080108	09026P0078		2			05	1		1.500	$1,350.00	$2,025.00		STP-7645(100)
080108	09026I0052		3			05	1		1.500	$900.00	$1,350.00		STP-7645(100)
080826	09174M0104		1			05	2		0.160	$2,500.00	$400.00		STP-7744(103)
080826	09174P0078		2			05	2		0.160	$670.00	$107.20		STP-7744(103)
080826	09174H0145		3			05	2		0.160	$660.00	$105.60		STP-7744(103)
080722	09449I0052		1			07	1		2.400	$2,015.00	$4,836.00		STP-5778 (101)
080722	09449P0078		2			07	1		2.400	$2,200.00	$5,280.00		STP-5778 (101)
080722	09449C0064		3			07	1		2.400	$2,100.00	$5,040.00		STP-5778 (101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-015A Key = Units = ACRE Desc = MULCHING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071016	09628B0189		1			09	5			0.930	$2,800.00	$2,604.00		IM-15-1(143)7
071016	09628W0012		2			09	5			0.930	$3,500.00	$3,255.00		IM-15-1(143)7
071023	09688A0157		1			08	1			0.610	$1,920.00	$1,171.20		ITS-2005(034)
071023	09688T0044		2			08	1			0.610	$2,000.00	$1,220.00		ITS-2005(034)
080909	09753S0257		1			07	1			0.560	$1,000.00	$560.00		A009(753)
080909	09753C0247		2			07	1			0.560	$980.00	$548.80		A009(753)
080909	09753I0052		3			07	1			0.560	$1,000.00	$560.00		A009(753)
080212	09755W0085		1			11	2			0.500	$1,000.00	$500.00		A009(755)
080212	09755C0018		2			11	2			0.500	$1,200.00	$600.00		A009(755)
080212	09755A0007		3			11	2			0.500	$4,000.00	$2,000.00		A009(755)
080930	09756C0247		1			07	2			0.600	$1,200.00	$720.00		A009(756)
080930	09756A0193		2			07	2			0.600	$2,100.00	$1,260.00		A009(756)
080930	09756M0006		3			07	2			0.600	$1,000.00	$600.00		A009(756)
080729	09765H0065		1			11	6			1.030	$1,400.00	$1,442.00		A009(765)
080729	09765P0038		2			11	6			1.030	$4,400.00	$4,532.00		A009(765)
080715	10940C0139		1			03	3			1.170	$4,218.00	$4,935.06		A010(940)
080715	10940M0047		2			03	3			1.170	$1,100.00	$1,287.00		A010(940)
080715	10940H0026		3			03	3			1.170	$1,100.00	$1,287.00		A010(940)
080429	11003H0145		1			05	3			19.190	$1,055.00	$20,245.45		A011(003)
080429	11003W0073		2			05	3			19.190	$700.00	$13,433.00		A011(003)
080429	11003I0019		3			05	3			19.190	$693.00	$13,298.67		A011(003)
080522	11005T0162		1			05	3			2.280	$1,340.01	$3,055.22		A011(005)
080522	11005W0158		2			05	3			2.280	$1,160.00	$2,644.80		A011(005)
080522	11005W0073		3			05	3			2.280	$700.00	$1,596.00		A011(005)
080819	11489I0019		1			05	3			16.400	$1,089.00	$17,859.60		A011(489)
080819	11489C0062		2			05	3			16.400	$1,000.00	$16,400.00		A011(489)
080722	11518C0139		1			06	3			2.000	$16.50	$33.00		A011(518)
080722	11518M0047		2			06	3			2.000	$1,750.00	$3,500.00		A011(518)
080722	11518H0026		3			06	3			2.000	$1,100.00	$2,200.00		A011(518)
LOW BID AVERAGE										65.600		$74,359.74	$1,133.53	
THREE LOW BID AVERAGE										177.620		$221,180.59	$1,245.25	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 621-020A									Key =		Units = ACRE	Desc = MULCH ANCHORING (MECHANICAL)		----------
071204	07832S0077		1			03	3			0.500	$7,816.00	$3,908.00		BR-3110(127)
071204	07832H0026		2			03	3			0.500	$3,000.00	$1,500.00		BR-3110(127)
071204	07832C0139		3			03	3			0.500	$10,000.00	$5,000.00		BR-3110(127)
080923	09485W0158		1			08	3			1.400	$780.00	$1,092.00		STP-3340(113)
080923	09485K0071		2			08	3			1.400	$1,800.00	$2,520.00		STP-3340(113)
080923	09485H0145		3			08	3			1.400	$2,413.95	$3,379.53		STP-3340(113)
080617	10446S0088		1			05	2			1.030	$2,000.00	$2,060.00		A010(446)
080617	10446W0085		2			05	2			1.030	$2,100.00	$2,163.00		A010(446)
080617	10446W0073		3			05	2			1.030	$2,200.00	$2,266.00		A010(446)
LOW BID AVERAGE										2.930		$7,060.00	$2,409.56	
THREE LOW BID AVERAGE										8.790		$23,888.53	$2,717.69	
---------- Item No. = 621-025A									Key =		Units = ACRE	Desc = MULCH ANCHORING (TACKIFIER)		----------
080603	01729P0177		1			01	1			31.208	$169.97	$5,304.60		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			31.208	$172.00	$5,367.75		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1			03	3			0.600	$1,219.70	$731.82		BR-3110(127)
071204	07832H0026		2			03	3			0.600	$3,000.00	$1,800.00		BR-3110(127)
071204	07832C0139		3			03	3			0.600	$15,000.00	$9,000.00		BR-3110(127)
071030	08080I0019		1			06	3			8.390	$105.00	$880.95		STP-3724(100)
071030	08080T0162		2			06	3			8.390	$91.48	$767.52		STP-3724(100)
071030	08080N0005		3			06	3			8.390	$105.00	$880.95		STP-3724(100)
080812	08222D0037		1			07	2			0.210	$1,526.25	$320.51		ST-4200(635)
080812	08222H0145		2			07	2			0.210	$1,512.50	$317.63		ST-4200(635)
071120	08686W0158		1			05	3			1.550	$210.00	$325.50		STP-3861(101)
071120	08686C0062		2			05	3			1.550	$210.00	$325.50		STP-3861(101)
071120	08686K0084		3			05	3			1.550	$210.00	$325.50		STP-3861(101)
080205	08799H0145		1			05	3			1.450	$210.00	$304.50		STP-8743(101)
080205	08799K0071		2			05	3			1.450	$125.00	$181.25		STP-8743(101)
080205	08799W0158		3			05	3			1.450	$210.00	$304.50		STP-8743(101)
080108	09026K0084		1			05	1			1.500	$135.00	$202.50		STP-7645(100)
080108	09026P0078		2			05	1			1.500	$540.00	$810.00		STP-7645(100)
080108	09026I0052		3			05	1			1.500	$200.00	$300.00		STP-7645(100)
080826	09174M0104		1			05	2			0.160	$2,500.00	$400.00		STP-7744(103)
080826	09174P0078		2			05	2			0.160	$670.00	$107.20		STP-7744(103)
080826	09174H0145		3			05	2			0.160	$660.00	$105.60		STP-7744(103)
071016	09628B0189		1			09	5			0.930	$1,200.00	$1,116.00		IM-15-1(143)7
071016	09628W0012		2			09	5			0.930	$7,200.00	$6,696.00		IM-15-1(143)7

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-025A Key = Units = ACRE Desc = MULCH ANCHORING (TACKIFIER) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	09756C0247		1			07	2			0.600	$1,200.00	$720.00		A009(756)
080930	09756A0193		2			07	2			0.600	$2,100.00	$1,260.00		A009(756)
080930	09756M0006		3			07	2			0.600	$1,000.00	$600.00		A009(756)
080729	09765H0065		1			11	6			1.030	$400.00	$412.00		A009(765)
080729	09765P0038		2			11	6			1.030	$270.00	$278.10		A009(765)
080715	10940C0139		1			03	3			1.170	$736.00	$861.12		A010(940)
080715	10940M0047		2			03	3			1.170	$1,000.00	$1,170.00		A010(940)
080715	10940H0026		3			03	3			1.170	$1,100.00	$1,287.00		A010(940)
080429	11003H0145		1			05	3			19.190	$103.00	$1,976.57		A011(003)
080429	11003W0073		2			05	3			19.190	$1,600.00	$30,704.00		A011(003)
080429	11003I0019		3			05	3			19.190	$1,577.00	$30,262.63		A011(003)
080522	11005T0162		1			05	3			2.280	$1,228.34	$2,800.62		A011(005)
080522	11005W0158		2			05	3			2.280	$210.00	$478.80		A011(005)
080522	11005W0073		3			05	3			2.280	$1,800.00	$4,104.00		A011(005)
080819	11489I0019		1			05	3			16.400	$129.00	$2,115.60		A011(489)
080819	11489C0062		2			05	3			16.400	$105.00	$1,722.00		A011(489)
080722	11518C0139		1			06	3			2.000	$406.00	$812.00		A011(518)
080722	11518M0047		2			06	3			2.000	$433.00	$866.00		A011(518)
080722	11518H0026		3			06	3			2.000	$1,100.00	$2,200.00		A011(518)
LOW BID AVERAGE										88.668		$19,284.29	$217.49	
THREE LOW BID AVERAGE										216.227		$121,506.22	$561.94	

---------- Item No. = 621-030A Key = Units = SY Desc = EROSION BLANKET ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080617	09687H0145		1			08	4			15.000	$10.00	$150.00		STP-7042(101)
080617	09687I0019		2			08	4			15.000	$79.00	$1,185.00		STP-7042(101)
080617	09687K0038		3			08	4			15.000	$26.92	$403.80		STP-7042(101)
080701	11010C0064		1			05	1			1808.000	$3.75	$6,780.00		A011(010)
080701	11010I0052		2			05	1			1808.000	$1.65	$2,983.20		A011(010)
080701	11010S0026		3			05	1			1808.000	$3.00	$5,424.00		A011(010)
LOW BID AVERAGE										1823.000		$6,930.00	$3.80	
THREE LOW BID AVERAGE										5469.000		$16,926.00	$3.09	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 621-035A Key = Units = ACRE Desc = FERTILIZING ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			24.932	$356.14	$8,879.20		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			24.932	$354.11	$8,828.75		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			5.980	$991.00	$5,926.18		BRF-5120(100)
080930	05158A0037		2			07	1			5.980	$1,100.00	$6,578.00		BRF-5120(100)
080930	05158H0026		3			07	1			5.980	$1,000.00	$5,980.00		BRF-5120(100)
080603	07673M0190		1			07	3			0.970	$450.00	$436.50		STP-7993(100)
080603	07673W0158		2			07	3			0.970	$440.00	$426.80		STP-7993(100)
080603	07673I0019		3			07	3			0.970	$432.60	$419.62		STP-7993(100)
080205	07783M0006		1			03	2			0.200	$3,505.00	$701.00		BR-7724(100)
080205	07783W0085		2			03	2			0.200	$3,100.00	$620.00		BR-7724(100)
080205	07783C0247		3			03	2			0.200	$3,300.00	$660.00		BR-7724(100)
071204	07832S0077		1			03	3			1.100	$871.00	$958.10		BR-3110(127)
071204	07832H0026		2			03	3			1.100	$1,000.00	$1,100.00		BR-3110(127)
071204	07832C0139		3			03	3			1.100	$7,000.00	$7,700.00		BR-3110(127)
071030	08080I0019		1			06	3			8.390	$105.00	$880.95		STP-3724(100)
071030	08080T0162		2			06	3			8.390	$183.80	$1,542.08		STP-3724(100)
071030	08080N0005		3			06	3			8.390	$105.00	$880.95		STP-3724(100)
080812	08222D0037		1			07	2			0.210	$1,526.25	$320.51		ST-4200(635)
080812	08222H0145		2			07	2			0.210	$1,512.50	$317.63		ST-4200(635)
071120	08686W0158		1			05	3			1.550	$160.00	$248.00		STP-3861(101)
071120	08686C0062		2			05	3			1.550	$157.50	$244.13		STP-3861(101)
071120	08686K0084		3			05	3			1.550	$160.00	$248.00		STP-3861(101)
080205	08799H0145		1			05	3			1.450	$315.00	$456.75		STP-8743(101)
080205	08799K0071		2			05	3			1.450	$187.50	$271.88		STP-8743(101)
080205	08799W0158		3			05	3			1.450	$315.00	$456.75		STP-8743(101)
080729	08887H0145		1			07	2			5.600	$1,349.90	$7,559.44		A008(887)
080729	08887H0145		1			07	2			2.800	$833.63	$2,334.16		A008(887)
080729	08887M0131		2			07	2			5.600	$1,285.00	$7,196.00		A008(887)
080729	08887M0131		2			07	2			2.800	$800.00	$2,240.00		A008(887)
080729	08887P0078		3			07	2			5.600	$1,500.00	$8,400.00		A008(887)
080729	08887P0078		3			07	2			2.800	$800.00	$2,240.00		A008(887)
071127	09008H0065		1			07	6			14.500	$110.00	$1,595.00		STP-6840(102)
071127	09008L0012		2			07	6			14.500	$240.00	$3,480.00		STP-6840(102)
080108	09026K0084		1			05	1			1.500	$250.00	$375.00		STP-7645(100)
080108	09026P0078		2			05	1			1.500	$330.00	$495.00		STP-7645(100)
080108	09026I0052		3			05	1			1.500	$400.00	$600.00		STP-7645(100)
080826	09174M0104		1			05	2			0.160	$2,500.00	$400.00		STP-7744(103)
080826	09174P0078		2			05	2			0.160	$670.00	$107.20		STP-7744(103)
080826	09174H0145		3			05	2			0.160	$660.00	$105.60		STP-7744(103)
080722	09449I0052		1			07	1			2.400	$700.00	$1,680.00		STP-5778 (101)
080722	09449P0078		2			07	1			2.400	$750.00	$1,800.00		STP-5778 (101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 621-035A Key = Units = ACRE Desc = FERTILIZING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09449C0064		3		07	1			2.400	$750.00	$1,800.00		STP-5778 (101)
080923	09485W0158		1		08	3			1.400	$1,000.00	$1,400.00		STP-3340(113)
080923	09485K0071		2		08	3			1.400	$2,600.00	$3,640.00		STP-3340(113)
080923	09485H0145		3		08	3			1.400	$528.15	$739.41		STP-3340(113)
071023	09688A0157		1		08	1			0.610	$1,800.00	$1,098.00		ITS-2005(034)
071023	09688T0044		2		08	1			0.610	$1,200.00	$732.00		ITS-2005(034)
080909	09753S0257		1		07	1			0.560	$500.00	$280.00		A009(753)
080909	09753C0247		2		07	1			0.560	$225.00	$126.00		A009(753)
080909	09753I0052		3		07	1			0.560	$500.00	$280.00		A009(753)
080212	09755W0085		1		11	2			0.500	$2,000.00	$1,000.00		A009(755)
080212	09755C0018		2		11	2			0.500	$1,200.00	$600.00		A009(755)
080212	09755A0007		3		11	2			0.500	$4,000.00	$2,000.00		A009(755)
080930	09756C0247		1		07	2			0.600	$1,200.00	$720.00		A009(756)
080930	09756A0193		2		07	2			0.600	$2,100.00	$1,260.00		A009(756)
080930	09756M0006		3		07	2			0.600	$1,000.00	$600.00		A009(756)
080729	09765H0065		1		11	6			1.030	$950.00	$978.50		A009(765)
080729	09765P0038		2		11	6			1.030	$437.00	$450.11		A009(765)
080617	10446S0088		1		05	2			1.030	$1,500.00	$1,545.00		A010(446)
080617	10446W0085		2		05	2			1.030	$1,500.00	$1,545.00		A010(446)
080617	10446W0073		3		05	2			1.030	$1,700.00	$1,751.00		A010(446)
080715	10940C0139		1		03	3			1.170	$860.00	$1,006.20		A010(940)
080715	10940M0047		2		03	3			1.170	$550.00	$643.50		A010(940)
080715	10940H0026		3		03	3			1.170	$1,100.00	$1,287.00		A010(940)
080429	11003H0145		1		05	3			19.190	$720.00	$13,816.80		A011(003)
080429	11003W0073		2		05	3			19.190	$375.00	$7,196.25		A011(003)
080429	11003I0019		3		05	3			19.190	$375.00	$7,196.25		A011(003)
080819	11489I0019		1		05	3			16.400	$751.00	$12,316.40		A011(489)
080819	11489C0062		2		05	3			16.400	$683.00	$11,201.20		A011(489)
080722	11518C0139		1		06	3			2.000	$864.00	$1,728.00		A011(518)
080722	11518M0047		2		06	3			2.000	$920.00	$1,840.00		A011(518)
080722	11518H0026		3		06	3			2.000	$1,100.00	$2,200.00		A011(518)
080729	A8887H0145		1		07	2			5.600	$1,349.90	$7,559.44		A008(887)
080729	A8887H0145		1		07	2			2.800	$833.63	$2,334.16		A008(887)
080729	A8887M0131		2		07	2			5.600	$1,285.00	$7,196.00		A008(887)
080729	A8887M0131		2		07	2			2.800	$800.00	$2,240.00		A008(887)
080729	A8887P0078		3		07	2			5.600	$1,500.00	$8,400.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 621-035A								Key =		Units = ACRE	Desc = FERTILIZING		-(Continued)-
080729	A8887P0078	3			07	2			2.800	$800.00	$2,240.00		A008(887)
LOW BID AVERAGE									124.632		$78,533.29	$630.12	
THREE LOW BID AVERAGE									316.214		$208,635.40	$659.79	
---------- Item No. = 621-045A								Key =		Units = AU	Desc = WATERING		----------
071030	08080I0019	1			06	3			41.950	$105.00	$4,404.75		STP-3724(100)
071030	08080T0162	2			06	3			41.950	$30.00	$1,258.50		STP-3724(100)
071030	08080N0005	3			06	3			41.950	$300.00	$12,585.00		STP-3724(100)
080108	09026K0084	1			05	1			6.000	$550.00	$3,300.00		STP-7645(100)
080108	09026P0078	2			05	1			6.000	$2,385.00	$14,310.00		STP-7645(100)
080108	09026I0052	3			05	1			6.000	$370.00	$2,220.00		STP-7645(100)
LOW BID AVERAGE									47.950		$7,704.75	$160.68	
THREE LOW BID AVERAGE									143.850		$38,078.25	$264.71	
---------- Item No. = 621-055A								Key =		Units = ACRE	Desc = MULCH MIXTURE		----------
080930	08075C0062	1			05	3			2.560	$1,600.00	$4,096.00		STP-7843(100)
080930	08075W0158	2			05	3			2.560	$1,575.00	$4,032.00		STP-7843(100)
080930	08075N0005	3			05	3			2.560	$1,500.00	$3,840.00		STP-7843(100)
080311	09816R0141	1			09	3			5.000	$1,537.00	$7,685.00		A009(816)
080311	09816C0139	2			09	3			5.000	$4,300.00	$21,500.00		A009(816)
080311	09816M0047	3			09	3			5.000	$4,200.00	$21,000.00		A009(816)
080304	10523Q0004	1			08	3			0.060	$6,500.00	$390.00		A010(523)
080304	10523P0092	2			08	3			0.060	$7,600.00	$456.00		A010(523)
LOW BID AVERAGE									7.620		$12,171.00	$1,597.24	
THREE LOW BID AVERAGE									22.800		$62,999.00	$2,763.11	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 621-060A								Key =		Units = ACRE	Desc = MULCH PLUS TACKIFIER		----------
071211	11002M0047		1		07	3			1.010	$1,917.00	$1,936.17		A011(002)
071211	11002C0139		2		07	3			1.010	$1,750.00	$1,767.50		A011(002)
071211	11002K0071		3		07	3			1.010	$2,100.00	$2,121.00		A011(002)
LOW BID AVERAGE									1.010		$1,936.17	$1,917.00	
THREE LOW BID AVERAGE									3.030		$5,824.67	$1,922.33	
---------- Item No. = 622-025A								Key =		Units = EACH	Desc = 12" PREC CONC HEADGATE		----------
080729	09765H0065		1		11	6			3.000	$675.00	$2,025.00		A009(765)
080729	09765P0038		2		11	6			3.000	$600.00	$1,800.00		A009(765)
LOW BID AVERAGE									3.000		$2,025.00	$675.00	
THREE LOW BID AVERAGE									6.000		$3,825.00	$637.50	
---------- Item No. = 622-035A								Key =		Units = EACH	Desc = 18" PREC CONC HEADGATE		----------
080408	07811I0007		1		03	6			4.000	$700.00	$2,800.00		ST-6350(653)
080408	07811M0098		2		03	6			4.000	$725.00	$2,900.00		ST-6350(653)
080408	07811C0029		3		03	6			4.000	$750.00	$3,000.00		ST-6350(653)
LOW BID AVERAGE									4.000		$2,800.00	$700.00	
THREE LOW BID AVERAGE									12.000		$8,700.00	$725.00	
---------- Item No. = 623-005A								Key =		Units = SY	Desc = CONC SLOPE PAVING		----------
080715	10940C0139		1		03	3			580.900	$45.00	$26,140.50		A010(940)
080715	10940M0047		2		03	3			580.900	$41.50	$24,107.35		A010(940)
080715	10940H0026		3		03	3			580.900	$50.00	$29,045.00		A010(940)
LOW BID AVERAGE									580.900		$26,140.50	$45.00	
THREE LOW BID AVERAGE									1742.700		$79,292.85	$45.50	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = 624-005A Key = Units = CY Desc = LOOSE RIPRAP ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	05158S0077		1			07		1		826.000	$29.00	$23,954.00		BRF-5120(100)
080930	05158A0037		2			07		1		826.000	$40.00	$33,040.00		BRF-5120(100)
080930	05158H0026		3			07		1		826.000	$31.00	$25,606.00		BRF-5120(100)
071002	06028C0029		1			07		5		163.484	$68.81	$11,250.00		BROS-1500(103)
071002	06028I0007		2			07		5		163.484	$45.88	$7,500.00		BROS-1500(103)
071002	06028B0189		3			07		5		163.484	$68.81	$11,250.00		BROS-1500(103)
080624	07222C0029		1			03		5		282.000	$50.00	$14,100.00		BROS-0400(101)
080624	07222E0088		2			03		5		282.000	$85.00	$23,970.00		BROS-0400(101)
080624	07222I0007		3			03		5		282.000	$50.00	$14,100.00		BROS-0400(101)
080205	07783M0006		1			03		2		110.000	$55.00	$6,050.00		BR-7724(100)
080205	07783W0085		2			03		2		110.000	$45.00	$4,950.00		BR-7724(100)
080205	07783C0247		3			03		2		110.000	$60.00	$6,600.00		BR-7724(100)
080408	07811I0007		1			03		6		255.035	$68.81	$17,550.00		ST-6350(653)
080408	07811M0098		2			03		6		255.035	$126.16	$32,175.00		ST-6350(653)
080408	07811C0029		3			03		6		255.035	$152.92	$39,000.00		ST-6350(653)
071204	07832S0077		1			03		3		1211.000	$44.00	$53,284.00		BR-3110(127)
071204	07832H0026		2			03		3		1211.000	$45.00	$54,495.00		BR-3110(127)
071204	07832C0139		3			03		3		1211.000	$55.00	$66,605.00		BR-3110(127)
080930	08075C0062		1			05		3		13.000	$210.00	$2,730.00		STP-7843(100)
080930	08075W0158		2			05		3		13.000	$55.00	$715.00		STP-7843(100)
080930	08075N0005		3			05		3		13.000	$83.91	$1,090.83		STP-7843(100)
080812	08222D0037		1			07		2		14.300	$34.81	$497.78		ST-4200(635)
080812	08222H0145		2			07		2		14.300	$68.74	$982.98		ST-4200(635)
080205	08799H0145		1			05		3		4.000	$105.00	$420.00		STP-8743(101)
080205	08799K0071		2			05		3		4.000	$300.00	$1,200.00		STP-8743(101)
080205	08799W0158		3			05		3		4.000	$150.00	$600.00		STP-8743(101)
080729	08887H0145		1			07		2		613.000	$56.64	$34,720.32		A008(887)
080729	08887M0131		2			07		2		613.000	$65.00	$39,845.00		A008(887)
080729	08887P0078		3			07		2		613.000	$80.00	$49,040.00		A008(887)
080826	09174M0104		1			05		2		1.340	$250.00	$335.00		STP-7744(103)
080826	09174P0078		2			05		2		1.340	$277.50	$371.85		STP-7744(103)
080826	09174H0145		3			05		2		1.340	$343.00	$459.62		STP-7744(103)
080722	09449I0052		1			07		1		460.000	$41.34	$19,016.40		STP-5778 (101)
080722	09449P0078		2			07		1		460.000	$40.00	$18,400.00		STP-5778 (101)
080722	09449C0064		3			07		1		460.000	$50.50	$23,230.00		STP-5778 (101)
080212	09755W0085		1			11		2		1.000	$225.00	$225.00		A009(755)
080212	09755C0018		2			11		2		1.000	$200.00	$200.00		A009(755)
080212	09755A0007		3			11		2		1.000	$300.00	$300.00		A009(755)
080930	09758M0190		1			11		3		94.000	$21.20	$1,992.80		A009(758)
080930	09758D0146		2			11		3		94.000	$96.90	$9,108.60		A009(758)
080930	09758P0038		3			11		3		94.000	$75.00	$7,050.00		A009(758)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 624-005A									Key =		Units = CY	Desc = LOOSE RIPRAP		-(Continued)-
080715	10940C0139		1			03		3		100.000	$57.00	$5,700.00		A010(940)
080715	10940M0047		2			03		3		100.000	$56.50	$5,650.00		A010(940)
080715	10940H0026		3			03		3		100.000	$60.00	$6,000.00		A010(940)
080429	11003H0145		1			05		3		70.500	$60.00	$4,230.00		A011(003)
080429	11003W0073		2			05		3		70.500	$165.00	$11,632.50		A011(003)
080429	11003I0019		3			05		3		70.500	$54.00	$3,807.00		A011(003)
080812	11007G0110		1			07		3		167.000	$75.00	$12,525.00		A011(007)
080812	11007M0047		2			07		3		167.000	$100.07	$16,711.69		A011(007)
080812	11007W0014		3			07		3		167.000	$65.00	$10,855.00		A011(007)
080701	11010C0064		1			05		1		130.000	$90.00	$11,700.00		A011(010)
080701	11010I0052		2			05		1		130.000	$22.45	$2,918.50		A011(010)
080701	11010S0026		3			05		1		130.000	$90.00	$11,700.00		A011(010)
080819	11489I0019		1			05		3		55.000	$92.00	$5,060.00		A011(489)
080819	11489C0062		2			05		3		55.000	$97.10	$5,340.50		A011(489)
080722	11518C0139		1			06		3		114.000	$100.00	$11,400.00		A011(518)
080722	11518M0047		2			06		3		114.000	$63.00	$7,182.00		A011(518)
080722	11518H0026		3			06		3		114.000	$115.00	$13,110.00		A011(518)
080729	A8887H0145		1			07		2		613.000	$56.64	$34,720.32		A008(887)
080729	A8887M0131		2			07		2		613.000	$65.00	$39,845.00		A008(887)
080729	A8887P0078		3			07		2		613.000	$80.00	$49,040.00		A008(887)
LOW BID AVERAGE										5297.659		$271,460.62	$51.24	
THREE LOW BID AVERAGE										15823.678		$927,137.69	$58.59	
---------- Item No. = 624-015A									Key =		Units = CY	Desc = HAND PLACED RIPRAP		----------
071030	08080I0019		1			06		3		2.000	$116.50	$233.00		STP-3724(100)
071030	08080T0162		2			06		3		2.000	$367.50	$735.00		STP-3724(100)
071030	08080N0005		3			06		3		2.000	$100.00	$200.00		STP-3724(100)
071120	08991I0007		1			03		5		45.000	$45.00	$2,025.00		ST-1761(600)
071120	08991C0029		2			03		5		45.000	$65.00	$2,925.00		ST-1761(600)
071120	09761W0158		1			08		3		1.000	$225.00	$225.00		A009(761)
071120	09761K0084		2			08		3		1.000	$140.00	$140.00		A009(761)
071120	09761K0071		3			08		3		1.000	$150.00	$150.00		A009(761)
080701	11010C0064		1			05		1		195.000	$100.00	$19,500.00		A011(010)
080701	11010I0052		2			05		1		195.000	$30.60	$5,967.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 624-015A Key = Units = CY Desc = HAND PLACED RIPRAP -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080701	11010S0026		3			05	1			195.000	$130.00	$25,350.00		A011(010)
LOW BID AVERAGE										243.000		$21,983.00	$90.47	
THREE LOW BID AVERAGE										684.000		$57,450.00	$83.99	

---------- Item No. = 626-005A Key = Units = SF Desc = RENT CONST SIGN CL A ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			184.069	$3.81	$701.10		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			184.069	$18.58	$3,420.00		DHP-NH-IR-CM-F-5116(068)
071002	06028C0029		1			07	5			65.770	$6.04	$397.15		BROS-1500(103)
071002	06028I0007		2			07	5			65.770	$6.18	$406.32		BROS-1500(103)
071002	06028B0189		3			07	5			65.770	$5.99	$394.10		BROS-1500(103)
080624	07222C0029		1			03	5			30.000	$8.00	$240.00		BROS-0400(101)
080624	07222E0088		2			03	5			30.000	$22.50	$675.00		BROS-0400(101)
080624	07222I0007		3			03	5			30.000	$6.00	$180.00		BROS-0400(101)
080603	07673M0190		1			07	3			75.000	$7.00	$525.00		STP-7993(100)
080603	07673W0158		2			07	3			75.000	$7.00	$525.00		STP-7993(100)
080603	07673I0019		3			07	3			75.000	$6.70	$502.50		STP-7993(100)
080205	07783M0006		1			03	2			55.600	$23.35	$1,298.26		BR-7724(100)
080205	07783W0085		2			03	2			55.600	$21.00	$1,167.60		BR-7724(100)
080205	07783C0247		3			03	2			55.600	$10.00	$556.00		BR-7724(100)
080408	07811I0007		1			03	6			143.380	$5.11	$732.60		ST-6350(653)
080408	07811M0098		2			03	6			143.380	$6.69	$959.04		ST-6350(653)
080408	07811C0029		3			03	6			143.380	$7.39	$1,058.94		ST-6350(653)
071204	07832S0077		1			03	3			77.000	$5.00	$385.00		BR-3110(127)
071204	07832H0026		2			03	3			77.000	$5.00	$385.00		BR-3110(127)
071204	07832C0139		3			03	3			77.000	$7.00	$539.00		BR-3110(127)
071030	08080I0019		1			06	3			50.000	$7.40	$370.00		STP-3724(100)
071030	08080T0162		2			06	3			50.000	$7.21	$360.50		STP-3724(100)
071030	08080N0005		3			06	3			50.000	$7.35	$367.50		STP-3724(100)
080422	08126M0136		1			11	5			300.000	$8.90	$2,670.00		STP-7101(102)
080422	08126J0022		2			11	5			300.000	$4.75	$1,425.00		STP-7101(102)
071127	08447C0029		1			07	5			140.000	$6.50	$910.00		ST-1786(609)
071127	08447I0007		2			07	5			140.000	$5.00	$700.00		ST-1786(609)
071127	08447B0189		3			07	5			140.000	$4.50	$630.00		ST-1786(609)
071120	08686W0158		1			05	3			30.000	$6.00	$180.00		STP-3861(101)
071120	08686C0062		2			05	3			30.000	$5.80	$174.00		STP-3861(101)
071120	08686K0084		3			05	3			30.000	$11.50	$345.00		STP-3861(101)
080826	08692W0073		1			05	4			144.000	$2.10	$302.40		STP-2779(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-005A Key = Units = SF Desc = RENT CONST SIGN CL A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080826	08692D0037		2			05	4			144.000	$8.27	$1,190.88		STP-2779(100)
080826	08692K0071		3			05	4			144.000	$2.25	$324.00		STP-2779(100)
071120	08694L0012		1			05	5			75.800	$4.13	$313.05		STP-1737(100)
071120	08694J0022		2			05	5			75.800	$5.30	$401.74		STP-1737(100)
071120	08694M0136		3			05	5			75.800	$9.90	$750.42		STP-1737(100)
080205	08799H0145		1			05	3			99.000	$12.60	$1,247.40		STP-8743(101)
080205	08799K0071		2			05	3			99.000	$1.75	$173.25		STP-8743(101)
080205	08799W0158		3			05	3			99.000	$5.00	$495.00		STP-8743(101)
080617	08811V0012		1			08	3			64.000	$5.00	$320.00		ST-3270(648)
080617	08811H0145		2			08	3			64.000	$5.30	$339.20		ST-3270(648)
080617	08811P0038		3			08	3			64.000	$6.00	$384.00		ST-3270(648)
080318	08826H0145		1			07	3			351.000	$4.40	$1,544.40		ST-3340(618)
080318	08826I0019		2			07	3			351.000	$4.40	$1,544.40		ST-3340(618)
080318	08826W0158		3			07	3			351.000	$4.25	$1,491.75		ST-3340(618)
080729	08887H0145		1			07	2			140.000	$8.40	$1,176.00		A008(887)
080729	08887M0131		2			07	2			140.000	$8.00	$1,120.00		A008(887)
080729	08887P0078		3			07	2			140.000	$7.00	$980.00		A008(887)
071211	08987C0029		1			07	5			625.000	$10.00	$6,250.00		IM-15-1(136)72
071211	08987B0189		2			07	5			625.000	$10.00	$6,250.00		IM-15-1(136)72
071211	08987P0102		3			07	5			625.000	$10.00	$6,250.00		IM-15-1(136)72
071120	08991I0007		1			03	5			102.000	$5.25	$535.50		ST-1761(600)
071120	08991C0029		2			03	5			102.000	$10.50	$1,071.00		ST-1761(600)
080325	09005H0065		1			07	6			780.000	$6.00	$4,680.00		NH-6470(134)
080325	09005H0145		2			07	6			780.000	$5.25	$4,095.00		NH-6470(134)
080325	09005D0037		3			07	6			780.000	$4.70	$3,666.00		NH-6470(134)
071127	09008H0065		1			07	6			384.000	$7.00	$2,688.00		STP-6840(102)
071127	09008L0012		2			07	6			384.000	$6.60	$2,534.40		STP-6840(102)
080108	09026K0084		1			05	1			328.000	$5.00	$1,640.00		STP-7645(100)
080108	09026P0078		2			05	1			328.000	$4.50	$1,476.00		STP-7645(100)
080108	09026I0052		3			05	1			328.000	$3.50	$1,148.00		STP-7645(100)
071016	09158K0071		1			11	3			4.000	$7.00	$28.00		STP-3110(136)
071016	09158W0158		2			11	3			4.000	$7.00	$28.00		STP-3110(136)
071016	09158B0189		3			11	3			4.000	$5.00	$20.00		STP-3110(136)
080529	09195I0019		1			08	3			210.500	$6.50	$1,368.25		STP-7923(103)
080529	09195P0038		2			08	3			210.500	$7.00	$1,473.50		STP-7923(103)
080529	09195W0158		3			08	3			210.500	$6.50	$1,368.25		STP-7923(103)
080422	09231C0018		1			03	5			394.200	$5.00	$1,971.00		IM-86-2(033)45
080422	09231B0189		2			03	5			394.200	$3.50	$1,379.70		IM-86-2(033)45
080422	09231C0029		3			03	5			394.200	$2.50	$985.50		IM-86-2(033)45
080325	09236H0065		1			07	6			264.000	$7.00	$1,848.00		STP-6350(125)
080325	09236G0012		2			07	6			264.000	$8.00	$2,112.00		STP-6350(125)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-005A Key = Units = SF Desc = RENT CONST SIGN CL A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09236D0037		3		07	6			264.000	$5.50	$1,452.00		STP-6350(125)
080129	09239H0065		1		07	6			348.000	$7.00	$2,436.00		STP-6420(106)
080129	09239L0012		2		07	6			348.000	$6.60	$2,296.80		STP-6420(106)
080129	09239M0136		3		07	6			348.000	$6.00	$2,088.00		STP-6420(106)
080415	09246T0090		1		07	6			240.000	$2.50	$600.00		NH-6470(137)
080415	09246C0029		2		07	6			240.000	$2.20	$528.00		NH-6470(137)
080415	09246C0018		3		07	6			240.000	$10.00	$2,400.00		NH-6470(137)
080115	09341A0089		1		07	3			64.000	$1.60	$102.40		ST-3754(604)
080115	09341K0084		2		07	3			64.000	$3.15	$201.60		ST-3754(604)
080115	09341C0062		3		07	3			64.000	$5.35	$342.40		ST-3754(604)
080226	09347H0145		1		07	3			84.000	$4.20	$352.80		ST-3110(647)
080226	09347I0019		2		07	3			84.000	$4.20	$352.80		ST-3110(647)
080226	09347C0062		3		07	3			84.000	$4.20	$352.80		ST-3110(647)
080415	09385C0029		1		03	5			76.800	$3.50	$268.80		ST-1804(613)
080415	09385G0035		2		03	5			76.800	$6.00	$460.80		ST-1804(613)
071030	09509W0158		1		08	3			50.000	$7.00	$350.00		STP-7803(100)
071030	09509K0071		2		08	3			50.000	$1.70	$85.00		STP-7803(100)
071030	09509K0084		3		08	3			50.000	$4.60	$230.00		STP-7803(100)
080226	09532M0115		1		07	4			488.000	$1.00	$488.00		IM-84-3(087)173
080226	09532A0233		2		07	4			488.000	$5.00	$2,440.00		IM-84-3(087)173
080226	09532P0109		3		07	4			488.000	$7.00	$3,416.00		IM-84-3(087)173
080506	09543L0012		1		07	5			288.000	$7.70	$2,217.60		NH-1480(127)
080506	09543J0022		2		07	5			288.000	$8.00	$2,304.00		NH-1480(127)
080529	09700S0255		1		07	4			92.000	$8.75	$805.00		STP-2006(026)
080529	09700W0012		2		07	4			92.000	$11.00	$1,012.00		STP-2006(026)
080108	09727A0157		1		08	1			208.000	$5.00	$1,040.00		A009 (727)
071120	09761W0158		1		08	3			43.000	$6.00	$258.00		A009(761)
071120	09761K0084		2		08	3			43.000	$13.00	$559.00		A009(761)
071120	09761K0071		3		08	3			43.000	$1.70	$73.10		A009(761)
080226	09768S0084		1		07	4			122.000	$3.50	$427.00		A009(768)
080226	09768K0038		2		07	4			122.000	$3.85	$469.70		A009(768)
080529	09812C0062		1		07	3			132.000	$4.73	$624.36		A009(812)
080529	09812H0145		2		07	3			132.000	$5.16	$681.12		A009(812)
080529	09812I0019		3		07	3			132.000	$4.65	$613.80		A009(812)
071106	09864C0062		1		07	4			296.000	$1.10	$325.60		A009(864)
071106	09864I0019		2		07	4			296.000	$6.30	$1,864.80		A009(864)
080722	09869W0073		1		07	4			136.000	$5.30	$720.80		A0099869)
080722	09869I0019		2		07	4			136.000	$5.30	$720.80		A0099869)
080722	09869C0062		3		07	4			136.000	$4.75	$646.00		A0099869)
080701	09912H0065		1		07	6			568.000	$7.00	$3,976.00		A009(912)
080701	09912K0038		2		07	6			568.000	$6.50	$3,692.00		A009(912)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-005A Key = Units = SF Desc = RENT CONST SIGN CL A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	10010H0065		1		07	6			834.000	$8.80	$7,339.20		A010(010)
071120	10010R0071		2		07	6			834.000	$8.40	$7,005.60		A010(010)
071120	10010L0012		3		07	6			834.000	$6.00	$5,004.00		A010(010)
080129	10207S0084		1		07	3			392.000	$7.50	$2,940.00		A010(207)
080129	10207P0078		2		07	3			392.000	$10.00	$3,920.00		A010(207)
080129	10208S0084		1		12	3			1296.000	$7.50	$9,720.00		A010(208)
080617	10446S0088		1		05	2			100.000	$9.00	$900.00		A010(446)
080617	10446W0085		2		05	2			100.000	$5.00	$500.00		A010(446)
080617	10446W0073		3		05	2			100.000	$5.50	$550.00		A010(446)
080311	10533C0062		1		07	3			426.320	$5.15	$2,195.55		A010(533)
080311	10533I0019		2		07	3			426.320	$5.25	$2,238.18		A010(533)
080311	10533H0145		3		07	3			426.320	$13.00	$5,542.16		A010(533)
080304	10589H0065		1		07	6			384.000	$9.00	$3,456.00		A010(589)
080304	10589K0038		2		07	6			384.000	$0.10	$38.40		A010(589)
071030	11001C0062		1		08	3			267.000	$4.50	$1,201.50		A011(001)
071030	11001I0019		2		08	3			267.000	$6.50	$1,735.50		A011(001)
071030	11001W0073		3		08	3			267.000	$7.00	$1,869.00		A011(001)
071211	11002M0047		1		07	3			244.000	$5.00	$1,220.00		A011(002)
071211	11002C0139		2		07	3			244.000	$5.50	$1,342.00		A011(002)
071211	11002K0071		3		07	3			244.000	$6.00	$1,464.00		A011(002)
080325	11006S0255		1		08	3			1525.000	$10.00	$15,250.00		A011(006)
080325	11006I0019		2		08	3			1525.000	$6.80	$10,370.00		A011(006)
080603	11029P0078		1		12	2			304.000	$9.50	$2,888.00		A011 (029)
080603	11029D0037		2		12	2			304.000	$3.05	$927.20		A011 (029)
080520	11094W0073		1		07	5			800.200	$6.00	$4,801.20		A011(094)
080520	11094J0022		2		07	5			800.200	$7.50	$6,001.50		A011(094)
080520	11094G0012		3		07	5			800.200	$8.00	$6,401.60		A011(094)
080715	11138W0073		1		07	6			918.000	$5.60	$5,140.80		A011(138) & A011(139)
080715	11138H0065		2		07	6			918.000	$2.00	$1,836.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			918.000	$1.10	$1,009.80		A011(138) & A011(139)
080513	11143H0065		1		07	6			500.000	$3.80	$1,900.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			500.000	$4.00	$2,000.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			500.000	$4.00	$2,000.00		A011(143) & NH-6500(115)
080624	11145H0065		1		12	6			580.000	$5.50	$3,190.00		A011(145)
080624	11145K0038		2		12	6			580.000	$7.70	$4,466.00		A011(145)
080226	11461C0029		1		03	4			20.000	$3.85	$77.00		A011(461)
080226	11461C0139		2		03	4			20.000	$3.75	$75.00		A011(461)
080226	11461B0189		3		03	4			20.000	$3.50	$70.00		A011(461)
080226	11462C0029		1		03	4			20.000	$4.60	$92.00		A011(462)
080226	11462R0174		2		03	4			20.000	$4.80	$96.00		A011(462)
080226	11462I0007		3		03	4			20.000	$5.00	$100.00		A011(462)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-005A Key = Units = SF Desc = RENT CONST SIGN CL A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	11490P0078		1		07	1			692.000	$7.00	$4,844.00		A011(490)
080708	11491M0115		1		07	5			648.000	$1.00	$648.00		A011(491)
080708	11491D0053		2		07	5			648.000	$7.00	$4,536.00		A011(491)
080708	11491A0233		3		07	5			648.000	$6.00	$3,888.00		A011(491)
080729	A8887H0145		1		07	2			140.000	$8.40	$1,176.00		A008(887)
080729	A8887M0131		2		07	2			140.000	$8.00	$1,120.00		A008(887)
080729	A8887P0078		3		07	2			140.000	$7.00	$980.00		A008(887)
LOW BID AVERAGE									18442.639		$118,292.72	$6.41	
THREE LOW BID AVERAGE									45338.047		$282,483.67	$6.23	

---------- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			752.422	$3.81	$2,865.90		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			752.422	$18.58	$13,980.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			243.000	$3.00	$729.00		BRF-5120(100)
080930	05158A0037		2		07	1			243.000	$2.50	$607.50		BRF-5120(100)
080930	05158H0026		3		07	1			243.000	$3.00	$729.00		BRF-5120(100)
071002	06028C0029		1		07	5			241.227	$7.90	$1,904.85		BROS-1500(103)
071002	06028I0007		2		07	5			241.227	$9.29	$2,241.00		BROS-1500(103)
071002	06028B0189		3		07	5			241.227	$8.92	$2,151.36		BROS-1500(103)
080624	07222C0029		1		03	5			208.000	$9.00	$1,872.00		BROS-0400(101)
080624	07222E0088		2		03	5			208.000	$22.50	$4,680.00		BROS-0400(101)
080624	07222I0007		3		03	5			208.000	$8.00	$1,664.00		BROS-0400(101)
080603	07673M0190		1		07	3			208.000	$7.50	$1,560.00		STP-7993(100)
080603	07673W0158		2		07	3			208.000	$7.25	$1,508.00		STP-7993(100)
080603	07673I0019		3		07	3			208.000	$7.25	$1,508.00		STP-7993(100)
080205	07783M0006		1		03	2			215.600	$28.00	$6,036.80		BR-7724(100)
080205	07783W0085		2		03	2			215.600	$25.00	$5,390.00		BR-7724(100)
080205	07783C0247		3		03	2			215.600	$9.00	$1,940.40		BR-7724(100)
080408	07811I0007		1		03	6			375.027	$8.83	$3,309.80		ST-6350(653)
080408	07811M0098		2		03	6			375.027	$7.15	$2,682.68		ST-6350(653)
080408	07811C0029		3		03	6			375.027	$7.34	$2,752.36		ST-6350(653)
071204	07832S0077		1		03	3			442.000	$6.00	$2,652.00		BR-3110(127)
071204	07832H0026		2		03	3			442.000	$6.00	$2,652.00		BR-3110(127)
071204	07832C0139		3		03	3			442.000	$6.50	$2,873.00		BR-3110(127)
080930	08075C0062		1		05	3			915.000	$5.60	$5,124.00		STP-7843(100)
080930	08075W0158		2		05	3			915.000	$6.00	$5,490.00		STP-7843(100)
080930	08075N0005		3		05	3			915.000	$5.78	$5,288.70		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071030	08080I0019		1		06	3			543.000	$8.40	$4,561.20		STP-3724(100)
071030	08080T0162		2		06	3			543.000	$8.24	$4,474.32		STP-3724(100)
071030	08080N0005		3		06	3			543.000	$8.40	$4,561.20		STP-3724(100)
080909	08112I0019		1		05	4			410.000	$8.00	$3,280.00		STP-2818(100)
080909	08112C0001		2		05	4			410.000	$1.00	$410.00		STP-2818(100)
080909	08112B0192		3		05	4			410.000	$17.70	$7,257.00		STP-2818(100)
080422	08126M0136		1		11	5			995.000	$8.90	$8,855.50		STP-7101(102)
080422	08126J0022		2		11	5			995.000	$8.00	$7,960.00		STP-7101(102)
080812	08222D0037		1		07	2			700.000	$5.00	$3,500.00		ST-4200(635)
080812	08222H0145		2		07	2			700.000	$6.33	$4,431.00		ST-4200(635)
071127	08447C0029		1		07	5			375.000	$8.00	$3,000.00		ST-1786(609)
071127	08447I0007		2		07	5			375.000	$7.00	$2,625.00		ST-1786(609)
071127	08447B0189		3		07	5			375.000	$6.50	$2,437.50		ST-1786(609)
071120	08686W0158		1		05	3			630.000	$7.50	$4,725.00		STP-3861(101)
071120	08686C0062		2		05	3			630.000	$5.80	$3,654.00		STP-3861(101)
071120	08686K0084		3		05	3			630.000	$11.50	$7,245.00		STP-3861(101)
080826	08692W0073		1		05	4			144.000	$2.10	$302.40		STP-2779(100)
080826	08692D0037		2		05	4			144.000	$8.27	$1,190.88		STP-2779(100)
080826	08692K0071		3		05	4			144.000	$2.25	$324.00		STP-2779(100)
071120	08694L0012		1		05	5			575.000	$4.62	$2,656.50		STP-1737(100)
071120	08694J0022		2		05	5			575.000	$7.30	$4,197.50		STP-1737(100)
071120	08694M0136		3		05	5			575.000	$9.90	$5,692.50		STP-1737(100)
071016	08719H0065		1		07	6			288.000	$8.00	$2,304.00		STP-3300(105)
080325	08719E0088		1		07	6			288.000	$7.50	$2,160.00		STP-3300(105)
080325	08719H0065		2		07	6			288.000	$9.00	$2,592.00		STP-3300(105)
080325	08719P0038		3		07	6			288.000	$9.00	$2,592.00		STP-3300(105)
080205	08799H0145		1		05	3			645.000	$12.60	$8,127.00		STP-8743(101)
080205	08799K0071		2		05	3			645.000	$1.25	$806.25		STP-8743(101)
080205	08799W0158		3		05	3			645.000	$5.00	$3,225.00		STP-8743(101)
080617	08811V0012		1		08	3			296.000	$5.00	$1,480.00		ST-3270(648)
080617	08811H0145		2		08	3			296.000	$5.30	$1,568.80		ST-3270(648)
080617	08811P0038		3		08	3			296.000	$6.00	$1,776.00		ST-3270(648)
080318	08826H0145		1		07	3			1132.800	$4.40	$4,984.32		ST-3340(618)
080318	08826I0019		2		07	3			1132.800	$5.00	$5,664.00		ST-3340(618)
080318	08826W0158		3		07	3			1132.800	$4.75	$5,380.80		ST-3340(618)
080729	08887H0145		1		07	2			510.000	$8.40	$4,284.00		A008(887)
080729	08887M0131		2		07	2			510.000	$8.00	$4,080.00		A008(887)
080729	08887P0078		3		07	2			510.000	$10.00	$5,100.00		A008(887)
080715	08945C0139		1		03	3			355.000	$7.00	$2,485.00		A008(945)
080715	08945M0047		2		03	3			355.000	$6.50	$2,307.50		A008(945)
080715	08945B0189		3		03	3			355.000	$5.50	$1,952.50		A008(945)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071211	08987C0029		1		07	5			1175.000	$10.00	$11,750.00		IM-15-1(136)72
071211	08987B0189		2		07	5			1175.000	$10.00	$11,750.00		IM-15-1(136)72
071211	08987P0102		3		07	5			1175.000	$10.00	$11,750.00		IM-15-1(136)72
071120	08991I0007		1		03	5			725.800	$7.00	$5,080.60		ST-1761(600)
071120	08991C0029		2		03	5			725.800	$8.50	$6,169.30		ST-1761(600)
080325	09005H0065		1		07	6			1032.000	$6.00	$6,192.00		NH-6470(134)
080325	09005H0145		2		07	6			1032.000	$5.25	$5,418.00		NH-6470(134)
080325	09005D0037		3		07	6			1032.000	$8.00	$8,256.00		NH-6470(134)
071127	09008H0065		1		07	6			968.000	$8.00	$7,744.00		STP-6840(102)
071127	09008L0012		2		07	6			968.000	$8.25	$7,986.00		STP-6840(102)
080819	09024I0052		1		07	1			298.000	$2.00	$596.00		STP-5758 (102)
080819	09024W0112		2		07	1			298.000	$2.00	$596.00		STP-5758 (102)
080819	09024H0145		3		07	1			298.000	$2.00	$596.00		STP-5758 (102)
080108	09026K0084		1		05	1			1321.000	$5.00	$6,605.00		STP-7645(100)
080108	09026P0078		2		05	1			1321.000	$4.50	$5,944.50		STP-7645(100)
080108	09026I0052		3		05	1			1321.000	$3.60	$4,755.60		STP-7645(100)
071016	09158K0071		1		11	3			352.000	$9.00	$3,168.00		STP-3110(136)
071016	09158W0158		2		11	3			352.000	$8.00	$2,816.00		STP-3110(136)
071016	09158B0189		3		11	3			352.000	$5.00	$1,760.00		STP-3110(136)
080826	09174M0104		1		05	2			810.000	$5.25	$4,252.50		STP-7744(103)
080826	09174P0078		2		05	2			810.000	$5.55	$4,495.50		STP-7744(103)
080826	09174H0145		3		05	2			810.000	$1.70	$1,377.00		STP-7744(103)
080529	09195I0019		1		08	3			1335.000	$7.00	$9,345.00		STP-7923(103)
080529	09195P0038		2		08	3			1335.000	$7.40	$9,879.00		STP-7923(103)
080529	09195W0158		3		08	3			1335.000	$7.00	$9,345.00		STP-7923(103)
080422	09231C0018		1		03	5			1321.000	$7.00	$9,247.00		IM-86-2(033)45
080422	09231B0189		2		03	5			1321.000	$5.00	$6,605.00		IM-86-2(033)45
080422	09231C0029		3		03	5			1321.000	$1.80	$2,377.80		IM-86-2(033)45
080325	09236H0065		1		07	6			670.000	$9.00	$6,030.00		STP-6350(125)
080325	09236G0012		2		07	6			670.000	$8.00	$5,360.00		STP-6350(125)
080325	09236D0037		3		07	6			670.000	$7.00	$4,690.00		STP-6350(125)
080129	09239H0065		1		07	6			886.000	$8.00	$7,088.00		STP-6420(106)
080129	09239L0012		2		07	6			886.000	$7.70	$6,822.20		STP-6420(106)
080129	09239M0136		3		07	6			886.000	$9.00	$7,974.00		STP-6420(106)
080415	09246T0090		1		07	6			600.000	$2.00	$1,200.00		NH-6470(137)
080415	09246C0029		2		07	6			600.000	$1.65	$990.00		NH-6470(137)
080415	09246C0018		3		07	6			600.000	$10.00	$6,000.00		NH-6470(137)
080708	09334T0044		1		08	1			1022.400	$4.00	$4,089.60		ST-5732(602)
080708	09334S0256		2		08	1			1022.400	$8.80	$8,997.12		ST-5732(602)
080722	09337P0078		1		07	2			848.000	$8.00	$6,784.00		ST-4200(637)
080722	09337V0012		2		07	2			848.000	$9.00	$7,632.00		ST-4200(637)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09337D0037		3			07	2			848.000	$6.00	$5,088.00		ST-4200(637)
080115	09341A0089		1			07	3			958.000	$1.05	$1,005.90		ST-3754(604)
080115	09341K0084		2			07	3			958.000	$3.15	$3,017.70		ST-3754(604)
080115	09341C0062		3			07	3			958.000	$5.35	$5,125.30		ST-3754(604)
080226	09347H0145		1			07	3			1604.000	$3.20	$5,132.80		ST-3110(647)
080226	09347I0019		2			07	3			1604.000	$4.20	$6,736.80		ST-3110(647)
080226	09347C0062		3			07	3			1604.000	$4.20	$6,736.80		ST-3110(647)
080930	09368B0189		1			07	5			1288.000	$5.50	$7,084.00		ST-7231(622)
080930	09368C0029		2			07	5			1288.000	$6.50	$8,372.00		ST-7231(622)
080930	09368J0022		3			07	5			1288.000	$6.00	$7,728.00		ST-7231(622)
080415	09385C0029		1			03	5			518.400	$3.00	$1,555.20		ST-1804(613)
080415	09385G0035		2			03	5			518.400	$8.50	$4,406.40		ST-1804(613)
080909	09432I0052		1			09	1			191.500	$2.00	$383.00		STP-7665(100)
080909	09432P0078		2			09	1			191.500	$2.25	$430.88		STP-7665(100)
080909	09432C0028		3			09	1			191.500	$3.00	$574.50		STP-7665(100)
080722	09449I0052		1			07	1			2560.000	$3.60	$9,216.00		STP-5778 (101)
080722	09449P0078		2			07	1			2560.000	$3.85	$9,856.00		STP-5778 (101)
080722	09449C0064		3			07	1			2560.000	$3.75	$9,600.00		STP-5778 (101)
080923	09485W0158		1			08	3			288.000	$7.50	$2,160.00		STP-3340(113)
080923	09485K0071		2			08	3			288.000	$2.25	$648.00		STP-3340(113)
080923	09485H0145		3			08	3			288.000	$5.20	$1,497.60		STP-3340(113)
080812	09496B0189		1			03	3			340.000	$6.50	$2,210.00		BR-3260(107)
080812	09496I0007		2			03	3			340.000	$6.50	$2,210.00		BR-3260(107)
080812	09496C0139		3			03	3			340.000	$6.50	$2,210.00		BR-3260(107)
071030	09509W0158		1			08	3			350.000	$8.00	$2,800.00		STP-7803(100)
071030	09509K0071		2			08	3			350.000	$1.70	$595.00		STP-7803(100)
071030	09509K0084		3			08	3			350.000	$5.80	$2,030.00		STP-7803(100)
080909	09519W0158		1			08	3			326.000	$7.50	$2,445.00		STP-3770(100)
080909	09519H0145		2			08	3			326.000	$5.00	$1,630.00		STP-3770(100)
080909	09519I0019		3			08	3			326.000	$5.00	$1,630.00		STP-3770(100)
080226	09532M0115		1			07	4			552.000	$1.00	$552.00		IM-84-3(087)173
080226	09532A0233		2			07	4			552.000	$8.30	$4,581.60		IM-84-3(087)173
080226	09532P0109		3			07	4			552.000	$7.00	$3,864.00		IM-84-3(087)173
080506	09543L0012		1			07	5			2233.000	$1.10	$2,456.30		NH-1480(127)
080506	09543J0022		2			07	5			2233.000	$1.00	$2,233.00		NH-1480(127)
071016	09628B0189		1			09	5			65.000	$7.50	$487.50		IM-15-1(143)7
071016	09628W0012		2			09	5			65.000	$17.00	$1,105.00		IM-15-1(143)7
080617	09687H0145		1			08	4			311.000	$4.50	$1,399.50		STP-7042(101)
080617	09687I0019		2			08	4			311.000	$9.00	$2,799.00		STP-7042(101)
080617	09687K0038		3			08	4			311.000	$8.50	$2,643.50		STP-7042(101)
071023	09688A0157		1			08	1			324.000	$5.10	$1,652.40		ITS-2005(034)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071023	09688T0044		2			08	1			324.000	$5.00	$1,620.00		ITS-2005(034)
080529	09700S0255		1			07	4			502.000	$9.75	$4,894.50		STP-2006(026)
080529	09700W0012		2			07	4			502.000	$18.00	$9,036.00		STP-2006(026)
080108	09727A0157		1			08	1			512.000	$5.00	$2,560.00		A009 (727)
080715	09733P0092		1			08	3			32.000	$8.25	$264.00		A009(733)
080715	09733T0175		2			08	3			32.000	$9.25	$296.00		A009(733)
080715	09733Q0010		3			08	3			32.000	$9.63	$308.16		A009(733)
080909	09753S0257		1			07	1			80.000	$15.00	$1,200.00		A009(753)
080909	09753C0247		2			07	1			80.000	$2.50	$200.00		A009(753)
080909	09753I0052		3			07	1			80.000	$2.00	$160.00		A009(753)
080212	09755W0085		1			11	2			162.000	$5.50	$891.00		A009(755)
080212	09755C0018		2			11	2			162.000	$12.00	$1,944.00		A009(755)
080212	09755A0007		3			11	2			162.000	$6.75	$1,093.50		A009(755)
080930	09756C0247		1			07	2			189.000	$9.00	$1,701.00		A009(756)
080930	09756A0193		2			07	2			189.000	$8.92	$1,685.88		A009(756)
080930	09756M0006		3			07	2			189.000	$8.50	$1,606.50		A009(756)
080930	09758M0190		1			11	3			44.500	$1.50	$66.75		A009(758)
080930	09758D0146		2			11	3			44.500	$7.00	$311.50		A009(758)
080930	09758P0038		3			11	3			44.500	$12.00	$534.00		A009(758)
071120	09761W0158		1			08	3			240.000	$7.00	$1,680.00		A009(761)
071120	09761K0084		2			08	3			240.000	$13.00	$3,120.00		A009(761)
071120	09761K0071		3			08	3			240.000	$1.15	$276.00		A009(761)
080226	09768S0084		1			07	4			438.000	$5.50	$2,409.00		A009(768)
080226	09768K0038		2			07	4			438.000	$6.10	$2,671.80		A009(768)
080722	09772P0109		1			07	1			1472.000	$4.00	$5,888.00		A009(772)
080722	09772H0026		2			07	1			1472.000	$2.50	$3,680.00		A009(772)
080722	09772W0085		3			07	1			1472.000	$3.70	$5,446.40		A009(772)
080812	09774P0109		1			07	1			2171.000	$3.00	$6,513.00		A009(774)
080812	09774W0085		2			07	1			2171.000	$2.40	$5,210.40		A009(774)
080812	09774H0026		3			07	1			2171.000	$2.50	$5,427.50		A009(774)
080529	09812C0062		1			07	3			1622.000	$6.30	$10,218.60		A009(812)
080529	09812H0145		2			07	3			1622.000	$5.14	$8,337.08		A009(812)
080529	09812I0019		3			07	3			1622.000	$6.20	$10,056.40		A009(812)
080311	09816R0141		1			09	3			824.000	$5.50	$4,532.00		A009(816)
080311	09816C0139		2			09	3			824.000	$5.25	$4,326.00		A009(816)
080311	09816M0047		3			09	3			824.000	$5.00	$4,120.00		A009(816)
071106	09864C0062		1			07	4			568.000	$1.10	$624.80		A009(864)
071106	09864I0019		2			07	4			568.000	$7.30	$4,146.40		A009(864)
080916	09866K0038		1			07	4			1830.000	$6.60	$12,078.00		A009(866)
080722	09869W0073		1			07	4			196.000	$5.30	$1,038.80		A0099869)
080722	09869I0019		2			07	4			196.000	$8.85	$1,734.60		A0099869)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09869C0062		3		07	4			196.000	$7.90	$1,548.40		A0099869)
080805	09875W0073		1		07	5			2009.900	$6.00	$12,059.40		A009(875)
080805	09875J0022		2		07	5			2009.900	$6.00	$12,059.40		A009(875)
080805	09875H0145		3		07	5			2009.900	$6.42	$12,903.56		A009(875)
080701	09912H0065		1		07	6			650.000	$7.00	$4,550.00		A009(912)
080701	09912K0038		2		07	6			650.000	$6.50	$4,225.00		A009(912)
080701	09996V0012		1		07	3			720.000	$6.00	$4,320.00		A009(996)
080701	09996D0037		2		07	3			720.000	$12.00	$8,640.00		A009(996)
080708	09997I0019		1		07	3			917.030	$6.20	$5,685.59		A009(997)
080708	09997H0145		2		07	3			917.030	$4.90	$4,493.45		A009(997)
080708	09997W0073		3		07	3			917.030	$6.00	$5,502.18		A009(997)
071120	10010H0065		1		07	6			1720.000	$8.80	$15,136.00		A010(010)
071120	10010R0071		2		07	6			1720.000	$8.40	$14,448.00		A010(010)
071120	10010L0012		3		07	6			1720.000	$7.15	$12,298.00		A010(010)
080129	10207S0084		1		07	3			1371.000	$7.50	$10,282.50		A010(207)
080129	10207P0078		2		07	3			1371.000	$8.00	$10,968.00		A010(207)
080129	10208S0084		1		12	3			3401.000	$7.50	$25,507.50		A010(208)
080617	10446S0088		1		05	2			400.000	$9.00	$3,600.00		A010(446)
080617	10446W0085		2		05	2			400.000	$6.00	$2,400.00		A010(446)
080617	10446W0073		3		05	2			400.000	$6.50	$2,600.00		A010(446)
080304	10523Q0004		1		08	3			210.000	$5.25	$1,102.50		A010(523)
080304	10523P0092		2		08	3			210.000	$5.75	$1,207.50		A010(523)
080311	10533C0062		1		07	3			420.000	$8.50	$3,570.00		A010(533)
080311	10533I0019		2		07	3			420.000	$8.60	$3,612.00		A010(533)
080311	10533H0145		3		07	3			420.000	$13.00	$5,460.00		A010(533)
080304	10589H0065		1		07	6			1400.000	$1.00	$1,400.00		A010(589)
080304	10589K0038		2		07	6			1400.000	$0.10	$140.00		A010(589)
080715	10940C0139		1		03	3			2300.000	$4.25	$9,775.00		A010(940)
080715	10940M0047		2		03	3			2300.000	$4.00	$9,200.00		A010(940)
080715	10940H0026		3		03	3			2300.000	$4.00	$9,200.00		A010(940)
071030	11001C0062		1		08	3			489.000	$5.00	$2,445.00		A011(001)
071030	11001I0019		2		08	3			489.000	$6.50	$3,178.50		A011(001)
071030	11001W0073		3		08	3			489.000	$7.00	$3,423.00		A011(001)
071211	11002M0047		1		07	3			313.000	$6.00	$1,878.00		A011(002)
071211	11002C0139		2		07	3			313.000	$5.50	$1,721.50		A011(002)
071211	11002K0071		3		07	3			313.000	$7.20	$2,253.60		A011(002)
080325	11006S0255		1		08	3			1834.000	$15.00	$27,510.00		A011(006)
080325	11006I0019		2		08	3			1834.000	$7.85	$14,396.90		A011(006)
080701	11010C0064		1		05	1			1319.000	$3.75	$4,946.25		A011(010)
080701	11010I0052		2		05	1			1319.000	$3.30	$4,352.70		A011(010)
080701	11010S0026		3		05	1			1319.000	$6.00	$7,914.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	11013P0109		1		07	1			688.000	$5.00	$3,440.00		A011(013)
080722	11013W0085		2		07	1			688.000	$3.75	$2,580.00		A011(013)
080722	11013H0026		3		07	1			688.000	$2.50	$1,720.00		A011(013)
080408	11020N0037		1		08	1			615.000	$3.50	$2,152.50		A011(020)
080408	11020A0044		2		08	1			615.000	$3.50	$2,152.50		A011(020)
080408	11020C0322		3		08	1			615.000	$4.25	$2,613.75		A011(020)
080529	11027P0078		1		07	2			654.000	$5.50	$3,597.00		A011(027)
080603	11029P0078		1		12	2			1364.000	$8.00	$10,912.00		A011 (029)
080603	11029D0037		2		12	2			1364.000	$3.05	$4,160.20		A011 (029)
080819	11062C0139		1		03	3			1171.000	$10.00	$11,710.00		A011(062)
080819	11062M0047		2		03	3			1171.000	$7.75	$9,075.25		A011(062)
080819	11062P0109		3		03	3			1171.000	$7.00	$8,197.00		A011(062)
080520	11094W0073		1		07	5			1664.700	$7.00	$11,652.90		A011(094)
080520	11094J0022		2		07	5			1664.700	$7.50	$12,485.25		A011(094)
080520	11094G0012		3		07	5			1664.700	$8.00	$13,317.60		A011(094)
080715	11138W0073		1		07	6			916.000	$5.60	$5,129.60		A011(138) & A011(139)
080715	11138H0065		2		07	6			916.000	$8.00	$7,328.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			916.000	$7.70	$7,053.20		A011(138) & A011(139)
080513	11143H0065		1		07	6			1440.000	$6.45	$9,288.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			1440.000	$6.50	$9,360.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			1440.000	$6.60	$9,504.00		A011(143) & NH-6500(115)
080624	11145H0065		1		12	6			1242.000	$5.50	$6,831.00		A011(145)
080624	11145K0038		2		12	6			1242.000	$7.70	$9,563.40		A011(145)
080226	11461C0029		1		03	4			259.000	$6.60	$1,709.40		A011(461)
080226	11461C0139		2		03	4			259.000	$6.25	$1,618.75		A011(461)
080226	11461B0189		3		03	4			259.000	$6.00	$1,554.00		A011(461)
080226	11462C0029		1		03	4			258.500	$7.48	$1,933.58		A011(462)
080226	11462R0174		2		03	4			258.500	$7.80	$2,016.30		A011(462)
080226	11462I0007		3		03	4			258.500	$6.50	$1,680.25		A011(462)
080617	11475E0044		1		07	4			951.000	$7.00	$6,657.00		A011(475)
080617	11475S0084		2		07	4			951.000	$6.50	$6,181.50		A011(475)
080729	11486I0052		1		07	1			613.000	$3.75	$2,298.75		A011(486)
080729	11486W0112		2		07	1			613.000	$3.25	$1,992.25		A011(486)
080805	11488I0052		1		07	1			1850.000	$2.25	$4,162.50		A011(488)
080805	11488C0064		2		07	1			1850.000	$4.25	$7,862.50		A011(488)
080805	11488H0145		3		07	1			1850.000	$2.25	$4,162.50		A011(488)
080603	11490P0078		1		07	1			945.000	$7.00	$6,615.00		A011(490)
080708	11491M0115		1		07	5			888.000	$1.00	$888.00		A011(491)
080708	11491D0053		2		07	5			888.000	$8.00	$7,104.00		A011(491)
080708	11491A0233		3		07	5			888.000	$6.00	$5,328.00		A011(491)
080624	11494K0038		1		07	4			1099.000	$7.00	$7,693.00		A011(494)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-010A									Key =	Units = SF	Desc = RENT CONST SIGN CL B		-(Continued)-
080826	11517H0145		1		07	1			3119.250	$2.40	$7,486.20		A011(517)
080826	11517I0052		2		07	1			3119.250	$2.35	$7,330.24		A011(517)
080826	11517P0078		3		07	1			3119.250	$2.25	$7,018.31		A011(517)
080722	11518C0139		1		06	3			1236.000	$5.25	$6,489.00		A011(518)
080722	11518M0047		2		06	3			1236.000	$6.00	$7,416.00		A011(518)
080722	11518H0026		3		06	3			1236.000	$5.00	$6,180.00		A011(518)
080729	A8887H0145		1		07	2			510.000	$8.40	$4,284.00		A008(887)
080729	A8887M0131		2		07	2			510.000	$8.00	$4,080.00		A008(887)
080729	A8887P0078		3		07	2			510.000	$10.00	$5,100.00		A008(887)
LOW BID AVERAGE									88600.056		$517,727.19	$5.84	
THREE LOW BID AVERAGE									228175.146		$1328289.60	$5.82	
---------- Item No. = 626-035A									Key =	Units = EACH	Desc = RENT CONST BARR CL B TY II		----------
071016	09158K0071		1		11	3			2.000	$60.50	$121.00		STP-3110(136)
071016	09158W0158		2		11	3			2.000	$57.50	$115.00		STP-3110(136)
071016	09158B0189		3		11	3			2.000	$75.00	$150.00		STP-3110(136)
080909	09432I0052		1		09	1			3.000	$15.00	$45.00		STP-7665(100)
080909	09432P0078		2		09	1			3.000	$16.95	$50.85		STP-7665(100)
080909	09432C0028		3		09	1			3.000	$20.00	$60.00		STP-7665(100)
LOW BID AVERAGE									5.000		$166.00	$33.20	
THREE LOW BID AVERAGE									15.000		$541.85	$36.12	
---------- Item No. = 626-040A									Key =	Units = EACH	Desc = RENT CONST BARR CL B TY III		----------
080603	01729P0177		1		01	1			4.000	$54.00	$216.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			4.000	$200.00	$800.00		DHP-NH-IR-CM-F-5116(068)
071002	06028C0029		1		07	5			6.000	$150.00	$900.00		BROS-1500(103)
071002	06028I0007		2		07	5			6.000	$100.00	$600.00		BROS-1500(103)
071002	06028B0189		3		07	5			6.000	$100.00	$600.00		BROS-1500(103)
080624	07222C0029		1		03	5			3.000	$125.00	$375.00		BROS-0400(101)
080624	07222E0088		2		03	5			3.000	$400.00	$1,200.00		BROS-0400(101)
080624	07222I0007		3		03	5			3.000	$100.00	$300.00		BROS-0400(101)
080603	07673M0190		1		07	3			6.000	$80.00	$480.00		STP-7993(100)
080603	07673W0158		2		07	3			6.000	$78.00	$468.00		STP-7993(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-040A Key = Units = EACH Desc = RENT CONST BARR CL B TY III -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	07673I0019		3			07	3			6.000	$77.25	$463.50		STP-7993(100)
080205	07783M0006		1			03	2			6.000	$30.00	$180.00		BR-7724(100)
080205	07783W0085		2			03	2			6.000	$26.50	$159.00		BR-7724(100)
080205	07783C0247		3			03	2			6.000	$220.00	$1,320.00		BR-7724(100)
071204	07832S0077		1			03	3			30.000	$75.00	$2,250.00		BR-3110(127)
071204	07832H0026		2			03	3			30.000	$75.00	$2,250.00		BR-3110(127)
071204	07832C0139		3			03	3			30.000	$107.00	$3,210.00		BR-3110(127)
080930	08075C0062		1			05	3			5.000	$61.20	$306.00		STP-7843(100)
080930	08075W0158		2			05	3			5.000	$62.00	$310.00		STP-7843(100)
080930	08075N0005		3			05	3			5.000	$63.00	$315.00		STP-7843(100)
071030	08080I0019		1			06	3			4.000	$57.80	$231.20		STP-3724(100)
071030	08080T0162		2			06	3			4.000	$56.65	$226.60		STP-3724(100)
071030	08080N0005		3			06	3			4.000	$57.75	$231.00		STP-3724(100)
080422	08126M0136		1			11	5			25.000	$170.00	$4,250.00		STP-7101(102)
080422	08126J0022		2			11	5			25.000	$94.00	$2,350.00		STP-7101(102)
080812	08222D0037		1			07	2			10.000	$100.00	$1,000.00		ST-4200(635)
080812	08222H0145		2			07	2			10.000	$82.50	$825.00		ST-4200(635)
071127	08447C0029		1			07	5			6.000	$125.00	$750.00		ST-1786(609)
071127	08447I0007		2			07	5			6.000	$100.00	$600.00		ST-1786(609)
071127	08447B0189		3			07	5			6.000	$100.00	$600.00		ST-1786(609)
080826	08692W0073		1			05	4			5.000	$50.00	$250.00		STP-2779(100)
080826	08692D0037		2			05	4			5.000	$98.44	$492.20		STP-2779(100)
080826	08692K0071		3			05	4			5.000	$75.00	$375.00		STP-2779(100)
080205	08799H0145		1			05	3			11.000	$78.80	$866.80		STP-8743(101)
080205	08799K0071		2			05	3			11.000	$75.00	$825.00		STP-8743(101)
080205	08799W0158		3			05	3			11.000	$100.00	$1,100.00		STP-8743(101)
080318	08826H0145		1			07	3			36.000	$21.20	$763.20		ST-3340(618)
080318	08826I0019		2			07	3			36.000	$36.30	$1,306.80		ST-3340(618)
080318	08826W0158		3			07	3			36.000	$35.00	$1,260.00		ST-3340(618)
080729	08887H0145		1			07	2			8.000	$210.00	$1,680.00		A008(887)
080729	08887M0131		2			07	2			8.000	$200.00	$1,600.00		A008(887)
080729	08887P0078		3			07	2			8.000	$350.00	$2,800.00		A008(887)
080715	08945C0139		1			03	3			5.000	$85.00	$425.00		A008(945)
080715	08945M0047		2			03	3			5.000	$80.00	$400.00		A008(945)
080715	08945B0189		3			03	3			5.000	$105.00	$525.00		A008(945)
071211	08987C0029		1			07	5			2.000	$173.00	$346.00		IM-15-1(136)72
071211	08987B0189		2			07	5			2.000	$400.00	$800.00		IM-15-1(136)72
071211	08987P0102		3			07	5			2.000	$160.00	$320.00		IM-15-1(136)72
071120	08991I0007		1			03	5			6.000	$100.00	$600.00		ST-1761(600)
071120	08991C0029		2			03	5			6.000	$110.00	$660.00		ST-1761(600)
071016	09158K0071		1			11	3			2.000	$181.50	$363.00		STP-3110(136)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-040A Key = Units = EACH Desc = RENT CONST BARR CL B TY III -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071016	09158W0158		2		11	3			2.000	$115.00	$230.00		STP-3110(136)
071016	09158B0189		3		11	3			2.000	$75.00	$150.00		STP-3110(136)
080826	09174M0104		1		05	2			12.000	$32.00	$384.00		STP-7744(103)
080826	09174P0078		2		05	2			12.000	$27.75	$333.00		STP-7744(103)
080826	09174H0145		3		05	2			12.000	$55.00	$660.00		STP-7744(103)
080529	09195I0019		1		08	3			15.000	$78.00	$1,170.00		STP-7923(103)
080529	09195P0038		2		08	3			15.000	$85.00	$1,275.00		STP-7923(103)
080529	09195W0158		3		08	3			15.000	$80.00	$1,200.00		STP-7923(103)
080708	09334T0044		1		08	1			3.000	$55.00	$165.00		ST-5732(602)
080708	09334S0256		2		08	1			3.000	$110.00	$330.00		ST-5732(602)
080226	09347H0145		1		07	3			5.000	$90.00	$450.00		ST-3110(647)
080226	09347I0019		2		07	3			5.000	$70.00	$350.00		ST-3110(647)
080226	09347C0062		3		07	3			5.000	$68.00	$340.00		ST-3110(647)
080930	09368B0189		1		07	5			2.000	$90.00	$180.00		ST-7231(622)
080930	09368C0029		2		07	5			2.000	$100.00	$200.00		ST-7231(622)
080930	09368J0022		3		07	5			2.000	$94.50	$189.00		ST-7231(622)
080415	09385C0029		1		03	5			2.000	$75.00	$150.00		ST-1804(613)
080415	09385G0035		2		03	5			2.000	$120.00	$240.00		ST-1804(613)
071016	09628B0189		1		09	5			13.000	$140.00	$1,820.00		IM-15-1(143)7
071016	09628W0012		2		09	5			13.000	$275.00	$3,575.00		IM-15-1(143)7
080617	09687H0145		1		08	4			9.000	$31.35	$282.15		STP-7042(101)
080617	09687I0019		2		08	4			9.000	$148.00	$1,332.00		STP-7042(101)
080617	09687K0038		3		08	4			9.000	$140.00	$1,260.00		STP-7042(101)
080108	09727A0157		1		08	1			4.000	$90.00	$360.00		A009 (727)
080212	09755W0085		1		11	2			2.000	$25.00	$50.00		A009(755)
080212	09755C0018		2		11	2			2.000	$250.00	$500.00		A009(755)
080212	09755A0007		3		11	2			2.000	$100.00	$200.00		A009(755)
080930	09756C0247		1		07	2			5.000	$200.00	$1,000.00		A009(756)
080930	09756A0193		2		07	2			5.000	$78.75	$393.75		A009(756)
080930	09756M0006		3		07	2			5.000	$75.00	$375.00		A009(756)
080930	09758M0190		1		11	3			4.000	$25.00	$100.00		A009(758)
080930	09758D0146		2		11	3			4.000	$70.00	$280.00		A009(758)
080930	09758P0038		3		11	3			4.000	$125.00	$500.00		A009(758)
071120	09761W0158		1		08	3			2.000	$140.00	$280.00		A009(761)
071120	09761K0084		2		08	3			2.000	$160.00	$320.00		A009(761)
071120	09761K0071		3		08	3			2.000	$57.50	$115.00		A009(761)
080722	09772P0109		1		07	1			11.000	$150.00	$1,650.00		A009(772)
080722	09772H0026		2		07	1			11.000	$25.00	$275.00		A009(772)
080722	09772W0085		3		07	1			11.000	$52.00	$572.00		A009(772)
080812	09774P0109		1		07	1			6.000	$50.00	$300.00		A009(774)
080812	09774W0085		2		07	1			6.000	$21.00	$126.00		A009(774)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-040A Key = Units = EACH Desc = RENT CONST BARR CL B TY III -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080812	09774	H0026	3		07	1			6.000	$21.00	$126.00		A009(774)
080529	09812	C0062	1		07	3			4.000	$47.25	$189.00		A009(812)
080529	09812	H0145	2		07	3			4.000	$30.80	$123.20		A009(812)
080529	09812	I0019	3		07	3			4.000	$46.35	$185.40		A009(812)
080708	09997	I0019	1		07	3			30.000	$123.80	$3,714.00		A009(997)
080708	09997	H0145	2		07	3			30.000	$65.00	$1,950.00		A009(997)
080708	09997	W0073	3		07	3			30.000	$115.00	$3,450.00		A009(997)
080617	10446	S0088	1		05	2			2.000	$593.00	$1,186.00		A010(446)
080617	10446	W0085	2		05	2			2.000	$75.00	$150.00		A010(446)
080617	10446	W0073	3		05	2			2.000	$52.00	$104.00		A010(446)
080715	10940	C0139	1		03	3			4.000	$103.00	$412.00		A010(940)
080715	10940	M0047	2		03	3			4.000	$100.00	$400.00		A010(940)
080715	10940	H0026	3		03	3			4.000	$100.00	$400.00		A010(940)
071030	11001	C0062	1		08	3			1.000	$85.00	$85.00		A011(001)
071030	11001	I0019	2		08	3			1.000	$250.00	$250.00		A011(001)
071030	11001	W0073	3		08	3			1.000	$165.00	$165.00		A011(001)
080325	11006	S0255	1		08	3			10.000	$40.00	$400.00		A011(006)
080325	11006	I0019	2		08	3			10.000	$44.10	$441.00		A011(006)
080701	11010	C0064	1		05	1			13.000	$50.00	$650.00		A011(010)
080701	11010	I0052	2		05	1			13.000	$25.50	$331.50		A011(010)
080701	11010	S0026	3		05	1			13.000	$100.00	$1,300.00		A011(010)
080722	11013	P0109	1		07	1			4.000	$150.00	$600.00		A011(013)
080722	11013	W0085	2		07	1			4.000	$55.00	$220.00		A011(013)
080722	11013	H0026	3		07	1			4.000	$25.00	$100.00		A011(013)
080603	11029	P0078	1		12	2			2.000	$110.00	$220.00		A011 (029)
080603	11029	D0037	2		12	2			2.000	$27.75	$55.50		A011 (029)
080819	11062	C0139	1		03	3			2.000	$94.00	$188.00		A011(062)
080819	11062	M0047	2		03	3			2.000	$177.00	$354.00		A011(062)
080819	11062	P0109	3		03	3			2.000	$250.00	$500.00		A011(062)
080226	11461	C0029	1		03	4			4.000	$88.00	$352.00		A011(461)
080226	11461	C0139	2		03	4			4.000	$83.00	$332.00		A011(461)
080226	11461	B0189	3		03	4			4.000	$80.00	$320.00		A011(461)
080226	11462	C0029	1		03	4			4.000	$103.50	$414.00		A011(462)
080226	11462	R0174	2		03	4			4.000	$108.00	$432.00		A011(462)
080226	11462	I0007	3		03	4			4.000	$100.00	$400.00		A011(462)
080729	11486	I0052	1		07	1			30.000	$39.00	$1,170.00		A011(486)
080729	11486	W0112	2		07	1			30.000	$39.00	$1,170.00		A011(486)
080805	11488	I0052	1		07	1			16.000	$20.00	$320.00		A011(488)
080805	11488	C0064	2		07	1			16.000	$52.00	$832.00		A011(488)
080805	11488	H0145	3		07	1			16.000	$25.00	$400.00		A011(488)
080826	11517	H0145	1		07	1			9.000	$25.00	$225.00		A011(517)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-040A Key = Units = EACH Desc = RENT CONST BARR CL B TY III -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080826	11517I0052		2			07	1			9.000	$25.00	$225.00		A011(517)
080826	11517P0078		3			07	1			9.000	$22.00	$198.00		A011(517)
080729	A8887H0145		1			07	2			8.000	$210.00	$1,680.00		A008(887)
080729	A8887M0131		2			07	2			8.000	$200.00	$1,600.00		A008(887)
080729	A8887P0078		3			07	2			8.000	$350.00	$2,800.00		A008(887)
LOW BID AVERAGE										418.000		$36,378.35	$87.03	
THREE LOW BID AVERAGE										1141.000		$100,305.80	$87.91	

---------- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			243.000	$19.50	$4,738.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			243.000	$55.00	$13,365.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			10.000	$17.00	$170.00		BRF-5120(100)
080930	05158A0037		2			07	1			10.000	$25.00	$250.00		BRF-5120(100)
080930	05158H0026		3			07	1			10.000	$17.50	$175.00		BRF-5120(100)
080408	07811I0007		1			03	6			30.000	$30.00	$900.00		ST-6350(653)
080408	07811M0098		2			03	6			30.000	$33.00	$990.00		ST-6350(653)
080408	07811C0029		3			03	6			30.000	$45.00	$1,350.00		ST-6350(653)
071204	07832S0077		1			03	3			206.000	$20.00	$4,120.00		BR-3110(127)
071204	07832H0026		2			03	3			206.000	$20.00	$4,120.00		BR-3110(127)
071204	07832C0139		3			03	3			206.000	$25.70	$5,294.20		BR-3110(127)
080930	08075C0062		1			05	3			60.000	$25.50	$1,530.00		STP-7843(100)
080930	08075W0158		2			05	3			60.000	$26.00	$1,560.00		STP-7843(100)
080930	08075N0005		3			05	3			60.000	$16.28	$976.80		STP-7843(100)
080909	08112I0019		1			05	4			40.000	$30.00	$1,200.00		STP-2818(100)
080909	08112C0001		2			05	4			40.000	$5.00	$200.00		STP-2818(100)
080909	08112B0192		3			05	4			40.000	$38.70	$1,548.00		STP-2818(100)
080422	08126M0136		1			11	5			185.000	$38.90	$7,196.50		STP-7101(102)
080422	08126J0022		2			11	5			185.000	$23.00	$4,255.00		STP-7101(102)
080812	08222D0037		1			07	2			80.000	$20.00	$1,600.00		ST-4200(635)
080812	08222H0145		2			07	2			80.000	$38.50	$3,080.00		ST-4200(635)
071127	08447C0029		1			07	5			30.000	$30.00	$900.00		ST-1786(609)
071127	08447I0007		2			07	5			30.000	$25.00	$750.00		ST-1786(609)
071127	08447B0189		3			07	5			30.000	$25.00	$750.00		ST-1786(609)
071120	08686W0158		1			05	3			50.000	$21.00	$1,050.00		STP-3861(101)
071120	08686C0062		2			05	3			50.000	$26.25	$1,312.50		STP-3861(101)
071120	08686K0084		3			05	3			50.000	$28.00	$1,400.00		STP-3861(101)
071120	08694L0012		1			05	5			218.000	$24.20	$5,275.60		STP-1737(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08694J0022		2		05	5			218.000	$27.00	$5,886.00		STP-1737(100)
071120	08694M0136		3		05	5			218.000	$33.00	$7,194.00		STP-1737(100)
071016	08719H0065		1		07	6			149.000	$25.00	$3,725.00		STP-3300(105)
080325	08719E0088		1		07	6			149.000	$25.50	$3,799.50		STP-3300(105)
080325	08719H0065		2		07	6			149.000	$31.00	$4,619.00		STP-3300(105)
080325	08719P0038		3		07	6			149.000	$40.00	$5,960.00		STP-3300(105)
080205	08799H0145		1		05	3			160.000	$21.00	$3,360.00		STP-8743(101)
080205	08799K0071		2		05	3			160.000	$13.00	$2,080.00		STP-8743(101)
080205	08799W0158		3		05	3			160.000	$16.00	$2,560.00		STP-8743(101)
080617	08811V0012		1		08	3			16.000	$10.00	$160.00		ST-3270(648)
080617	08811H0145		2		08	3			16.000	$11.00	$176.00		ST-3270(648)
080617	08811P0038		3		08	3			16.000	$25.00	$400.00		ST-3270(648)
080318	08826H0145		1		07	3			75.000	$0.00	$0.00		ST-3340(618)
080318	08826I0019		2		07	3			75.000	$20.75	$1,556.25		ST-3340(618)
080318	08826W0158		3		07	3			75.000	$20.00	$1,500.00		ST-3340(618)
080729	08887H0145		1		07	2			80.000	$105.00	$8,400.00		A008(887)
080729	08887M0131		2		07	2			80.000	$50.00	$4,000.00		A008(887)
080729	08887P0078		3		07	2			80.000	$40.00	$3,200.00		A008(887)
080715	08945C0139		1		03	3			100.000	$24.00	$2,400.00		A008(945)
080715	08945M0047		2		03	3			100.000	$22.00	$2,200.00		A008(945)
080715	08945B0189		3		03	3			100.000	$20.00	$2,000.00		A008(945)
071211	08987C0029		1		07	5			130.000	$90.00	$11,700.00		IM-15-1(136)72
071211	08987B0189		2		07	5			130.000	$90.00	$11,700.00		IM-15-1(136)72
071211	08987P0102		3		07	5			130.000	$90.00	$11,700.00		IM-15-1(136)72
071120	08991I0007		1		03	5			20.000	$25.00	$500.00		ST-1761(600)
071120	08991C0029		2		03	5			20.000	$40.00	$800.00		ST-1761(600)
080325	09005H0065		1		07	6			105.000	$30.00	$3,150.00		NH-6470(134)
080325	09005H0145		2		07	6			105.000	$24.20	$2,541.00		NH-6470(134)
080325	09005D0037		3		07	6			105.000	$24.50	$2,572.50		NH-6470(134)
080819	09024I0052		1		07	1			50.000	$15.00	$750.00		STP-5758 (102)
080819	09024W0112		2		07	1			50.000	$15.00	$750.00		STP-5758 (102)
080819	09024H0145		3		07	1			50.000	$16.00	$800.00		STP-5758 (102)
080108	09026K0084		1		05	1			98.000	$25.00	$2,450.00		STP-7645(100)
080108	09026P0078		2		05	1			98.000	$24.00	$2,352.00		STP-7645(100)
080108	09026I0052		3		05	1			98.000	$18.00	$1,764.00		STP-7645(100)
071016	09158K0071		1		11	3			65.000	$60.50	$3,932.50		STP-3110(136)
071016	09158W0158		2		11	3			65.000	$28.00	$1,820.00		STP-3110(136)
071016	09158B0189		3		11	3			65.000	$20.00	$1,300.00		STP-3110(136)
080826	09174M0104		1		05	2			26.000	$27.00	$702.00		STP-7744(103)
080826	09174P0078		2		05	2			26.000	$22.20	$577.20		STP-7744(103)
080826	09174H0145		3		05	2			26.000	$11.00	$286.00		STP-7744(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080529	09195I0019		1		08	3			40.000	$20.00	$800.00		STP-7923(103)
080529	09195P0038		2		08	3			40.000	$22.00	$880.00		STP-7923(103)
080529	09195W0158		3		08	3			40.000	$20.00	$800.00		STP-7923(103)
080422	09231C0018		1		03	5			75.000	$30.00	$2,250.00		IM-86-2(033)45
080422	09231B0189		2		03	5			75.000	$20.00	$1,500.00		IM-86-2(033)45
080422	09231C0029		3		03	5			75.000	$11.00	$825.00		IM-86-2(033)45
080415	09246T0090		1		07	6			72.000	$11.00	$792.00		NH-6470(137)
080415	09246C0029		2		07	6			72.000	$11.00	$792.00		NH-6470(137)
080415	09246C0018		3		07	6			72.000	$50.00	$3,600.00		NH-6470(137)
080708	09334T0044		1		08	1			120.000	$20.00	$2,400.00		ST-5732(602)
080708	09334S0256		2		08	1			120.000	$29.70	$3,564.00		ST-5732(602)
080722	09337P0078		1		07	2			18.000	$42.00	$756.00		ST-4200(637)
080722	09337V0012		2		07	2			18.000	$40.00	$720.00		ST-4200(637)
080722	09337D0037		3		07	2			18.000	$25.00	$450.00		ST-4200(637)
080115	09341A0089		1		07	3			25.000	$10.50	$262.50		ST-3754(604)
080115	09341K0084		2		07	3			25.000	$18.90	$472.50		ST-3754(604)
080115	09341C0062		3		07	3			25.000	$26.50	$662.50		ST-3754(604)
080226	09347H0145		1		07	3			60.000	$8.40	$504.00		ST-3110(647)
080226	09347I0019		2		07	3			60.000	$17.00	$1,020.00		ST-3110(647)
080226	09347C0062		3		07	3			60.000	$15.75	$945.00		ST-3110(647)
080930	09368B0189		1		07	5			100.000	$20.00	$2,000.00		ST-7231(622)
080930	09368C0029		2		07	5			100.000	$30.00	$3,000.00		ST-7231(622)
080930	09368J0022		3		07	5			100.000	$21.00	$2,100.00		ST-7231(622)
080415	09385C0029		1		03	5			30.000	$15.00	$450.00		ST-1804(613)
080415	09385G0035		2		03	5			30.000	$30.50	$915.00		ST-1804(613)
080909	09432I0052		1		09	1			14.000	$15.00	$210.00		STP-7665(100)
080909	09432P0078		2		09	1			14.000	$15.85	$221.90		STP-7665(100)
080909	09432C0028		3		09	1			14.000	$20.00	$280.00		STP-7665(100)
080722	09449I0052		1		07	1			92.000	$18.00	$1,656.00		STP-5778 (101)
080722	09449P0078		2		07	1			92.000	$20.00	$1,840.00		STP-5778 (101)
080722	09449C0064		3		07	1			92.000	$19.00	$1,748.00		STP-5778 (101)
080923	09485W0158		1		08	3			100.000	$21.00	$2,100.00		STP-3340(113)
080923	09485K0071		2		08	3			100.000	$10.50	$1,050.00		STP-3340(113)
080923	09485H0145		3		08	3			100.000	$15.00	$1,500.00		STP-3340(113)
071030	09509W0158		1		08	3			200.000	$23.00	$4,600.00		STP-7803(100)
071030	09509K0071		2		08	3			200.000	$11.20	$2,240.00		STP-7803(100)
071030	09509K0084		3		08	3			200.000	$22.00	$4,400.00		STP-7803(100)
080909	09519W0158		1		08	3			40.000	$16.00	$640.00		STP-3770(100)
080909	09519H0145		2		08	3			40.000	$37.50	$1,500.00		STP-3770(100)
080909	09519I0019		3		08	3			40.000	$2.00	$80.00		STP-3770(100)
080226	09532M0115		1		07	4			110.000	$2.00	$220.00		IM-84-3(087)173

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080226	09532A0233		2			07	4			110.000	$31.00	$3,410.00		IM-84-3(087)173
080226	09532P0109		3			07	4			110.000	$24.00	$2,640.00		IM-84-3(087)173
080506	09543L0012		1			07	5			105.000	$26.40	$2,772.00		NH-1480(127)
080506	09543J0022		2			07	5			105.000	$27.00	$2,835.00		NH-1480(127)
080617	09687H0145		1			08	4			130.000	$20.15	$2,619.50		STP-7042(101)
080617	09687I0019		2			08	4			130.000	$33.00	$4,290.00		STP-7042(101)
080617	09687K0038		3			08	4			130.000	$31.37	$4,077.45		STP-7042(101)
071023	09688A0157		1			08	1			80.000	$27.60	$2,208.00		ITS-2005(034)
071023	09688T0044		2			08	1			80.000	$25.00	$2,000.00		ITS-2005(034)
080529	09700S0255		1			07	4			250.000	$30.00	$7,500.00		STP-2006(026)
080529	09700W0012		2			07	4			250.000	$48.00	$12,000.00		STP-2006(026)
080108	09727A0157		1			08	1			50.000	$27.60	$1,380.00		A009 (727)
080715	09733P0092		1			08	3			20.000	$25.30	$506.00		A009(733)
080715	09733T0175		2			08	3			20.000	$74.00	$1,480.00		A009(733)
080715	09733Q0010		3			08	3			20.000	$77.00	$1,540.00		A009(733)
080930	09756C0247		1			07	2			8.000	$35.00	$280.00		A009(756)
080930	09756A0193		2			07	2			8.000	$52.50	$420.00		A009(756)
080930	09756M0006		3			07	2			8.000	$50.00	$400.00		A009(756)
071120	09761W0158		1			08	3			10.000	$26.00	$260.00		A009(761)
071120	09761K0084		2			08	3			10.000	$27.00	$270.00		A009(761)
071120	09761K0071		3			08	3			10.000	$11.50	$115.00		A009(761)
080226	09768S0084		1			07	4			10.000	$20.00	$200.00		A009(768)
080226	09768K0038		2			07	4			10.000	$22.00	$220.00		A009(768)
080722	09772P0109		1			07	1			280.000	$20.00	$5,600.00		A009(772)
080722	09772H0026		2			07	1			280.000	$18.00	$5,040.00		A009(772)
080722	09772W0085		3			07	1			280.000	$19.00	$5,320.00		A009(772)
080812	09774P0109		1			07	1			119.000	$25.00	$2,975.00		A009(774)
080812	09774W0085		2			07	1			119.000	$19.00	$2,261.00		A009(774)
080812	09774H0026		3			07	1			119.000	$20.00	$2,380.00		A009(774)
080529	09812C0062		1			07	3			60.000	$15.75	$945.00		A009(812)
080529	09812H0145		2			07	3			60.000	$33.00	$1,980.00		A009(812)
080529	09812I0019		3			07	3			60.000	$15.45	$927.00		A009(812)
080311	09816R0141		1			09	3			180.000	$16.00	$2,880.00		A009(816)
080311	09816C0139		2			09	3			180.000	$15.75	$2,835.00		A009(816)
080311	09816M0047		3			09	3			180.000	$15.00	$2,700.00		A009(816)
071106	09864C0062		1			07	4			30.000	$10.75	$322.50		A009(864)
071106	09864I0019		2			07	4			30.000	$21.00	$630.00		A009(864)
080916	09866K0038		1			07	4			84.000	$24.00	$2,016.00		A009(866)
080722	09869W0073		1			07	4			26.000	$11.00	$286.00		A0099869)
080722	09869I0019		2			07	4			26.000	$33.00	$858.00		A0099869)
080722	09869C0062		3			07	4			26.000	$39.90	$1,037.40		A0099869)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080805	09875W0073		1			07	5			400.000	$30.00	$12,000.00		A009(875)
080805	09875J0022		2			07	5			400.000	$24.00	$9,600.00		A009(875)
080805	09875H0145		3			07	5			400.000	$21.40	$8,560.00		A009(875)
080701	09996V0012		1			07	3			50.000	$10.00	$500.00		A009(996)
080701	09996D0037		2			07	3			50.000	$30.00	$1,500.00		A009(996)
080708	09997I0019		1			07	3			50.000	$24.70	$1,235.00		A009(997)
080708	09997H0145		2			07	3			50.000	$33.00	$1,650.00		A009(997)
080708	09997W0073		3			07	3			50.000	$25.00	$1,250.00		A009(997)
071120	10010H0065		1			07	6			26.000	$37.00	$962.00		A010(010)
071120	10010R0071		2			07	6			26.000	$37.00	$962.00		A010(010)
071120	10010L0012		3			07	6			26.000	$33.00	$858.00		A010(010)
080129	10207S0084		1			07	3			60.000	$1.00	$60.00		A010(207)
080129	10207P0078		2			07	3			60.000	$20.00	$1,200.00		A010(207)
080129	10208S0084		1			12	3			100.000	$1.00	$100.00		A010(208)
080617	10446S0088		1			05	2			34.000	$65.00	$2,210.00		A010(446)
080617	10446W0085		2			05	2			34.000	$75.00	$2,550.00		A010(446)
080617	10446W0073		3			05	2			34.000	$21.00	$714.00		A010(446)
080304	10523Q0004		1			08	3			310.000	$15.75	$4,882.50		A010(523)
080304	10523P0092		2			08	3			310.000	$17.00	$5,270.00		A010(523)
080311	10533C0062		1			07	3			60.000	$31.00	$1,860.00		A010(533)
080311	10533I0019		2			07	3			60.000	$31.50	$1,890.00		A010(533)
080311	10533H0145		3			07	3			60.000	$53.00	$3,180.00		A010(533)
080715	10940C0139		1			03	3			220.000	$20.75	$4,565.00		A010(940)
080715	10940M0047		2			03	3			220.000	$20.00	$4,400.00		A010(940)
080715	10940H0026		3			03	3			220.000	$20.00	$4,400.00		A010(940)
071030	11001C0062		1			08	3			17.000	$22.00	$374.00		A011(001)
071030	11001I0019		2			08	3			17.000	$29.00	$493.00		A011(001)
071030	11001W0073		3			08	3			17.000	$33.00	$561.00		A011(001)
071211	11002M0047		1			07	3			18.000	$25.00	$450.00		A011(002)
071211	11002C0139		2			07	3			18.000	$16.00	$288.00		A011(002)
071211	11002K0071		3			07	3			18.000	$30.00	$540.00		A011(002)
080325	11006S0255		1			08	3			300.000	$45.00	$13,500.00		A011(006)
080325	11006I0019		2			08	3			300.000	$23.10	$6,930.00		A011(006)
080701	11010C0064		1			05	1			400.000	$18.50	$7,400.00		A011(010)
080701	11010I0052		2			05	1			400.000	$19.50	$7,800.00		A011(010)
080701	11010S0026		3			05	1			400.000	$25.00	$10,000.00		A011(010)
080722	11013P0109		1			07	1			120.000	$25.00	$3,000.00		A011(013)
080722	11013W0085		2			07	1			120.000	$19.00	$2,280.00		A011(013)
080722	11013H0026		3			07	1			120.000	$20.00	$2,400.00		A011(013)
080408	11020N0037		1			08	1			10.000	$10.00	$100.00		A011(020)
080408	11020A0044		2			08	1			10.000	$10.00	$100.00		A011(020)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080408	11020	C0322	3		08	1			10.000	$23.00	$230.00		A011(020)
080603	11029	P0078	1		12	2			60.000	$28.00	$1,680.00		A011 (029)
080603	11029	D0037	2		12	2			60.000	$27.75	$1,665.00		A011 (029)
080819	11062	C0139	1		03	3			20.000	$22.00	$440.00		A011(062)
080819	11062	M0047	2		03	3			20.000	$40.00	$800.00		A011(062)
080819	11062	P0109	3		03	3			20.000	$50.00	$1,000.00		A011(062)
080520	11094	W0073	1		07	5			600.000	$25.00	$15,000.00		A011(094)
080520	11094	J0022	2		07	5			600.000	$1.10	$660.00		A011(094)
080520	11094	G0012	3		07	5			600.000	$26.00	$15,600.00		A011(094)
080715	11138	W0073	1		07	6			32.000	$34.00	$1,088.00		A011(138) & A011(139)
080715	11138	H0065	2		07	6			32.000	$26.00	$832.00		A011(138) & A011(139)
080715	11138	L0012	3		07	6			32.000	$26.40	$844.80		A011(138) & A011(139)
080624	11145	H0065	1		12	6			16.000	$28.00	$448.00		A011(145)
080624	11145	K0038	2		12	6			16.000	$33.00	$528.00		A011(145)
080226	11461	C0029	1		03	4			20.000	$27.50	$550.00		A011(461)
080226	11461	C0139	2		03	4			20.000	$26.00	$520.00		A011(461)
080226	11461	B0189	3		03	4			20.000	$25.00	$500.00		A011(461)
080226	11462	C0029	1		03	4			20.000	$34.50	$690.00		A011(462)
080226	11462	R0174	2		03	4			20.000	$36.00	$720.00		A011(462)
080226	11462	I0007	3		03	4			20.000	$30.00	$600.00		A011(462)
080729	11486	I0052	1		07	1			10.000	$20.00	$200.00		A011(486)
080729	11486	W0112	2		07	1			10.000	$20.00	$200.00		A011(486)
080805	11488	I0052	1		07	1			50.000	$18.00	$900.00		A011(488)
080805	11488	C0064	2		07	1			50.000	$26.00	$1,300.00		A011(488)
080805	11488	H0145	3		07	1			50.000	$18.00	$900.00		A011(488)
080603	11490	P0078	1		07	1			150.000	$25.00	$3,750.00		A011(490)
080708	11491	M0115	1		07	5			100.000	$1.00	$100.00		A011(491)
080708	11491	D0053	2		07	5			100.000	$30.00	$3,000.00		A011(491)
080708	11491	A0233	3		07	5			100.000	$25.00	$2,500.00		A011(491)
080624	11494	K0038	1		07	4			20.000	$35.00	$700.00		A011(494)
080826	11517	H0145	1		07	1			106.000	$17.00	$1,802.00		A011(517)
080826	11517	I0052	2		07	1			106.000	$17.00	$1,802.00		A011(517)
080826	11517	P0078	3		07	1			106.000	$16.00	$1,696.00		A011(517)
080722	11518	C0139	1		06	3			100.000	$20.72	$2,072.00		A011(518)
080722	11518	M0047	2		06	3			100.000	$22.00	$2,200.00		A011(518)
080722	11518	H0026	3		06	3			100.000	$20.00	$2,000.00		A011(518)
080729	A8887	H0145	1		07	2			80.000	$105.00	$8,400.00		A008(887)
080729	A8887	M0131	2		07	2			80.000	$50.00	$4,000.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-050A									Key =	Units = EACH	Desc = RENT DRUM CL B		-(Continued)-
080729	A8887P0078		3		07	2			80.000	$40.00	$3,200.00		A008(887)
LOW BID AVERAGE									8472.000		$217,118.60	$25.63	
THREE LOW BID AVERAGE									22351.000		$566,234.60	$25.33	
---------- Item No. = 626-060A									Key =	Units = EACH	Desc = RENT VERTICAL PANELS CL B		----------
080729	08887H0145		1		07	2			264.000	$105.00	$27,720.00		A008(887)
080729	08887M0131		2		07	2			264.000	$100.00	$26,400.00		A008(887)
080729	08887P0078		3		07	2			264.000	$16.00	$4,224.00		A008(887)
080722	09449I0052		1		07	1			39.000	$47.50	$1,852.50		STP-5778 (101)
080722	09449P0078		2		07	1			39.000	$12.00	$468.00		STP-5778 (101)
080722	09449C0064		3		07	1			39.000	$50.00	$1,950.00		STP-5778 (101)
080701	09996V0012		1		07	3			48.000	$75.00	$3,600.00		A009(996)
080701	09996D0037		2		07	3			48.000	$25.00	$1,200.00		A009(996)
080729	A8887H0145		1		07	2			264.000	$105.00	$27,720.00		A008(887)
080729	A8887M0131		2		07	2			264.000	$100.00	$26,400.00		A008(887)
080729	A8887P0078		3		07	2			264.000	$16.00	$4,224.00		A008(887)
LOW BID AVERAGE									615.000		$60,892.50	$99.01	
THREE LOW BID AVERAGE									1797.000		$125,758.50	$69.98	
---------- Item No. = 626-065A									Key =	Units = HR	Desc = RENT ADV WARN ARROW PANEL TY A		----------
080422	08126M0136		1		11	5			5000.000	$1.25	$6,250.00		STP-7101(102)
080422	08126J0022		2		11	5			5000.000	$1.32	$6,600.00		STP-7101(102)
LOW BID AVERAGE									5000.000		$6,250.00	$1.25	
THREE LOW BID AVERAGE									10000.000		$12,850.00	$1.29	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 626-070A									Key =		Units = HR	Desc = RENT ADV WARN ARROW PANEL TY B		----------
080930	09368B0189		1			07	5			1500.000	$1.25	$1,875.00		ST-7231(622)
080930	09368C0029		2			07	5			1500.000	$1.50	$2,250.00		ST-7231(622)
080930	09368J0022		3			07	5			1500.000	$1.31	$1,965.00		ST-7231(622)
071030	09509W0158		1			08	3			80.000	$2.00	$160.00		STP-7803(100)
071030	09509K0071		2			08	3			80.000	$1.70	$136.00		STP-7803(100)
071030	09509K0084		3			08	3			80.000	$2.30	$184.00		STP-7803(100)
080529	09812C0062		1			07	3			650.000	$1.58	$1,027.00		A009(812)
080529	09812H0145		2			07	3			650.000	$6.16	$4,004.00		A009(812)
080529	09812I0019		3			07	3			650.000	$1.55	$1,007.50		A009(812)
080129	10208S0084		1			12	3			80.000	$3.50	$280.00		A010(208)
080408	11020N0037		1			08	1			300.000	$4.00	$1,200.00		A011(020)
080408	11020A0044		2			08	1			300.000	$7.50	$2,250.00		A011(020)
080408	11020C0322		3			08	1			300.000	$3.75	$1,125.00		A011(020)
080624	11494K0038		1			07	4			100.000	$2.00	$200.00		A011(494)
LOW BID AVERAGE										2710.000		$4,742.00	$1.75	
THREE LOW BID AVERAGE										7770.000		$17,663.50	$2.27	
---------- Item No. = 626-075A									Key =		Units = HR	Desc = RENT ADV WARN ARROW PANEL TY C		----------
071211	08987C0029		1			07	5			800.000	$4.00	$3,200.00		IM-15-1(136)72
071211	08987B0189		2			07	5			800.000	$0.00	$0.00		IM-15-1(136)72
071211	08987P0102		3			07	5			800.000	$3.50	$2,800.00		IM-15-1(136)72
080325	09005H0065		1			07	6			4032.000	$1.10	$4,435.20		NH-6470(134)
080325	09005H0145		2			07	6			4032.000	$1.10	$4,435.20		NH-6470(134)
080325	09005D0037		3			07	6			4032.000	$1.70	$6,854.40		NH-6470(134)
080422	09231C0018		1			03	5			400.000	$2.00	$800.00		IM-86-2(033)45
080422	09231B0189		2			03	5			400.000	$1.20	$480.00		IM-86-2(033)45
080422	09231C0029		3			03	5			400.000	$1.80	$720.00		IM-86-2(033)45
080415	09246T0090		1			07	6			4656.000	$1.75	$8,148.00		NH-6470(137)
080415	09246C0029		2			07	6			4656.000	$1.80	$8,380.80		NH-6470(137)
080415	09246C0018		3			07	6			4656.000	$2.00	$9,312.00		NH-6470(137)
080226	09532M0115		1			07	4			1968.000	$0.50	$984.00		IM-84-3(087)173
080226	09532A0233		2			07	4			1968.000	$1.40	$2,755.20		IM-84-3(087)173
080226	09532P0109		3			07	4			1968.000	$1.50	$2,952.00		IM-84-3(087)173
071023	09688A0157		1			08	1			450.000	$4.38	$1,971.00		ITS-2005(034)
071023	09688T0044		2			08	1			450.000	$4.50	$2,025.00		ITS-2005(034)
080529	09700S0255		1			07	4			425.000	$3.00	$1,275.00		STP-2006(026)
080529	09700W0012		2			07	4			425.000	$7.00	$2,975.00		STP-2006(026)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-075A Key = Units = HR Desc = RENT ADV WARN ARROW PANEL TY C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09772P0109		1			07		1		14100.000	$1.00	$14,100.00		A009(772)
080722	09772H0026		2			07		1		14100.000	$1.00	$14,100.00		A009(772)
080722	09772W0085		3			07		1		14100.000	$2.25	$31,725.00		A009(772)
080812	09774P0109		1			07		1		3660.000	$1.00	$3,660.00		A009(774)
080812	09774W0085		2			07		1		3660.000	$1.00	$3,660.00		A009(774)
080812	09774H0026		3			07		1		3660.000	$1.00	$3,660.00		A009(774)
080311	09816R0141		1			09		3		800.000	$2.00	$1,600.00		A009(816)
080311	09816C0139		2			09		3		800.000	$1.89	$1,512.00		A009(816)
080311	09816M0047		3			09		3		800.000	$1.80	$1,440.00		A009(816)
080916	09866K0038		1			07		4		120.000	$1.35	$162.00		A009(866)
080805	09875W0073		1			07		5		1500.000	$1.70	$2,550.00		A009(875)
080805	09875J0022		2			07		5		1500.000	$0.10	$150.00		A009(875)
080805	09875H0145		3			07		5		1500.000	$1.34	$2,010.00		A009(875)
080708	09997I0019		1			07		3		1440.000	$0.10	$144.00		A009(997)
080708	09997H0145		2			07		3		1440.000	$2.10	$3,024.00		A009(997)
080708	09997W0073		3			07		3		1440.000	$0.01	$14.40		A009(997)
071120	10010H0065		1			07		6		2472.000	$2.10	$5,191.20		A010(010)
071120	10010R0071		2			07		6		2472.000	$2.00	$4,944.00		A010(010)
071120	10010L0012		3			07		6		2472.000	$1.65	$4,078.80		A010(010)
080304	10523Q0004		1			08		3		250.000	$2.25	$562.50		A010(523)
080304	10523P0092		2			08		3		250.000	$2.10	$525.00		A010(523)
080311	10533C0062		1			07		3		1056.000	$1.55	$1,636.80		A010(533)
080311	10533I0019		2			07		3		1056.000	$1.58	$1,668.48		A010(533)
080311	10533H0145		3			07		3		1056.000	$3.00	$3,168.00		A010(533)
080715	10940C0139		1			03		3		750.000	$1.86	$1,395.00		A010(940)
080715	10940M0047		2			03		3		750.000	$1.80	$1,350.00		A010(940)
080715	10940H0026		3			03		3		750.000	$2.00	$1,500.00		A010(940)
071030	11001C0062		1			08		3		437.000	$1.10	$480.70		A011(001)
071030	11001I0019		2			08		3		437.000	$2.25	$983.25		A011(001)
071030	11001W0073		3			08		3		437.000	$2.00	$874.00		A011(001)
080325	11006S0255		1			08		3		26280.000	$3.00	$78,840.00		A011(006)
080325	11006I0019		2			08		3		26280.000	$2.10	$55,188.00		A011(006)
080701	11010C0064		1			05		1		10000.000	$0.20	$2,000.00		A011(010)
080701	11010I0052		2			05		1		10000.000	$1.55	$15,500.00		A011(010)
080701	11010S0026		3			05		1		10000.000	$1.50	$15,000.00		A011(010)
080722	11013P0109		1			07		1		2880.000	$1.00	$2,880.00		A011(013)
080722	11013W0085		2			07		1		2880.000	$2.80	$8,064.00		A011(013)
080722	11013H0026		3			07		1		2880.000	$1.00	$2,880.00		A011(013)
080603	11029P0078		1			12		2		1260.000	$6.75	$8,505.00		A011 (029)
080603	11029D0037		2			12		2		1260.000	$3.39	$4,271.40		A011 (029)
080520	11094W0073		1			07		5		800.000	$3.00	$2,400.00		A011(094)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-075A										Key =	Units = HR	Desc = RENT ADV WARN ARROW PANEL TY C -(Continued)-		
080520	11094J0022		2			07	5			800.000	$1.60	$1,280.00		A011(094)
080520	11094G0012		3			07	5			800.000	$1.10	$880.00		A011(094)
080715	11138W0073		1			07	6			1056.000	$1.70	$1,795.20		A011(138) & A011(139)
080715	11138H0065		2			07	6			1056.000	$1.65	$1,742.40		A011(138) & A011(139)
080715	11138L0012		3			07	6			1056.000	$1.65	$1,742.40		A011(138) & A011(139)
080624	11145H0065		1			12	6			200.000	$1.60	$320.00		A011(145)
080624	11145K0038		2			12	6			200.000	$2.00	$400.00		A011(145)
080226	11461C0029		1			03	4			720.000	$1.65	$1,188.00		A011(461)
080226	11461C0139		2			03	4			720.000	$1.58	$1,137.60		A011(461)
080226	11461B0189		3			03	4			720.000	$1.50	$1,080.00		A011(461)
080226	11462C0029		1			03	4			168.000	$1.72	$288.96		A011(462)
080226	11462R0174		2			03	4			168.000	$1.80	$302.40		A011(462)
080226	11462I0007		3			03	4			168.000	$2.00	$336.00		A011(462)
080805	11488I0052		1			07	1			30.000	$5.00	$150.00		A011(488)
080805	11488C0064		2			07	1			30.000	$3.25	$97.50		A011(488)
080805	11488H0145		3			07	1			30.000	$5.00	$150.00		A011(488)
080603	11490P0078		1			07	1			400.000	$4.00	$1,600.00		A011(490)
080708	11491M0115		1			07	5			900.000	$0.50	$450.00		A011(491)
080708	11491D0053		2			07	5			900.000	$2.00	$1,800.00		A011(491)
080708	11491A0233		3			07	5			900.000	$4.50	$4,050.00		A011(491)
080826	11517H0145		1			07	1			450.000	$1.50	$675.00		A011(517)
080826	11517I0052		2			07	1			450.000	$1.50	$675.00		A011(517)
080826	11517P0078		3			07	1			450.000	$1.00	$450.00		A011(517)
080722	11518C0139		1			06	3			500.000	$1.00	$500.00		A011(518)
080722	11518M0047		2			06	3			500.000	$1.10	$550.00		A011(518)
080722	11518H0026		3			06	3			500.000	$2.00	$1,000.00		A011(518)
LOW BID AVERAGE										84960.000		$153,887.56	$1.81	
THREE LOW BID AVERAGE										224975.000		$396,540.79	$1.76	
---------- Item No. = 626-085A										Key =	Units = EACH	Desc = RENT HAZARD IDENT BEACON ----------		
080729	08887H0145		1			07	2			4.000	$27.50	$110.00		A008(887)
080729	08887M0131		2			07	2			4.000	$500.00	$2,000.00		A008(887)
080729	08887P0078		3			07	2			4.000	$2,500.00	$10,000.00		A008(887)
080729	A8887H0145		1			07	2			4.000	$27.50	$110.00		A008(887)
080729	A8887M0131		2			07	2			4.000	$500.00	$2,000.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-085A Key = Units = EACH Desc = RENT HAZARD IDENT BEACON -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887P0078		3			07	2			4.000	$2,500.00	$10,000.00		A008(887)
LOW BID AVERAGE										8.000		$220.00	$27.50	
THREE LOW BID AVERAGE										24.000		$24,220.00	$1,009.17	

---------- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			10492.126	$1.37	$14,391.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			10492.126	$0.67	$7,035.60		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			150.000	$3.00	$450.00		BRF-5120(100)
080930	05158A0037		2			07	1			150.000	$2.50	$375.00		BRF-5120(100)
080930	05158H0026		3			07	1			150.000	$3.00	$450.00		BRF-5120(100)
080408	07811I0007		1			03	6			85.302	$1.22	$104.00		ST-6350(653)
080408	07811M0098		2			03	6			85.302	$1.22	$104.00		ST-6350(653)
080408	07811C0029		3			03	6			85.302	$0.46	$39.00		ST-6350(653)
071204	07832S0077		1			03	3			150.000	$2.00	$300.00		BR-3110(127)
071204	07832H0026		2			03	3			150.000	$2.00	$300.00		BR-3110(127)
071204	07832C0139		3			03	3			150.000	$2.90	$435.00		BR-3110(127)
080422	08126M0136		1			11	5			3540.000	$1.05	$3,717.00		STP-7101(102)
080422	08126J0022		2			11	5			3540.000	$1.00	$3,540.00		STP-7101(102)
080812	08222D0037		1			07	2			504.000	$0.83	$418.32		ST-4200(635)
080812	08222H0145		2			07	2			504.000	$2.75	$1,386.00		ST-4200(635)
071127	08447C0029		1			07	5			160.000	$2.00	$320.00		ST-1786(609)
071127	08447I0007		2			07	5			160.000	$1.25	$200.00		ST-1786(609)
071127	08447B0189		3			07	5			160.000	$1.00	$160.00		ST-1786(609)
071120	08694L0012		1			05	5			1318.000	$2.04	$2,688.72		STP-1737(100)
071120	08694J0022		2			05	5			1318.000	$1.00	$1,318.00		STP-1737(100)
071120	08694M0136		3			05	5			1318.000	$1.10	$1,449.80		STP-1737(100)
080318	08826H0145		1			07	3			2450.000	$0.55	$1,347.50		ST-3340(618)
080318	08826I0019		2			07	3			2450.000	$2.10	$5,145.00		ST-3340(618)
080318	08826W0158		3			07	3			2450.000	$2.00	$4,900.00		ST-3340(618)
080729	08887H0145		1			07	2			9292.000	$1.05	$9,756.60		A008(887)
080729	08887M0131		2			07	2			9292.000	$1.00	$9,292.00		A008(887)
080729	08887P0078		3			07	2			9292.000	$1.50	$13,938.00		A008(887)
080715	08945C0139		1			03	3			400.000	$3.00	$1,200.00		A008(945)
080715	08945M0047		2			03	3			400.000	$1.50	$600.00		A008(945)
080715	08945B0189		3			03	3			400.000	$2.00	$800.00		A008(945)
071120	08991I0007		1			03	5			50.000	$1.25	$62.50		ST-1761(600)
071120	08991C0029		2			03	5			50.000	$1.50	$75.00		ST-1761(600)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09005H0065		1			07	6			6400.000	$0.80	$5,120.00		NH-6470(134)
080325	09005H0145		2			07	6			6400.000	$0.75	$4,800.00		NH-6470(134)
080325	09005D0037		3			07	6			6400.000	$1.10	$7,040.00		NH-6470(134)
071127	09008H0065		1			07	6			1328.000	$1.00	$1,328.00		STP-6840(102)
071127	09008L0012		2			07	6			1328.000	$1.00	$1,328.00		STP-6840(102)
080826	09174M0104		1			05	2			270.000	$1.05	$283.50		STP-7744(103)
080826	09174P0078		2			05	2			270.000	$1.10	$297.00		STP-7744(103)
080826	09174H0145		3			05	2			270.000	$1.70	$459.00		STP-7744(103)
080325	09236H0065		1			07	6			500.000	$1.18	$590.00		STP-6350(125)
080325	09236G0012		2			07	6			500.000	$1.00	$500.00		STP-6350(125)
080325	09236D0037		3			07	6			500.000	$1.30	$650.00		STP-6350(125)
080129	09239H0065		1			07	6			1100.000	$1.00	$1,100.00		STP-6420(106)
080129	09239L0012		2			07	6			1100.000	$1.00	$1,100.00		STP-6420(106)
080129	09239M0136		3			07	6			1100.000	$1.50	$1,650.00		STP-6420(106)
080415	09246T0090		1			07	6			260.000	$1.75	$455.00		NH-6470(137)
080415	09246C0029		2			07	6			260.000	$1.85	$481.00		NH-6470(137)
080415	09246C0018		3			07	6			260.000	$2.00	$520.00		NH-6470(137)
080722	09337P0078		1			07	2			430.000	$1.25	$537.50		ST-4200(637)
080722	09337V0012		2			07	2			430.000	$1.45	$623.50		ST-4200(637)
080722	09337D0037		3			07	2			430.000	$1.30	$559.00		ST-4200(637)
080115	09341A0089		1			07	3			3400.000	$1.30	$4,420.00		ST-3754(604)
080115	09341K0084		2			07	3			3400.000	$1.05	$3,570.00		ST-3754(604)
080115	09341C0062		3			07	3			3400.000	$1.00	$3,400.00		ST-3754(604)
080226	09347H0145		1			07	3			1000.000	$1.20	$1,200.00		ST-3110(647)
080226	09347I0019		2			07	3			1000.000	$1.35	$1,350.00		ST-3110(647)
080226	09347C0062		3			07	3			1000.000	$1.30	$1,300.00		ST-3110(647)
080722	09449I0052		1			07	1			8964.000	$0.65	$5,826.60		STP-5778 (101)
080722	09449P0078		2			07	1			8964.000	$0.55	$4,930.20		STP-5778 (101)
080722	09449C0064		3			07	1			8964.000	$0.70	$6,274.80		STP-5778 (101)
080923	09485W0158		1			08	3			100.000	$1.00	$100.00		STP-3340(113)
080923	09485K0071		2			08	3			100.000	$2.00	$200.00		STP-3340(113)
080923	09485H0145		3			08	3			100.000	$1.10	$110.00		STP-3340(113)
080812	09496B0189		1			03	3			496.000	$1.50	$744.00		BR-3260(107)
080812	09496I0007		2			03	3			496.000	$1.25	$620.00		BR-3260(107)
080812	09496C0139		3			03	3			496.000	$1.50	$744.00		BR-3260(107)
080226	09532M0115		1			07	4			1980.000	$1.30	$2,574.00		IM-84-3(087)173
080226	09532A0233		2			07	4			1980.000	$1.15	$2,277.00		IM-84-3(087)173
080226	09532P0109		3			07	4			1980.000	$1.50	$2,970.00		IM-84-3(087)173
080506	09543L0012		1			07	5			4650.000	$1.10	$5,115.00		NH-1480(127)
080506	09543J0022		2			07	5			4650.000	$1.00	$4,650.00		NH-1480(127)
080617	09687H0145		1			08	4			210.000	$1.25	$262.50		STP-7042(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080617	09687I0019		2		08	4			210.000	$3.80	$798.00		STP-7042(101)
080617	09687K0038		3		08	4			210.000	$3.60	$756.00		STP-7042(101)
071106	09864C0062		1		07	4			502.000	$1.35	$677.70		A009(864)
071106	09864I0019		2		07	4			502.000	$1.05	$527.10		A009(864)
080722	09869W0073		1		07	4			219.000	$1.50	$328.50		A0099869)
080722	09869I0019		2		07	4			219.000	$1.30	$284.70		A0099869)
080722	09869C0062		3		07	4			219.000	$1.15	$251.85		A0099869)
080805	09875W0073		1		07	5			1700.000	$1.10	$1,870.00		A009(875)
080805	09875J0022		2		07	5			1700.000	$1.50	$2,550.00		A009(875)
080805	09875H0145		3		07	5			1700.000	$1.07	$1,819.00		A009(875)
080708	09997I0019		1		07	3			6721.000	$0.02	$134.42		A009(997)
080708	09997H0145		2		07	3			6721.000	$0.60	$4,032.60		A009(997)
080708	09997W0073		3		07	3			6721.000	$0.01	$67.21		A009(997)
071120	10010H0065		1		07	6			25170.000	$1.00	$25,170.00		A010(010)
071120	10010R0071		2		07	6			25170.000	$1.00	$25,170.00		A010(010)
071120	10010L0012		3		07	6			25170.000	$0.11	$2,768.70		A010(010)
080617	10446S0088		1		05	2			156.000	$1.00	$156.00		A010(446)
080617	10446W0085		2		05	2			156.000	$1.00	$156.00		A010(446)
080617	10446W0073		3		05	2			156.000	$1.25	$195.00		A010(446)
080311	10533C0062		1		07	3			2000.000	$1.05	$2,100.00		A010(533)
080311	10533I0019		2		07	3			2000.000	$1.05	$2,100.00		A010(533)
080311	10533H0145		3		07	3			2000.000	$3.40	$6,800.00		A010(533)
080304	10589H0065		1		07	6			1210.000	$0.10	$121.00		A010(589)
080304	10589K0038		2		07	6			1210.000	$0.01	$12.10		A010(589)
080715	10940C0139		1		03	3			2000.000	$0.67	$1,340.00		A010(940)
080715	10940M0047		2		03	3			2000.000	$1.00	$2,000.00		A010(940)
080715	10940H0026		3		03	3			2000.000	$2.00	$4,000.00		A010(940)
080701	11010C0064		1		05	1			12000.000	$0.25	$3,000.00		A011(010)
080701	11010I0052		2		05	1			12000.000	$0.95	$11,400.00		A011(010)
080701	11010S0026		3		05	1			12000.000	$1.00	$12,000.00		A011(010)
080603	11029P0078		1		12	2			8126.000	$1.30	$10,563.80		A011 (029)
080603	11029D0037		2		12	2			8126.000	$3.15	$25,596.90		A011 (029)
080819	11062C0139		1		03	3			2200.000	$2.00	$4,400.00		A011(062)
080819	11062M0047		2		03	3			2200.000	$2.00	$4,400.00		A011(062)
080819	11062P0109		3		03	3			2200.000	$2.00	$4,400.00		A011(062)
080520	11094W0073		1		07	5			1000.000	$1.50	$1,500.00		A011(094)
080520	11094J0022		2		07	5			1000.000	$1.10	$1,100.00		A011(094)
080520	11094G0012		3		07	5			1000.000	$1.00	$1,000.00		A011(094)
080715	11138W0073		1		07	6			7680.000	$1.00	$7,680.00		A011(138) & A011(139)
080715	11138H0065		2		07	6			7680.000	$1.15	$8,832.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			7680.000	$1.10	$8,448.00		A011(138) & A011(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-090A									Key =		Units = FT	Desc = TEMP PAV MARKING TAPE (WHITE)		-(Continued)-
080513	11143H0065		1			07	6			3450.000	$1.05	$3,622.50		A011(143) & NH-6500(115)
080513	11143W0073		2			07	6			3450.000	$1.10	$3,795.00		A011(143) & NH-6500(115)
080513	11143D0037		3			07	6			3450.000	$1.11	$3,829.50		A011(143) & NH-6500(115)
080805	11488I0052		1			07	1			2000.000	$0.50	$1,000.00		A011(488)
080805	11488C0064		2			07	1			2000.000	$1.00	$2,000.00		A011(488)
080805	11488H0145		3			07	1			2000.000	$0.55	$1,100.00		A011(488)
080826	11517H0145		1			07	1			300.000	$1.50	$450.00		A011(517)
080826	11517I0052		2			07	1			300.000	$1.50	$450.00		A011(517)
080826	11517P0078		3			07	1			300.000	$0.70	$210.00		A011(517)
080729	A8887H0145		1			07	2			9292.000	$1.05	$9,756.60		A008(887)
080729	A8887M0131		2			07	2			9292.000	$1.00	$9,292.00		A008(887)
080729	A8887P0078		3			07	2			9292.000	$1.50	$13,938.00		A008(887)
LOW BID AVERAGE										145405.428		$138,282.26	$0.95	
THREE LOW BID AVERAGE										405814.157		$408,307.82	$1.01	
---------- Item No. = 626-095A									Key =		Units = FT	Desc = TEMP PAV MARKING TAPE (YELLOW)		----------
080603	01729P0177		1			01	1			10492.126	$2.07	$21,746.40		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			10492.126	$0.67	$7,035.60		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			150.000	$3.00	$450.00		BRF-5120(100)
080930	05158A0037		2			07	1			150.000	$2.50	$375.00		BRF-5120(100)
080930	05158H0026		3			07	1			150.000	$3.00	$450.00		BRF-5120(100)
080408	07811I0007		1			03	6			459.318	$1.22	$560.00		ST-6350(653)
080408	07811M0098		2			03	6			459.318	$1.22	$560.00		ST-6350(653)
080408	07811C0029		3			03	6			459.318	$0.46	$210.00		ST-6350(653)
071204	07832S0077		1			03	3			6112.000	$1.00	$6,112.00		BR-3110(127)
071204	07832H0026		2			03	3			6112.000	$1.50	$9,168.00		BR-3110(127)
071204	07832C0139		3			03	3			6112.000	$1.30	$7,945.60		BR-3110(127)
080909	08112I0019		1			05	4			5215.000	$1.25	$6,518.75		STP-2818(100)
080909	08112C0001		2			05	4			5215.000	$1.50	$7,822.50		STP-2818(100)
080909	08112B0192		3			05	4			5215.000	$3.30	$17,209.50		STP-2818(100)
080422	08126M0136		1			11	5			6590.000	$1.05	$6,919.50		STP-7101(102)
080422	08126J0022		2			11	5			6590.000	$1.05	$6,919.50		STP-7101(102)
080812	08222D0037		1			07	2			4984.000	$0.83	$4,136.72		ST-4200(635)
080812	08222H0145		2			07	2			4984.000	$1.60	$7,974.40		ST-4200(635)
071127	08447C0029		1			07	5			180.000	$2.00	$360.00		ST-1786(609)
071127	08447I0007		2			07	5			180.000	$1.25	$225.00		ST-1786(609)
071127	08447B0189		3			07	5			180.000	$1.00	$180.00		ST-1786(609)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-095A Key = Units = FT Desc = TEMP PAV MARKING TAPE (YELLOW) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08694L0012		1			05	5			14245.000	$1.60	$22,792.00		STP-1737(100)
071120	08694J0022		2			05	5			14245.000	$1.00	$14,245.00		STP-1737(100)
071120	08694M0136		3			05	5			14245.000	$0.99	$14,102.55		STP-1737(100)
080617	08811V0012		1			08	3			1500.000	$0.85	$1,275.00		ST-3270(648)
080617	08811H0145		2			08	3			1500.000	$0.90	$1,350.00		ST-3270(648)
080617	08811P0038		3			08	3			1500.000	$1.00	$1,500.00		ST-3270(648)
080318	08826H0145		1			07	3			9124.000	$0.50	$4,562.00		ST-3340(618)
080318	08826I0019		2			07	3			9124.000	$2.10	$19,160.40		ST-3340(618)
080318	08826W0158		3			07	3			9124.000	$2.00	$18,248.00		ST-3340(618)
080729	08887H0145		1			07	2			4646.000	$1.05	$4,878.30		A008(887)
080729	08887M0131		2			07	2			4646.000	$1.00	$4,646.00		A008(887)
080729	08887P0078		3			07	2			4646.000	$1.50	$6,969.00		A008(887)
071120	08991I0007		1			03	5			50.000	$1.25	$62.50		ST-1761(600)
071120	08991C0029		2			03	5			50.000	$1.50	$75.00		ST-1761(600)
080325	09005H0065		1			07	6			5400.000	$0.80	$4,320.00		NH-6470(134)
080325	09005H0145		2			07	6			5400.000	$0.75	$4,050.00		NH-6470(134)
080325	09005D0037		3			07	6			5400.000	$1.10	$5,940.00		NH-6470(134)
071127	09008H0065		1			07	6			5884.000	$1.00	$5,884.00		STP-6840(102)
071127	09008L0012		2			07	6			5884.000	$1.00	$5,884.00		STP-6840(102)
080826	09174M0104		1			05	2			135.000	$1.05	$141.75		STP-7744(103)
080826	09174P0078		2			05	2			135.000	$1.10	$148.50		STP-7744(103)
080826	09174H0145		3			05	2			135.000	$1.70	$229.50		STP-7744(103)
080325	09236H0065		1			07	6			3000.000	$1.21	$3,630.00		STP-6350(125)
080325	09236G0012		2			07	6			3000.000	$1.00	$3,000.00		STP-6350(125)
080325	09236D0037		3			07	6			3000.000	$1.20	$3,600.00		STP-6350(125)
080129	09239H0065		1			07	6			5100.000	$1.00	$5,100.00		STP-6420(106)
080129	09239L0012		2			07	6			5100.000	$1.00	$5,100.00		STP-6420(106)
080129	09239M0136		3			07	6			5100.000	$1.50	$7,650.00		STP-6420(106)
080415	09246T0090		1			07	6			170.000	$1.75	$297.50		NH-6470(137)
080415	09246C0029		2			07	6			170.000	$1.65	$280.50		NH-6470(137)
080415	09246C0018		3			07	6			170.000	$2.00	$340.00		NH-6470(137)
080722	09337P0078		1			07	2			2446.000	$1.25	$3,057.50		ST-4200(637)
080722	09337V0012		2			07	2			2446.000	$1.45	$3,546.70		ST-4200(637)
080722	09337D0037		3			07	2			2446.000	$1.50	$3,669.00		ST-4200(637)
080115	09341A0089		1			07	3			2050.000	$1.30	$2,665.00		ST-3754(604)
080115	09341K0084		2			07	3			2050.000	$1.05	$2,152.50		ST-3754(604)
080115	09341C0062		3			07	3			2050.000	$1.00	$2,050.00		ST-3754(604)
080226	09347H0145		1			07	3			2000.000	$1.20	$2,400.00		ST-3110(647)
080226	09347I0019		2			07	3			2000.000	$1.35	$2,700.00		ST-3110(647)
080226	09347C0062		3			07	3			2000.000	$1.30	$2,600.00		ST-3110(647)
080722	09449I0052		1			07	1			8916.000	$0.65	$5,795.40		STP-5778 (101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-095A Key = Units = FT Desc = TEMP PAV MARKING TAPE (YELLOW) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09449P0078		2			07	1			8916.000	$0.55	$4,903.80		STP-5778 (101)
080722	09449C0064		3			07	1			8916.000	$0.70	$6,241.20		STP-5778 (101)
080923	09485W0158		1			08	3			100.000	$1.00	$100.00		STP-3340(113)
080923	09485K0071		2			08	3			100.000	$2.00	$200.00		STP-3340(113)
080923	09485H0145		3			08	3			100.000	$1.10	$110.00		STP-3340(113)
080812	09496B0189		1			03	3			1137.000	$1.50	$1,705.50		BR-3260(107)
080812	09496I0007		2			03	3			1137.000	$1.25	$1,421.25		BR-3260(107)
080812	09496C0139		3			03	3			1137.000	$1.50	$1,705.50		BR-3260(107)
080226	09532M0115		1			07	4			330.000	$1.30	$429.00		IM-84-3(087)173
080226	09532A0233		2			07	4			330.000	$1.15	$379.50		IM-84-3(087)173
080226	09532P0109		3			07	4			330.000	$1.20	$396.00		IM-84-3(087)173
080506	09543L0012		1			07	5			3900.000	$1.10	$4,290.00		NH-1480(127)
080506	09543J0022		2			07	5			3900.000	$1.00	$3,900.00		NH-1480(127)
071106	09864C0062		1			07	4			3156.000	$1.35	$4,260.60		A009(864)
071106	09864I0019		2			07	4			3156.000	$1.05	$3,313.80		A009(864)
080722	09869W0073		1			07	4			713.000	$1.50	$1,069.50		A0099869)
080722	09869I0019		2			07	4			713.000	$1.20	$855.60		A0099869)
080722	09869C0062		3			07	4			713.000	$1.05	$748.65		A0099869)
080805	09875W0073		1			07	5			680.000	$1.10	$748.00		A009(875)
080805	09875J0022		2			07	5			680.000	$1.50	$1,020.00		A009(875)
080805	09875H0145		3			07	5			680.000	$1.07	$727.60		A009(875)
080701	09996V0012		1			07	3			1131.000	$1.00	$1,131.00		A009(996)
080701	09996D0037		2			07	3			1131.000	$1.50	$1,696.50		A009(996)
080708	09997I0019		1			07	3			13443.000	$0.02	$268.86		A009(997)
080708	09997H0145		2			07	3			13443.000	$0.60	$8,065.80		A009(997)
080708	09997W0073		3			07	3			13443.000	$0.01	$134.43		A009(997)
071120	10010H0065		1			07	6			8700.000	$1.00	$8,700.00		A010(010)
071120	10010R0071		2			07	6			8700.000	$1.00	$8,700.00		A010(010)
071120	10010L0012		3			07	6			8700.000	$1.21	$10,527.00		A010(010)
080617	10446S0088		1			05	2			448.000	$1.00	$448.00		A010(446)
080617	10446W0085		2			05	2			448.000	$1.00	$448.00		A010(446)
080617	10446W0073		3			05	2			448.000	$1.25	$560.00		A010(446)
080304	10589H0065		1			07	6			7630.000	$0.10	$763.00		A010(589)
080304	10589K0038		2			07	6			7630.000	$0.01	$76.30		A010(589)
080715	10940C0139		1			03	3			2000.000	$0.67	$1,340.00		A010(940)
080715	10940M0047		2			03	3			2000.000	$1.00	$2,000.00		A010(940)
080715	10940H0026		3			03	3			2000.000	$2.00	$4,000.00		A010(940)
080701	11010C0064		1			05	1			10000.000	$0.25	$2,500.00		A011(010)
080701	11010I0052		2			05	1			10000.000	$0.95	$9,500.00		A011(010)
080701	11010S0026		3			05	1			10000.000	$1.00	$10,000.00		A011(010)
080603	11029P0078		1			12	2			1964.000	$1.30	$2,553.20		A011 (029)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-095A								Key =		Units = FT	Desc = TEMP PAV MARKING TAPE (YELLOW)		-(Continued)-
080603	11029D0037		2		12	2			1964.000	$3.15	$6,186.60		A011 (029)
080819	11062C0139		1		03	3			225.000	$2.00	$450.00		A011(062)
080819	11062M0047		2		03	3			225.000	$2.60	$585.00		A011(062)
080819	11062P0109		3		03	3			225.000	$2.50	$562.50		A011(062)
080520	11094W0073		1		07	5			500.000	$1.50	$750.00		A011(094)
080520	11094J0022		2		07	5			500.000	$1.10	$550.00		A011(094)
080520	11094G0012		3		07	5			500.000	$1.00	$500.00		A011(094)
080715	11138W0073		1		07	6			3225.000	$1.00	$3,225.00		A011(138) & A011(139)
080715	11138H0065		2		07	6			3225.000	$1.15	$3,708.75		A011(138) & A011(139)
080715	11138L0012		3		07	6			3225.000	$1.10	$3,547.50		A011(138) & A011(139)
080513	11143H0065		1		07	6			9800.000	$1.00	$9,800.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			9800.000	$1.00	$9,800.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			9800.000	$1.05	$10,290.00		A011(143) & NH-6500(115)
080729	11486I0052		1		07	1			15000.000	$0.47	$7,050.00		A011(486)
080729	11486W0112		2		07	1			15000.000	$0.47	$7,050.00		A011(486)
080805	11488I0052		1		07	1			2000.000	$0.50	$1,000.00		A011(488)
080805	11488C0064		2		07	1			2000.000	$1.00	$2,000.00		A011(488)
080805	11488H0145		3		07	1			2000.000	$0.55	$1,100.00		A011(488)
080826	11517H0145		1		07	1			4310.000	$1.50	$6,465.00		A011(517)
080826	11517I0052		2		07	1			4310.000	$1.50	$6,465.00		A011(517)
080826	11517P0078		3		07	1			4310.000	$0.70	$3,017.00		A011(517)
080729	A8887H0145		1		07	2			4646.000	$1.05	$4,878.30		A008(887)
080729	A8887M0131		2		07	2			4646.000	$1.00	$4,646.00		A008(887)
080729	A8887P0078		3		07	2			4646.000	$1.50	$6,969.00		A008(887)
LOW BID AVERAGE									193886.444		$177,589.28	$0.92	
THREE LOW BID AVERAGE									520878.205		$525,509.31	$1.01	
---------- Item No. = 626-105A								Key =		Units = MNHR	Desc = TRAF CNTL MAINTENANCE		----------
080603	01729P0177		1		01	1			2000.000	$44.00	$88,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			2000.000	$42.25	$84,500.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			1000.000	$41.00	$41,000.00		BRF-5120(100)
080930	05158A0037		2		07	1			1000.000	$42.00	$42,000.00		BRF-5120(100)
080930	05158H0026		3		07	1			1000.000	$41.50	$41,500.00		BRF-5120(100)
071002	06028C0029		1		07	5			120.000	$35.00	$4,200.00		BROS-1500(103)
071002	06028I0007		2		07	5			120.000	$46.00	$5,520.00		BROS-1500(103)
071002	06028B0189		3		07	5			120.000	$44.50	$5,340.00		BROS-1500(103)
080624	07222C0029		1		03	5			100.000	$40.00	$4,000.00		BROS-0400(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080624	07222E0088		2			03		5		100.000	$43.00	$4,300.00		BROS-0400(101)
080624	07222I0007		3			03		5		100.000	$44.00	$4,400.00		BROS-0400(101)
080603	07673M0190		1			07		3		70.000	$40.00	$2,800.00		STP-7993(100)
080603	07673W0158		2			07		3		70.000	$40.00	$2,800.00		STP-7993(100)
080603	07673I0019		3			07		3		70.000	$39.90	$2,793.00		STP-7993(100)
080205	07783M0006		1			03		2		80.000	$46.00	$3,680.00		BR-7724(100)
080205	07783W0085		2			03		2		80.000	$40.00	$3,200.00		BR-7724(100)
080205	07783C0247		3			03		2		80.000	$55.00	$4,400.00		BR-7724(100)
080408	07811I0007		1			03		6		380.000	$35.00	$13,300.00		ST-6350(653)
080408	07811M0098		2			03		6		380.000	$40.00	$15,200.00		ST-6350(653)
080408	07811C0029		3			03		6		380.000	$45.00	$17,100.00		ST-6350(653)
071204	07832S0077		1			03		3		1307.000	$40.00	$52,280.00		BR-3110(127)
071204	07832H0026		2			03		3		1307.000	$43.00	$56,201.00		BR-3110(127)
071204	07832C0139		3			03		3		1307.000	$46.90	$61,298.30		BR-3110(127)
080930	08075C0062		1			05		3		800.000	$34.70	$27,760.00		STP-7843(100)
080930	08075W0158		2			05		3		800.000	$35.00	$28,000.00		STP-7843(100)
080930	08075N0005		3			05		3		800.000	$38.33	$30,664.00		STP-7843(100)
071030	08080I0019		1			06		3		250.000	$38.30	$9,575.00		STP-3724(100)
071030	08080T0162		2			06		3		250.000	$37.59	$9,397.50		STP-3724(100)
071030	08080N0005		3			06		3		250.000	$38.30	$9,575.00		STP-3724(100)
080909	08112I0019		1			05		4		200.000	$56.00	$11,200.00		STP-2818(100)
080909	08112C0001		2			05		4		200.000	$42.50	$8,500.00		STP-2818(100)
080909	08112B0192		3			05		4		200.000	$54.00	$10,800.00		STP-2818(100)
080422	08126M0136		1			11		5		3000.000	$59.03	$177,090.00		STP-7101(102)
080422	08126J0022		2			11		5		3000.000	$20.00	$60,000.00		STP-7101(102)
080812	08222D0037		1			07		2		880.000	$27.75	$24,420.00		ST-4200(635)
080812	08222H0145		2			07		2		880.000	$37.95	$33,396.00		ST-4200(635)
071127	08447C0029		1			07		5		500.000	$32.00	$16,000.00		ST-1786(609)
071127	08447I0007		2			07		5		500.000	$30.00	$15,000.00		ST-1786(609)
071127	08447B0189		3			07		5		500.000	$29.00	$14,500.00		ST-1786(609)
071120	08686W0158		1			05		3		100.000	$41.00	$4,100.00		STP-3861(101)
071120	08686C0062		2			05		3		100.000	$50.50	$5,050.00		STP-3861(101)
071120	08686K0084		3			05		3		100.000	$40.00	$4,000.00		STP-3861(101)
080826	08692W0073		1			05		4		120.000	$44.00	$5,280.00		STP-2779(100)
080826	08692D0037		2			05		4		120.000	$46.24	$5,548.80		STP-2779(100)
080826	08692K0071		3			05		4		120.000	$48.00	$5,760.00		STP-2779(100)
071120	08694L0012		1			05		5		500.000	$41.53	$20,765.00		STP-1737(100)
071120	08694J0022		2			05		5		500.000	$49.00	$24,500.00		STP-1737(100)
071120	08694M0136		3			05		5		500.000	$49.50	$24,750.00		STP-1737(100)
071016	08719H0065		1			07		6		60.000	$60.00	$3,600.00		STP-3300(105)
080325	08719E0088		1			07		6		60.000	$65.00	$3,900.00		STP-3300(105)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	08719H0065		2		07	6			60.000	$75.00	$4,500.00		STP-3300(105)
080325	08719P0038		3		07	6			60.000	$55.00	$3,300.00		STP-3300(105)
080205	08799H0145		1		05	3			300.000	$35.80	$10,740.00		STP-8743(101)
080205	08799K0071		2		05	3			300.000	$45.00	$13,500.00		STP-8743(101)
080205	08799W0158		3		05	3			300.000	$51.00	$15,300.00		STP-8743(101)
080617	08811V0012		1		08	3			250.000	$19.00	$4,750.00		ST-3270(648)
080617	08811H0145		2		08	3			250.000	$20.00	$5,000.00		ST-3270(648)
080617	08811P0038		3		08	3			250.000	$21.00	$5,250.00		ST-3270(648)
080318	08826H0145		1		07	3			300.000	$26.00	$7,800.00		ST-3340(618)
080318	08826I0019		2		07	3			300.000	$24.00	$7,200.00		ST-3340(618)
080318	08826W0158		3		07	3			300.000	$23.00	$6,900.00		ST-3340(618)
080729	08887H0145		1		07	2			3000.000	$22.05	$66,150.00		A008(887)
080729	08887M0131		2		07	2			3000.000	$24.00	$72,000.00		A008(887)
080729	08887P0078		3		07	2			3000.000	$45.00	$135,000.00		A008(887)
080715	08945C0139		1		03	3			80.000	$38.50	$3,080.00		A008(945)
080715	08945M0047		2		03	3			80.000	$36.50	$2,920.00		A008(945)
080715	08945B0189		3		03	3			80.000	$36.50	$2,920.00		A008(945)
071211	08987C0029		1		07	5			840.000	$40.00	$33,600.00		IM-15-1(136)72
071211	08987B0189		2		07	5			840.000	$25.00	$21,000.00		IM-15-1(136)72
071211	08987P0102		3		07	5			840.000	$40.00	$33,600.00		IM-15-1(136)72
071120	08991I0007		1		03	5			125.000	$30.00	$3,750.00		ST-1761(600)
071120	08991C0029		2		03	5			125.000	$20.00	$2,500.00		ST-1761(600)
080325	09005H0065		1		07	6			952.000	$60.00	$57,120.00		NH-6470(134)
080325	09005H0145		2		07	6			952.000	$53.00	$50,456.00		NH-6470(134)
080325	09005D0037		3		07	6			952.000	$50.00	$47,600.00		NH-6470(134)
071127	09008H0065		1		07	6			526.000	$2.00	$1,052.00		STP-6840(102)
071127	09008L0012		2		07	6			526.000	$1.10	$578.60		STP-6840(102)
080819	09024I0052		1		07	1			500.000	$38.75	$19,375.00		STP-5758 (102)
080819	09024W0112		2		07	1			500.000	$38.75	$19,375.00		STP-5758 (102)
080819	09024H0145		3		07	1			500.000	$41.00	$20,500.00		STP-5758 (102)
080108	09026K0084		1		05	1			1400.000	$45.00	$63,000.00		STP-7645(100)
080108	09026P0078		2		05	1			1400.000	$44.00	$61,600.00		STP-7645(100)
080108	09026I0052		3		05	1			1400.000	$41.50	$58,100.00		STP-7645(100)
071016	09158K0071		1		11	3			200.000	$27.50	$5,500.00		STP-3110(136)
071016	09158W0158		2		11	3			200.000	$41.00	$8,200.00		STP-3110(136)
071016	09158B0189		3		11	3			200.000	$36.00	$7,200.00		STP-3110(136)
080826	09174M0104		1		05	2			456.000	$43.10	$19,653.60		STP-7744(103)
080826	09174P0078		2		05	2			456.000	$47.15	$21,500.40		STP-7744(103)
080826	09174H0145		3		05	2			456.000	$48.00	$21,888.00		STP-7744(103)
080529	09195I0019		1		08	3			100.000	$39.50	$3,950.00		STP-7923(103)
080529	09195P0038		2		08	3			100.000	$41.00	$4,100.00		STP-7923(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080529	09195W0158		3			08	3			100.000	$40.00	$4,000.00		STP-7923(103)
080422	09231C0018		1			03	5			400.000	$55.00	$22,000.00		IM-86-2(033)45
080422	09231B0189		2			03	5			400.000	$40.00	$16,000.00		IM-86-2(033)45
080422	09231C0029		3			03	5			400.000	$28.00	$11,200.00		IM-86-2(033)45
080325	09236H0065		1			07	6			320.000	$1.10	$352.00		STP-6350(125)
080325	09236G0012		2			07	6			320.000	$40.00	$12,800.00		STP-6350(125)
080325	09236D0037		3			07	6			320.000	$52.00	$16,640.00		STP-6350(125)
080129	09239H0065		1			07	6			800.000	$1.00	$800.00		STP-6420(106)
080129	09239L0012		2			07	6			800.000	$1.10	$880.00		STP-6420(106)
080129	09239M0136		3			07	6			800.000	$54.00	$43,200.00		STP-6420(106)
080415	09246T0090		1			07	6			700.000	$47.50	$33,250.00		NH-6470(137)
080415	09246C0029		2			07	6			700.000	$28.00	$19,600.00		NH-6470(137)
080415	09246C0018		3			07	6			700.000	$55.00	$38,500.00		NH-6470(137)
080708	09334T0044		1			08	1			114.000	$29.00	$3,306.00		ST-5732(602)
080708	09334S0256		2			08	1			114.000	$38.50	$4,389.00		ST-5732(602)
080722	09337P0078		1			07	2			280.000	$42.00	$11,760.00		ST-4200(637)
080722	09337V0012		2			07	2			280.000	$40.00	$11,200.00		ST-4200(637)
080722	09337D0037		3			07	2			280.000	$43.00	$12,040.00		ST-4200(637)
080115	09341A0089		1			07	3			400.000	$21.00	$8,400.00		ST-3754(604)
080115	09341K0084		2			07	3			400.000	$21.00	$8,400.00		ST-3754(604)
080115	09341C0062		3			07	3			400.000	$24.00	$9,600.00		ST-3754(604)
080226	09347H0145		1			07	3			320.000	$23.50	$7,520.00		ST-3110(647)
080226	09347I0019		2			07	3			320.000	$39.00	$12,480.00		ST-3110(647)
080226	09347C0062		3			07	3			320.000	$37.00	$11,840.00		ST-3110(647)
080930	09368B0189		1			07	5			500.000	$28.00	$14,000.00		ST-7231(622)
080930	09368C0029		2			07	5			500.000	$32.00	$16,000.00		ST-7231(622)
080930	09368J0022		3			07	5			500.000	$29.40	$14,700.00		ST-7231(622)
080415	09385C0029		1			03	5			800.000	$27.00	$21,600.00		ST-1804(613)
080415	09385G0035		2			03	5			800.000	$36.00	$28,800.00		ST-1804(613)
080909	09432I0052		1			09	1			100.000	$38.00	$3,800.00		STP-7665(100)
080909	09432P0078		2			09	1			100.000	$41.80	$4,180.00		STP-7665(100)
080909	09432C0028		3			09	1			100.000	$41.00	$4,100.00		STP-7665(100)
080722	09449I0052		1			07	1			2720.000	$26.00	$70,720.00		STP-5778 (101)
080722	09449P0078		2			07	1			2720.000	$30.00	$81,600.00		STP-5778 (101)
080722	09449C0064		3			07	1			2720.000	$27.50	$74,800.00		STP-5778 (101)
080923	09485W0158		1			08	3			600.000	$42.00	$25,200.00		STP-3340(113)
080923	09485K0071		2			08	3			600.000	$45.00	$27,000.00		STP-3340(113)
080923	09485H0145		3			08	3			600.000	$47.00	$28,200.00		STP-3340(113)
080812	09496B0189		1			03	3			180.000	$34.50	$6,210.00		BR-3260(107)
080812	09496I0007		2			03	3			180.000	$1.00	$180.00		BR-3260(107)
080812	09496C0139		3			03	3			180.000	$1.00	$180.00		BR-3260(107)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071030	09509W0158		1			08	3			240.000	$38.00	$9,120.00		STP-7803(100)
071030	09509K0071		2			08	3			240.000	$33.60	$8,064.00		STP-7803(100)
071030	09509K0084		3			08	3			240.000	$37.00	$8,880.00		STP-7803(100)
080909	09519W0158		1			08	3			200.000	$31.00	$6,200.00		STP-3770(100)
080909	09519H0145		2			08	3			200.000	$30.00	$6,000.00		STP-3770(100)
080909	09519I0019		3			08	3			200.000	$35.00	$7,000.00		STP-3770(100)
080226	09532M0115		1			07	4			1640.000	$2.00	$3,280.00		IM-84-3(087)173
080226	09532A0233		2			07	4			1640.000	$53.00	$86,920.00		IM-84-3(087)173
080226	09532P0109		3			07	4			1640.000	$1.00	$1,640.00		IM-84-3(087)173
080506	09543L0012		1			07	5			1500.000	$1.10	$1,650.00		NH-1480(127)
080506	09543J0022		2			07	5			1500.000	$1.00	$1,500.00		NH-1480(127)
080617	09687H0145		1			08	4			300.000	$38.10	$11,430.00		STP-7042(101)
080617	09687I0019		2			08	4			300.000	$55.00	$16,500.00		STP-7042(101)
080617	09687K0038		3			08	4			300.000	$51.90	$15,570.00		STP-7042(101)
071023	09688A0157		1			08	1			225.000	$58.14	$13,081.50		ITS-2005(034)
071023	09688T0044		2			08	1			225.000	$55.00	$12,375.00		ITS-2005(034)
080529	09700S0255		1			07	4			425.000	$58.00	$24,650.00		STP-2006(026)
080529	09700W0012		2			07	4			425.000	$106.00	$45,050.00		STP-2006(026)
080108	09727A0157		1			08	1			60.000	$50.00	$3,000.00		A009 (727)
080715	09733P0092		1			08	3			625.000	$42.00	$26,250.00		A009(733)
080715	09733T0175		2			08	3			625.000	$29.00	$18,125.00		A009(733)
080715	09733Q0010		3			08	3			625.000	$31.79	$19,868.75		A009(733)
080909	09753S0257		1			07	1			200.000	$40.00	$8,000.00		A009(753)
080909	09753C0247		2			07	1			200.000	$39.50	$7,900.00		A009(753)
080909	09753I0052		3			07	1			200.000	$37.00	$7,400.00		A009(753)
080212	09755W0085		1			11	2			80.000	$50.00	$4,000.00		A009(755)
080212	09755C0018		2			11	2			80.000	$50.00	$4,000.00		A009(755)
080212	09755A0007		3			11	2			80.000	$50.00	$4,000.00		A009(755)
080930	09756C0247		1			07	2			30.000	$54.00	$1,620.00		A009(756)
080930	09756A0193		2			07	2			30.000	$47.90	$1,437.00		A009(756)
080930	09756M0006		3			07	2			30.000	$45.62	$1,368.60		A009(756)
080930	09758M0190		1			11	3			50.000	$30.00	$1,500.00		A009(758)
080930	09758D0146		2			11	3			50.000	$30.25	$1,512.50		A009(758)
080930	09758P0038		3			11	3			50.000	$50.00	$2,500.00		A009(758)
071120	09761W0158		1			08	3			150.000	$50.00	$7,500.00		A009(761)
071120	09761K0084		2			08	3			150.000	$40.00	$6,000.00		A009(761)
071120	09761K0071		3			08	3			150.000	$34.50	$5,175.00		A009(761)
080226	09768S0084		1			07	4			144.000	$42.00	$6,048.00		A009(768)
080226	09768K0038		2			07	4			144.000	$46.20	$6,652.80		A009(768)
080722	09772P0109		1			07	1			1200.000	$42.00	$50,400.00		A009(772)
080722	09772H0026		2			07	1			1200.000	$41.00	$49,200.00		A009(772)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09772W0085		3		07	1			1200.000	$45.00	$54,000.00		A009(772)
080812	09774P0109		1		07	1			1080.000	$25.00	$27,000.00		A009(774)
080812	09774W0085		2		07	1			1080.000	$25.00	$27,000.00		A009(774)
080812	09774H0026		3		07	1			1080.000	$24.00	$25,920.00		A009(774)
080529	09812C0062		1		07	3			300.000	$28.35	$8,505.00		A009(812)
080529	09812H0145		2		07	3			300.000	$19.80	$5,940.00		A009(812)
080529	09812I0019		3		07	3			300.000	$28.00	$8,400.00		A009(812)
080311	09816R0141		1		09	3			2000.000	$38.00	$76,000.00		A009(816)
080311	09816C0139		2		09	3			2000.000	$36.00	$72,000.00		A009(816)
080311	09816M0047		3		09	3			2000.000	$34.50	$69,000.00		A009(816)
071106	09864C0062		1		07	4			215.000	$47.00	$10,105.00		A009(864)
071106	09864I0019		2		07	4			215.000	$41.00	$8,815.00		A009(864)
080916	09866K0038		1		07	4			1000.000	$1.00	$1,000.00		A009(866)
080722	09869W0073		1		07	4			100.000	$41.50	$4,150.00		A0099869)
080722	09869I0019		2		07	4			100.000	$56.50	$5,650.00		A0099869)
080722	09869C0062		3		07	4			100.000	$50.40	$5,040.00		A0099869)
080805	09875W0073		1		07	5			1200.000	$39.00	$46,800.00		A009(875)
080805	09875J0022		2		07	5			1200.000	$1.00	$1,200.00		A009(875)
080805	09875H0145		3		07	5			1200.000	$32.10	$38,520.00		A009(875)
080701	09912H0065		1		07	6			40.000	$65.00	$2,600.00		A009(912)
080701	09912K0038		2		07	6			40.000	$55.00	$2,200.00		A009(912)
080701	09996V0012		1		07	3			400.000	$41.00	$16,400.00		A009(996)
080701	09996D0037		2		07	3			400.000	$47.00	$18,800.00		A009(996)
080708	09997I0019		1		07	3			1000.000	$49.50	$49,500.00		A009(997)
080708	09997H0145		2		07	3			1000.000	$61.00	$61,000.00		A009(997)
080708	09997W0073		3		07	3			1000.000	$42.00	$42,000.00		A009(997)
071120	10010H0065		1		07	6			3363.000	$0.01	$33.63		A010(010)
071120	10010R0071		2		07	6			3363.000	$47.00	$158,061.00		A010(010)
071120	10010L0012		3		07	6			3363.000	$43.00	$144,609.00		A010(010)
080129	10207S0084		1		07	3			300.000	$24.50	$7,350.00		A010(207)
080129	10207P0078		2		07	3			300.000	$30.00	$9,000.00		A010(207)
080129	10208S0084		1		12	3			1000.000	$24.50	$24,500.00		A010(208)
080617	10446S0088		1		05	2			400.000	$65.00	$26,000.00		A010(446)
080617	10446W0085		2		05	2			400.000	$44.00	$17,600.00		A010(446)
080617	10446W0073		3		05	2			400.000	$51.50	$20,600.00		A010(446)
080304	10523Q0004		1		08	3			165.000	$32.23	$5,317.95		A010(523)
080304	10523P0092		2		08	3			165.000	$39.00	$6,435.00		A010(523)
080311	10533C0062		1		07	3			1000.000	$48.50	$48,500.00		A010(533)
080311	10533I0019		2		07	3			1000.000	$49.36	$49,360.00		A010(533)
080311	10533H0145		3		07	3			1000.000	$54.00	$54,000.00		A010(533)
080304	10589H0065		1		07	6			400.000	$0.01	$4.00		A010(589)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080304	10589	K0038	2			07	6			400.000	$35.00	$14,000.00		A010(589)
080715	10940	C0139	1			03	3			2000.000	$35.00	$70,000.00		A010(940)
080715	10940	M0047	2			03	3			2000.000	$40.00	$80,000.00		A010(940)
080715	10940	H0026	3			03	3			2000.000	$35.00	$70,000.00		A010(940)
071030	11001	C0062	1			08	3			782.000	$37.50	$29,325.00		A011(001)
071030	11001	I0019	2			08	3			782.000	$41.00	$32,062.00		A011(001)
071030	11001	W0073	3			08	3			782.000	$39.00	$30,498.00		A011(001)
071211	11002	M0047	1			07	3			142.000	$38.00	$5,396.00		A011(002)
071211	11002	C0139	2			07	3			142.000	$35.35	$5,019.70		A011(002)
071211	11002	K0071	3			07	3			142.000	$46.00	$6,532.00		A011(002)
080325	11006	S0255	1			08	3			17520.000	$38.75	$678,900.00		A011(006)
080325	11006	I0019	2			08	3			17520.000	$40.90	$716,568.00		A011(006)
080701	11010	C0064	1			05	1			3500.000	$44.00	$154,000.00		A011(010)
080701	11010	I0052	2			05	1			3500.000	$41.50	$145,250.00		A011(010)
080701	11010	S0026	3			05	1			3500.000	$45.00	$157,500.00		A011(010)
080722	11013	P0109	1			07	1			600.000	$40.00	$24,000.00		A011(013)
080722	11013	W0085	2			07	1			600.000	$43.00	$25,800.00		A011(013)
080722	11013	H0026	3			07	1			600.000	$41.00	$24,600.00		A011(013)
080408	11020	N0037	1			08	1			125.000	$42.00	$5,250.00		A011(020)
080408	11020	A0044	2			08	1			125.000	$44.50	$5,562.50		A011(020)
080408	11020	C0322	3			08	1			125.000	$48.25	$6,031.25		A011(020)
080529	11027	P0078	1			07	2			330.000	$40.00	$13,200.00		A011(027)
080603	11029	P0078	1			12	2			950.000	$50.00	$47,500.00		A011 (029)
080603	11029	D0037	2			12	2			950.000	$0.00	$0.00		A011 (029)
080819	11062	C0139	1			03	3			240.000	$40.00	$9,600.00		A011(062)
080819	11062	M0047	2			03	3			240.000	$42.00	$10,080.00		A011(062)
080819	11062	P0109	3			03	3			240.000	$40.00	$9,600.00		A011(062)
080520	11094	W0073	1			07	5			1200.000	$50.00	$60,000.00		A011(094)
080520	11094	J0022	2			07	5			1200.000	$1.10	$1,320.00		A011(094)
080520	11094	G0012	3			07	5			1200.000	$40.00	$48,000.00		A011(094)
080715	11138	W0073	1			07	6			600.000	$39.00	$23,400.00		A011(138) & A011(139)
080715	11138	H0065	2			07	6			600.000	$0.01	$6.00		A011(138) & A011(139)
080715	11138	L0012	3			07	6			600.000	$1.10	$660.00		A011(138) & A011(139)
080513	11143	H0065	1			07	6			1075.000	$0.01	$10.75		A011(143) & NH-6500(115)
080513	11143	W0073	2			07	6			1075.000	$48.00	$51,600.00		A011(143) & NH-6500(115)
080513	11143	D0037	3			07	6			1075.000	$1.00	$1,075.00		A011(143) & NH-6500(115)
080624	11145	H0065	1			12	6			650.000	$0.01	$6.50		A011(145)
080624	11145	K0038	2			12	6			650.000	$44.00	$28,600.00		A011(145)
080226	11461	C0029	1			03	4			120.000	$31.90	$3,828.00		A011(461)
080226	11461	C0139	2			03	4			120.000	$30.25	$3,630.00		A011(461)
080226	11461	B0189	3			03	4			120.000	$29.00	$3,480.00		A011(461)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-105A										Key =	Units = MNHR	Desc = TRAF CNTL MAINTENANCE		-(Continued)-
080226	11462C0029		1			03	4			280.000	$15.00	$4,200.00		A011(462)
080226	11462R0174		2			03	4			280.000	$34.80	$9,744.00		A011(462)
080226	11462I0007		3			03	4			280.000	$30.00	$8,400.00		A011(462)
080617	11475E0044		1			07	4			205.000	$50.00	$10,250.00		A011(475)
080617	11475S0084		2			07	4			205.000	$52.00	$10,660.00		A011(475)
080729	11486I0052		1			07	1			100.000	$24.00	$2,400.00		A011(486)
080729	11486W0112		2			07	1			100.000	$24.00	$2,400.00		A011(486)
080805	11488I0052		1			07	1			120.000	$22.00	$2,640.00		A011(488)
080805	11488C0064		2			07	1			120.000	$45.00	$5,400.00		A011(488)
080805	11488H0145		3			07	1			120.000	$23.00	$2,760.00		A011(488)
080603	11490P0078		1			07	1			720.000	$35.00	$25,200.00		A011(490)
080708	11491M0115		1			07	5			4800.000	$2.00	$9,600.00		A011(491)
080708	11491D0053		2			07	5			4800.000	$1.00	$4,800.00		A011(491)
080708	11491A0233		3			07	5			4800.000	$30.00	$144,000.00		A011(491)
080624	11494K0038		1			07	4			228.000	$32.00	$7,296.00		A011(494)
080826	11517H0145		1			07	1			375.000	$43.00	$16,125.00		A011(517)
080826	11517I0052		2			07	1			375.000	$42.50	$15,937.50		A011(517)
080826	11517P0078		3			07	1			375.000	$42.00	$15,750.00		A011(517)
080722	11518C0139		1			06	3			750.000	$35.00	$26,250.00		A011(518)
080722	11518M0047		2			06	3			750.000	$36.00	$27,000.00		A011(518)
080722	11518H0026		3			06	3			750.000	$35.00	$26,250.00		A011(518)
080729	A8887H0145		1			07	2			3000.000	$22.05	$66,150.00		A008(887)
080729	A8887M0131		2			07	2			3000.000	$24.00	$72,000.00		A008(887)
080729	A8887P0078		3			07	2			3000.000	$45.00	$135,000.00		A008(887)
LOW BID AVERAGE										90234.000		$2867410.93	$31.78	
THREE LOW BID AVERAGE										233222.000		$7879266.13	$33.78	
---------- Item No. = 626-110A										Key =	Units = EACH	Desc = TEMP FLEX RAISED PAV MARKER		----------
080408	07811I0007		1			03	6			135.000	$1.25	$168.75		ST-6350(653)
080408	07811M0098		2			03	6			135.000	$1.55	$209.25		ST-6350(653)
080408	07811C0029		3			03	6			135.000	$2.00	$270.00		ST-6350(653)
080325	09005H0065		1			07	6			3010.000	$1.10	$3,311.00		NH-6470(134)
080325	09005H0145		2			07	6			3010.000	$1.05	$3,160.50		NH-6470(134)
080325	09005D0037		3			07	6			3010.000	$1.30	$3,913.00		NH-6470(134)
071127	09008H0065		1			07	6			1840.000	$1.50	$2,760.00		STP-6840(102)
071127	09008L0012		2			07	6			1840.000	$1.65	$3,036.00		STP-6840(102)
080325	09236H0065		1			07	6			1740.000	$1.45	$2,523.00		STP-6350(125)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-110A Key = Units = EACH Desc = TEMP FLEX RAISED PAV MARKER -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09236G	0012	2			07	6			1740.000	$1.50	$2,610.00		STP-6350(125)
080325	09236D	0037	3			07	6			1740.000	$1.30	$2,262.00		STP-6350(125)
080129	09239H	0065	1			07	6			3045.000	$1.50	$4,567.50		STP-6420(106)
080129	09239L	0012	2			07	6			3045.000	$1.43	$4,354.35		STP-6420(106)
080129	09239M	0136	3			07	6			3045.000	$1.40	$4,263.00		STP-6420(106)
080506	09543L	0012	1			07	5			1700.000	$1.54	$2,618.00		NH-1480(127)
080506	09543L	0012	1			07	5			750.000	$1.54	$1,155.00		NH-1480(127)
080506	09543J	0022	2			07	5			1700.000	$1.60	$2,720.00		NH-1480(127)
080506	09543J	0022	2			07	5			750.000	$1.60	$1,200.00		NH-1480(127)
071016	09628B	0189	1			09	5			450.000	$1.00	$450.00		IM-15-1(143)7
071016	09628W	0012	2			09	5			450.000	$2.00	$900.00		IM-15-1(143)7
071120	09761W	0158	1			08	3			150.000	$1.40	$210.00		A009(761)
071120	09761K	0084	2			08	3			150.000	$2.10	$315.00		A009(761)
071120	09761K	0071	3			08	3			150.000	$3.00	$450.00		A009(761)
080226	09768S	0084	1			07	4			2080.000	$1.25	$2,600.00		A009(768)
080226	09768S	0084	1			07	4			1960.000	$1.25	$2,450.00		A009(768)
080226	09768K	0038	2			07	4			2080.000	$1.40	$2,912.00		A009(768)
080226	09768K	0038	2			07	4			1960.000	$1.40	$2,744.00		A009(768)
080812	09774P	0109	1			07	1			150.000	$5.00	$750.00		A009(774)
080812	09774P	0109	1			07	1			60.000	$5.00	$300.00		A009(774)
080812	09774W	0085	2			07	1			150.000	$1.30	$195.00		A009(774)
080812	09774W	0085	2			07	1			60.000	$1.30	$78.00		A009(774)
080812	09774H	0026	3			07	1			150.000	$1.50	$225.00		A009(774)
080812	09774H	0026	3			07	1			60.000	$1.50	$90.00		A009(774)
080529	09812C	0062	1			07	3			2860.000	$1.68	$4,804.80		A009(812)
080529	09812H	0145	2			07	3			2860.000	$1.10	$3,146.00		A009(812)
080529	09812I	0019	3			07	3			2860.000	$2.00	$5,720.00		A009(812)
080916	09866K	0038	1			07	4			520.000	$1.25	$650.00		A009(866)
080916	09866K	0038	1			07	4			15600.000	$1.25	$19,500.00		A009(866)
080701	09912H	0065	1			07	6			3025.000	$1.40	$4,235.00		A009(912)
080701	09912K	0038	2			07	6			3025.000	$1.50	$4,537.50		A009(912)
080701	09996V	0012	1			07	3			500.000	$1.50	$750.00		A009(996)
080701	09996D	0037	2			07	3			500.000	$2.00	$1,000.00		A009(996)
071120	10010H	0065	1			07	6			8600.000	$1.10	$9,460.00		A010(010)
071120	10010R	0071	2			07	6			8600.000	$1.05	$9,030.00		A010(010)
071120	10010L	0012	3			07	6			8600.000	$1.54	$13,244.00		A010(010)
080129	10207S	0084	1			07	3			6750.000	$1.45	$9,787.50		A010(207)
080129	10207P	0078	2			07	3			6750.000	$1.00	$6,750.00		A010(207)
080129	10208S	0084	1			12	3			11000.000	$1.45	$15,950.00		A010(208)
080311	10533C	0062	1			07	3			7137.000	$1.25	$8,921.25		A010(533)
080311	10533I	0019	2			07	3			7137.000	$1.30	$9,278.10		A010(533)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-110A Key = Units = EACH Desc = TEMP FLEX RAISED PAV MARKER -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080311	10533	H0145	3		07	3			7137.000	$3.50	$24,979.50		A010(533)
080304	10589	H0065	1		07	6			2100.000	$1.30	$2,730.00		A010(589)
080304	10589	K0038	2		07	6			2100.000	$1.25	$2,625.00		A010(589)
071030	11001	C0062	1		08	3			3500.000	$1.10	$3,850.00		A011(001)
071030	11001	I0019	2		08	3			3500.000	$1.75	$6,125.00		A011(001)
071030	11001	W0073	3		08	3			3500.000	$1.50	$5,250.00		A011(001)
080325	11006	S0255	1		08	3			8000.000	$4.00	$32,000.00		A011(006)
080325	11006	I0019	2		08	3			8000.000	$4.45	$35,600.00		A011(006)
080529	11027	P0078	1		07	2			4840.000	$1.25	$6,050.00		A011(027)
080529	11027	P0078	1		07	2			2344.000	$1.25	$2,930.00		A011(027)
080520	11094	W0073	1		07	5			1500.000	$1.50	$2,250.00		A011(094)
080520	11094	J0022	2		07	5			1500.000	$1.60	$2,400.00		A011(094)
080520	11094	G0012	3		07	5			1500.000	$1.60	$2,400.00		A011(094)
080715	11138	W0073	1		07	6			3875.000	$1.25	$4,843.75		A011(138) & A011(139)
080715	11138	H0065	2		07	6			3875.000	$1.25	$4,843.75		A011(138) & A011(139)
080715	11138	L0012	3		07	6			3875.000	$1.21	$4,688.75		A011(138) & A011(139)
080513	11143	H0065	1		07	6			3550.000	$1.25	$4,437.50		A011(143) & NH-6500(115)
080513	11143	W0073	2		07	6			3550.000	$1.25	$4,437.50		A011(143) & NH-6500(115)
080513	11143	D0037	3		07	6			3550.000	$1.50	$5,325.00		A011(143) & NH-6500(115)
080624	11145	H0065	1		12	6			15350.000	$1.35	$20,722.50		A011(145)
080624	11145	K0038	2		12	6			15350.000	$1.45	$22,257.50		A011(145)
080617	11475	E0044	1		07	4			4673.000	$1.20	$5,607.60		A011(475)
080617	11475	S0084	2		07	4			4673.000	$1.45	$6,775.85		A011(475)
080603	11490	P0078	1		07	1			1785.000	$2.50	$4,462.50		A011(490)
080603	11490	P0078	1		07	1			13405.000	$2.50	$33,512.50		A011(490)
080708	11491	M0115	1		07	5			1114.000	$1.10	$1,225.40		A011(491)
080708	11491	M0115	1		07	5			5600.000	$1.10	$6,160.00		A011(491)
080708	11491	D0053	2		07	5			1114.000	$1.00	$1,114.00		A011(491)
080708	11491	D0053	2		07	5			5600.000	$1.00	$5,600.00		A011(491)
080708	11491	A0233	3		07	5			1114.000	$1.10	$1,225.40		A011(491)
080708	11491	A0233	3		07	5			5600.000	$1.10	$6,160.00		A011(491)
080624	11494	K0038	1		07	4			6160.000	$1.30	$8,008.00		A011(494)
LOW BID AVERAGE									150858.000		$236,711.55	$1.57	
THREE LOW BID AVERAGE									292088.000		$467,131.50	$1.60	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 626-111A										Key =	Units = EACH	Desc = TEMP RIGID RPM- NON SNOW PLOWA		----------
080325	11006S0255		1			08	3			8000.000	$7.50	$60,000.00		A011(006)
080325	11006I0019		2			08	3			8000.000	$8.40	$67,200.00		A011(006)
LOW BID AVERAGE										8000.000		$60,000.00	$7.50	
THREE LOW BID AVERAGE										16000.000		$127,200.00	$7.95	
---------- Item No. = 626-115A										Key =	Units = EACH	Desc = RENT PORT TUBULAR MARKERS		----------
080603	01729P0177		1			01	1			40.000	$5.30	$212.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			40.000	$25.00	$1,000.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			118.000	$5.00	$590.00		BRF-5120(100)
080930	05158A0037		2			07	1			118.000	$4.20	$495.60		BRF-5120(100)
080930	05158H0026		3			07	1			118.000	$5.00	$590.00		BRF-5120(100)
080408	07811I0007		1			03	6			20.000	$10.00	$200.00		ST-6350(653)
080408	07811M0098		2			03	6			20.000	$21.00	$420.00		ST-6350(653)
080408	07811C0029		3			03	6			20.000	$15.00	$300.00		ST-6350(653)
080909	08112I0019		1			05	4			75.000	$12.00	$900.00		STP-2818(100)
080909	08112C0001		2			05	4			75.000	$2.00	$150.00		STP-2818(100)
080909	08112B0192		3			05	4			75.000	$22.20	$1,665.00		STP-2818(100)
080422	08126M0136		1			11	5			145.000	$10.00	$1,450.00		STP-7101(102)
080422	08126J0022		2			11	5			145.000	$6.40	$928.00		STP-7101(102)
080812	08222D0037		1			07	2			75.000	$5.55	$416.25		ST-4200(635)
080812	08222H0145		2			07	2			75.000	$16.50	$1,237.50		ST-4200(635)
071127	08447C0029		1			07	5			130.000	$10.00	$1,300.00		ST-1786(609)
071127	08447I0007		2			07	5			130.000	$8.50	$1,105.00		ST-1786(609)
071127	08447B0189		3			07	5			130.000	$8.00	$1,040.00		ST-1786(609)
080617	08811V0012		1			08	3			75.000	$5.00	$375.00		ST-3270(648)
080617	08811H0145		2			08	3			75.000	$5.30	$397.50		ST-3270(648)
080617	08811P0038		3			08	3			75.000	$10.00	$750.00		ST-3270(648)
080318	08826H0145		1			07	3			200.000	$5.50	$1,100.00		ST-3340(618)
080318	08826I0019		2			07	3			200.000	$7.50	$1,500.00		ST-3340(618)
080318	08826W0158		3			07	3			200.000	$7.00	$1,400.00		ST-3340(618)
080729	08887H0145		1			07	2			264.000	$25.20	$6,652.80		A008(887)
080729	08887M0131		2			07	2			264.000	$24.00	$6,336.00		A008(887)
080729	08887P0078		3			07	2			264.000	$10.00	$2,640.00		A008(887)
080715	08945C0139		1			03	3			180.000	$10.55	$1,899.00		A008(945)
080715	08945M0047		2			03	3			180.000	$10.00	$1,800.00		A008(945)
080715	08945B0189		3			03	3			180.000	$7.50	$1,350.00		A008(945)
080325	09005H0065		1			07	6			820.000	$10.00	$8,200.00		NH-6470(134)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09005H0145		2		07	6			820.000	$8.00	$6,560.00		NH-6470(134)
080325	09005D0037		3		07	6			820.000	$7.00	$5,740.00		NH-6470(134)
071127	09008H0065		1		07	6			740.000	$1.00	$740.00		STP-6840(102)
071127	09008L0012		2		07	6			740.000	$1.10	$814.00		STP-6840(102)
080819	09024I0052		1		07	1			500.000	$4.00	$2,000.00		STP-5758 (102)
080819	09024W0112		2		07	1			500.000	$4.00	$2,000.00		STP-5758 (102)
080819	09024H0145		3		07	1			500.000	$4.00	$2,000.00		STP-5758 (102)
080108	09026K0084		1		05	1			411.000	$6.00	$2,466.00		STP-7645(100)
080108	09026P0078		2		05	1			411.000	$6.25	$2,568.75		STP-7645(100)
080108	09026I0052		3		05	1			411.000	$5.00	$2,055.00		STP-7645(100)
071016	09158K0071		1		11	3			60.000	$12.00	$720.00		STP-3110(136)
071016	09158W0158		2		11	3			60.000	$14.00	$840.00		STP-3110(136)
071016	09158B0189		3		11	3			60.000	$7.00	$420.00		STP-3110(136)
080826	09174M0104		1		05	2			75.000	$6.00	$450.00		STP-7744(103)
080826	09174P0078		2		05	2			75.000	$5.55	$416.25		STP-7744(103)
080826	09174H0145		3		05	2			75.000	$2.20	$165.00		STP-7744(103)
080529	09195I0019		1		08	3			80.000	$10.40	$832.00		STP-7923(103)
080529	09195P0038		2		08	3			80.000	$11.00	$880.00		STP-7923(103)
080529	09195W0158		3		08	3			80.000	$10.50	$840.00		STP-7923(103)
080129	09239H0065		1		07	6			590.000	$1.00	$590.00		STP-6420(106)
080129	09239L0012		2		07	6			590.000	$1.10	$649.00		STP-6420(106)
080129	09239M0136		3		07	6			590.000	$12.00	$7,080.00		STP-6420(106)
080708	09334T0044		1		08	1			60.000	$6.00	$360.00		ST-5732(602)
080708	09334S0256		2		08	1			60.000	$11.00	$660.00		ST-5732(602)
080722	09337P0078		1		07	2			167.000	$16.00	$2,672.00		ST-4200(637)
080722	09337V0012		2		07	2			167.000	$15.00	$2,505.00		ST-4200(637)
080722	09337D0037		3		07	2			167.000	$8.00	$1,336.00		ST-4200(637)
080115	09341A0089		1		07	3			200.000	$2.10	$420.00		ST-3754(604)
080115	09341K0084		2		07	3			200.000	$5.25	$1,050.00		ST-3754(604)
080115	09341C0062		3		07	3			200.000	$7.35	$1,470.00		ST-3754(604)
080226	09347H0145		1		07	3			320.000	$5.50	$1,760.00		ST-3110(647)
080226	09347I0019		2		07	3			320.000	$8.50	$2,720.00		ST-3110(647)
080226	09347C0062		3		07	3			320.000	$7.80	$2,496.00		ST-3110(647)
080930	09368B0189		1		07	5			250.000	$8.00	$2,000.00		ST-7231(622)
080930	09368C0029		2		07	5			250.000	$8.00	$2,000.00		ST-7231(622)
080930	09368J0022		3		07	5			250.000	$8.40	$2,100.00		ST-7231(622)
080415	09385C0029		1		03	5			50.000	$10.00	$500.00		ST-1804(613)
080415	09385G0035		2		03	5			50.000	$9.60	$480.00		ST-1804(613)
080909	09432I0052		1		09	1			100.000	$4.00	$400.00		STP-7665(100)
080909	09432P0078		2		09	1			100.000	$4.55	$455.00		STP-7665(100)
080909	09432C0028		3		09	1			100.000	$5.00	$500.00		STP-7665(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09449I0052		1			07	1			800.000	$5.00	$4,000.00		STP-5778 (101)
080722	09449P0078		2			07	1			800.000	$5.50	$4,400.00		STP-5778 (101)
080722	09449C0064		3			07	1			800.000	$5.25	$4,200.00		STP-5778 (101)
080923	09485W0158		1			08	3			100.000	$8.25	$825.00		STP-3340(113)
080923	09485K0071		2			08	3			100.000	$5.25	$525.00		STP-3340(113)
080923	09485H0145		3			08	3			100.000	$11.50	$1,150.00		STP-3340(113)
080226	09532M0115		1			07	4			692.000	$1.00	$692.00		IM-84-3(087)173
080226	09532A0233		2			07	4			692.000	$7.65	$5,293.80		IM-84-3(087)173
080226	09532P0109		3			07	4			692.000	$1.00	$692.00		IM-84-3(087)173
080506	09543L0012		1			07	5			850.000	$1.10	$935.00		NH-1480(127)
080506	09543J0022		2			07	5			850.000	$1.00	$850.00		NH-1480(127)
071023	09688A0157		1			08	1			60.000	$7.20	$432.00		ITS-2005(034)
071023	09688T0044		2			08	1			60.000	$7.00	$420.00		ITS-2005(034)
080108	09727A0157		1			08	1			100.000	$8.40	$840.00		A009 (727)
080930	09756C0247		1			07	2			17.000	$23.00	$391.00		A009(756)
080930	09756A0193		2			07	2			17.000	$26.25	$446.25		A009(756)
080930	09756M0006		3			07	2			17.000	$25.00	$425.00		A009(756)
071120	09761W0158		1			08	3			30.000	$7.50	$225.00		A009(761)
071120	09761K0084		2			08	3			30.000	$22.00	$660.00		A009(761)
071120	09761K0071		3			08	3			30.000	$1.20	$36.00		A009(761)
080812	09774P0109		1			07	1			60.000	$10.00	$600.00		A009(774)
080812	09774W0085		2			07	1			60.000	$5.25	$315.00		A009(774)
080812	09774H0026		3			07	1			60.000	$6.00	$360.00		A009(774)
080529	09812C0062		1			07	3			250.000	$5.25	$1,312.50		A009(812)
080529	09812H0145		2			07	3			250.000	$16.50	$4,125.00		A009(812)
080529	09812I0019		3			07	3			250.000	$5.15	$1,287.50		A009(812)
080311	09816R0141		1			09	3			100.000	$3.80	$380.00		A009(816)
080311	09816C0139		2			09	3			100.000	$3.68	$368.00		A009(816)
080311	09816M0047		3			09	3			100.000	$3.50	$350.00		A009(816)
080916	09866K0038		1			07	4			60.000	$8.80	$528.00		A009(866)
080722	09869W0073		1			07	4			210.000	$8.50	$1,785.00		A0099869)
080722	09869I0019		2			07	4			210.000	$12.00	$2,520.00		A0099869)
080722	09869C0062		3			07	4			210.000	$10.50	$2,205.00		A0099869)
080805	09875W0073		1			07	5			750.000	$8.00	$6,000.00		A009(875)
080805	09875J0022		2			07	5			750.000	$8.00	$6,000.00		A009(875)
080805	09875H0145		3			07	5			750.000	$8.56	$6,420.00		A009(875)
080701	09996V0012		1			07	3			75.000	$10.00	$750.00		A009(996)
080701	09996D0037		2			07	3			75.000	$15.00	$1,125.00		A009(996)
080708	09997I0019		1			07	3			250.000	$7.40	$1,850.00		A009(997)
080708	09997H0145		2			07	3			250.000	$44.00	$11,000.00		A009(997)
080708	09997W0073		3			07	3			250.000	$10.00	$2,500.00		A009(997)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	10010H0065		1		07	6			1290.000	$8.50	$10,965.00		A010(010)
071120	10010R0071		2		07	6			1290.000	$8.40	$10,836.00		A010(010)
071120	10010L0012		3		07	6			1290.000	$8.80	$11,352.00		A010(010)
080129	10207S0084		1		07	3			600.000	$0.50	$300.00		A010(207)
080129	10207P0078		2		07	3			600.000	$7.00	$4,200.00		A010(207)
080129	10208S0084		1		12	3			1000.000	$0.50	$500.00		A010(208)
080617	10446S0088		1		05	2			70.000	$30.00	$2,100.00		A010(446)
080617	10446W0085		2		05	2			70.000	$26.00	$1,820.00		A010(446)
080617	10446W0073		3		05	2			70.000	$11.00	$770.00		A010(446)
080311	10533C0062		1		07	3			600.000	$8.05	$4,830.00		A010(533)
080311	10533I0019		2		07	3			600.000	$8.20	$4,920.00		A010(533)
080311	10533H0145		3		07	3			600.000	$16.00	$9,600.00		A010(533)
080715	10940C0139		1		03	3			30.000	$7.75	$232.50		A010(940)
080715	10940M0047		2		03	3			30.000	$8.00	$240.00		A010(940)
080715	10940H0026		3		03	3			30.000	$8.00	$240.00		A010(940)
071030	11001C0062		1		08	3			48.000	$5.50	$264.00		A011(001)
071030	11001I0019		2		08	3			48.000	$12.00	$576.00		A011(001)
071030	11001W0073		3		08	3			48.000	$9.35	$448.80		A011(001)
071211	11002M0047		1		07	3			18.000	$5.00	$90.00		A011(002)
071211	11002C0139		2		07	3			18.000	$7.50	$135.00		A011(002)
071211	11002K0071		3		07	3			18.000	$6.00	$108.00		A011(002)
080325	11006S0255		1		08	3			300.000	$9.25	$2,775.00		A011(006)
080325	11006I0019		2		08	3			300.000	$10.20	$3,060.00		A011(006)
080701	11010C0064		1		05	1			100.000	$5.00	$500.00		A011(010)
080701	11010I0052		2		05	1			100.000	$6.15	$615.00		A011(010)
080701	11010S0026		3		05	1			100.000	$10.00	$1,000.00		A011(010)
080408	11020N0037		1		08	1			125.000	$4.00	$500.00		A011(020)
080408	11020A0044		2		08	1			125.000	$7.00	$875.00		A011(020)
080408	11020C0322		3		08	1			125.000	$8.00	$1,000.00		A011(020)
080603	11029P0078		1		12	2			666.000	$17.00	$11,322.00		A011 (029)
080603	11029D0037		2		12	2			666.000	$6.66	$4,435.56		A011 (029)
080520	11094W0073		1		07	5			550.000	$12.00	$6,600.00		A011(094)
080520	11094J0022		2		07	5			550.000	$8.40	$4,620.00		A011(094)
080520	11094G0012		3		07	5			550.000	$1.00	$550.00		A011(094)
080715	11138W0073		1		07	6			780.000	$8.00	$6,240.00		A011(138) & A011(139)
080715	11138H0065		2		07	6			780.000	$8.00	$6,240.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			780.000	$7.70	$6,006.00		A011(138) & A011(139)
080624	11145H0065		1		12	6			410.000	$7.15	$2,931.50		A011(145)
080624	11145K0038		2		12	6			410.000	$10.00	$4,100.00		A011(145)
080729	11486I0052		1		07	1			120.000	$5.00	$600.00		A011(486)
080729	11486W0112		2		07	1			120.000	$5.00	$600.00		A011(486)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080805	11488I0052		1			07		1		125.000	$5.00	$625.00		A011(488)
080805	11488C0064		2			07		1		125.000	$5.25	$656.25		A011(488)
080805	11488H0145		3			07		1		125.000	$5.00	$625.00		A011(488)
080603	11490P0078		1			07		1		150.000	$8.00	$1,200.00		A011(490)
080708	11491M0115		1			07		5		800.000	$1.00	$800.00		A011(491)
080708	11491D0053		2			07		5		800.000	$11.00	$8,800.00		A011(491)
080708	11491A0233		3			07		5		800.000	$7.00	$5,600.00		A011(491)
080624	11494K0038		1			07		4		420.000	$8.00	$3,360.00		A011(494)
080826	11517H0145		1			07		1		280.000	$5.00	$1,400.00		A011(517)
080826	11517I0052		2			07		1		280.000	$5.00	$1,400.00		A011(517)
080826	11517P0078		3			07		1		280.000	$4.25	$1,190.00		A011(517)
080729	A8887H0145		1			07		2		264.000	$25.20	$6,652.80		A008(887)
080729	A8887M0131		2			07		2		264.000	$24.00	$6,336.00		A008(887)
080729	A8887P0078		3			07		2		264.000	$10.00	$2,640.00		A008(887)
LOW BID AVERAGE										18895.000		$125,538.35	$6.64	
THREE LOW BID AVERAGE										49034.000		$364,711.11	$7.44	

---------- Item No. = 630-005A Key = Units = HR Desc = FLAGGING ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01		1		2500.000	$40.00	$100,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01		1		2500.000	$42.25	$105,625.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07		1		2700.000	$39.00	$105,300.00		BRF-5120(100)
080930	05158A0037		2			07		1		2700.000	$40.00	$108,000.00		BRF-5120(100)
080930	05158H0026		3			07		1		2700.000	$39.50	$106,650.00		BRF-5120(100)
080603	07673M0190		1			07		3		40.000	$35.00	$1,400.00		STP-7993(100)
080603	07673W0158		2			07		3		40.000	$35.00	$1,400.00		STP-7993(100)
080603	07673I0019		3			07		3		40.000	$34.50	$1,380.00		STP-7993(100)
080408	07811I0007		1			03		6		720.000	$35.00	$25,200.00		ST-6350(653)
080408	07811M0098		2			03		6		720.000	$31.00	$22,320.00		ST-6350(653)
080408	07811C0029		3			03		6		720.000	$42.00	$30,240.00		ST-6350(653)
071204	07832S0077		1			03		3		4160.000	$38.00	$158,080.00		BR-3110(127)
071204	07832H0026		2			03		3		4160.000	$42.00	$174,720.00		BR-3110(127)
071204	07832C0139		3			03		3		4160.000	$41.80	$173,888.00		BR-3110(127)
080930	08075C0062		1			05		3		600.000	$29.10	$17,460.00		STP-7843(100)
080930	08075W0158		2			05		3		600.000	$30.00	$18,000.00		STP-7843(100)
080930	08075N0005		3			05		3		600.000	$35.18	$21,108.00		STP-7843(100)
071030	08080I0019		1			06		3		100.000	$35.70	$3,570.00		STP-3724(100)
071030	08080T0162		2			06		3		100.000	$35.02	$3,502.00		STP-3724(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071030	08080N0005		3			06	3			100.000	$35.70	$3,570.00		STP-3724(100)
080909	08112I0019		1			05	4			800.000	$54.00	$43,200.00		STP-2818(100)
080909	08112C0001		2			05	4			800.000	$42.50	$34,000.00		STP-2818(100)
080909	08112B0192		3			05	4			800.000	$50.70	$40,560.00		STP-2818(100)
080422	08126M0136		1			11	5			300.000	$53.00	$15,900.00		STP-7101(102)
080422	08126J0022		2			11	5			300.000	$41.00	$12,300.00		STP-7101(102)
080812	08222D0037		1			07	2			1600.000	$23.10	$36,960.00		ST-4200(635)
080812	08222H0145		2			07	2			1600.000	$30.80	$49,280.00		ST-4200(635)
071127	08447C0029		1			07	5			200.000	$30.00	$6,000.00		ST-1786(609)
071127	08447I0007		2			07	5			200.000	$30.00	$6,000.00		ST-1786(609)
071127	08447B0189		3			07	5			200.000	$26.00	$5,200.00		ST-1786(609)
071120	08686W0158		1			05	3			40.000	$41.00	$1,640.00		STP-3861(101)
071120	08686C0062		2			05	3			40.000	$47.25	$1,890.00		STP-3861(101)
071120	08686K0084		3			05	3			40.000	$40.00	$1,600.00		STP-3861(101)
071120	08694L0012		1			05	5			1000.000	$37.95	$37,950.00		STP-1737(100)
071120	08694J0022		2			05	5			1000.000	$42.00	$42,000.00		STP-1737(100)
071120	08694M0136		3			05	5			1000.000	$47.00	$47,000.00		STP-1737(100)
071016	08719H0065		1			07	6			120.000	$0.01	$1.20		STP-3300(105)
080325	08719E0088		1			07	6			120.000	$1.00	$120.00		STP-3300(105)
080325	08719H0065		2			07	6			120.000	$1.00	$120.00		STP-3300(105)
080325	08719P0038		3			07	6			120.000	$55.00	$6,600.00		STP-3300(105)
080205	08799H0145		1			05	3			300.000	$35.80	$10,740.00		STP-8743(101)
080205	08799K0071		2			05	3			300.000	$45.00	$13,500.00		STP-8743(101)
080205	08799W0158		3			05	3			300.000	$45.00	$13,500.00		STP-8743(101)
080617	08811V0012		1			08	3			200.000	$18.00	$3,600.00		ST-3270(648)
080617	08811H0145		2			08	3			200.000	$19.00	$3,800.00		ST-3270(648)
080617	08811P0038		3			08	3			200.000	$21.00	$4,200.00		ST-3270(648)
080318	08826H0145		1			07	3			128.000	$26.00	$3,328.00		ST-3340(618)
080318	08826I0019		2			07	3			128.000	$18.70	$2,393.60		ST-3340(618)
080318	08826W0158		3			07	3			128.000	$18.00	$2,304.00		ST-3340(618)
080729	08887H0145		1			07	2			12000.000	$22.05	$264,600.00		A008(887)
080729	08887M0131		2			07	2			12000.000	$20.00	$240,000.00		A008(887)
080729	08887P0078		3			07	2			12000.000	$35.00	$420,000.00		A008(887)
080715	08945C0139		1			03	3			80.000	$35.34	$2,827.20		A008(945)
080715	08945M0047		2			03	3			80.000	$40.00	$3,200.00		A008(945)
080715	08945B0189		3			03	3			80.000	$30.50	$2,440.00		A008(945)
080325	09005H0065		1			07	6			210.000	$55.00	$11,550.00		NH-6470(134)
080325	09005H0145		2			07	6			210.000	$41.00	$8,610.00		NH-6470(134)
080325	09005D0037		3			07	6			210.000	$47.00	$9,870.00		NH-6470(134)
071127	09008H0065		1			07	6			1110.000	$58.00	$64,380.00		STP-6840(102)
071127	09008L0012		2			07	6			1110.000	$55.00	$61,050.00		STP-6840(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080819	09024I0052		1		07	1			2000.000	$37.00	$74,000.00		STP-5758 (102)
080819	09024W0112		2		07	1			2000.000	$37.00	$74,000.00		STP-5758 (102)
080819	09024H0145		3		07	1			2000.000	$38.00	$76,000.00		STP-5758 (102)
080108	09026K0084		1		05	1			3150.000	$41.00	$129,150.00		STP-7645(100)
080108	09026P0078		2		05	1			3150.000	$39.20	$123,480.00		STP-7645(100)
080108	09026I0052		3		05	1			3150.000	$40.00	$126,000.00		STP-7645(100)
080826	09174M0104		1		05	2			1968.000	$42.00	$82,656.00		STP-7744(103)
080826	09174P0078		2		05	2			1968.000	$44.10	$86,788.80		STP-7744(103)
080826	09174H0145		3		05	2			1968.000	$47.00	$92,496.00		STP-7744(103)
080529	09195I0019		1		08	3			200.000	$36.00	$7,200.00		STP-7923(103)
080529	09195P0038		2		08	3			200.000	$38.00	$7,600.00		STP-7923(103)
080529	09195W0158		3		08	3			200.000	$35.50	$7,100.00		STP-7923(103)
080325	09236H0065		1		07	6			520.000	$55.00	$28,600.00		STP-6350(125)
080325	09236G0012		2		07	6			520.000	$55.00	$28,600.00		STP-6350(125)
080325	09236D0037		3		07	6			520.000	$50.00	$26,000.00		STP-6350(125)
080129	09239H0065		1		07	6			1230.000	$50.00	$61,500.00		STP-6420(106)
080129	09239L0012		2		07	6			1230.000	$51.00	$62,730.00		STP-6420(106)
080129	09239M0136		3		07	6			1230.000	$51.00	$62,730.00		STP-6420(106)
080415	09246T0090		1		07	6			80.000	$46.50	$3,720.00		NH-6470(137)
080415	09246C0029		2		07	6			80.000	$23.00	$1,840.00		NH-6470(137)
080415	09246C0018		3		07	6			80.000	$50.00	$4,000.00		NH-6470(137)
080708	09334T0044		1		08	1			714.000	$21.00	$14,994.00		ST-5732(602)
080708	09334S0256		2		08	1			714.000	$1.10	$785.40		ST-5732(602)
080722	09337P0078		1		07	2			870.000	$30.00	$26,100.00		ST-4200(637)
080722	09337V0012		2		07	2			870.000	$31.50	$27,405.00		ST-4200(637)
080722	09337D0037		3		07	2			870.000	$43.00	$37,410.00		ST-4200(637)
080115	09341A0089		1		07	3			1900.000	$19.00	$36,100.00		ST-3754(604)
080115	09341K0084		2		07	3			1900.000	$18.90	$35,910.00		ST-3754(604)
080115	09341C0062		3		07	3			1900.000	$18.00	$34,200.00		ST-3754(604)
080226	09347H0145		1		07	3			480.000	$23.50	$11,280.00		ST-3110(647)
080226	09347I0019		2		07	3			480.000	$35.00	$16,800.00		ST-3110(647)
080226	09347C0062		3		07	3			480.000	$33.50	$16,080.00		ST-3110(647)
080930	09368B0189		1		07	5			400.000	$24.00	$9,600.00		ST-7231(622)
080930	09368C0029		2		07	5			400.000	$27.00	$10,800.00		ST-7231(622)
080930	09368J0022		3		07	5			400.000	$25.00	$10,000.00		ST-7231(622)
080415	09385C0029		1		03	5			1900.000	$23.00	$43,700.00		ST-1804(613)
080415	09385G0035		2		03	5			1900.000	$29.00	$55,100.00		ST-1804(613)
080909	09432I0052		1		09	1			750.000	$37.00	$27,750.00		STP-7665(100)
080909	09432P0078		2		09	1			750.000	$40.40	$30,300.00		STP-7665(100)
080909	09432C0028		3		09	1			750.000	$40.00	$30,000.00		STP-7665(100)
080722	09449I0052		1		07	1			2800.000	$19.00	$53,200.00		STP-5778 (101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09449P0078		2		07		1		2800.000	$24.00	$67,200.00		STP-5778 (101)
080722	09449C0064		3		07		1		2800.000	$20.00	$56,000.00		STP-5778 (101)
080923	09485W0158		1		08		3		800.000	$40.00	$32,000.00		STP-3340(113)
080923	09485K0071		2		08		3		800.000	$45.00	$36,000.00		STP-3340(113)
080923	09485H0145		3		08		3		800.000	$47.00	$37,600.00		STP-3340(113)
071030	09509W0158		1		08		3		200.000	$36.00	$7,200.00		STP-7803(100)
071030	09509K0071		2		08		3		200.000	$32.50	$6,500.00		STP-7803(100)
071030	09509K0084		3		08		3		200.000	$32.00	$6,400.00		STP-7803(100)
080909	09519W0158		1		08		3		320.000	$29.00	$9,280.00		STP-3770(100)
080909	09519H0145		2		08		3		320.000	$30.00	$9,600.00		STP-3770(100)
080909	09519I0019		3		08		3		320.000	$35.00	$11,200.00		STP-3770(100)
080506	09543L0012		1		07		5		2700.000	$1.10	$2,970.00		NH-1480(127)
080506	09543J0022		2		07		5		2700.000	$1.00	$2,700.00		NH-1480(127)
080617	09687H0145		1		08		4		100.000	$38.10	$3,810.00		STP-7042(101)
080617	09687I0019		2		08		4		100.000	$51.00	$5,100.00		STP-7042(101)
080617	09687K0038		3		08		4		100.000	$47.80	$4,780.00		STP-7042(101)
080108	09727A0157		1		08		1		130.000	$44.40	$5,772.00		A009 (727)
080909	09753S0257		1		07		1		50.000	$40.00	$2,000.00		A009(753)
080909	09753C0247		2		07		1		50.000	$38.50	$1,925.00		A009(753)
080909	09753I0052		3		07		1		50.000	$36.00	$1,800.00		A009(753)
080212	09755W0085		1		11		2		160.000	$42.00	$6,720.00		A009(755)
080212	09755C0018		2		11		2		160.000	$50.00	$8,000.00		A009(755)
080212	09755A0007		3		11		2		160.000	$50.00	$8,000.00		A009(755)
080930	09756C0247		1		07		2		60.000	$46.00	$2,760.00		A009(756)
080930	09756A0193		2		07		2		60.000	$42.65	$2,559.00		A009(756)
080930	09756M0006		3		07		2		60.000	$40.62	$2,437.20		A009(756)
071120	09761W0158		1		08		3		100.000	$44.00	$4,400.00		A009(761)
071120	09761K0084		2		08		3		100.000	$40.00	$4,000.00		A009(761)
071120	09761K0071		3		08		3		100.000	$21.00	$2,100.00		A009(761)
080226	09768S0084		1		07		4		120.000	$40.00	$4,800.00		A009(768)
080226	09768K0038		2		07		4		120.000	$44.00	$5,280.00		A009(768)
080722	09772P0109		1		07		1		120.000	$45.00	$5,400.00		A009(772)
080722	09772H0026		2		07		1		120.000	$40.00	$4,800.00		A009(772)
080722	09772W0085		3		07		1		120.000	$41.00	$4,920.00		A009(772)
080812	09774P0109		1		07		1		500.000	$22.00	$11,000.00		A009(774)
080812	09774W0085		2		07		1		500.000	$21.00	$10,500.00		A009(774)
080812	09774H0026		3		07		1		500.000	$21.00	$10,500.00		A009(774)
080529	09812C0062		1		07		3		800.000	$28.35	$22,680.00		A009(812)
080529	09812H0145		2		07		3		800.000	$19.80	$15,840.00		A009(812)
080529	09812I0019		3		07		3		800.000	$28.00	$22,400.00		A009(812)
080311	09816R0141		1		09		3		2000.000	$30.00	$60,000.00		A009(816)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080311	09816	C0139	2		09	3			2000.000	$29.00	$58,000.00		A009(816)
080311	09816	M0047	3		09	3			2000.000	$27.50	$55,000.00		A009(816)
071106	09864	C0062	1		07	4			430.000	$45.25	$19,457.50		A009(864)
071106	09864	I0019	2		07	4			430.000	$38.85	$16,705.50		A009(864)
080916	09866	K0038	1		07	4			600.000	$1.00	$600.00		A009(866)
080722	09869	W0073	1		07	4			280.000	$41.00	$11,480.00		A0099869)
080722	09869	I0019	2		07	4			280.000	$54.85	$15,358.00		A0099869)
080722	09869	C0062	3		07	4			280.000	$48.80	$13,664.00		A0099869)
080805	09875	W0073	1		07	5			200.000	$32.00	$6,400.00		A009(875)
080805	09875	J0022	2		07	5			200.000	$24.50	$4,900.00		A009(875)
080805	09875	H0145	3		07	5			200.000	$27.82	$5,564.00		A009(875)
080701	09912	H0065	1		07	6			200.000	$45.00	$9,000.00		A009(912)
080701	09912	K0038	2		07	6			200.000	$25.00	$5,000.00		A009(912)
080701	09996	V0012	1		07	3			1000.000	$38.00	$38,000.00		A009(996)
080701	09996	D0037	2		07	3			1000.000	$47.00	$47,000.00		A009(996)
080708	09997	I0019	1		07	3			1600.000	$47.00	$75,200.00		A009(997)
080708	09997	H0145	2		07	3			1600.000	$39.00	$62,400.00		A009(997)
080708	09997	W0073	3		07	3			1600.000	$45.00	$72,000.00		A009(997)
071120	10010	H0065	1		07	6			2190.000	$0.01	$21.90		A010(010)
071120	10010	R0071	2		07	6			2190.000	$41.00	$89,790.00		A010(010)
071120	10010	L0012	3		07	6			2190.000	$1.10	$2,409.00		A010(010)
080129	10207	S0084	1		07	3			400.000	$24.50	$9,800.00		A010(207)
080129	10207	P0078	2		07	3			400.000	$25.00	$10,000.00		A010(207)
080129	10208	S0084	1		12	3			800.000	$24.00	$19,200.00		A010(208)
080617	10446	S0088	1		05	2			360.000	$58.00	$20,880.00		A010(446)
080617	10446	W0085	2		05	2			360.000	$42.00	$15,120.00		A010(446)
080617	10446	W0073	3		05	2			360.000	$51.50	$18,540.00		A010(446)
080304	10523	Q0004	1		08	3			490.000	$32.05	$15,704.50		A010(523)
080304	10523	P0092	2		08	3			490.000	$35.00	$17,150.00		A010(523)
080311	10533	C0062	1		07	3			200.000	$43.30	$8,660.00		A010(533)
080311	10533	I0019	2		07	3			200.000	$48.00	$9,600.00		A010(533)
080311	10533	H0145	3		07	3			200.000	$48.00	$9,600.00		A010(533)
080304	10589	H0065	1		07	6			780.000	$53.00	$41,340.00		A010(589)
080304	10589	K0038	2		07	6			780.000	$20.00	$15,600.00		A010(589)
080715	10940	C0139	1		03	3			308.000	$30.50	$9,394.00		A010(940)
080715	10940	M0047	2		03	3			308.000	$33.00	$10,164.00		A010(940)
080715	10940	H0026	3		03	3			308.000	$30.00	$9,240.00		A010(940)
080701	11010	C0064	1		05	1			6000.000	$39.00	$234,000.00		A011(010)
080701	11010	I0052	2		05	1			6000.000	$40.25	$241,500.00		A011(010)
080701	11010	S0026	3		05	1			6000.000	$40.00	$240,000.00		A011(010)
080722	11013	P0109	1		07	1			160.000	$45.00	$7,200.00		A011(013)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	11013W0085		2			07	1			160.000	$41.00	$6,560.00		A011(013)
080722	11013H0026		3			07	1			160.000	$40.00	$6,400.00		A011(013)
080408	11020N0037		1			08	1			75.000	$41.00	$3,075.00		A011(020)
080408	11020A0044		2			08	1			75.000	$44.50	$3,337.50		A011(020)
080408	11020C0322		3			08	1			75.000	$39.25	$2,943.75		A011(020)
080529	11027P0078		1			07	2			710.000	$32.00	$22,720.00		A011(027)
080603	11029P0078		1			12	2			1640.000	$44.00	$72,160.00		A011 (029)
080603	11029D0037		2			12	2			1640.000	$43.85	$71,914.00		A011 (029)
080819	11062C0139		1			03	3			100.000	$35.00	$3,500.00		A011(062)
080819	11062M0047		2			03	3			100.000	$37.00	$3,700.00		A011(062)
080819	11062P0109		3			03	3			100.000	$40.00	$4,000.00		A011(062)
080520	11094W0073		1			07	5			800.000	$48.00	$38,400.00		A011(094)
080520	11094J0022		2			07	5			800.000	$1.10	$880.00		A011(094)
080520	11094G0012		3			07	5			800.000	$55.00	$44,000.00		A011(094)
080715	11138W0073		1			07	6			560.000	$22.00	$12,320.00		A011(138) & A011(139)
080715	11138H0065		2			07	6			560.000	$20.00	$11,200.00		A011(138) & A011(139)
080715	11138L0012		3			07	6			560.000	$22.00	$12,320.00		A011(138) & A011(139)
080513	11143H0065		1			07	6			2297.000	$0.01	$22.97		A011(143) & NH-6500(115)
080513	11143W0073		2			07	6			2297.000	$46.00	$105,662.00		A011(143) & NH-6500(115)
080513	11143D0037		3			07	6			2297.000	$47.00	$107,959.00		A011(143) & NH-6500(115)
080624	11145H0065		1			12	6			1070.000	$2.00	$2,140.00		A011(145)
080624	11145K0038		2			12	6			1070.000	$25.50	$27,285.00		A011(145)
080617	11475E0044		1			07	4			472.000	$39.00	$18,408.00		A011(475)
080617	11475S0084		2			07	4			472.000	$48.00	$22,656.00		A011(475)
080729	11486I0052		1			07	1			510.000	$23.50	$11,985.00		A011(486)
080729	11486W0112		2			07	1			510.000	$23.50	$11,985.00		A011(486)
080805	11488I0052		1			07	1			700.000	$20.00	$14,000.00		A011(488)
080805	11488C0064		2			07	1			700.000	$42.00	$29,400.00		A011(488)
080805	11488H0145		3			07	1			700.000	$21.00	$14,700.00		A011(488)
080603	11490P0078		1			07	1			480.000	$30.00	$14,400.00		A011(490)
080624	11494K0038		1			07	4			594.000	$25.00	$14,850.00		A011(494)
080826	11517H0145		1			07	1			1524.000	$42.00	$64,008.00		A011(517)
080826	11517I0052		2			07	1			1524.000	$41.50	$63,246.00		A011(517)
080826	11517P0078		3			07	1			1524.000	$42.00	$64,008.00		A011(517)
080729	A8887H0145		1			07	2			12000.000	$22.05	$264,600.00		A008(887)
080729	A8887M0131		2			07	2			12000.000	$20.00	$240,000.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887P0078		3				07	2		12000.000	$35.00	$420,000.00		A008(887)
LOW BID AVERAGE										95680.000		$2787075.27	$29.13	
THREE LOW BID AVERAGE										262236.000		$8339653.02	$31.80	

---------- Item No. = 630-010A Key = Units = HR Desc = PILOT CAR OPERATION ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080812	08222D0037		1				07	2		32.000	$38.85	$1,243.20		ST-4200(635)
080812	08222H0145		2				07	2		32.000	$44.00	$1,408.00		ST-4200(635)
080729	08887H0145		1				07	2		8000.000	$42.00	$336,000.00		A008(887)
080729	08887M0131		2				07	2		8000.000	$40.00	$320,000.00		A008(887)
080729	08887P0078		3				07	2		8000.000	$50.00	$400,000.00		A008(887)
071127	09008H0065		1				07	6		432.000	$1.00	$432.00		STP-6840(102)
071127	09008L0012		2				07	6		432.000	$1.10	$475.20		STP-6840(102)
080819	09024I0052		1				07	1		500.000	$47.50	$23,750.00		STP-5758 (102)
080819	09024W0112		2				07	1		500.000	$46.50	$23,250.00		STP-5758 (102)
080819	09024H0145		3				07	1		500.000	$47.00	$23,500.00		STP-5758 (102)
080325	09236H0065		1				07	6		240.000	$1.20	$288.00		STP-6350(125)
080325	09236G0012		2				07	6		240.000	$50.00	$12,000.00		STP-6350(125)
080325	09236D0037		3				07	6		240.000	$54.00	$12,960.00		STP-6350(125)
080129	09239H0065		1				07	6		574.000	$55.00	$31,570.00		STP-6420(106)
080129	09239L0012		2				07	6		574.000	$55.00	$31,570.00		STP-6420(106)
080129	09239M0136		3				07	6		574.000	$55.00	$31,570.00		STP-6420(106)
080722	09337P0078		1				07	2		80.000	$45.00	$3,600.00		ST-4200(637)
080722	09337V0012		2				07	2		80.000	$45.00	$3,600.00		ST-4200(637)
080722	09337D0037		3				07	2		80.000	$50.00	$4,000.00		ST-4200(637)
080115	09341A0089		1				07	3		160.000	$26.25	$4,200.00		ST-3754(604)
080115	09341K0084		2				07	3		160.000	$26.25	$4,200.00		ST-3754(604)
080115	09341C0062		3				07	3		160.000	$26.25	$4,200.00		ST-3754(604)
080226	09347H0145		1				07	3		150.000	$29.00	$4,350.00		ST-3110(647)
080226	09347I0019		2				07	3		150.000	$39.00	$5,850.00		ST-3110(647)
080226	09347C0062		3				07	3		150.000	$37.50	$5,625.00		ST-3110(647)
080722	09449I0052		1				07	1		464.000	$29.00	$13,456.00		STP-5778 (101)
080722	09449P0078		2				07	1		464.000	$30.00	$13,920.00		STP-5778 (101)
080722	09449C0064		3				07	1		464.000	$30.50	$14,152.00		STP-5778 (101)
080506	09543L0012		1				07	5		800.000	$53.00	$42,400.00		NH-1480(127)
080506	09543J0022		2				07	5		800.000	$53.00	$42,400.00		NH-1480(127)
080529	09700S0255		1				07	4		100.000	$58.00	$5,800.00		STP-2006(026)
080529	09700W0012		2				07	4		100.000	$100.00	$10,000.00		STP-2006(026)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-010A Key = Units = HR Desc = PILOT CAR OPERATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080226	09768S0084		1		07	4			60.000	$43.50	$2,610.00		A009(768)
080226	09768K0038		2		07	4			60.000	$48.00	$2,880.00		A009(768)
071106	09864C0062		1		07	4			215.000	$48.00	$10,320.00		A009(864)
071106	09864I0019		2		07	4			215.000	$44.10	$9,481.50		A009(864)
080916	09866K0038		1		07	4			240.000	$1.00	$240.00		A009(866)
080722	09869W0073		1		07	4			140.000	$46.00	$6,440.00		A0099869)
080722	09869I0019		2		07	4			140.000	$62.00	$8,680.00		A0099869)
080722	09869C0062		3		07	4			140.000	$55.70	$7,798.00		A0099869)
080701	09912H0065		1		07	6			100.000	$0.01	$1.00		A009(912)
080701	09912K0038		2		07	6			100.000	$25.00	$2,500.00		A009(912)
071120	10010H0065		1		07	6			130.000	$50.00	$6,500.00		A010(010)
071120	10010R0071		2		07	6			130.000	$49.00	$6,370.00		A010(010)
071120	10010L0012		3		07	6			130.000	$51.00	$6,630.00		A010(010)
080129	10207S0084		1		07	3			150.000	$24.50	$3,675.00		A010(207)
080129	10207P0078		2		07	3			150.000	$30.00	$4,500.00		A010(207)
080129	10208S0084		1		12	3			80.000	$24.50	$1,960.00		A010(208)
080304	10589H0065		1		07	6			180.000	$0.01	$1.80		A010(589)
080304	10589K0038		2		07	6			180.000	$35.00	$6,300.00		A010(589)
080529	11027P0078		1		07	2			220.000	$45.00	$9,900.00		A011(027)
080513	11143H0065		1		07	6			690.000	$0.01	$6.90		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			690.000	$50.00	$34,500.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			690.000	$50.00	$34,500.00		A011(143) & NH-6500(115)
080624	11145H0065		1		12	6			220.000	$30.00	$6,600.00		A011(145)
080624	11145K0038		2		12	6			220.000	$33.00	$7,260.00		A011(145)
080617	11475E0044		1		07	4			100.000	$50.00	$5,000.00		A011(475)
080617	11475S0084		2		07	4			100.000	$54.00	$5,400.00		A011(475)
080729	11486I0052		1		07	1			80.000	$32.00	$2,560.00		A011(486)
080729	11486W0112		2		07	1			80.000	$32.00	$2,560.00		A011(486)
080805	11488I0052		1		07	1			30.000	$28.00	$840.00		A011(488)
080805	11488C0064		2		07	1			30.000	$60.00	$1,800.00		A011(488)
080805	11488H0145		3		07	1			30.000	$30.00	$900.00		A011(488)
080603	11490P0078		1		07	1			116.000	$45.00	$5,220.00		A011(490)
080624	11494K0038		1		07	4			84.000	$32.00	$2,688.00		A011(494)
080826	11517H0145		1		07	1			272.000	$48.00	$13,056.00		A011(517)
080826	11517I0052		2		07	1			272.000	$48.00	$13,056.00		A011(517)
080826	11517P0078		3		07	1			272.000	$50.00	$13,600.00		A011(517)
080729	A8887H0145		1		07	2			8000.000	$42.00	$336,000.00		A008(887)
080729	A8887M0131		2		07	2			8000.000	$40.00	$320,000.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 630-010A Key = Units = HR Desc = PILOT CAR OPERATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887P0078		3			07	2		8000.000	$50.00	$400,000.00		A008(887)
LOW BID AVERAGE									22639.000		$880,707.90	$38.90	
THREE LOW BID AVERAGE									63968.000		$2734103.60	$42.74	

---------- Item No. = 632-005A Key = Units = SY Desc = CONC BRIDGE DECK REM CL A ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071127	08447C0029		1			07	5		563.000	$115.00	$64,745.00		ST-1786(609)
071127	08447I0007		2			07	5		563.000	$126.00	$70,938.00		ST-1786(609)
071127	08447B0189		3			07	5		563.000	$91.00	$51,233.00		ST-1786(609)
080715	08945C0139		1			03	3		2390.000	$62.50	$149,375.00		A008(945)
080715	08945M0047		2			03	3		2390.000	$70.00	$167,300.00		A008(945)
080715	08945B0189		3			03	3		2390.000	$60.00	$143,400.00		A008(945)
080415	09246T0090		1			07	6		1012.000	$63.00	$63,756.00		NH-6470(137)
080415	09246C0029		2			07	6		1012.000	$115.00	$116,380.00		NH-6470(137)
080415	09246C0018		3			07	6		1012.000	$90.00	$91,080.00		NH-6470(137)
080812	09496B0189		1			03	3		1213.000	$80.00	$97,040.00		BR-3260(107)
080812	09496I0007		2			03	3		1213.000	$88.00	$106,744.00		BR-3260(107)
080812	09496C0139		3			03	3		1213.000	$120.00	$145,560.00		BR-3260(107)
080722	09772P0109		1			07	1		2235.600	$110.00	$245,916.00		A009(772)
080722	09772H0026		2			07	1		2235.600	$130.00	$290,628.00		A009(772)
080722	09772W0085		3			07	1		2235.600	$100.00	$223,560.00		A009(772)
080722	11013P0109		1			07	1		760.000	$135.00	$102,600.00		A011(013)
080722	11013W0085		2			07	1		760.000	$125.00	$95,000.00		A011(013)
080722	11013H0026		3			07	1		760.000	$200.00	$152,000.00		A011(013)
080819	11062C0139		1			03	3		2553.500	$65.00	$165,977.50		A011(062)
080819	11062M0047		2			03	3		2553.500	$88.00	$224,708.00		A011(062)
080819	11062P0109		3			03	3		2553.500	$145.00	$370,257.50		A011(062)
LOW BID AVERAGE									10727.100		$889,409.50	$82.91	
THREE LOW BID AVERAGE									32181.300		$3138198.00	$97.52	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 632-010A									Key =		Units = SY	Desc = CONC BRIDGE DECK REM CL B		----------
071127	08447C0029		1			07	5			10.000	$50.00	$500.00		ST-1786(609)
071127	08447I0007		2			07	5			10.000	$135.00	$1,350.00		ST-1786(609)
071127	08447B0189		3			07	5			10.000	$80.00	$800.00		ST-1786(609)
080715	08945C0139		1			03	3			710.000	$75.00	$53,250.00		A008(945)
080715	08945M0047		2			03	3			710.000	$50.00	$35,500.00		A008(945)
080715	08945B0189		3			03	3			710.000	$20.00	$14,200.00		A008(945)
080415	09246T0090		1			07	6			202.000	$63.00	$12,726.00		NH-6470(137)
080415	09246C0029		2			07	6			202.000	$25.00	$5,050.00		NH-6470(137)
080415	09246C0018		3			07	6			202.000	$180.00	$36,360.00		NH-6470(137)
080812	09496B0189		1			03	3			227.000	$40.00	$9,080.00		BR-3260(107)
080812	09496I0007		2			03	3			227.000	$45.00	$10,215.00		BR-3260(107)
080812	09496C0139		3			03	3			227.000	$130.00	$29,510.00		BR-3260(107)
080722	09772P0109		1			07	1			447.600	$20.00	$8,952.00		A009(772)
080722	09772H0026		2			07	1			447.600	$80.00	$35,808.00		A009(772)
080722	09772W0085		3			07	1			447.600	$130.00	$58,188.00		A009(772)
080722	11013P0109		1			07	1			190.000	$20.00	$3,800.00		A011(013)
080722	11013W0085		2			07	1			190.000	$130.00	$24,700.00		A011(013)
080722	11013H0026		3			07	1			190.000	$75.00	$14,250.00		A011(013)
080819	11062C0139		1			03	3			490.000	$70.00	$34,300.00		A011(062)
080819	11062M0047		2			03	3			490.000	$60.00	$29,400.00		A011(062)
080819	11062P0109		3			03	3			490.000	$25.00	$12,250.00		A011(062)
LOW BID AVERAGE										2276.600		$122,608.00	$53.86	
THREE LOW BID AVERAGE										6829.800		$430,189.00	$62.99	
---------- Item No. = 634-005A									Key =		Units = EACH	Desc = MAILBOX		----------
080603	07673M0190		1			07	3			3.000	$155.00	$465.00		STP-7993(100)
080603	07673W0158		2			07	3			3.000	$155.00	$465.00		STP-7993(100)
080603	07673I0019		3			07	3			3.000	$200.00	$600.00		STP-7993(100)
080408	07811I0007		1			03	6			1.000	$200.00	$200.00		ST-6350(653)
080408	07811M0098		2			03	6			1.000	$400.00	$400.00		ST-6350(653)
080408	07811C0029		3			03	6			1.000	$250.00	$250.00		ST-6350(653)
071204	07832S0077		1			03	3			3.000	$200.00	$600.00		BR-3110(127)
071204	07832H0026		2			03	3			3.000	$150.00	$450.00		BR-3110(127)
071204	07832C0139		3			03	3			3.000	$360.00	$1,080.00		BR-3110(127)
080930	08075C0062		1			05	3			3.000	$265.00	$795.00		STP-7843(100)
080930	08075W0158		2			05	3			3.000	$275.00	$825.00		STP-7843(100)
080930	08075N0005		3			05	3			3.000	$150.00	$450.00		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 634-005A Key = Units = EACH Desc = MAILBOX -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071030	08080I0019		1		06	3			4.000	$124.00	$496.00		STP-3724(100)
071030	08080I0019		1		06	3			1.000	$153.50	$153.50		STP-3724(100)
071030	08080T0162		2		06	3			4.000	$200.00	$800.00		STP-3724(100)
071030	08080T0162		2		06	3			1.000	$1,000.00	$1,000.00		STP-3724(100)
071030	08080N0005		3		06	3			4.000	$157.50	$630.00		STP-3724(100)
071030	08080N0005		3		06	3			1.000	$1,050.00	$1,050.00		STP-3724(100)
080909	08112I0019		1		05	4			16.000	$260.00	$4,160.00		STP-2818(100)
080909	08112C0001		2		05	4			16.000	$135.00	$2,160.00		STP-2818(100)
080909	08112B0192		3		05	4			16.000	$882.00	$14,112.00		STP-2818(100)
080826	08692W0073		1		05	4			3.000	$350.00	$1,050.00		STP-2779(100)
080826	08692D0037		2		05	4			3.000	$670.00	$2,010.00		STP-2779(100)
080826	08692K0071		3		05	4			3.000	$175.00	$525.00		STP-2779(100)
071120	08694L0012		1		05	5			55.000	$70.00	$3,850.00		STP-1737(100)
071120	08694J0022		2		05	5			55.000	$160.00	$8,800.00		STP-1737(100)
071120	08694M0136		3		05	5			55.000	$300.00	$16,500.00		STP-1737(100)
080205	08799H0145		1		05	3			37.000	$131.00	$4,847.00		STP-8743(101)
080205	08799K0071		2		05	3			37.000	$125.00	$4,625.00		STP-8743(101)
080205	08799W0158		3		05	3			37.000	$185.00	$6,845.00		STP-8743(101)
080108	09026K0084		1		05	1			8.000	$225.00	$1,800.00		STP-7645(100)
080108	09026P0078		2		05	1			8.000	$397.50	$3,180.00		STP-7645(100)
080108	09026I0052		3		05	1			8.000	$275.00	$2,200.00		STP-7645(100)
080529	09195I0019		1		08	3			3.000	$230.00	$690.00		STP-7923(103)
080529	09195P0038		2		08	3			3.000	$225.00	$675.00		STP-7923(103)
080529	09195W0158		3		08	3			3.000	$200.00	$600.00		STP-7923(103)
080722	09337P0078		1		07	2			28.000	$300.00	$8,400.00		ST-4200(637)
080722	09337V0012		2		07	2			28.000	$150.00	$4,200.00		ST-4200(637)
080722	09337D0037		3		07	2			28.000	$200.00	$5,600.00		ST-4200(637)
080909	09432I0052		1		09	1			56.000	$225.00	$12,600.00		STP-7665(100)
080909	09432P0078		2		09	1			56.000	$108.50	$6,076.00		STP-7665(100)
080909	09432C0028		3		09	1			56.000	$411.00	$23,016.00		STP-7665(100)
080722	09449I0052		1		07	1			62.000	$248.00	$15,376.00		STP-5778 (101)
080722	09449I0052		1		07	1			11.000	$280.00	$3,080.00		STP-5778 (101)
080722	09449P0078		2		07	1			62.000	$265.00	$16,430.00		STP-5778 (101)
080722	09449P0078		2		07	1			11.000	$300.00	$3,300.00		STP-5778 (101)
080722	09449C0064		3		07	1			62.000	$260.00	$16,120.00		STP-5778 (101)
080722	09449C0064		3		07	1			11.000	$300.00	$3,300.00		STP-5778 (101)
080617	10446S0088		1		05	2			3.000	$150.00	$450.00		A010(446)
080617	10446W0085		2		05	2			3.000	$265.00	$795.00		A010(446)
080617	10446W0073		3		05	2			3.000	$200.00	$600.00		A010(446)
080701	11010C0064		1		05	1			3.000	$450.00	$1,350.00		A011(010)
080701	11010I0052		2		05	1			3.000	$286.00	$858.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 634-005A									Key =	Units = EACH	Desc = MAILBOX		-(Continued)-
080701	11010S0026	3			05	1			3.000	$325.00	$975.00		A011(010)
LOW BID AVERAGE									300.000		$60,362.50	$201.21	
THREE LOW BID AVERAGE									900.000		$211,864.50	$235.41	
---------- Item No. = 634-010A									Key =	Units = EACH	Desc = MAILBOX SNOW SHIELD		----------
080722	09449I0052	1			07	1			16.000	$53.00	$848.00		STP-5778 (101)
080722	09449P0078	2			07	1			16.000	$55.00	$880.00		STP-5778 (101)
080722	09449C0064	3			07	1			16.000	$55.00	$880.00		STP-5778 (101)
080701	11010C0064	1			05	1			3.000	$450.00	$1,350.00		A011(010)
080701	11010I0052	2			05	1			3.000	$250.00	$750.00		A011(010)
080701	11010S0026	3			05	1			3.000	$275.00	$825.00		A011(010)
LOW BID AVERAGE									19.000		$2,198.00	$115.68	
THREE LOW BID AVERAGE									57.000		$5,533.00	$97.07	
---------- Item No. = 636-005A									Key =	Units = EACH	Desc = TUBULAR MARKERS (COMPLETE)		----------
080812	08222D0037	1			07	2			80.000	$5.55	$444.00		ST-4200(635)
080812	08222H0145	2			07	2			80.000	$55.00	$4,400.00		ST-4200(635)
080325	11006S0255	1			08	3			240.000	$37.00	$8,880.00		A011(006)
080325	11006I0019	2			08	3			240.000	$35.40	$8,496.00		A011(006)
080701	11010C0064	1			05	1			77.000	$52.00	$4,004.00		A011(010)
080701	11010I0052	2			05	1			77.000	$9.00	$693.00		A011(010)
080701	11010S0026	3			05	1			77.000	$65.00	$5,005.00		A011(010)
LOW BID AVERAGE									397.000		$13,328.00	$33.57	
THREE LOW BID AVERAGE									871.000		$31,922.00	$36.65	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 636-010A									Key =		Units = EACH	Desc = TUBULAR MARKERS (POSTS)		----------
080812	08222D0037		1			07	2			40.000	$5.55	$222.00		ST-4200(635)
080812	08222H0145		2			07	2			40.000	$22.00	$880.00		ST-4200(635)
080325	11006S0255		1			08	3			36.000	$20.00	$720.00		A011(006)
080325	11006I0019		2			08	3			36.000	$22.00	$792.00		A011(006)
080701	11010C0064		1			05	1			62.000	$36.00	$2,232.00		A011(010)
080701	11010I0052		2			05	1			62.000	$9.00	$558.00		A011(010)
080701	11010S0026		3			05	1			62.000	$42.50	$2,635.00		A011(010)
LOW BID AVERAGE										138.000		$3,174.00	$23.00	
THREE LOW BID AVERAGE										338.000		$8,039.00	$23.78	
---------- Item No. = 636-015A									Key =		Units = EACH	Desc = TUBULAR MARKERS (BASES)		----------
080812	08222D0037		1			07	2			40.000	$5.55	$222.00		ST-4200(635)
080812	08222H0145		2			07	2			40.000	$33.00	$1,320.00		ST-4200(635)
080325	11006S0255		1			08	3			12.000	$12.00	$144.00		A011(006)
080325	11006I0019		2			08	3			12.000	$13.40	$160.80		A011(006)
080701	11010C0064		1			05	1			25.000	$19.00	$475.00		A011(010)
080701	11010I0052		2			05	1			25.000	$9.00	$225.00		A011(010)
080701	11010S0026		3			05	1			25.000	$22.50	$562.50		A011(010)
LOW BID AVERAGE										77.000		$841.00	$10.92	
THREE LOW BID AVERAGE										179.000		$3,109.30	$17.37	
---------- Item No. = 640-005A									Key =		Units = SY	Desc = DRAINAGE GEOTEXTILE		----------
080603	01729P0177		1			01	1			7505.083	$1.05	$7,843.75		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			7505.083	$1.46	$10,981.25		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			224.000	$4.00	$896.00		BRF-5120(100)
080930	05158A0037		2			07	1			224.000	$5.00	$1,120.00		BRF-5120(100)
080930	05158H0026		3			07	1			224.000	$4.00	$896.00		BRF-5120(100)
071120	08694L0012		1			05	5			11158.000	$1.55	$17,294.90		STP-1737(100)
071120	08694J0022		2			05	5			11158.000	$2.00	$22,316.00		STP-1737(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 640-005A Key = Units = SY Desc = DRAINAGE GEOTEXTILE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYPE	DIST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08694M0136		3		05	5			11158.000	$0.95	$10,600.10		STP-1737(100)
LOW BID AVERAGE									18887.083		$26,034.65	$1.38	
THREE LOW BID AVERAGE									49156.166		$71,948.00	$1.46	

---------- Item No. = 640-010A Key = Units = SY Desc = RIPRAP/EROSION CONT GEOTEXTILE ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYPE	DIST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			2698.242	$1.34	$3,609.60		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			2698.242	$3.34	$9,024.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			594.000	$3.00	$1,782.00		BRF-5120(100)
080930	05158A0037		2		07	1			594.000	$2.00	$1,188.00		BRF-5120(100)
080930	05158H0026		3		07	1			594.000	$3.00	$1,782.00		BRF-5120(100)
080624	07222C0029		1		03	5			650.000	$3.00	$1,950.00		BROS-0400(101)
080624	07222E0088		2		03	5			650.000	$2.50	$1,625.00		BROS-0400(101)
080624	07222I0007		3		03	5			650.000	$5.00	$3,250.00		BROS-0400(101)
080205	07783M0006		1		03	2			510.000	$3.75	$1,912.50		BR-7724(100)
080205	07783W0085		2		03	2			510.000	$3.00	$1,530.00		BR-7724(100)
080205	07783C0247		3		03	2			510.000	$2.50	$1,275.00		BR-7724(100)
080408	07811I0007		1		03	6			403.062	$4.18	$1,685.00		ST-6350(653)
080408	07811M0098		2		03	6			403.062	$2.59	$1,044.70		ST-6350(653)
080408	07811C0029		3		03	6			403.062	$2.51	$1,011.00		ST-6350(653)
071204	07832S0077		1		03	3			1005.000	$1.75	$1,758.75		BR-3110(127)
071204	07832H0026		2		03	3			1005.000	$2.00	$2,010.00		BR-3110(127)
071204	07832C0139		3		03	3			1005.000	$2.10	$2,110.50		BR-3110(127)
080930	08075C0062		1		05	3			25.000	$89.00	$2,225.00		STP-7843(100)
080930	08075W0158		2		05	3			25.000	$3.00	$75.00		STP-7843(100)
080930	08075N0005		3		05	3			25.000	$9.27	$231.75		STP-7843(100)
071120	08991I0007		1		03	5			90.000	$5.00	$450.00		ST-1761(600)
071120	08991C0029		2		03	5			90.000	$5.00	$450.00		ST-1761(600)
080722	09449I0052		1		07	1			1150.000	$1.08	$1,242.00		STP-5778 (101)
080722	09449P0078		2		07	1			1150.000	$2.75	$3,162.50		STP-5778 (101)
080722	09449C0064		3		07	1			1150.000	$5.00	$5,750.00		STP-5778 (101)
080212	09755W0085		1		11	2			5.000	$25.00	$125.00		A009(755)
080212	09755C0018		2		11	2			5.000	$25.00	$125.00		A009(755)
080212	09755A0007		3		11	2			5.000	$25.00	$125.00		A009(755)
080930	09758M0190		1		11	3			124.000	$3.25	$403.00		A009(758)
080930	09758D0146		2		11	3			124.000	$2.70	$334.80		A009(758)
080930	09758P0038		3		11	3			124.000	$10.00	$1,240.00		A009(758)
071120	09761W0158		1		08	3			12.000	$5.50	$66.00		A009(761)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 640-010A								Key =		Units = SY	Desc = RIPRAP/EROSION CONT GEOTEXTILE -(Continued)-		
071120	09761K0084		2		08	3			12.000	$3.00	$36.00		A009(761)
071120	09761K0071		3		08	3			12.000	$35.00	$420.00		A009(761)
080311	09816R0141		1		09	3			3627.000	$3.30	$11,969.10		A009(816)
080311	09816C0139		2		09	3			3627.000	$3.00	$10,881.00		A009(816)
080311	09816M0047		3		09	3			3627.000	$1.85	$6,709.95		A009(816)
080429	11003H0145		1		05	3			156.000	$2.20	$343.20		A011(003)
080429	11003W0073		2		05	3			156.000	$4.00	$624.00		A011(003)
080429	11003I0019		3		05	3			156.000	$2.60	$405.60		A011(003)
080701	11010C0064		1		05	1			620.000	$4.00	$2,480.00		A011(010)
080701	11010I0052		2		05	1			620.000	$4.00	$2,480.00		A011(010)
080701	11010S0026		3		05	1			620.000	$3.50	$2,170.00		A011(010)
080819	11489I0019		1		05	3			102.000	$51.00	$5,202.00		A011(489)
080819	11489C0062		2		05	3			102.000	$53.90	$5,497.80		A011(489)
080722	11518C0139		1		06	3			370.000	$2.00	$740.00		A011(518)
080722	11518M0047		2		06	3			370.000	$4.40	$1,628.00		A011(518)
080722	11518H0026		3		06	3			370.000	$5.00	$1,850.00		A011(518)
LOW BID AVERAGE									12141.304		$37,943.15	$3.13	
THREE LOW BID AVERAGE									33533.669		$107,989.75	$3.22	
---------- Item No. = 640-015A								Key =		Units = SY	Desc = SUBGRADE SEPARATION GEOTEXTILE ----------		
080603	01729P0177		1		01	1			234383.447	$1.25	$293,952.00		DHP-NH-IR-CM-F-5116(068)
080603	01729P0177		1		01	1			165632.101	$1.25	$207,727.50		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			234383.447	$1.09	$254,758.40		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			165632.101	$1.09	$180,030.50		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1		07	3			9538.000	$1.00	$9,538.00		STP-7993(100)
080603	07673W0158		2		07	3			9538.000	$1.20	$11,445.60		STP-7993(100)
080603	07673I0019		3		07	3			9538.000	$1.25	$11,922.50		STP-7993(100)
080205	07783M0006		1		03	2			3332.000	$2.25	$7,497.00		BR-7724(100)
080205	07783W0085		2		03	2			3332.000	$2.50	$8,330.00		BR-7724(100)
080205	07783C0247		3		03	2			3332.000	$1.80	$5,997.60		BR-7724(100)
080408	07811I0007		1		03	6			24351.154	$1.17	$28,504.00		ST-6350(653)
080408	07811M0098		2		03	6			24351.154	$1.21	$29,522.00		ST-6350(653)
080408	07811C0029		3		03	6			24351.154	$2.09	$50,900.00		ST-6350(653)
071204	07832S0077		1		03	3			10219.000	$1.25	$12,773.75		BR-3110(127)
071204	07832H0026		2		03	3			10219.000	$1.50	$15,328.50		BR-3110(127)
071204	07832C0139		3		03	3			10219.000	$1.80	$18,394.20		BR-3110(127)
080930	08075C0062		1		05	3			15268.000	$2.00	$30,536.00		STP-7843(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 640-015A Key = Units = SY Desc = SUBGRADE SEPARATION GEOTEXTILE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080930	08075W0158		2			05	3			15268.000	$1.40	$21,375.20		STP-7843(100)
080930	08075N0005		3			05	3			15268.000	$1.25	$19,085.00		STP-7843(100)
071030	08080I0019		1			06	3			7144.000	$1.00	$7,144.00		STP-3724(100)
071030	08080T0162		2			06	3			7144.000	$1.43	$10,215.92		STP-3724(100)
071030	08080N0005		3			06	3			7144.000	$1.25	$8,930.00		STP-3724(100)
080422	08126M0136		1			11	5			21850.000	$1.13	$24,690.50		STP-7101(102)
080422	08126J0022		2			11	5			21850.000	$1.70	$37,145.00		STP-7101(102)
080812	08222D0037		1			07	2			9642.000	$1.35	$13,016.70		ST-4200(635)
080812	08222H0145		2			07	2			9642.000	$1.98	$19,091.16		ST-4200(635)
071120	08686W0158		1			05	3			12973.000	$1.00	$12,973.00		STP-3861(101)
071120	08686C0062		2			05	3			12973.000	$1.30	$16,864.90		STP-3861(101)
071120	08686K0084		3			05	3			12973.000	$0.90	$11,675.70		STP-3861(101)
071120	08694L0012		1			05	5			3325.000	$1.80	$5,985.00		STP-1737(100)
071120	08694J0022		2			05	5			3325.000	$2.00	$6,650.00		STP-1737(100)
071120	08694M0136		3			05	5			3325.000	$0.95	$3,158.75		STP-1737(100)
071016	08719H0065		1			07	6			250.000	$5.00	$1,250.00		STP-3300(105)
080325	08719E0088		1			07	6			250.000	$2.50	$625.00		STP-3300(105)
080325	08719H0065		2			07	6			250.000	$2.50	$625.00		STP-3300(105)
080325	08719P0038		3			07	6			250.000	$7.00	$1,750.00		STP-3300(105)
080205	08799H0145		1			05	3			12000.000	$1.10	$13,200.00		STP-8743(101)
080205	08799K0071		2			05	3			12000.000	$1.00	$12,000.00		STP-8743(101)
080205	08799W0158		3			05	3			12000.000	$1.25	$15,000.00		STP-8743(101)
080617	08811V0012		1			08	3			975.000	$1.93	$1,881.75		ST-3270(648)
080617	08811H0145		2			08	3			975.000	$1.40	$1,365.00		ST-3270(648)
080617	08811P0038		3			08	3			975.000	$2.00	$1,950.00		ST-3270(648)
080318	08826H0145		1			07	3			100.000	$2.40	$240.00		ST-3340(618)
080318	08826I0019		2			07	3			100.000	$2.50	$250.00		ST-3340(618)
080318	08826W0158		3			07	3			100.000	$3.00	$300.00		ST-3340(618)
080826	09174M0104		1			05	2			8859.000	$1.40	$12,402.60		STP-7744(103)
080826	09174P0078		2			05	2			8859.000	$1.30	$11,516.70		STP-7744(103)
080826	09174H0145		3			05	2			8859.000	$1.80	$15,946.20		STP-7744(103)
080115	09341A0089		1			07	3			770.000	$1.35	$1,039.50		ST-3754(604)
080115	09341K0084		2			07	3			770.000	$1.63	$1,255.10		ST-3754(604)
080115	09341C0062		3			07	3			770.000	$2.00	$1,540.00		ST-3754(604)
080923	09485W0158		1			08	3			2354.000	$2.00	$4,708.00		STP-3340(113)
080923	09485K0071		2			08	3			2354.000	$1.25	$2,942.50		STP-3340(113)
080923	09485H0145		3			08	3			2354.000	$1.70	$4,001.80		STP-3340(113)
071030	09509W0158		1			08	3			10.000	$6.00	$60.00		STP-7803(100)
071030	09509K0071		2			08	3			10.000	$50.00	$500.00		STP-7803(100)
071030	09509K0084		3			08	3			10.000	$46.00	$460.00		STP-7803(100)
071016	09628B0189		1			09	5			4970.000	$1.50	$7,455.00		IM-15-1(143)7

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = 640-015A Key = Units = SY Desc = SUBGRADE SEPARATION GEOTEXTILE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071016	09628W0012		2		09	5			4970.000	$3.00	$14,910.00		IM-15-1(143)7
080617	09687H0145		1		08	4			3084.000	$1.40	$4,317.60		STP-7042(101)
080617	09687I0019		2		08	4			3084.000	$2.55	$7,864.20		STP-7042(101)
080617	09687K0038		3		08	4			3084.000	$2.69	$8,295.96		STP-7042(101)
080729	09765H0065		1		11	6			11059.000	$1.65	$18,247.35		A009(765)
080729	09765P0038		2		11	6			11059.000	$1.50	$16,588.50		A009(765)
080708	09997I0019		1		07	3			25.000	$1.15	$28.75		A009(997)
080708	09997H0145		2		07	3			25.000	$2.40	$60.00		A009(997)
080708	09997W0073		3		07	3			25.000	$7.00	$175.00		A009(997)
080304	10523Q0004		1		08	3			314.000	$4.73	$1,485.22		A010(523)
080304	10523P0092		2		08	3			314.000	$1.50	$471.00		A010(523)
080429	11003H0145		1		05	3			338160.000	$0.95	$321,252.00		A011(003)
080429	11003W0073		2		05	3			338160.000	$1.20	$405,792.00		A011(003)
080429	11003I0019		3		05	3			338160.000	$1.00	$338,160.00		A011(003)
080522	11005T0162		1		05	3			100306.000	$0.71	$71,217.26		A011(005)
080522	11005W0158		2		05	3			100306.000	$1.10	$110,336.60		A011(005)
080522	11005W0073		3		05	3			100306.000	$1.12	$112,342.72		A011(005)
080812	11007G0110		1		07	3			867.000	$1.65	$1,430.55		A011(007)
080812	11007M0047		2		07	3			867.000	$1.64	$1,421.88		A011(007)
080812	11007W0014		3		07	3			867.000	$2.00	$1,734.00		A011(007)
080819	11489I0019		1		05	3			230525.000	$1.05	$242,051.25		A011(489)
080819	11489C0062		2		05	3			230525.000	$1.05	$242,051.25		A011(489)
LOW BID AVERAGE									1232535.703		$1357229.28	$1.10	
THREE LOW BID AVERAGE									3018731.559		$3429655.62	$1.14	

---------- Item No. = 651-005A Key = Units = ACRE Desc = LAWN CONST (SEEDED) ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071120	08694L0012		1		05	5			1.000	$12,540.00	$12,540.00		STP-1737(100)
071120	08694J0022		2		05	5			1.000	$3,200.00	$3,200.00		STP-1737(100)
071120	08694M0136		3		05	5			1.000	$2,500.00	$2,500.00		STP-1737(100)
080930	09758M0190		1		11	3			0.030	$13,400.00	$402.00		A009(758)
080930	09758D0146		2		11	3			0.030	$3,901.60	$117.05		A009(758)
080930	09758P0038		3		11	3			0.030	$12,000.00	$360.00		A009(758)
LOW BID AVERAGE									1.030		$12,942.00	$12,565.05	
THREE LOW BID AVERAGE									3.090		$19,119.05	$6,187.39	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = 651-010A									Key =		Units = SF	Desc = LAWN CONST (SODDED)		----------
080603	01729P0177		1			01	1			82341.227	$0.70	$57,371.25		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			82341.227	$0.67	$55,458.88		DHP-NH-IR-CM-F-5116(068)
080108	09026K0084		1			05	1			23030.000	$0.60	$13,818.00		STP-7645(100)
080108	09026P0078		2			05	1			23030.000	$0.70	$16,121.00		STP-7645(100)
080108	09026I0052		3			05	1			23030.000	$0.75	$17,272.50		STP-7645(100)
071016	09628B0189		1			09	5			11828.000	$2.00	$23,656.00		IM-15-1(143)7
071016	09628W0012		2			09	5			11828.000	$2.00	$23,656.00		IM-15-1(143)7
080617	09687H0145		1			08	4			5885.000	$1.10	$6,473.50		STP-7042(101)
080617	09687I0019		2			08	4			5885.000	$2.50	$14,712.50		STP-7042(101)
080617	09687K0038		3			08	4			5885.000	$1.00	$5,885.00		STP-7042(101)
080930	09758M0190		1			11	3			1000.000	$1.50	$1,500.00		A009(758)
080930	09758D0146		2			11	3			1000.000	$0.80	$800.00		A009(758)
080930	09758P0038		3			11	3			1000.000	$2.70	$2,700.00		A009(758)
LOW BID AVERAGE										124084.227		$102,818.75	$0.83	
THREE LOW BID AVERAGE										278083.454		$239,424.63	$0.86	
---------- Item No. = 651-015A									Key =		Units = CWT	Desc = FERTILIZER TY A		----------
080603	01729P0177		1			01	1			0.432	$102.06	$44.10		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			0.432	$102.06	$44.10		DHP-NH-IR-CM-F-5116(068)
071016	09628B0189		1			09	5			5.000	$300.00	$1,500.00		IM-15-1(143)7
071016	09628W0012		2			09	5			5.000	$285.00	$1,425.00		IM-15-1(143)7
LOW BID AVERAGE										5.432		$1,544.10	$284.25	
THREE LOW BID AVERAGE										10.864		$3,013.20	$277.35	
---------- Item No. = 651-020A									Key =		Units = CWT	Desc = FERTILIZER TY B		----------
080603	01729P0177		1			01	1			0.864	$102.06	$88.20		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			0.864	$102.06	$88.20		DHP-NH-IR-CM-F-5116(068)
LOW BID AVERAGE										0.864		$88.20	$102.06	
THREE LOW BID AVERAGE										1.728		$176.40	$102.06	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = S105-15A Key = Units = HR Desc = TRAINING ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			10000.000	$0.80	$8,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			10000.000	$0.80	$8,000.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07	1			1000.000	$0.80	$800.00		BRF-5120(100)
080930	05158A0037		2		07	1			1000.000	$0.80	$800.00		BRF-5120(100)
080930	05158H0026		3		07	1			1000.000	$0.80	$800.00		BRF-5120(100)
080624	07222C0029		1		03	5			1000.000	$0.80	$800.00		BROS-0400(101)
080624	07222E0088		2		03	5			1000.000	$0.80	$800.00		BROS-0400(101)
080624	07222I0007		3		03	5			1000.000	$0.80	$800.00		BROS-0400(101)
080930	08075C0062		1		05	3			500.000	$0.80	$400.00		STP-7843(100)
080930	08075W0158		2		05	3			500.000	$0.80	$400.00		STP-7843(100)
080930	08075N0005		3		05	3			500.000	$0.80	$400.00		STP-7843(100)
080422	08126M0136		1		11	5			500.000	$0.80	$400.00		STP-7101(102)
080422	08126J0022		2		11	5			500.000	$0.80	$400.00		STP-7101(102)
080108	09026K0084		1		05	1			500.000	$0.80	$400.00		STP-7645(100)
080108	09026P0078		2		05	1			500.000	$0.80	$400.00		STP-7645(100)
080108	09026I0052		3		05	1			500.000	$0.80	$400.00		STP-7645(100)
080715	10940C0139		1		03	3			300.000	$1.00	$300.00		A010(940)
080715	10940M0047		2		03	3			300.000	$1.10	$330.00		A010(940)
080715	10940H0026		3		03	3			300.000	$0.80	$240.00		A010(940)
080429	11003H0145		1		05	3			1000.000	$0.80	$800.00		A011(003)
080429	11003W0073		2		05	3			1000.000	$0.80	$800.00		A011(003)
080429	11003I0019		3		05	3			1000.000	$0.80	$800.00		A011(003)
080522	11005T0162		1		05	3			500.000	$0.80	$400.00		A011(005)
080522	11005W0158		2		05	3			500.000	$0.80	$400.00		A011(005)
080522	11005W0073		3		05	3			500.000	$0.80	$400.00		A011(005)
080812	11007G0110		1		07	3			500.000	$0.80	$400.00		A011(007)
080812	11007M0047		2		07	3			500.000	$0.80	$400.00		A011(007)
080812	11007W0014		3		07	3			500.000	$0.80	$400.00		A011(007)
080701	11010C0064		1		05	1			1500.000	$0.80	$1,200.00		A011(010)
080701	11010I0052		2		05	1			1500.000	$0.80	$1,200.00		A011(010)
080701	11010S0026		3		05	1			1500.000	$0.80	$1,200.00		A011(010)
080819	11489I0019		1		05	3			1000.000	$0.80	$800.00		A011(489)
080819	11489C0062		2		05	3			1000.000	$0.80	$800.00		A011(489)
LOW BID AVERAGE									18300.000		$14,700.00	$0.80	
THREE LOW BID AVERAGE									43400.000		$34,870.00	$0.80	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = S106-05A Key = Units = EACH Desc = FIELD LABORATORY ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			1.000	$80,000.00	$80,000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1.000	$120,000.00	$120,000.00		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1			03	3			2.000	$20,000.00	$40,000.00		BR-3110(127)
071204	07832H0026		2			03	3			2.000	$30,000.00	$60,000.00		BR-3110(127)
071204	07832C0139		3			03	3			2.000	$30,000.00	$60,000.00		BR-3110(127)
071030	08080I0019		1			06	3			2.000	$5,749.00	$11,498.00		STP-3724(100)
071030	08080T0162		2			06	3			2.000	$1,545.00	$3,090.00		STP-3724(100)
071030	08080N0005		3			06	3			2.000	$3,000.00	$6,000.00		STP-3724(100)
071120	08686W0158		1			05	3			2.000	$6,000.00	$12,000.00		STP-3861(101)
071120	08686C0062		2			05	3			2.000	$1,785.00	$3,570.00		STP-3861(101)
071120	08686K0084		3			05	3			2.000	$4,000.00	$8,000.00		STP-3861(101)
080205	08799H0145		1			05	3			2.000	$11,690.00	$23,380.00		STP-8743(101)
080205	08799K0071		2			05	3			2.000	$15,000.00	$30,000.00		STP-8743(101)
080205	08799W0158		3			05	3			2.000	$2,000.00	$4,000.00		STP-8743(101)
080617	08811V0012		1			08	3			1.000	$4,000.00	$4,000.00		ST-3270(648)
080617	08811H0145		2			08	3			1.000	$3,150.00	$3,150.00		ST-3270(648)
080617	08811P0038		3			08	3			1.000	$10,000.00	$10,000.00		ST-3270(648)
080318	08826H0145		1			07	3			2.000	$2,230.00	$4,460.00		ST-3340(618)
080318	08826I0019		2			07	3			2.000	$3,270.00	$6,540.00		ST-3340(618)
080318	08826W0158		3			07	3			2.000	$1,000.00	$2,000.00		ST-3340(618)
080715	08945C0139		1			03	3			1.000	$8,000.00	$8,000.00		A008(945)
080715	08945M0047		2			03	3			1.000	$7,770.00	$7,770.00		A008(945)
080715	08945B0189		3			03	3			1.000	$5,300.00	$5,300.00		A008(945)
080115	09341A0089		1			07	3			2.000	$2,887.50	$5,775.00		ST-3754(604)
080115	09341K0084		2			07	3			2.000	$2,310.00	$4,620.00		ST-3754(604)
080115	09341C0062		3			07	3			2.000	$5,250.00	$10,500.00		ST-3754(604)
080923	09485W0158		1			08	3			1.000	$7,730.00	$7,730.00		STP-3340(113)
080923	09485K0071		2			08	3			1.000	$1,500.00	$1,500.00		STP-3340(113)
080923	09485H0145		3			08	3			1.000	$2,640.00	$2,640.00		STP-3340(113)
080812	09496B0189		1			03	3			1.000	$2,000.00	$2,000.00		BR-3260(107)
080812	09496I0007		2			03	3			1.000	$13,500.00	$13,500.00		BR-3260(107)
080812	09496C0139		3			03	3			1.000	$11,500.00	$11,500.00		BR-3260(107)
080311	09816R0141		1			09	3			1.000	$24,870.00	$24,870.00		A009(816)
080311	09816C0139		2			09	3			1.000	$38,500.00	$38,500.00		A009(816)
080311	09816M0047		3			09	3			1.000	$21,000.00	$21,000.00		A009(816)
080722	09869W0073		1			07	4			1.000	$73,500.00	$73,500.00		A0099869)
080722	09869I0019		2			07	4			1.000	$73,695.00	$73,695.00		A0099869)
080722	09869C0062		3			07	4			1.000	$65,600.00	$65,600.00		A0099869)
080129	10207S0084		1			07	3			1.000	$3,500.00	$3,500.00		A010(207)
080129	10207P0078		2			07	3			1.000	$4,500.00	$4,500.00		A010(207)
080129	10208S0084		1			12	3			1.000	$5,000.00	$5,000.00		A010(208)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S106-05A									Key =	Units = EACH	Desc = FIELD LABORATORY		-(Continued)-
080311	10533C0062		1		07	3			1.000	$81,000.00	$81,000.00		A010(533)
080311	10533I0019		2		07	3			1.000	$81,000.00	$81,000.00		A010(533)
080311	10533H0145		3		07	3			1.000	$55,000.00	$55,000.00		A010(533)
080715	10940C0139		1		03	3			1.000	$26,360.00	$26,360.00		A010(940)
080715	10940M0047		2		03	3			1.000	$31,000.00	$31,000.00		A010(940)
080715	10940H0026		3		03	3			1.000	$22,000.00	$22,000.00		A010(940)
080429	11003H0145		1		05	3			1.000	$80,000.00	$80,000.00		A011(003)
080429	11003W0073		2		05	3			1.000	$50,000.00	$50,000.00		A011(003)
080429	11003I0019		3		05	3			1.000	$80,000.00	$80,000.00		A011(003)
080522	11005T0162		1		05	3			1.000	$7,922.81	$7,922.81		A011(005)
080522	11005W0158		2		05	3			1.000	$12,300.00	$12,300.00		A011(005)
080522	11005W0073		3		05	3			1.000	$10,000.00	$10,000.00		A011(005)
080812	11007G0110		1		07	3			1.000	$8,800.00	$8,800.00		A011(007)
080812	11007M0047		2		07	3			1.000	$14,862.50	$14,862.50		A011(007)
080812	11007W0014		3		07	3			1.000	$22,000.00	$22,000.00		A011(007)
080701	11010C0064		1		05	1			1.000	$75,000.00	$75,000.00		A011(010)
080701	11010I0052		2		05	1			1.000	$77,000.00	$77,000.00		A011(010)
080701	11010S0026		3		05	1			1.000	$15,000.00	$15,000.00		A011(010)
080722	11518C0139		1		06	3			1.000	$25,586.00	$25,586.00		A011(518)
080722	11518M0047		2		06	3			1.000	$23,900.00	$23,900.00		A011(518)
080722	11518H0026		3		06	3			1.000	$20,000.00	$20,000.00		A011(518)
LOW BID AVERAGE									28.000		$610,381.81	$21,799.35	
THREE LOW BID AVERAGE									80.000		$1701419.31	$21,267.74	
---------- Item No. = S203-20A									Key =	Units = SF	Desc = OBLITERATION OF PAV MARKINGS		----------
080603	01729P0177		1		01	1			26512.379	$1.30	$34,482.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			26512.379	$0.70	$18,472.50		DHP-NH-IR-CM-F-5116(068)
071204	07832S0077		1		03	3			3150.000	$2.25	$7,087.50		BR-3110(127)
071204	07832H0026		2		03	3			3150.000	$3.00	$9,450.00		BR-3110(127)
071204	07832C0139		3		03	3			3150.000	$2.30	$7,245.00		BR-3110(127)
080930	08075C0062		1		05	3			257.000	$2.30	$591.10		STP-7843(100)
080930	08075W0158		2		05	3			257.000	$2.30	$591.10		STP-7843(100)
080930	08075N0005		3		05	3			257.000	$2.37	$609.09		STP-7843(100)
080422	08126M0136		1		11	5			3120.000	$2.50	$7,800.00		STP-7101(102)
080422	08126J0022		2		11	5			3120.000	$1.25	$3,900.00		STP-7101(102)
071127	08447C0029		1		07	5			200.000	$8.00	$1,600.00		ST-1786(609)
071127	08447I0007		2		07	5			200.000	$10.00	$2,000.00		ST-1786(609)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S203-20A Key = Units = SF Desc = OBLITERATION OF PAV MARKINGS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071127	08447B0189		3		07	5			200.000	$2.50	$500.00		ST-1786(609)
080108	09026K0084		1		05	1			17900.000	$1.50	$26,850.00		STP-7645(100)
080108	09026P0078		2		05	1			17900.000	$0.45	$8,055.00		STP-7645(100)
080108	09026I0052		3		05	1			17900.000	$0.42	$7,518.00		STP-7645(100)
080529	09195I0019		1		08	3			1750.000	$3.65	$6,387.50		STP-7923(103)
080529	09195P0038		2		08	3			1750.000	$3.85	$6,737.50		STP-7923(103)
080529	09195W0158		3		08	3			1750.000	$2.30	$4,025.00		STP-7923(103)
080415	09246T0090		1		07	6			2800.000	$3.50	$9,800.00		NH-6470(137)
080415	09246C0029		2		07	6			2800.000	$3.60	$10,080.00		NH-6470(137)
080415	09246C0018		3		07	6			2800.000	$2.00	$5,600.00		NH-6470(137)
080812	09496B0189		1		03	3			210.500	$3.00	$631.50		BR-3260(107)
080812	09496I0007		2		03	3			210.500	$12.00	$2,526.00		BR-3260(107)
080812	09496C0139		3		03	3			210.500	$4.00	$842.00		BR-3260(107)
071030	09509W0158		1		08	3			2000.000	$2.50	$5,000.00		STP-7803(100)
071030	09509K0071		2		08	3			2000.000	$13.00	$26,000.00		STP-7803(100)
071030	09509K0084		3		08	3			2000.000	$2.47	$4,940.00		STP-7803(100)
080617	09687H0145		1		08	4			159.000	$4.10	$651.90		STP-7042(101)
080617	09687I0019		2		08	4			159.000	$4.20	$667.80		STP-7042(101)
080617	09687K0038		3		08	4			159.000	$4.00	$636.00		STP-7042(101)
080708	09997I0019		1		07	3			100.000	$3.75	$375.00		A009(997)
080708	09997H0145		2		07	3			100.000	$2.70	$270.00		A009(997)
080708	09997W0073		3		07	3			100.000	$14.00	$1,400.00		A009(997)
080715	10940C0139		1		03	3			600.000	$2.50	$1,500.00		A010(940)
080715	10940M0047		2		03	3			600.000	$2.50	$1,500.00		A010(940)
080715	10940H0026		3		03	3			600.000	$3.00	$1,800.00		A010(940)
080701	11010C0064		1		05	1			30000.000	$1.50	$45,000.00		A011(010)
080701	11010I0052		2		05	1			30000.000	$1.45	$43,500.00		A011(010)
080701	11010S0026		3		05	1			30000.000	$1.40	$42,000.00		A011(010)
080819	11062C0139		1		03	3			180.000	$2.50	$450.00		A011(062)
080819	11062M0047		2		03	3			180.000	$2.70	$486.00		A011(062)
080819	11062P0109		3		03	3			180.000	$4.00	$720.00		A011(062)
080722	11518C0139		1		06	3			5040.000	$2.00	$10,080.00		A011(518)
080722	11518M0047		2		06	3			5040.000	$2.20	$11,088.00		A011(518)
080722	11518H0026		3		06	3			5040.000	$3.00	$15,120.00		A011(518)
LOW BID AVERAGE									93978.879		$158,286.50	$1.68	
THREE LOW BID AVERAGE									252304.258		$396,565.49	$1.57	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S203-21A									Key =		Units = FT	Desc = OBLITERATION OF PAV MARKINGS		----------
080722	09772P0109	1				07	1			16500.000	$0.25	$4,125.00		A009(772)
080722	09772H0026	2				07	1			16500.000	$0.50	$8,250.00		A009(772)
080722	09772W0085	3				07	1			16500.000	$1.50	$24,750.00		A009(772)
080812	09774P0109	1				07	1			4096.000	$2.00	$8,192.00		A009(774)
080812	09774W0085	2				07	1			4096.000	$5.25	$21,504.00		A009(774)
080812	09774H0026	3				07	1			4096.000	$1.60	$6,553.60		A009(774)
080325	11006S0255	1				08	3			293500.000	$0.80	$234,800.00		A011(006)
080325	11006I0019	2				08	3			293500.000	$0.85	$249,475.00		A011(006)
080722	11013P0109	1				07	1			4543.000	$0.50	$2,271.50		A011(013)
080722	11013W0085	2				07	1			4543.000	$1.00	$4,543.00		A011(013)
080722	11013H0026	3				07	1			4543.000	$0.80	$3,634.40		A011(013)
080226	11461C0029	1				03	4			640.000	$2.20	$1,408.00		A011(461)
080226	11461C0139	2				03	4			640.000	$2.00	$1,280.00		A011(461)
080226	11461B0189	3				03	4			640.000	$2.00	$1,280.00		A011(461)
LOW BID AVERAGE										319279.000		$250,796.50	$0.79	
THREE LOW BID AVERAGE										664337.000		$572,066.50	$0.86	
---------- Item No. = S203-26A									Key =		Units = EACH	Desc = REM OF		----------
071204	07832S0077	1				03	3			5.000	$375.00	$1,875.00		BR-3110(127)
071204	07832H0026	2				03	3			5.000	$400.00	$2,000.00		BR-3110(127)
071204	07832C0139	3				03	3			5.000	$385.00	$1,925.00		BR-3110(127)
080909	09432I0052	1				09	1			1.000	$550.00	$550.00		STP-7665(100)
080909	09432P0078	2				09	1			1.000	$2,373.00	$2,373.00		STP-7665(100)
080909	09432C0028	3				09	1			1.000	$750.00	$750.00		STP-7665(100)
080529	09700S0255	1				07	4			2.000	$30,625.00	$61,250.00		STP-2006(026)
080529	09700W0012	2				07	4			2.000	$12,500.00	$25,000.00		STP-2006(026)
080429	11003H0145	1				05	3			8.000	$280.00	$2,240.00		A011(003)
080429	11003W0073	2				05	3			8.000	$525.00	$4,200.00		A011(003)
080429	11003I0019	3				05	3			8.000	$525.00	$4,200.00		A011(003)
080819	11489I0019	1				05	3			1.000	$5,610.00	$5,610.00		A011(489)
080819	11489C0062	2				05	3			1.000	$8,000.00	$8,000.00		A011(489)
LOW BID AVERAGE										17.000		$71,525.00	$4,207.35	
THREE LOW BID AVERAGE										48.000		$119,973.00	$2,499.44	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S203-27A						Key =					Units = FT	Desc = REM OF		----------
071204	07832S0077		1			03	3			302.000	$20.00	$6,040.00		BR-3110(127)
071204	07832H0026		2			03	3			302.000	$20.00	$6,040.00		BR-3110(127)
071204	07832C0139		3			03	3			302.000	$5.90	$1,781.80		BR-3110(127)
080909	08112I0019		1			05	4			173.000	$9.00	$1,557.00		STP-2818(100)
080909	08112C0001		2			05	4			173.000	$10.20	$1,764.60		STP-2818(100)
080909	08112B0192		3			05	4			173.000	$15.00	$2,595.00		STP-2818(100)
080429	11003H0145		1			05	3			105.000	$11.00	$1,155.00		A011(003)
080429	11003W0073		2			05	3			105.000	$15.00	$1,575.00		A011(003)
080429	11003I0019		3			05	3			105.000	$24.25	$2,546.25		A011(003)
080722	11518C0139		1			06	3			217.000	$17.00	$3,689.00		A011(518)
080722	11518M0047		2			06	3			217.000	$14.00	$3,038.00		A011(518)
080722	11518H0026		3			06	3			217.000	$18.00	$3,906.00		A011(518)
LOW BID AVERAGE										797.000		$12,441.00	$15.61	
THREE LOW BID AVERAGE										2391.000		$35,687.65	$14.93	
---------- Item No. = S203-30A						Key =					Units = SY	Desc = REM OF		----------
080529	09195I0019		1			08	3			12.000	$20.00	$240.00		STP-7923(103)
080529	09195P0038		2			08	3			12.000	$76.00	$912.00		STP-7923(103)
080529	09195W0158		3			08	3			12.000	$30.00	$360.00		STP-7923(103)
080722	11518C0139		1			06	3			681.000	$22.00	$14,982.00		A011(518)
080722	11518M0047		2			06	3			681.000	$13.00	$8,853.00		A011(518)
080722	11518H0026		3			06	3			681.000	$26.00	$17,706.00		A011(518)
LOW BID AVERAGE										693.000		$15,222.00	$21.97	
THREE LOW BID AVERAGE										2079.000		$43,053.00	$20.71	
---------- Item No. = S203-45A						Key =					Units = EACH	Desc = REM OF EXISTING SIGNS		----------
080603	01729P0177		1			01	1			62.000	$140.00	$8,680.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			62.000	$200.00	$12,400.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			22.000	$68.60	$1,509.20		BRF-5120(100)
080930	05158A0037		2			07	1			22.000	$100.00	$2,200.00		BRF-5120(100)
080930	05158H0026		3			07	1			22.000	$70.00	$1,540.00		BRF-5120(100)
071030	08080I0019		1			06	3			11.000	$52.50	$577.50		STP-3724(100)
071030	08080T0162		2			06	3			11.000	$20.00	$220.00		STP-3724(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S203-45A Key = Units = EACH Desc = REM OF EXISTING SIGNS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071030	08080N0005		3		06	3			11.000	$150.00	$1,650.00		STP-3724(100)
071120	08686W0158		1		05	3			3.000	$45.00	$135.00		STP-3861(101)
071120	08686C0062		2		05	3			3.000	$110.00	$330.00		STP-3861(101)
071120	08686K0084		3		05	3			3.000	$140.00	$420.00		STP-3861(101)
080826	08692W0073		1		05	4			7.000	$50.00	$350.00		STP-2779(100)
080826	08692D0037		2		05	4			7.000	$200.00	$1,400.00		STP-2779(100)
080826	08692K0071		3		05	4			7.000	$100.00	$700.00		STP-2779(100)
071120	08694L0012		1		05	5			15.000	$55.00	$825.00		STP-1737(100)
071120	08694J0022		2		05	5			15.000	$160.00	$2,400.00		STP-1737(100)
071120	08694M0136		3		05	5			15.000	$165.00	$2,475.00		STP-1737(100)
080205	08799H0145		1		05	3			7.000	$80.00	$560.00		STP-8743(101)
080205	08799K0071		2		05	3			7.000	$75.00	$525.00		STP-8743(101)
080205	08799W0158		3		05	3			7.000	$44.00	$308.00		STP-8743(101)
080819	09024I0052		1		07	1			33.000	$125.00	$4,125.00		STP-5758 (102)
080819	09024W0112		2		07	1			33.000	$25.00	$825.00		STP-5758 (102)
080819	09024H0145		3		07	1			33.000	$350.00	$11,550.00		STP-5758 (102)
080529	09195I0019		1		08	3			1.000	$157.50	$157.50		STP-7923(103)
080529	09195P0038		2		08	3			1.000	$100.00	$100.00		STP-7923(103)
080529	09195W0158		3		08	3			1.000	$95.00	$95.00		STP-7923(103)
080909	09432I0052		1		09	1			30.000	$100.00	$3,000.00		STP-7665(100)
080909	09432P0078		2		09	1			30.000	$108.48	$3,254.40		STP-7665(100)
080909	09432C0028		3		09	1			30.000	$110.00	$3,300.00		STP-7665(100)
080923	09485W0158		1		08	3			8.000	$110.00	$880.00		STP-3340(113)
080923	09485K0071		2		08	3			8.000	$150.00	$1,200.00		STP-3340(113)
080923	09485H0145		3		08	3			8.000	$110.00	$880.00		STP-3340(113)
080909	09519W0158		1		08	3			4.000	$150.00	$600.00		STP-3770(100)
080909	09519H0145		2		08	3			4.000	$77.00	$308.00		STP-3770(100)
080909	09519I0019		3		08	3			4.000	$150.00	$600.00		STP-3770(100)
071016	09628B0189		1		09	5			2.000	$300.00	$600.00		IM-15-1(143)7
071016	09628W0012		2		09	5			2.000	$160.00	$320.00		IM-15-1(143)7
080617	09687H0145		1		08	4			25.000	$117.00	$2,925.00		STP-7042(101)
080617	09687I0019		2		08	4			25.000	$29.25	$731.25		STP-7042(101)
080617	09687K0038		3		08	4			25.000	$100.00	$2,500.00		STP-7042(101)
080529	09700S0255		1		07	4			27.000	$225.00	$6,075.00		STP-2006(026)
080529	09700W0012		2		07	4			27.000	$519.00	$14,013.00		STP-2006(026)
080311	09816R0141		1		09	3			13.000	$278.00	$3,614.00		A009(816)
080311	09816C0139		2		09	3			13.000	$52.75	$685.75		A009(816)
080311	09816M0047		3		09	3			13.000	$375.00	$4,875.00		A009(816)
080429	11003H0145		1		05	3			30.000	$100.00	$3,000.00		A011(003)
080429	11003H0145		1		05	3			2.000	$100.00	$200.00		A011(003)
080429	11003W0073		2		05	3			30.000	$98.50	$2,955.00		A011(003)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S203-45A										Key =	Units = EACH	Desc = REM OF EXISTING SIGNS		-(Continued)-
080429	11003W0073		2			05	3			2.000	$62.30	$124.60		A011(003)
080429	11003I0019		3			05	3			30.000	$98.70	$2,961.00		A011(003)
080429	11003I0019		3			05	3			2.000	$62.40	$124.80		A011(003)
080522	11005T0162		1			05	3			1.000	$279.17	$279.17		A011(005)
080522	11005W0158		2			05	3			1.000	$330.00	$330.00		A011(005)
080522	11005W0073		3			05	3			1.000	$100.00	$100.00		A011(005)
080819	11489I0019		1			05	3			27.000	$123.00	$3,321.00		A011(489)
080819	11489I0019		1			05	3			3.000	$1.00	$3.00		A011(489)
080819	11489C0062		2			05	3			27.000	$586.00	$15,822.00		A011(489)
080819	11489C0062		2			05	3			3.000	$373.00	$1,119.00		A011(489)
080722	11518C0139		1			06	3			1.000	$4,500.00	$4,500.00		A011(518)
080722	11518M0047		2			06	3			1.000	$3,023.00	$3,023.00		A011(518)
080722	11518H0026		3			06	3			1.000	$3,000.00	$3,000.00		A011(518)
LOW BID AVERAGE										334.000		$45,916.37	$137.47	
THREE LOW BID AVERAGE										881.000		$147,281.17	$167.17	
---------- Item No. = S209-05A										Key =	Units = FT	Desc = DITCH		----------
071030	08080I0019		1			06	3			400.000	$17.50	$7,000.00		STP-3724(100)
071030	08080T0162		2			06	3			400.000	$24.82	$9,928.00		STP-3724(100)
071030	08080N0005		3			06	3			400.000	$26.00	$10,400.00		STP-3724(100)
071030	09509W0158		1			08	3			135.000	$22.00	$2,970.00		STP-7803(100)
071030	09509K0071		2			08	3			135.000	$9.00	$1,215.00		STP-7803(100)
071030	09509K0084		3			08	3			135.000	$5.57	$751.95		STP-7803(100)
LOW BID AVERAGE										535.000		$9,970.00	$18.64	
THREE LOW BID AVERAGE										1605.000		$32,264.95	$20.10	
---------- Item No. = S212-05A										Key =	Units = FT	Desc = FIBER WATTLE		----------
080930	05158S0077		1			07	1			3656.000	$3.00	$10,968.00		BRF-5120(100)
080930	05158A0037		2			07	1			3656.000	$3.15	$11,516.40		BRF-5120(100)
080930	05158H0026		3			07	1			3656.000	$3.00	$10,968.00		BRF-5120(100)
080603	07673M0190		1			07	3			2820.000	$2.20	$6,204.00		STP-7993(100)
080603	07673W0158		2			07	3			2820.000	$2.75	$7,755.00		STP-7993(100)
080603	07673I0019		3			07	3			2820.000	$2.10	$5,922.00		STP-7993(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S212-05A Key = Units = FT Desc = FIBER WATTLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080205	07783	M0006	1		03	2			100.000	$3.15	$315.00		BR-7724(100)
080205	07783	W0085	2		03	2			100.000	$7.50	$750.00		BR-7724(100)
080205	07783	C0247	3		03	2			100.000	$7.50	$750.00		BR-7724(100)
080812	08222	D0037	1		07	2			2490.000	$3.51	$8,739.90		ST-4200(635)
080812	08222	H0145	2		07	2			2490.000	$4.13	$10,283.70		ST-4200(635)
071120	08686	W0158	1		05	3			180.000	$2.60	$468.00		STP-3861(101)
071120	08686	C0062	2		05	3			180.000	$4.50	$810.00		STP-3861(101)
071120	08686	K0084	3		05	3			180.000	$3.00	$540.00		STP-3861(101)
071120	08694	L0012	1		05	5			100.000	$7.00	$700.00		STP-1737(100)
071120	08694	J0022	2		05	5			100.000	$7.00	$700.00		STP-1737(100)
071120	08694	M0136	3		05	5			100.000	$5.25	$525.00		STP-1737(100)
080205	08799	H0145	1		05	3			290.000	$3.90	$1,131.00		STP-8743(101)
080205	08799	K0071	2		05	3			290.000	$4.50	$1,305.00		STP-8743(101)
080205	08799	W0158	3		05	3			290.000	$2.80	$812.00		STP-8743(101)
080617	08811	V0012	1		08	3			80.000	$9.74	$779.20		ST-3270(648)
080617	08811	H0145	2		08	3			80.000	$3.20	$256.00		ST-3270(648)
080617	08811	P0038	3		08	3			80.000	$10.00	$800.00		ST-3270(648)
080729	08887	H0145	1		07	2			2410.000	$3.73	$8,989.30		A008(887)
080729	08887	M0131	2		07	2			2410.000	$5.00	$12,050.00		A008(887)
080729	08887	P0078	3		07	2			2410.000	$4.00	$9,640.00		A008(887)
080819	09024	I0052	1		07	1			1715.000	$3.25	$5,573.75		STP-5758 (102)
080819	09024	W0112	2		07	1			1715.000	$3.00	$5,145.00		STP-5758 (102)
080819	09024	H0145	3		07	1			1715.000	$2.50	$4,287.50		STP-5758 (102)
080108	09026	K0084	1		05	1			256.000	$7.00	$1,792.00		STP-7645(100)
080108	09026	P0078	2		05	1			256.000	$2.75	$704.00		STP-7645(100)
080108	09026	I0052	3		05	1			256.000	$4.70	$1,203.20		STP-7645(100)
080826	09174	M0104	1		05	2			1754.000	$3.50	$6,139.00		STP-7744(103)
080826	09174	P0078	2		05	2			1754.000	$3.85	$6,752.90		STP-7744(103)
080826	09174	H0145	3		05	2			1754.000	$3.90	$6,840.60		STP-7744(103)
080529	09195	I0019	1		08	3			110.000	$3.10	$341.00		STP-7923(103)
080529	09195	P0038	2		08	3			110.000	$4.00	$440.00		STP-7923(103)
080529	09195	W0158	3		08	3			110.000	$3.25	$357.50		STP-7923(103)
080115	09341	A0089	1		07	3			1384.000	$2.75	$3,806.00		ST-3754(604)
080115	09341	K0084	2		07	3			1384.000	$2.63	$3,639.92		ST-3754(604)
080115	09341	C0062	3		07	3			1384.000	$4.00	$5,536.00		ST-3754(604)
080722	09449	I0052	1		07	1			13178.000	$2.38	$31,363.64		STP-5778 (101)
080722	09449	P0078	2		07	1			13178.000	$2.75	$36,239.50		STP-5778 (101)
080722	09449	C0064	3		07	1			13178.000	$3.50	$46,123.00		STP-5778 (101)
080923	09485	W0158	1		08	3			24.000	$7.50	$180.00		STP-3340(113)
080923	09485	K0071	2		08	3			24.000	$15.00	$360.00		STP-3340(113)
080923	09485	H0145	3		08	3			24.000	$7.70	$184.80		STP-3340(113)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S212-05A Key = Units = FT Desc = FIBER WATTLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080617	09687H0145		1		08	4			100.000	$5.15	$515.00		STP-7042(101)
080617	09687I0019		2		08	4			100.000	$21.00	$2,100.00		STP-7042(101)
080617	09687K0038		3		08	4			100.000	$7.00	$700.00		STP-7042(101)
080909	09753S0257		1		07	1			1120.000	$6.00	$6,720.00		A009(753)
080909	09753C0247		2		07	1			1120.000	$3.50	$3,920.00		A009(753)
080909	09753I0052		3		07	1			1120.000	$3.00	$3,360.00		A009(753)
080930	09756C0247		1		07	2			1481.000	$3.75	$5,553.75		A009(756)
080930	09756A0193		2		07	2			1481.000	$3.68	$5,450.08		A009(756)
080930	09756M0006		3		07	2			1481.000	$5.20	$7,701.20		A009(756)
080916	09866K0038		1		07	4			660.000	$7.75	$5,115.00		A009(866)
080701	09996V0012		1		07	3			340.000	$5.00	$1,700.00		A009(996)
080701	09996D0037		2		07	3			340.000	$4.00	$1,360.00		A009(996)
080617	10446S0088		1		05	2			738.000	$3.50	$2,583.00		A010(446)
080617	10446W0085		2		05	2			738.000	$5.00	$3,690.00		A010(446)
080617	10446W0073		3		05	2			738.000	$5.00	$3,690.00		A010(446)
080304	10523Q0004		1		08	3			228.000	$10.00	$2,280.00		A010(523)
080304	10523P0092		2		08	3			228.000	$3.50	$798.00		A010(523)
080715	10940C0139		1		03	3			473.000	$4.25	$2,010.25		A010(940)
080715	10940M0047		2		03	3			473.000	$2.50	$1,182.50		A010(940)
080715	10940H0026		3		03	3			473.000	$4.00	$1,892.00		A010(940)
071030	11001C0062		1		08	3			7579.000	$2.45	$18,568.55		A011(001)
071030	11001I0019		2		08	3			7579.000	$2.50	$18,947.50		A011(001)
071030	11001W0073		3		08	3			7579.000	$4.25	$32,210.75		A011(001)
071211	11002M0047		1		07	3			150.000	$4.55	$682.50		A011(002)
071211	11002C0139		2		07	3			150.000	$3.45	$517.50		A011(002)
071211	11002K0071		3		07	3			150.000	$5.00	$750.00		A011(002)
080429	11003H0145		1		05	3			31991.000	$2.60	$83,176.60		A011(003)
080429	11003W0073		2		05	3			31991.000	$2.00	$63,982.00		A011(003)
080429	11003I0019		3		05	3			31991.000	$1.75	$55,984.25		A011(003)
080522	11005T0162		1		05	3			638.000	$2.51	$1,601.38		A011(005)
080522	11005W0158		2		05	3			638.000	$3.00	$1,914.00		A011(005)
080522	11005W0073		3		05	3			638.000	$4.00	$2,552.00		A011(005)
080812	11007G0110		1		07	3			4815.000	$3.00	$14,445.00		A011(007)
080812	11007M0047		2		07	3			4815.000	$2.25	$10,833.75		A011(007)
080812	11007W0014		3		07	3			4815.000	$3.00	$14,445.00		A011(007)
080701	11010C0064		1		05	1			11863.000	$3.00	$35,589.00		A011(010)
080701	11010I0052		2		05	1			11863.000	$3.35	$39,741.05		A011(010)
080701	11010S0026		3		05	1			11863.000	$3.75	$44,486.25		A011(010)
080819	11489I0019		1		05	3			19736.000	$2.05	$40,458.80		A011(489)
080819	11489C0062		2		05	3			19736.000	$2.08	$41,050.88		A011(489)
080722	11518C0139		1		06	3			718.000	$3.50	$2,513.00		A011(518)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S212-05A Key = Units = FT Desc = FIBER WATTLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	11518M0047		2		06	3			718.000	$3.00	$2,154.00		A011(518)
080722	11518H0026		3		06	3			718.000	$5.00	$3,590.00		A011(518)
080729	A8887H0145		1		07	2			2410.000	$3.73	$8,989.30		A008(887)
080729	A8887M0131		2		07	2			2410.000	$5.00	$12,050.00		A008(887)
080729	A8887P0078		3		07	2			2410.000	$4.00	$9,640.00		A008(887)
LOW BID AVERAGE									115587.000		$319,990.92	$2.77	
THREE LOW BID AVERAGE									322647.000		$903,880.65	$2.80	

---------- Item No. = S300-10A Key = Units = SY Desc = CRACK & SEAT CONC PAV ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09005H0065		1		07	6			269065.000	$0.40	$107,626.00		NH-6470(134)
080325	09005H0145		2		07	6			269065.000	$0.28	$75,338.20		NH-6470(134)
080325	09005D0037		3		07	6			269065.000	$0.30	$80,719.50		NH-6470(134)
LOW BID AVERAGE									269065.000		$107,626.00	$0.40	
THREE LOW BID AVERAGE									807195.000		$263,683.70	$0.33	

---------- Item No. = S400-20A Key = Units = SY Desc = COLD MILLING ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080812	08222D0037		1		07	2			28180.000	$2.01	$56,641.80		ST-4200(635)
080812	08222H0145		2		07	2			28180.000	$2.24	$63,123.20		ST-4200(635)
080617	08811V0012		1		08	3			2375.000	$2.90	$6,887.50		ST-3270(648)
080617	08811H0145		2		08	3			2375.000	$7.00	$16,625.00		ST-3270(648)
080617	08811P0038		3		08	3			2375.000	$11.00	$26,125.00		ST-3270(648)
080715	08945C0139		1		03	3			556.000	$20.00	$11,120.00		A008(945)
080715	08945M0047		2		03	3			556.000	$18.00	$10,008.00		A008(945)
080715	08945B0189		3		03	3			556.000	$15.00	$8,340.00		A008(945)
080108	09026K0084		1		05	1			18180.000	$2.25	$40,905.00		STP-7645(100)
080108	09026P0078		2		05	1			18180.000	$1.05	$19,089.00		STP-7645(100)
080108	09026I0052		3		05	1			18180.000	$5.75	$104,535.00		STP-7645(100)
080226	09347H0145		1		07	3			23010.000	$1.50	$34,515.00		ST-3110(647)
080226	09347I0019		2		07	3			23010.000	$1.95	$44,869.50		ST-3110(647)
080226	09347C0062		3		07	3			23010.000	$2.10	$48,321.00		ST-3110(647)
080722	09449I0052		1		07	1			2072.000	$6.19	$12,825.68		STP-5778 (101)
080722	09449P0078		2		07	1			2072.000	$8.00	$16,576.00		STP-5778 (101)
080722	09449C0064		3		07	1			2072.000	$10.00	$20,720.00		STP-5778 (101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S400-20A Key = Units = SY Desc = COLD MILLING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080812	09496	B0189	1			03	3			334.000	$8.00	$2,672.00		BR-3260(107)
080812	09496	I0007	2			03	3			334.000	$25.00	$8,350.00		BR-3260(107)
080812	09496	C0139	3			03	3			334.000	$32.00	$10,688.00		BR-3260(107)
080506	09543	L0012	1			07	5			64400.000	$2.02	$130,088.00		NH-1480(127)
080506	09543	J0022	2			07	5			64400.000	$2.80	$180,320.00		NH-1480(127)
080529	09812	C0062	1			07	3			56930.000	$1.42	$80,840.60		A009(812)
080529	09812	H0145	2			07	3			56930.000	$0.95	$54,083.50		A009(812)
080529	09812	I0019	3			07	3			56930.000	$0.90	$51,237.00		A009(812)
080916	09866	K0038	1			07	4			4330.000	$3.53	$15,284.90		A009(866)
080805	09875	W0073	1			07	5			198000.000	$1.80	$356,400.00		A009(875)
080805	09875	J0022	2			07	5			198000.000	$1.50	$297,000.00		A009(875)
080805	09875	H0145	3			07	5			198000.000	$2.03	$401,940.00		A009(875)
080701	09996	V0012	1			07	3			37045.000	$1.54	$57,049.30		A009(996)
080701	09996	D0037	2			07	3			37045.000	$3.00	$111,135.00		A009(996)
080311	10533	C0062	1			07	3			112182.000	$1.35	$151,445.70		A010(533)
080311	10533	I0019	2			07	3			112182.000	$1.55	$173,882.10		A010(533)
080311	10533	H0145	3			07	3			112182.000	$1.60	$179,491.20		A010(533)
071030	11001	C0062	1			08	3			228578.000	$1.35	$308,580.30		A011(001)
071030	11001	I0019	2			08	3			228578.000	$1.07	$244,578.46		A011(001)
071030	11001	W0073	3			08	3			228578.000	$2.80	$640,018.40		A011(001)
080603	11029	P0078	1			12	2			120933.000	$1.25	$151,166.25		A011 (029)
080603	11029	D0037	2			12	2			120933.000	$1.50	$181,399.50		A011 (029)
080520	11094	W0073	1			07	5			150000.000	$1.80	$270,000.00		A011(094)
080520	11094	J0022	2			07	5			150000.000	$1.45	$217,500.00		A011(094)
080520	11094	G0012	3			07	5			150000.000	$2.75	$412,500.00		A011(094)
080819	11489	I0019	1			05	3			14091.000	$1.85	$26,068.35		A011(489)
080819	11489	C0062	2			05	3			14091.000	$2.60	$36,636.60		A011(489)
080603	11490	P0078	1			07	1			1980.000	$12.50	$24,750.00		A011(490)
080722	11518	C0139	1			06	3			1887.000	$5.00	$9,435.00		A011(518)
080722	11518	M0047	2			06	3			1887.000	$6.00	$11,322.00		A011(518)
080722	11518	H0026	3			06	3			1887.000	$5.00	$9,435.00		A011(518)
LOW BID AVERAGE										1065063.000		$1746675.38	$1.64	
THREE LOW BID AVERAGE										2917920.000		$5346523.84	$1.83	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S405-10A									Key =		Units = SY	Desc = PL MIX PATCHING		----------
080529	09195I0019		1			08	3			1513.000	$33.00	$49,929.00		STP-7923(103)
080529	09195P0038		2			08	3			1513.000	$38.00	$57,494.00		STP-7923(103)
080529	09195W0158		3			08	3			1513.000	$40.00	$60,520.00		STP-7923(103)
080708	09997I0019		1			07	3			4.000	$30.00	$120.00		A009(997)
080708	09997H0145		2			07	3			4.000	$363.00	$1,452.00		A009(997)
080708	09997W0073		3			07	3			4.000	$100.00	$400.00		A009(997)
LOW BID AVERAGE										1517.000		$50,049.00	$32.99	
THREE LOW BID AVERAGE										4551.000		$169,915.00	$37.34	
---------- Item No. = S405-20A									Key =		Units = TON	Desc = SUPERPAVE HMA PAV CL SP-		----------
080325	09005H0065		1			07	6			67250.000	$22.50	$1513125.00		NH-6470(134)
080325	09005H0145		2			07	6			67250.000	$25.50	$1714875.00		NH-6470(134)
080325	09005D0037		3			07	6			67250.000	$30.80	$2071300.00		NH-6470(134)
080129	09239H0065		1			07	6			40235.000	$25.00	$1005875.00		STP-6420(106)
080129	09239L0012		2			07	6			40235.000	$28.00	$1126580.00		STP-6420(106)
080129	09239M0136		3			07	6			40235.000	$44.50	$1790457.50		STP-6420(106)
080722	09449I0052		1			07	1			58562.000	$20.89	$1223360.18		STP-5778 (101)
080722	09449P0078		2			07	1			58562.000	$24.87	$1456436.94		STP-5778 (101)
080722	09449C0064		3			07	1			58562.000	$27.00	$1581174.00		STP-5778 (101)
080506	09543L0012		1			07	5			44200.000	$39.50	$1745900.00		NH-1480(127)
080506	09543J0022		2			07	5			44200.000	$46.00	$2033200.00		NH-1480(127)
080916	09866K0038		1			07	4			500.000	$132.03	$66,015.00		A009(866)
080805	09875W0073		1			07	5			34400.000	$21.00	$722,400.00		A009(875)
080805	09875J0022		2			07	5			34400.000	$27.00	$928,800.00		A009(875)
080805	09875H0145		3			07	5			34400.000	$24.07	$828,008.00		A009(875)
071120	10010H0065		1			07	6			67456.000	$23.00	$1551488.00		A010(010)
071120	10010R0071		2			07	6			67456.000	$22.00	$1484032.00		A010(010)
071120	10010L0012		3			07	6			67456.000	$25.75	$1736992.00		A010(010)
080701	11010C0064		1			05	1			70000.000	$27.00	$1890000.00		A011(010)
080701	11010I0052		2			05	1			70000.000	$66.00	$4620000.00		A011(010)
080701	11010S0026		3			05	1			70000.000	$66.00	$4620000.00		A011(010)
080520	11094W0073		1			07	5			19200.000	$25.00	$480,000.00		A011(094)
080520	11094J0022		2			07	5			19200.000	$44.50	$854,400.00		A011(094)
080520	11094G0012		3			07	5			19200.000	$44.00	$844,800.00		A011(094)
080715	11138W0073		1			07	6			28106.000	$22.00	$618,332.00		A011(138) & A011(139)
080715	11138H0065		2			07	6			28106.000	$26.00	$730,756.00		A011(138) & A011(139)
080715	11138L0012		3			07	6			28106.000	$30.00	$843,180.00		A011(138) & A011(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-20A										Key =	Units = TON	Desc = SUPERPAVE HMA PAV CL SP-		-(Continued)-
080513	11143H0065	1				07	6			19941.000	$21.00	$418,761.00		A011(143) & NH-6500(115)
080513	11143H0065	1				07	6			37230.000	$22.00	$819,060.00		A011(143) & NH-6500(115)
080513	11143W0073	2				07	6			19941.000	$24.00	$478,584.00		A011(143) & NH-6500(115)
080513	11143W0073	2				07	6			37230.000	$21.00	$781,830.00		A011(143) & NH-6500(115)
080513	11143D0037	3				07	6			19941.000	$30.00	$598,230.00		A011(143) & NH-6500(115)
080513	11143D0037	3				07	6			37230.000	$30.00	$1116900.00		A011(143) & NH-6500(115)
080729	11486I0052	1				07	1			4106.000	$92.27	$378,860.62		A011(486)
080729	11486W0112	2				07	1			4106.000	$150.50	$617,953.00		A011(486)
LOW BID AVERAGE										491186.000		$12433176.80	$25.31	
THREE LOW BID AVERAGE										1424252.000		$45291665.24	$31.80	
---------- Item No. = S405-21A										Key =	Units = TON	Desc = LEVELING COURSE CLASS SP-		----------
071120	10010H0065	1				07	6			15551.000	$33.00	$513,183.00		A010(010)
071120	10010R0071	2				07	6			15551.000	$24.00	$373,224.00		A010(010)
071120	10010L0012	3				07	6			15551.000	$36.50	$567,611.50		A010(010)
080715	11138W0073	1				07	6			6030.000	$25.00	$150,750.00		A011(138) & A011(139)
080715	11138H0065	2				07	6			6030.000	$35.00	$211,050.00		A011(138) & A011(139)
080715	11138L0012	3				07	6			6030.000	$40.00	$241,200.00		A011(138) & A011(139)
LOW BID AVERAGE										21581.000		$663,933.00	$30.76	
THREE LOW BID AVERAGE										64743.000		$2057018.50	$31.77	
---------- Item No. = S405-25A										Key =	Units = TON	Desc = SUPERPAVE HMA PAV INCL ASPH&AD		----------
080930	05158S0077	1				07	1			2500.000	$119.00	$297,500.00		BRF-5120(100)
080930	05158A0037	2				07	1			2500.000	$105.00	$262,500.00		BRF-5120(100)
080930	05158H0026	3				07	1			2500.000	$120.00	$300,000.00		BRF-5120(100)
080930	08075C0062	1				05	3			4264.000	$80.50	$343,252.00		STP-7843(100)
080930	08075W0158	2				05	3			4264.000	$90.00	$383,760.00		STP-7843(100)
080930	08075N0005	3				05	3			4264.000	$93.00	$396,552.00		STP-7843(100)
080812	08222D0037	1				07	2			6374.000	$90.00	$573,660.00		ST-4200(635)
080812	08222H0145	2				07	2			6374.000	$130.49	$831,743.26		ST-4200(635)
080826	08692W0073	1				05	4			2778.000	$110.00	$305,580.00		STP-2779(100)
080826	08692D0037	2				05	4			2778.000	$106.20	$295,023.60		STP-2779(100)
080826	08692K0071	3				05	4			2778.000	$142.00	$394,476.00		STP-2779(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S405-25A Key = Units = TON Desc = SUPERPAVE HMA PAV INCL ASPH&AD -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	08887H0145		1			07	2			62050.000	$81.52	$5058316.00		A008(887)
080729	08887M0131		2			07	2			62050.000	$76.00	$4715800.00		A008(887)
080729	08887P0078		3			07	2			62050.000	$92.00	$5708600.00		A008(887)
080826	09174M0104		1			05	2			3787.000	$161.00	$609,707.00		STP-7744(103)
080826	09174P0078		2			05	2			3787.000	$155.50	$588,878.50		STP-7744(103)
080826	09174H0145		3			05	2			3787.000	$153.00	$579,411.00		STP-7744(103)
080722	09337P0078		1			07	2			15644.000	$85.00	$1329740.00		ST-4200(637)
080722	09337V0012		2			07	2			15644.000	$85.43	$1336466.92		ST-4200(637)
080722	09337D0037		3			07	2			15644.000	$100.00	$1564400.00		ST-4200(637)
080722	09772P0109		1			07	1			719.000	$155.00	$111,445.00		A009(772)
080722	09772H0026		2			07	1			719.000	$153.00	$110,007.00		A009(772)
080722	09772W0085		3			07	1			719.000	$160.00	$115,040.00		A009(772)
080812	09774P0109		1			07	1			540.000	$120.00	$64,800.00		A009(774)
080812	09774W0085		2			07	1			540.000	$115.00	$62,100.00		A009(774)
080812	09774H0026		3			07	1			540.000	$110.00	$59,400.00		A009(774)
080529	09812C0062		1			07	3			9159.000	$60.75	$556,409.25		A009(812)
080529	09812H0145		2			07	3			9159.000	$73.13	$669,797.67		A009(812)
080529	09812I0019		3			07	3			9159.000	$68.00	$622,812.00		A009(812)
071106	09864C0062		1			07	4			18318.000	$70.00	$1282260.00		A009(864)
071106	09864I0019		2			07	4			18318.000	$72.00	$1318896.00		A009(864)
080722	09869W0073		1			07	4			9379.000	$99.42	$932,460.18		A0099869)
080722	09869I0019		2			07	4			9379.000	$116.95	$1096874.05		A0099869)
080722	09869C0062		3			07	4			9379.000	$120.00	$1125480.00		A0099869)
080701	09996V0012		1			07	3			5960.000	$74.75	$445,510.00		A009(996)
080701	09996D0037		2			07	3			5960.000	$119.00	$709,240.00		A009(996)
080708	09997I0019		1			07	3			10000.000	$96.00	$960,000.00		A009(997)
080708	09997H0145		2			07	3			10000.000	$88.00	$880,000.00		A009(997)
080708	09997W0073		3			07	3			10000.000	$110.10	$1101000.00		A009(997)
080617	10446S0088		1			05	2			3614.000	$89.35	$322,910.90		A010(446)
080617	10446W0085		2			05	2			3614.000	$72.00	$260,208.00		A010(446)
080617	10446W0073		3			05	2			3614.000	$70.00	$252,980.00		A010(446)
080311	10533C0062		1			07	3			15237.000	$66.00	$1005642.00		A010(533)
080311	10533I0019		2			07	3			15237.000	$69.00	$1051353.00		A010(533)
080311	10533H0145		3			07	3			15237.000	$68.50	$1043734.50		A010(533)
080715	10940C0139		1			03	3			1514.200	$82.50	$124,921.50		A010(940)
080715	10940M0047		2			03	3			1514.200	$85.00	$128,707.00		A010(940)
080715	10940H0026		3			03	3			1514.200	$85.00	$128,707.00		A010(940)
080429	11003H0145		1			05	3			19211.000	$47.00	$902,917.00		A011(003)
080429	11003H0145		1			05	3			9180.000	$53.00	$486,540.00		A011(003)
080429	11003H0145		1			05	3			33806.000	$53.00	$1791718.00		A011(003)
080429	11003H0145		1			05	3			25639.000	$60.00	$1538340.00		A011(003)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S405-25A Key = Units = TON Desc = SUPERPAVE HMA PAV INCL ASPH&AD -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080429	11003W0073		2			05	3			19211.000	$59.80	$1148817.80		A011(003)
080429	11003W0073		2			05	3			9180.000	$60.75	$557,685.00		A011(003)
080429	11003W0073		2			05	3			33806.000	$64.95	$2195699.70		A011(003)
080429	11003W0073		2			05	3			25639.000	$68.20	$1748579.80		A011(003)
080429	11003I0019		3			05	3			19211.000	$66.50	$1277531.50		A011(003)
080429	11003I0019		3			05	3			9180.000	$80.00	$734,400.00		A011(003)
080429	11003I0019		3			05	3			33806.000	$80.00	$2704480.00		A011(003)
080429	11003I0019		3			05	3			25639.000	$83.00	$2128037.00		A011(003)
080812	11007G0110		1			07	3			3540.000	$135.00	$477,900.00		A011(007)
080812	11007G0110		1			07	3			454.000	$88.00	$39,952.00		A011(007)
080812	11007G0110		1			07	3			3156.000	$110.00	$347,160.00		A011(007)
080812	11007M0047		2			07	3			3540.000	$120.30	$425,862.00		A011(007)
080812	11007M0047		2			07	3			454.000	$109.36	$49,649.44		A011(007)
080812	11007M0047		2			07	3			3156.000	$93.72	$295,780.32		A011(007)
080812	11007W0014		3			07	3			3540.000	$110.00	$389,400.00		A011(007)
080812	11007W0014		3			07	3			454.000	$100.00	$45,400.00		A011(007)
080812	11007W0014		3			07	3			3156.000	$1.00	$3,156.00		A011(007)
080701	11010C0064		1			05	1			2770.000	$85.00	$235,450.00		A011(010)
080701	11010I0052		2			05	1			2770.000	$138.60	$383,922.00		A011(010)
080701	11010S0026		3			05	1			2770.000	$138.60	$383,922.00		A011(010)
080722	11013P0109		1			07	1			200.000	$105.00	$21,000.00		A011(013)
080722	11013W0085		2			07	1			200.000	$105.00	$21,000.00		A011(013)
080722	11013H0026		3			07	1			200.000	$110.00	$22,000.00		A011(013)
080603	11029P0078		1			12	2			11000.000	$80.00	$880,000.00		A011 (029)
080603	11029D0037		2			12	2			11000.000	$83.00	$913,000.00		A011 (029)
080805	11488I0052		1			07	1			5600.000	$93.00	$520,800.00		A011(488)
080805	11488C0064		2			07	1			5600.000	$85.00	$476,000.00		A011(488)
080805	11488H0145		3			07	1			5600.000	$102.00	$571,200.00		A011(488)
080819	11489I0019		1			05	3			51155.000	$86.00	$4399330.00		A011(489)
080819	11489C0062		2			05	3			51155.000	$81.40	$4164017.00		A011(489)
080826	11517H0145		1			07	1			19020.000	$92.00	$1749840.00		A011(517)
080826	11517I0052		2			07	1			19020.000	$93.00	$1768860.00		A011(517)
080826	11517P0078		3			07	1			19020.000	$100.00	$1902000.00		A011(517)
080722	11518C0139		1			06	3			278.000	$83.00	$23,074.00		A011(518)
080722	11518M0047		2			06	3			278.000	$140.00	$38,920.00		A011(518)
080722	11518H0026		3			06	3			278.000	$140.00	$38,920.00		A011(518)
080729	A8887H0145		1			07	2			62050.000	$81.52	$5058316.00		A008(887)
080729	A8887M0131		2			07	2			62050.000	$76.00	$4715800.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-25A										Key =	Units = TON	Desc = SUPERPAVE HMA PAV INCL ASPH&AD		-(Continued)-
080729	A8887P0078	3				07	2			62050.000	$92.00	$5708600.00		A008(887)
LOW BID AVERAGE										418896.200		$32796450.83	$78.29	
THREE LOW BID AVERAGE										1163881.600		$95703037.89	$82.23	
---------- Item No. = S405-25B										Key =	Units = TON	Desc = SUPERPAVE HMA PAV INCL ASPH&AD		----------
080819	11489I0019	1				05	3			112664.000	$74.00	$8337136.00		A011(489)
080819	11489C0062	2				05	3			112664.000	$71.72	$8080262.08		A011(489)
LOW BID AVERAGE										112664.000		$8337136.00	$74.00	
THREE LOW BID AVERAGE										225328.000		$16417398.08	$72.86	
---------- Item No. = S405-25C										Key =	Units = TON	Desc = SUPERPAVE HMA PAV INCL ASPH&AD		----------
080819	11489I0019	1				05	3			17764.000	$79.00	$1403356.00		A011(489)
080819	11489C0062	2				05	3			17764.000	$87.40	$1552573.60		A011(489)
LOW BID AVERAGE										17764.000		$1403356.00	$79.00	
THREE LOW BID AVERAGE										35528.000		$2955929.60	$83.20	
---------- Item No. = S405-32A										Key =	Units = TON	Desc = PG 58-28 ASPH CEM FOR SUPERPAV		----------
071120	10010H0065	1				07	6			809.000	$420.00	$339,780.00		A010(010)
071120	10010R0071	2				07	6			809.000	$390.00	$315,510.00		A010(010)
071120	10010L0012	3				07	6			809.000	$395.00	$319,555.00		A010(010)
080715	11138W0073	1				07	6			269.000	$1,000.00	$269,000.00		A011(138) & A011(139)
080715	11138H0065	2				07	6			269.000	$940.00	$252,860.00		A011(138) & A011(139)
080715	11138L0012	3				07	6			269.000	$990.00	$266,310.00		A011(138) & A011(139)
LOW BID AVERAGE										1078.000		$608,780.00	$564.73	
THREE LOW BID AVERAGE										3234.000		$1763015.00	$545.15	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S405-34A									Key =		Units = TON	Desc = PG 64-28 ASPH CEM FOR SUPERPAV		----------
080129	09239H	0065	1			07	6			2294.000	$465.00	$1066710.00		STP-6420(106)
080129	09239L	0012	2			07	6			2294.000	$427.50	$980,685.00		STP-6420(106)
080129	09239M	0136	3			07	6			2294.000	$470.00	$1078180.00		STP-6420(106)
080722	09449I	0052	1			07	1			3054.000	$838.75	$2561542.50		STP-5778 (101)
080722	09449P	0078	2			07	1			3054.000	$825.00	$2519550.00		STP-5778 (101)
080722	09449C	0064	3			07	1			3054.000	$825.00	$2519550.00		STP-5778 (101)
071120	10010H	0065	1			07	6			3508.000	$450.00	$1578600.00		A010(010)
071120	10010R	0071	2			07	6			3508.000	$450.00	$1578600.00		A010(010)
071120	10010L	0012	3			07	6			3508.000	$449.00	$1575092.00		A010(010)
LOW BID AVERAGE										8856.000		$5206852.50	$587.95	
THREE LOW BID AVERAGE										26568.000		$15458509.50	$581.85	
---------- Item No. = S405-35A									Key =		Units = TON	Desc = PG 64-34 ASPH CEM FOR SUPERPAV		----------
080506	09543L	0012	1			07	5			2122.000	$692.00	$1468424.00		NH-1480(127)
080506	09543J	0022	2			07	5			2122.000	$730.00	$1549060.00		NH-1480(127)
080805	09875W	0073	1			07	5			1650.000	$1,312.00	$2164800.00		A009(875)
080805	09875J	0022	2			07	5			1650.000	$1,220.00	$2013000.00		A009(875)
080805	09875H	0145	3			07	5			1650.000	$1,304.33	$2152144.50		A009(875)
080520	11094W	0073	1			07	5			900.000	$740.00	$666,000.00		A011(094)
080520	11094J	0022	2			07	5			900.000	$875.00	$787,500.00		A011(094)
080520	11094G	0012	3			07	5			900.000	$850.00	$765,000.00		A011(094)
080513	11143H	0065	1			07	6			2585.000	$785.00	$2029225.00		A011(143) & NH-6500(115)
080513	11143W	0073	2			07	6			2585.000	$760.00	$1964600.00		A011(143) & NH-6500(115)
080513	11143D	0037	3			07	6			2585.000	$728.00	$1881880.00		A011(143) & NH-6500(115)
LOW BID AVERAGE										7257.000		$6328449.00	$872.05	
THREE LOW BID AVERAGE										19649.000		$17441633.50	$887.66	
---------- Item No. = S405-36A									Key =		Units = TON	Desc = PG 70-28 ASPH CEM FOR SUPERPAV		----------
080325	09005H	0065	1			07	6			3500.000	$600.00	$2100000.00		NH-6470(134)
080325	09005H	0145	2			07	6			3500.000	$550.00	$1925000.00		NH-6470(134)
080325	09005D	0037	3			07	6			3500.000	$580.00	$2030000.00		NH-6470(134)
080701	11010C	0064	1			05	1			4200.000	$641.00	$2692200.00		A011(010)
080701	11010I	0052	2			05	1			4200.000	$1.00	$4,200.00		A011(010)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S405-36A Key = Units = TON Desc = PG 70-28 ASPH CEM FOR SUPERPAV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080701	11010S0026		3		05	1			4200.000	$1.00	$4,200.00		A011(010)
080715	11138W0073		1		07	6			1252.000	$1,060.00	$1327120.00		A011(138) & A011(139)
080715	11138H0065		2		07	6			1252.000	$1,010.00	$1264520.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			1252.000	$1,035.00	$1295820.00		A011(138) & A011(139)
LOW BID AVERAGE									8952.000		$6119320.00	$683.57	
THREE LOW BID AVERAGE									26856.000		$12643060.00	$470.77	

---------- Item No. = S405-39A Key = Units = TOA Desc = % ANTI-STRIP ADD FOR SUPERPAVE ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09005H0065		1		07	6			3500.000	$15.00	$52,500.00		NH-6470(134)
080325	09005H0145		2		07	6			3500.000	$13.00	$45,500.00		NH-6470(134)
080325	09005D0037		3		07	6			3500.000	$14.00	$49,000.00		NH-6470(134)
080129	09239H0065		1		07	6			2294.000	$14.00	$32,116.00		STP-6420(106)
080129	09239L0012		2		07	6			2294.000	$13.50	$30,969.00		STP-6420(106)
080129	09239M0136		3		07	6			2294.000	$14.00	$32,116.00		STP-6420(106)
080722	09449I0052		1		07	1			3054.000	$15.14	$46,237.56		STP-5778 (101)
080722	09449P0078		2		07	1			3054.000	$15.00	$45,810.00		STP-5778 (101)
080722	09449C0064		3		07	1			3054.000	$15.00	$45,810.00		STP-5778 (101)
080506	09543L0012		1		07	5			2122.000	$13.40	$28,434.80		NH-1480(127)
080506	09543J0022		2		07	5			2122.000	$13.00	$27,586.00		NH-1480(127)
080805	09875W0073		1		07	5			1650.000	$22.00	$36,300.00		A009(875)
080805	09875J0022		2		07	5			1650.000	$22.00	$36,300.00		A009(875)
080805	09875H0145		3		07	5			1650.000	$22.68	$37,422.00		A009(875)
071120	10010H0065		1		07	6			4317.000	$12.00	$51,804.00		A010(010)
071120	10010R0071		2		07	6			4317.000	$13.00	$56,121.00		A010(010)
071120	10010L0012		3		07	6			4317.000	$12.25	$52,883.25		A010(010)
080701	11010C0064		1		05	1			4200.000	$12.75	$53,550.00		A011(010)
080701	11010I0052		2		05	1			4200.000	$14.00	$58,800.00		A011(010)
080701	11010S0026		3		05	1			4200.000	$14.00	$58,800.00		A011(010)
080520	11094W0073		1		07	5			900.000	$14.00	$12,600.00		A011(094)
080520	11094J0022		2		07	5			900.000	$17.50	$15,750.00		A011(094)
080520	11094G0012		3		07	5			900.000	$13.00	$11,700.00		A011(094)
080715	11138W0073		1		07	6			1521.000	$18.00	$27,378.00		A011(138) & A011(139)
080715	11138H0065		2		07	6			1521.000	$18.00	$27,378.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			1521.000	$17.50	$26,617.50		A011(138) & A011(139)
080513	11143H0065		1		07	6			2585.000	$15.00	$38,775.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			2585.000	$13.00	$33,605.00		A011(143) & NH-6500(115)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-39A								Key =		Units = TOA	Desc = % ANTI-STRIP ADD FOR SUPERPAVE		-(Continued)-
080513	11143	D0037	3		07	6			2585.000	$15.00	$38,775.00		A011(143) & NH-6500(115)
LOW BID AVERAGE									26143.000		$379,695.36	$14.52	
THREE LOW BID AVERAGE									76307.000		$1110638.11	$14.55	
---------- Item No. = S405-40A								Key =		Units = SY	Desc = MISC PAV		----------
080930	05158	S0077	1		07	1			1166.800	$37.00	$43,171.60		BRF-5120(100)
080930	05158	A0037	2		07	1			1166.800	$13.00	$15,168.40		BRF-5120(100)
080930	05158	H0026	3		07	1			1166.800	$37.00	$43,171.60		BRF-5120(100)
080930	08075	C0062	1		05	3			605.000	$5.80	$3,509.00		STP-7843(100)
080930	08075	W0158	2		05	3			605.000	$14.00	$8,470.00		STP-7843(100)
080930	08075	N0005	3		05	3			605.000	$3.50	$2,117.50		STP-7843(100)
080812	08222	D0037	1		07	2			557.000	$8.00	$4,456.00		ST-4200(635)
080812	08222	H0145	2		07	2			557.000	$1.46	$813.22		ST-4200(635)
080325	09005	H0065	1		07	6			840.000	$10.00	$8,400.00		NH-6470(134)
080325	09005	H0145	2		07	6			840.000	$14.00	$11,760.00		NH-6470(134)
080325	09005	D0037	3		07	6			840.000	$10.00	$8,400.00		NH-6470(134)
080826	09174	M0104	1		05	2			381.000	$63.00	$24,003.00		STP-7744(103)
080826	09174	P0078	2		05	2			381.000	$60.00	$22,860.00		STP-7744(103)
080826	09174	H0145	3		05	2			381.000	$11.00	$4,191.00		STP-7744(103)
LOW BID AVERAGE									3549.800		$83,539.60	$23.53	
THREE LOW BID AVERAGE									10092.400		$200,491.32	$19.87	
---------- Item No. = S405-41A								Key =		Units = EACH	Desc = APPROACHES		----------
080930	05158	S0077	1		07	1			10.000	$750.00	$7,500.00		BRF-5120(100)
080930	05158	A0037	2		07	1			10.000	$750.00	$7,500.00		BRF-5120(100)
080930	05158	H0026	3		07	1			10.000	$750.00	$7,500.00		BRF-5120(100)
080729	08887	H0145	1		07	2			94.000	$532.63	$50,067.22		A008(887)
080729	08887	M0131	2		07	2			94.000	$500.00	$47,000.00		A008(887)
080729	08887	P0078	3		07	2			94.000	$500.00	$47,000.00		A008(887)
080325	09005	H0065	1		07	6			7.000	$2,000.00	$14,000.00		NH-6470(134)
080325	09005	H0145	2		07	6			7.000	$1,040.00	$7,280.00		NH-6470(134)
080325	09005	D0037	3		07	6			7.000	$1,000.00	$7,000.00		NH-6470(134)
080826	09174	M0104	1		05	2			3.000	$525.00	$1,575.00		STP-7744(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S405-41A Key = Units = EACH Desc = APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080826	09174P0078		2		05	2			3.000	$500.00	$1,500.00		STP-7744(103)
080826	09174H0145		3		05	2			3.000	$637.00	$1,911.00		STP-7744(103)
080129	09239H0065		1		07	6			21.000	$2,500.00	$52,500.00		STP-6420(106)
080129	09239L0012		2		07	6			21.000	$450.00	$9,450.00		STP-6420(106)
080129	09239M0136		3		07	6			21.000	$1,000.00	$21,000.00		STP-6420(106)
080722	09337P0078		1		07	2			61.000	$500.00	$30,500.00		ST-4200(637)
080722	09337V0012		2		07	2			61.000	$450.00	$27,450.00		ST-4200(637)
080722	09337D0037		3		07	2			61.000	$600.00	$36,600.00		ST-4200(637)
080722	09449I0052		1		07	1			174.000	$362.05	$62,996.70		STP-5778 (101)
080722	09449P0078		2		07	1			174.000	$750.00	$130,500.00		STP-5778 (101)
080722	09449C0064		3		07	1			174.000	$700.00	$121,800.00		STP-5778 (101)
080506	09543L0012		1		07	5			21.000	$450.00	$9,450.00		NH-1480(127)
080506	09543J0022		2		07	5			21.000	$1,100.00	$23,100.00		NH-1480(127)
071106	09864C0062		1		07	4			23.000	$1,090.00	$25,070.00		A009(864)
071106	09864I0019		2		07	4			23.000	$1,200.00	$27,600.00		A009(864)
080722	09869W0073		1		07	4			8.000	$750.00	$6,000.00		A0099869)
080722	09869I0019		2		07	4			8.000	$1,350.50	$10,804.00		A0099869)
080722	09869C0062		3		07	4			8.000	$1,600.00	$12,800.00		A0099869)
080708	09997I0019		1		07	3			2.000	$396.00	$792.00		A009(997)
080708	09997H0145		2		07	3			2.000	$784.00	$1,568.00		A009(997)
080708	09997W0073		3		07	3			2.000	$1,500.00	$3,000.00		A009(997)
080617	10446S0088		1		05	2			6.000	$1,800.00	$10,800.00		A010(446)
080617	10446W0085		2		05	2			6.000	$550.00	$3,300.00		A010(446)
080617	10446W0073		3		05	2			6.000	$1,000.00	$6,000.00		A010(446)
080812	11007G0110		1		07	3			5.000	$1,100.00	$5,500.00		A011(007)
080812	11007M0047		2		07	3			5.000	$760.08	$3,800.40		A011(007)
080812	11007W0014		3		07	3			5.000	$800.00	$4,000.00		A011(007)
080701	11010C0064		1		05	1			13.000	$650.00	$8,450.00		A011(010)
080701	11010I0052		2		05	1			13.000	$1,212.00	$15,756.00		A011(010)
080701	11010S0026		3		05	1			13.000	$2,000.00	$26,000.00		A011(010)
080603	11029P0078		1		12	2			7.000	$1,000.00	$7,000.00		A011 (029)
080603	11029D0037		2		12	2			7.000	$1,000.00	$7,000.00		A011 (029)
080513	11143H0065		1		07	6			24.000	$1,600.00	$38,400.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			24.000	$800.00	$19,200.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			24.000	$600.00	$14,400.00		A011(143) & NH-6500(115)
080729	A8887H0145		1		07	2			94.000	$532.63	$50,067.22		A008(887)
080729	A8887M0131		2		07	2			94.000	$500.00	$47,000.00		A008(887)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S405-41A Key = Units = EACH Desc = APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080729	A8887P0078		3		07	2			94.000	$500.00	$47,000.00		A008(887)
LOW BID AVERAGE									573.000		$380,668.14	$664.34	
THREE LOW BID AVERAGE									1668.000		$1126487.54	$675.35	

---------- Item No. = S405-42A Key = Units = SY Desc = WEDGE MILLING ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080325	09005H0065		1		07	6			4055.000	$11.00	$44,605.00		NH-6470(134)
080325	09005H0145		2		07	6			4055.000	$9.00	$36,495.00		NH-6470(134)
080325	09005D0037		3		07	6			4055.000	$2.00	$8,110.00		NH-6470(134)
080722	09337P0078		1		07	2			1798.000	$15.00	$26,970.00		ST-4200(637)
080722	09337V0012		2		07	2			1798.000	$8.93	$16,056.14		ST-4200(637)
080722	09337D0037		3		07	2			1798.000	$4.00	$7,192.00		ST-4200(637)
080722	09449I0052		1		07	1			434.000	$7.95	$3,450.30		STP-5778 (101)
080722	09449P0078		2		07	1			434.000	$20.00	$8,680.00		STP-5778 (101)
080722	09449C0064		3		07	1			434.000	$25.00	$10,850.00		STP-5778 (101)
080722	09772P0109		1		07	1			4290.000	$6.00	$25,740.00		A009(772)
080722	09772H0026		2		07	1			4290.000	$5.00	$21,450.00		A009(772)
080722	09772W0085		3		07	1			4290.000	$7.00	$30,030.00		A009(772)
071106	09864C0062		1		07	4			523.000	$11.50	$6,014.50		A009(864)
071106	09864I0019		2		07	4			523.000	$8.25	$4,314.75		A009(864)
080722	09869W0073		1		07	4			400.000	$8.00	$3,200.00		A0099869)
080722	09869I0019		2		07	4			400.000	$17.70	$7,080.00		A0099869)
080722	09869C0062		3		07	4			400.000	$18.80	$7,520.00		A0099869)
071120	10010H0065		1		07	6			6967.000	$5.00	$34,835.00		A010(010)
071120	10010R0071		2		07	6			6967.000	$8.00	$55,736.00		A010(010)
071120	10010L0012		3		07	6			6967.000	$5.00	$34,835.00		A010(010)
080701	11010C0064		1		05	1			743.000	$20.00	$14,860.00		A011(010)
080701	11010I0052		2		05	1			743.000	$27.50	$20,432.50		A011(010)
080701	11010S0026		3		05	1			743.000	$25.00	$18,575.00		A011(010)
080722	11013P0109		1		07	1			890.000	$20.00	$17,800.00		A011(013)
080722	11013W0085		2		07	1			890.000	$18.00	$16,020.00		A011(013)
080722	11013H0026		3		07	1			890.000	$15.00	$13,350.00		A011(013)
080603	11029P0078		1		12	2			700.000	$15.00	$10,500.00		A011 (029)
080603	11029D0037		2		12	2			700.000	$12.00	$8,400.00		A011 (029)
080715	11138W0073		1		07	6			4889.000	$6.70	$32,756.30		A011(138) & A011(139)
080715	11138H0065		2		07	6			4889.000	$5.25	$25,667.25		A011(138) & A011(139)
080715	11138L0012		3		07	6			4889.000	$4.35	$21,267.15		A011(138) & A011(139)
080513	11143H0065		1		07	6			3507.000	$4.00	$14,028.00		A011(143) & NH-6500(115)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-42A									Key =	Units = SY	Desc = WEDGE MILLING		-(Continued)-
080513	11143W0073		2		07	6			3507.000	$6.00	$21,042.00		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			3507.000	$4.50	$15,781.50		A011(143) & NH-6500(115)
LOW BID AVERAGE									29196.000		$234,759.10	$8.04	
THREE LOW BID AVERAGE									86365.000		$643,643.39	$7.45	
---------- Item No. = S500-05A									Key =	Units = TON	Desc = CURING SEAL		----------
080506	09543L0012		1		07	5			70.000	$615.00	$43,050.00		NH-1480(127)
080506	09543J0022		2		07	5			70.000	$420.00	$29,400.00		NH-1480(127)
LOW BID AVERAGE									70.000		$43,050.00	$615.00	
THREE LOW BID AVERAGE									140.000		$72,450.00	$517.50	
---------- Item No. = S501-05A									Key =	Units = CF	Desc = EXPANSION JOINT		----------
071211	08987C0029		1		07	5			305.300	$350.00	$106,855.00		IM-15-1(136)72
071211	08987B0189		2		07	5			305.300	$315.00	$96,169.50		IM-15-1(136)72
071211	08987P0102		3		07	5			305.300	$366.00	$111,739.80		IM-15-1(136)72
080422	09231C0018		1		03	5			32.000	$1,000.00	$32,000.00		IM-86-2(033)45
080422	09231B0189		2		03	5			32.000	$1,000.00	$32,000.00		IM-86-2(033)45
080422	09231C0029		3		03	5			32.000	$475.00	$15,200.00		IM-86-2(033)45
080415	09385C0029		1		03	5			22.500	$600.00	$13,500.00		ST-1804(613)
080415	09385G0035		2		03	5			22.500	$767.37	$17,265.83		ST-1804(613)
080812	09774P0109		1		07	1			147.000	$400.00	$58,800.00		A009(774)
080812	09774W0085		2		07	1			147.000	$450.00	$66,150.00		A009(774)
080812	09774H0026		3		07	1			147.000	$300.00	$44,100.00		A009(774)
080603	11490P0078		1		07	1			230.000	$500.00	$115,000.00		A011(490)
LOW BID AVERAGE									736.800		$326,155.00	$442.66	
THREE LOW BID AVERAGE									1727.900		$708,780.13	$410.20	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

---------- Item No. = S501-06A Key = Units = FT Desc = EXPANSION JOINT ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01		1		61.352	$243.84	$14,960.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01		1		61.352	$304.80	$18,700.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1		07		1		84.700	$200.00	$16,940.00		BRF-5120(100)
080930	05158A0037		2		07		1		84.700	$250.00	$21,175.00		BRF-5120(100)
080930	05158H0026		3		07		1		84.700	$300.00	$25,410.00		BRF-5120(100)
080408	07811I0007		1		03		6		85.958	$242.32	$20,829.00		ST-6350(653)
080408	07811M0098		2		03		6		85.958	$246.89	$21,222.00		ST-6350(653)
080408	07811C0029		3		03		6		85.958	$254.51	$21,877.00		ST-6350(653)
071204	07832S0077		1		03		3		93.000	$387.50	$36,037.50		BR-3110(127)
071204	07832H0026		2		03		3		93.000	$250.00	$23,250.00		BR-3110(127)
071204	07832C0139		3		03		3		93.000	$403.00	$37,479.00		BR-3110(127)
080715	08945C0139		1		03		3		306.000	$57.00	$17,442.00		A008(945)
080715	08945M0047		2		03		3		306.000	$59.00	$18,054.00		A008(945)
080715	08945B0189		3		03		3		306.000	$50.00	$15,300.00		A008(945)
080415	09246T0090		1		07		6		163.000	$22.50	$3,667.50		NH-6470(137)
080415	09246C0029		2		07		6		163.000	$30.00	$4,890.00		NH-6470(137)
080415	09246C0018		3		07		6		163.000	$30.00	$4,890.00		NH-6470(137)
080812	09496B0189		1		03		3		90.000	$60.00	$5,400.00		BR-3260(107)
080812	09496I0007		2		03		3		90.000	$145.00	$13,050.00		BR-3260(107)
080812	09496C0139		3		03		3		90.000	$112.00	$10,080.00		BR-3260(107)
080722	09772P0109		1		07		1		436.000	$25.00	$10,900.00		A009(772)
080722	09772H0026		2		07		1		436.000	$6.00	$2,616.00		A009(772)
080722	09772W0085		3		07		1		436.000	$50.00	$21,800.00		A009(772)
080812	09774P0109		1		07		1		99.000	$45.00	$4,455.00		A009(774)
080812	09774W0085		2		07		1		99.000	$30.00	$2,970.00		A009(774)
080812	09774H0026		3		07		1		99.000	$12.00	$1,188.00		A009(774)
080722	11518C0139		1		06		3		286.000	$300.00	$85,800.00		A011(518)
080722	11518M0047		2		06		3		286.000	$250.00	$71,500.00		A011(518)
080722	11518H0026		3		06		3		286.000	$25.00	$7,150.00		A011(518)
LOW BID AVERAGE									1705.010		$216,431.00	$126.94	
THREE LOW BID AVERAGE									5053.677		$559,032.00	$110.62	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S501-06B									Key =		Units = FT	Desc = EXPANSION JOINT		----------
080603	01729P0177		1			01	1			91.864	$975.36	$89,600.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			91.864	$609.60	$56,000.00		DHP-NH-IR-CM-F-5116(068)
080722	09772P0109		1			07	1			299.800	$40.00	$11,992.00		A009(772)
080722	09772H0026		2			07	1			299.800	$20.00	$5,996.00		A009(772)
080722	09772W0085		3			07	1			299.800	$35.00	$10,493.00		A009(772)
LOW BID AVERAGE										391.664		$101,592.00	$259.39	
THREE LOW BID AVERAGE										1083.127		$174,081.00	$160.72	
---------- Item No. = S501-15A									Key =		Units = SF	Desc = RETAINING WALL		----------
080819	11489I0019		1			05	3			3249.000	$18.00	$58,482.00		A011(489)
080819	11489C0062		2			05	3			3249.000	$34.00	$110,466.00		A011(489)
LOW BID AVERAGE										3249.000		$58,482.00	$18.00	
THREE LOW BID AVERAGE										6498.000		$168,948.00	$26.00	
---------- Item No. = S501-17A									Key =		Units = SF	Desc = MSE RETAINING WALL		----------
071002	06028C0029		1			07	5			4660.172	$28.33	$132,043.65		BROS-1500(103)
071002	06028I0007		2			07	5			4660.172	$36.70	$171,007.35		BROS-1500(103)
071002	06028B0189		3			07	5			4660.172	$46.45	$216,465.00		BROS-1500(103)
080408	07811I0007		1			03	6			4811.625	$70.23	$337,932.00		ST-6350(653)
080408	07811M0098		2			03	6			4811.625	$60.39	$290,550.00		ST-6350(653)
080408	07811C0029		3			03	6			4811.625	$43.66	$210,090.00		ST-6350(653)
080617	10446S0088		1			05	2			4590.000	$30.00	$137,700.00		A010(446)
080617	10446W0085		2			05	2			4590.000	$30.00	$137,700.00		A010(446)
080617	10446W0073		3			05	2			4590.000	$55.65	$255,433.50		A010(446)
080812	11007G0110		1			07	3			10907.200	$75.00	$818,040.00		A011(007)
080812	11007M0047		2			07	3			10907.200	$58.42	$637,198.62		A011(007)
080812	11007W0014		3			07	3			10907.200	$65.00	$708,968.00		A011(007)
LOW BID AVERAGE										24968.998		$1425715.65	$57.10	
THREE LOW BID AVERAGE										74906.993		$4053128.12	$54.11	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S501-18A						Key =					Units = FT	Desc = COPING FOR MSE WALL		----------
080408	07811I0007		1			03	6			308.399	$111.25	$34,310.00		ST-6350(653)
080408	07811M0098		2			03	6			308.399	$143.26	$44,180.00		ST-6350(653)
080408	07811C0029		3			03	6			308.399	$68.58	$21,150.00		ST-6350(653)
080812	11007G0110		1			07	3			776.500	$80.00	$62,120.00		A011(007)
080812	11007M0047		2			07	3			776.500	$207.79	$161,348.94		A011(007)
080812	11007W0014		3			07	3			776.500	$110.00	$85,415.00		A011(007)
LOW BID AVERAGE										1084.899		$96,430.00	$88.88	
THREE LOW BID AVERAGE										3254.697		$408,523.94	$125.52	
---------- Item No. = S501-55A						Key =					Units = EACH	Desc = BRIDGE BEARINGS		----------
071204	07832S0077		1			03	3			36.000	$800.00	$28,800.00		BR-3110(127)
071204	07832S0077		1			03	3			36.000	$782.00	$28,152.00		BR-3110(127)
071204	07832H0026		2			03	3			36.000	$2,500.00	$90,000.00		BR-3110(127)
071204	07832H0026		2			03	3			36.000	$1,000.00	$36,000.00		BR-3110(127)
071204	07832C0139		3			03	3			36.000	$2,600.00	$93,600.00		BR-3110(127)
071204	07832C0139		3			03	3			36.000	$1,050.00	$37,800.00		BR-3110(127)
080415	09385C0029		1			03	5			10.000	$200.00	$2,000.00		ST-1804(613)
080415	09385G0035		2			03	5			10.000	$351.47	$3,514.70		ST-1804(613)
080226	11461C0029		1			03	4			2.000	$400.00	$800.00		A011(461)
080226	11461C0139		2			03	4			2.000	$210.00	$420.00		A011(461)
080226	11461B0189		3			03	4			2.000	$500.00	$1,000.00		A011(461)
LOW BID AVERAGE										84.000		$59,752.00	$711.33	
THREE LOW BID AVERAGE										242.000		$322,086.70	$1,330.94	
---------- Item No. = S501-60A						Key =					Units = SY	Desc = TEXTURED CONC SURF		----------
080603	01729P0177		1			01	1			2396.842	$33.44	$80,160.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			2396.842	$23.41	$56,112.00		DHP-NH-IR-CM-F-5116(068)
080715	10940C0139		1			03	3			94.300	$65.00	$6,129.50		A010(940)
080715	10940M0047		2			03	3			94.300	$200.00	$18,860.00		A010(940)
080715	10940H0026		3			03	3			94.300	$50.00	$4,715.00		A010(940)
080812	11007G0110		1			07	3			501.300	$50.00	$25,065.00		A011(007)
080812	11007M0047		2			07	3			501.300	$100.87	$50,566.13		A011(007)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S501-60A										Key =	Units = SY	Desc = TEXTURED CONC SURF		-(Continued)-
080812	11007W0014	3				07	3			501.300	$100.00	$50,130.00		A011(007)
LOW BID AVERAGE										2992.442		$111,354.50	$37.21	
THREE LOW BID AVERAGE										6580.485		$291,737.63	$44.33	
---------- Item No. = S501-65A										Key =	Units = FT	Desc = DRILLED SHAFTS		----------
080311	09816R0141	1				09	3			9869.000	$106.00	$1046114.00		A009(816)
080311	09816C0139	2				09	3			9869.000	$93.50	$922,751.50		A009(816)
080311	09816M0047	3				09	3			9869.000	$130.40	$1286917.60		A009(816)
080722	11518C0139	1				06	3			22.000	$263.00	$5,786.00		A011(518)
080722	11518M0047	2				06	3			22.000	$476.00	$10,472.00		A011(518)
080722	11518H0026	3				06	3			22.000	$200.00	$4,400.00		A011(518)
LOW BID AVERAGE										9891.000		$1051900.00	$106.35	
THREE LOW BID AVERAGE										29673.000		$3276441.10	$110.42	
---------- Item No. = S501-70A										Key =	Units = SF	Desc = PAINTING		----------
080603	01729P0177	1				01	1			9720.129	$5.20	$50,568.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2				01	1			9720.129	$6.04	$58,695.00		DHP-NH-IR-CM-F-5116(068)
080415	09385C0029	1				03	5			1200.000	$45.00	$54,000.00		ST-1804(613)
080415	09385G0035	2				03	5			1200.000	$171.17	$205,404.00		ST-1804(613)
LOW BID AVERAGE										10920.129		$104,568.00	$9.58	
THREE LOW BID AVERAGE										21840.258		$368,667.00	$16.88	
---------- Item No. = S502-05A										Key =	Units = CY	Desc = CONC		----------
080603	07673M0190	1				07	3			78.000	$155.00	$12,090.00		STP-7993(100)
080603	07673W0158	2				07	3			78.000	$285.00	$22,230.00		STP-7993(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S502-05A										Key =	Units = CY	Desc = CONC		-(Continued)-
080603	07673I0019		3			07	3			78.000	$283.25	$22,093.50		STP-7993(100)
LOW BID AVERAGE										78.000		$12,090.00	$155.00	
THREE LOW BID AVERAGE										234.000		$56,413.50	$241.08	
---------- Item No. = S505-05A										Key =	Units = FT	Desc = PREDRILLING		----------
080930	05158S0077		1			07	1			1500.000	$25.00	$37,500.00		BRF-5120(100)
080930	05158A0037		2			07	1			1500.000	$125.00	$187,500.00		BRF-5120(100)
080930	05158H0026		3			07	1			1500.000	$200.00	$300,000.00		BRF-5120(100)
080722	11518C0139		1			06	3			640.000	$50.00	$32,000.00		A011(518)
080722	11518M0047		2			06	3			640.000	$50.00	$32,000.00		A011(518)
080722	11518H0026		3			06	3			640.000	$50.00	$32,000.00		A011(518)
LOW BID AVERAGE										2140.000		$69,500.00	$32.48	
THREE LOW BID AVERAGE										6420.000		$621,000.00	$96.73	
---------- Item No. = S505-05B										Key =	Units = FT	Desc = PREDRILLING		----------
080930	05158S0077		1			07	1			420.000	$25.00	$10,500.00		BRF-5120(100)
080930	05158A0037		2			07	1			420.000	$125.00	$52,500.00		BRF-5120(100)
080930	05158H0026		3			07	1			420.000	$150.00	$63,000.00		BRF-5120(100)
LOW BID AVERAGE										420.000		$10,500.00	$25.00	
THREE LOW BID AVERAGE										1260.000		$126,000.00	$100.00	
---------- Item No. = S600-05A										Key =	Units = EACH	Desc = ADJUST VALVE COVERS		----------
080205	07783M0006		1			03	2			6.000	$350.00	$2,100.00		BR-7724(100)
080205	07783W0085		2			03	2			6.000	$325.00	$1,950.00		BR-7724(100)
080205	07783C0247		3			03	2			6.000	$300.00	$1,800.00		BR-7724(100)
080422	08126M0136		1			11	5			16.000	$507.91	$8,126.56		STP-7101(102)
080422	08126J0022		2			11	5			16.000	$850.00	$13,600.00		STP-7101(102)
071127	08447C0029		1			07	5			1.000	$400.00	$400.00		ST-1786(609)
071127	08447I0007		2			07	5			1.000	$350.00	$350.00		ST-1786(609)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S600-05A Key = Units = EACH Desc = ADJUST VALVE COVERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071127	08447	B0189	3			07	5			1.000	$800.00	$800.00		ST-1786(609)
071120	08686	W0158	1			05	3			12.000	$320.00	$3,840.00		STP-3861(101)
071120	08686	C0062	2			05	3			12.000	$315.00	$3,780.00		STP-3861(101)
071120	08686	K0084	3			05	3			12.000	$200.00	$2,400.00		STP-3861(101)
080205	08799	H0145	1			05	3			21.000	$300.00	$6,300.00		STP-8743(101)
080205	08799	K0071	2			05	3			21.000	$450.00	$9,450.00		STP-8743(101)
080205	08799	W0158	3			05	3			21.000	$315.00	$6,615.00		STP-8743(101)
080318	08826	H0145	1			07	3			17.000	$480.00	$8,160.00		ST-3340(618)
080318	08826	I0019	2			07	3			17.000	$467.00	$7,939.00		ST-3340(618)
080318	08826	W0158	3			07	3			17.000	$590.00	$10,030.00		ST-3340(618)
071120	08991	I0007	1			03	5			2.000	$350.00	$700.00		ST-1761(600)
071120	08991	C0029	2			03	5			2.000	$100.00	$200.00		ST-1761(600)
080108	09026	K0084	1			05	1			83.000	$42.00	$3,486.00		STP-7645(100)
080108	09026	P0078	2			05	1			83.000	$132.00	$10,956.00		STP-7645(100)
080108	09026	I0052	3			05	1			83.000	$280.00	$23,240.00		STP-7645(100)
071016	09158	K0071	1			11	3			3.000	$550.00	$1,650.00		STP-3110(136)
071016	09158	W0158	2			11	3			3.000	$275.00	$825.00		STP-3110(136)
071016	09158	B0189	3			11	3			3.000	$350.00	$1,050.00		STP-3110(136)
080529	09195	I0019	1			08	3			3.000	$341.00	$1,023.00		STP-7923(103)
080529	09195	P0038	2			08	3			3.000	$300.00	$900.00		STP-7923(103)
080529	09195	W0158	3			08	3			3.000	$370.00	$1,110.00		STP-7923(103)
080226	09347	H0145	1			07	3			2.000	$670.00	$1,340.00		ST-3110(647)
080226	09347	I0019	2			07	3			2.000	$650.00	$1,300.00		ST-3110(647)
080226	09347	C0062	3			07	3			2.000	$425.00	$850.00		ST-3110(647)
080722	09449	I0052	1			07	1			10.000	$264.37	$2,643.70		STP-5778 (101)
080722	09449	P0078	2			07	1			10.000	$500.00	$5,000.00		STP-5778 (101)
080722	09449	C0064	3			07	1			10.000	$300.00	$3,000.00		STP-5778 (101)
080923	09485	W0158	1			08	3			5.000	$325.00	$1,625.00		STP-3340(113)
080923	09485	K0071	2			08	3			5.000	$125.00	$625.00		STP-3340(113)
080923	09485	H0145	3			08	3			5.000	$750.00	$3,750.00		STP-3340(113)
080708	09997	I0019	1			07	3			19.000	$892.00	$16,948.00		A009(997)
080708	09997	H0145	2			07	3			19.000	$918.00	$17,442.00		A009(997)
080708	09997	W0073	3			07	3			19.000	$650.00	$12,350.00		A009(997)
080729	11486	I0052	1			07	1			1.000	$300.00	$300.00		A011(486)
080729	11486	W0112	2			07	1			1.000	$100.00	$100.00		A011(486)
080805	11488	I0052	1			07	1			6.000	$300.00	$1,800.00		A011(488)
080805	11488	C0064	2			07	1			6.000	$400.00	$2,400.00		A011(488)
080805	11488	H0145	3			07	1			6.000	$185.00	$1,110.00		A011(488)
080826	11517	H0145	1			07	1			34.000	$315.00	$10,710.00		A011(517)
080826	11517	I0052	2			07	1			34.000	$300.00	$10,200.00		A011(517)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S600-05A								Key =		Units = EACH	Desc = ADJUST VALVE COVERS		-(Continued)-
080826	11517P0078		3			07	1		34.000	$350.00	$11,900.00		A011(517)
LOW BID AVERAGE									241.000		$71,152.26	$295.24	
THREE LOW BID AVERAGE									704.000		$238,174.26	$338.32	
---------- Item No. = S600-10A								Key =		Units = EACH	Desc = ADJUST VALVE		----------
080826	09174M0104		1			05	2		3.000	$315.00	$945.00		STP-7744(103)
080826	09174P0078		2			05	2		3.000	$339.00	$1,017.00		STP-7744(103)
080826	09174H0145		3			05	2		3.000	$316.00	$948.00		STP-7744(103)
080529	09812C0062		1			07	3		47.000	$813.75	$38,246.25		A009(812)
080529	09812H0145		2			07	3		47.000	$507.33	$23,844.51		A009(812)
080529	09812I0019		3			07	3		47.000	$798.00	$37,506.00		A009(812)
LOW BID AVERAGE									50.000		$39,191.25	$783.83	
THREE LOW BID AVERAGE									150.000		$102,506.76	$683.38	
---------- Item No. = S600-15A								Key =		Units = EACH	Desc = ADJUST VALVE BOX		----------
080205	07783M0006		1			03	2		1.000	$350.00	$350.00		BR-7724(100)
080205	07783W0085		2			03	2		1.000	$325.00	$325.00		BR-7724(100)
080205	07783C0247		3			03	2		1.000	$300.00	$300.00		BR-7724(100)
071120	08694L0012		1			05	5		40.000	$850.00	$34,000.00		STP-1737(100)
071120	08694J0022		2			05	5		40.000	$580.00	$23,200.00		STP-1737(100)
071120	08694M0136		3			05	5		40.000	$350.00	$14,000.00		STP-1737(100)
080617	08811V0012		1			08	3		5.000	$510.00	$2,550.00		ST-3270(648)
080617	08811H0145		2			08	3		5.000	$633.00	$3,165.00		ST-3270(648)
080617	08811P0038		3			08	3		5.000	$500.00	$2,500.00		ST-3270(648)
080909	09753S0257		1			07	1		1.000	$250.00	$250.00		A009(753)
080909	09753C0247		2			07	1		1.000	$375.00	$375.00		A009(753)
080909	09753I0052		3			07	1		1.000	$450.00	$450.00		A009(753)
071120	09761W0158		1			08	3		7.000	$320.00	$2,240.00		A009(761)
071120	09761K0084		2			08	3		7.000	$200.00	$1,400.00		A009(761)
071120	09761K0071		3			08	3		7.000	$350.00	$2,450.00		A009(761)
080701	09996V0012		1			07	3		25.000	$750.00	$18,750.00		A009(996)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S600-15A									Key =		Units = EACH	Desc = ADJUST VALVE BOX		-(Continued)-
080701	09996D0037		2			07	3			25.000	$500.00	$12,500.00		A009(996)
LOW BID AVERAGE										79.000		$58,140.00	$735.95	
THREE LOW BID AVERAGE										212.000		$118,805.00	$560.40	
---------- Item No. = S600-20A									Key =		Units = EACH	Desc = FIRE HYDRANT ASSEMBLY		----------
071120	08694L0012		1			05	5			2.000	$4,950.00	$9,900.00		STP-1737(100)
071120	08694J0022		2			05	5			2.000	$4,000.00	$8,000.00		STP-1737(100)
071120	08694M0136		3			05	5			2.000	$6,000.00	$12,000.00		STP-1737(100)
080205	08799H0145		1			05	3			1.000	$3,170.00	$3,170.00		STP-8743(101)
080205	08799K0071		2			05	3			1.000	$7,000.00	$7,000.00		STP-8743(101)
080205	08799W0158		3			05	3			1.000	$4,100.00	$4,100.00		STP-8743(101)
080617	08811V0012		1			08	3			1.000	$5,700.00	$5,700.00		ST-3270(648)
080617	08811H0145		2			08	3			1.000	$4,364.00	$4,364.00		ST-3270(648)
080617	08811P0038		3			08	3			1.000	$5,500.00	$5,500.00		ST-3270(648)
LOW BID AVERAGE										4.000		$18,770.00	$4,692.50	
THREE LOW BID AVERAGE										12.000		$59,734.00	$4,977.83	
---------- Item No. = S600-35A									Key =		Units = MILE	Desc = RUMBLE STRIPS		----------
080729	08887H0145		1			07	2			8.918	$1,260.00	$11,236.68		A008(887)
080729	08887M0131		2			07	2			8.918	$1,955.00	$17,434.69		A008(887)
080729	08887P0078		3			07	2			8.918	$2,000.00	$17,836.00		A008(887)
080325	09005H0065		1			07	6			24.200	$800.00	$19,360.00		NH-6470(134)
080325	09005H0145		2			07	6			24.200	$608.00	$14,713.60		NH-6470(134)
080325	09005D0037		3			07	6			24.200	$400.00	$9,680.00		NH-6470(134)
080129	09239H0065		1			07	6			38.080	$800.00	$30,464.00		STP-6420(106)
080129	09239L0012		2			07	6			38.080	$1,100.00	$41,888.00		STP-6420(106)
080129	09239M0136		3			07	6			38.080	$1,000.00	$38,080.00		STP-6420(106)
071120	10010H0065		1			07	6			71.970	$600.00	$43,182.00		A010(010)
071120	10010R0071		2			07	6			71.970	$350.00	$25,189.50		A010(010)
071120	10010L0012		3			07	6			71.970	$682.00	$49,083.54		A010(010)
080429	11003H0145		1			05	3			6.140	$1,800.00	$11,052.00		A011(003)
080429	11003W0073		2			05	3			6.140	$1,650.00	$10,131.00		A011(003)
080429	11003I0019		3			05	3			6.140	$1,365.00	$8,381.10		A011(003)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S600-35A Key = Units = MILE Desc = RUMBLE STRIPS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080701	11010C0064		1		05	1			12.500	$1,350.00	$16,875.00		A011(010)
080701	11010I0052		2		05	1			12.500	$1,192.00	$14,900.00		A011(010)
080701	11010S0026		3		05	1			12.500	$1,000.00	$12,500.00		A011(010)
080603	11029P0078		1		12	2			20.130	$900.00	$18,117.00		A011 (029)
080603	11029D0037		2		12	2			20.130	$380.00	$7,649.40		A011 (029)
080715	11138W0073		1		07	6			27.620	$580.00	$16,019.60		A011(138) & A011(139)
080715	11138H0065		2		07	6			27.620	$1,000.00	$27,620.00		A011(138) & A011(139)
080715	11138L0012		3		07	6			27.620	$1,475.00	$40,739.50		A011(138) & A011(139)
080513	11143H0065		1		07	6			22.960	$1,300.00	$29,848.00		A011(143) & NH-6500(115)
080513	11143W0073		2		07	6			22.960	$920.00	$21,123.20		A011(143) & NH-6500(115)
080513	11143D0037		3		07	6			22.960	$527.00	$12,099.92		A011(143) & NH-6500(115)
080819	11489I0019		1		05	3			5.270	$3,043.00	$16,036.61		A011(489)
080819	11489C0062		2		05	3			5.270	$2,400.00	$12,648.00		A011(489)
080729	A8887H0145		1		07	2			8.918	$1,260.00	$11,236.68		A008(887)
080729	A8887M0131		2		07	2			8.918	$1,955.00	$17,434.69		A008(887)
080729	A8887P0078		3		07	2			8.918	$2,000.00	$17,836.00		A008(887)
LOW BID AVERAGE									246.706		$223,427.57	$905.64	
THREE LOW BID AVERAGE									714.718		$640,395.71	$896.01	

---------- Item No. = S600-45A Key = Units = FT Desc = WATER LINE ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080108	09026K0084		1		05	1			37.000	$35.00	$1,295.00		STP-7645(100)
080108	09026P0078		2		05	1			37.000	$169.00	$6,253.00		STP-7645(100)
080108	09026I0052		3		05	1			37.000	$205.00	$7,585.00		STP-7645(100)
080701	11010C0064		1		05	1			200.000	$70.00	$14,000.00		A011(010)
080701	11010I0052		2		05	1			200.000	$122.40	$24,480.00		A011(010)
080701	11010S0026		3		05	1			200.000	$125.00	$25,000.00		A011(010)
LOW BID AVERAGE									237.000		$15,295.00	$64.54	
THREE LOW BID AVERAGE									711.000		$78,613.00	$110.57	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S601-05A									Key =		Units = FT	Desc = SLOTTED DRAIN		----------
080812	11007G0110		1			07	3			60.000	$140.00	$8,400.00		A011(007)
080812	11007M0047		2			07	3			60.000	$137.80	$8,268.00		A011(007)
080812	11007W0014		3			07	3			60.000	$29.00	$1,740.00		A011(007)
LOW BID AVERAGE										60.000		$8,400.00	$140.00	
THREE LOW BID AVERAGE										180.000		$18,408.00	$102.27	
---------- Item No. = S605-05A									Key =		Units = EACH	Desc = ADJUST MANHOLE		----------
080603	01729P0177		1			01	1			1.000	$780.00	$780.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			1.000	$625.00	$625.00		DHP-NH-IR-CM-F-5116(068)
080603	07673M0190		1			07	3			2.000	$300.00	$600.00		STP-7993(100)
080603	07673W0158		2			07	3			2.000	$480.00	$960.00		STP-7993(100)
080603	07673I0019		3			07	3			2.000	$720.00	$1,440.00		STP-7993(100)
080205	07783M0006		1			03	2			3.000	$700.00	$2,100.00		BR-7724(100)
080205	07783W0085		2			03	2			3.000	$400.00	$1,200.00		BR-7724(100)
080205	07783C0247		3			03	2			3.000	$600.00	$1,800.00		BR-7724(100)
071204	07832S0077		1			03	3			1.000	$975.00	$975.00		BR-3110(127)
071204	07832H0026		2			03	3			1.000	$1,000.00	$1,000.00		BR-3110(127)
071204	07832C0139		3			03	3			1.000	$1,500.00	$1,500.00		BR-3110(127)
080930	08075C0062		1			05	3			2.000	$2,100.00	$4,200.00		STP-7843(100)
080930	08075W0158		2			05	3			2.000	$415.00	$830.00		STP-7843(100)
080930	08075N0005		3			05	3			2.000	$600.00	$1,200.00		STP-7843(100)
080422	08126M0136		1			11	5			9.000	$745.11	$6,705.99		STP-7101(102)
080422	08126J0022		2			11	5			9.000	$1,275.00	$11,475.00		STP-7101(102)
071127	08447C0029		1			07	5			1.000	$500.00	$500.00		ST-1786(609)
071127	08447I0007		2			07	5			1.000	$450.00	$450.00		ST-1786(609)
071127	08447B0189		3			07	5			1.000	$1,000.00	$1,000.00		ST-1786(609)
071120	08686W0158		1			05	3			8.000	$400.00	$3,200.00		STP-3861(101)
071120	08686C0062		2			05	3			8.000	$472.50	$3,780.00		STP-3861(101)
071120	08686K0084		3			05	3			8.000	$260.00	$2,080.00		STP-3861(101)
071120	08694L0012		1			05	5			22.000	$1,600.00	$35,200.00		STP-1737(100)
071120	08694J0022		2			05	5			22.000	$1,000.00	$22,000.00		STP-1737(100)
071120	08694M0136		3			05	5			22.000	$650.00	$14,300.00		STP-1737(100)
071016	08719H0065		1			07	6			2.000	$800.00	$1,600.00		STP-3300(105)
080325	08719E0088		1			07	6			1.000	$550.00	$550.00		STP-3300(105)
080325	08719H0065		2			07	6			1.000	$650.00	$650.00		STP-3300(105)
080325	08719P0038		3			07	6			1.000	$1,000.00	$1,000.00		STP-3300(105)
080205	08799H0145		1			05	3			13.000	$412.00	$5,356.00		STP-8743(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S605-05A Key = Units = EACH Desc = ADJUST MANHOLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080205	08799K0071		2		05	3			13.000	$450.00	$5,850.00		STP-8743(101)
080205	08799W0158		3		05	3			13.000	$420.00	$5,460.00		STP-8743(101)
080617	08811V0012		1		08	3			1.000	$850.00	$850.00		ST-3270(648)
080617	08811H0145		2		08	3			1.000	$978.00	$978.00		ST-3270(648)
080617	08811P0038		3		08	3			1.000	$1,000.00	$1,000.00		ST-3270(648)
080318	08826H0145		1		07	3			13.000	$720.00	$9,360.00		ST-3340(618)
080318	08826I0019		2		07	3			13.000	$701.00	$9,113.00		ST-3340(618)
080318	08826W0158		3		07	3			13.000	$740.00	$9,620.00		ST-3340(618)
071120	08991I0007		1		03	5			3.000	$575.00	$1,725.00		ST-1761(600)
071120	08991C0029		2		03	5			3.000	$300.00	$900.00		ST-1761(600)
080108	09026K0084		1		05	1			40.000	$120.00	$4,800.00		STP-7645(100)
080108	09026P0078		2		05	1			40.000	$328.00	$13,120.00		STP-7645(100)
080108	09026I0052		3		05	1			40.000	$485.00	$19,400.00		STP-7645(100)
071016	09158K0071		1		11	3			7.000	$660.00	$4,620.00		STP-3110(136)
071016	09158W0158		2		11	3			7.000	$360.00	$2,520.00		STP-3110(136)
071016	09158B0189		3		11	3			7.000	$500.00	$3,500.00		STP-3110(136)
080826	09174M0104		1		05	2			5.000	$420.00	$2,100.00		STP-7744(103)
080826	09174P0078		2		05	2			5.000	$712.00	$3,560.00		STP-7744(103)
080826	09174H0145		3		05	2			5.000	$431.00	$2,155.00		STP-7744(103)
080226	09347H0145		1		07	3			10.000	$670.00	$6,700.00		ST-3110(647)
080226	09347I0019		2		07	3			10.000	$750.00	$7,500.00		ST-3110(647)
080226	09347C0062		3		07	3			10.000	$740.00	$7,400.00		ST-3110(647)
071023	09443H0065		1		11	5			4.000	$700.00	$2,800.00		STP-0600(111)
071023	09443G0012		2		11	5			4.000	$350.00	$1,400.00		STP-0600(111)
071023	09443M0136		3		11	5			4.000	$875.00	$3,500.00		STP-0600(111)
071016	09628B0189		1		09	5			1.000	$400.00	$400.00		IM-15-1(143)7
071016	09628W0012		2		09	5			1.000	$1,800.00	$1,800.00		IM-15-1(143)7
071120	09761W0158		1		08	3			1.000	$400.00	$400.00		A009(761)
071120	09761K0084		2		08	3			1.000	$500.00	$500.00		A009(761)
071120	09761K0071		3		08	3			1.000	$600.00	$600.00		A009(761)
080729	09765H0065		1		11	6			2.000	$375.00	$750.00		A009(765)
080729	09765P0038		2		11	6			2.000	$1,000.00	$2,000.00		A009(765)
080529	09812C0062		1		07	3			72.000	$918.75	$66,150.00		A009(812)
080529	09812H0145		2		07	3			72.000	$713.10	$51,343.20		A009(812)
080529	09812I0019		3		07	3			72.000	$900.00	$64,800.00		A009(812)
080311	09816R0141		1		09	3			1.000	$1,098.00	$1,098.00		A009(816)
080311	09816C0139		2		09	3			1.000	$1,600.00	$1,600.00		A009(816)
080311	09816M0047		3		09	3			1.000	$1,575.00	$1,575.00		A009(816)
080701	09996V0012		1		07	3			27.000	$1,125.00	$30,375.00		A009(996)
080701	09996D0037		2		07	3			27.000	$550.00	$14,850.00		A009(996)
080708	09997I0019		1		07	3			38.000	$997.00	$37,886.00		A009(997)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S605-05A Key = Units = EACH Desc = ADJUST MANHOLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK TYPE	DIST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080708	09997H0145		2		07	3			38.000	$1,026.00	$38,988.00		A009(997)
080708	09997W0073		3		07	3			38.000	$850.00	$32,300.00		A009(997)
080729	11486I0052		1		07	1			1.000	$300.00	$300.00		A011(486)
080729	11486W0112		2		07	1			1.000	$100.00	$100.00		A011(486)
080805	11488I0052		1		07	1			4.000	$440.00	$1,760.00		A011(488)
080805	11488C0064		2		07	1			4.000	$525.00	$2,100.00		A011(488)
080805	11488H0145		3		07	1			4.000	$360.00	$1,440.00		A011(488)
080826	11517H0145		1		07	1			25.000	$580.00	$14,500.00		A011(517)
080826	11517I0052		2		07	1			25.000	$450.00	$11,250.00		A011(517)
080826	11517P0078		3		07	1			25.000	$400.00	$10,000.00		A011(517)
LOW BID AVERAGE									320.000		$248,340.99	$776.07	
THREE LOW BID AVERAGE									912.000		$647,853.19	$710.37	

---------- Item No. = S610-05A Key = Units = FT Desc = REM & RESET FENCE ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK TYPE	DIST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080408	07811I0007		1		03	6			803.806	$12.19	$9,800.00		ST-6350(653)
080408	07811M0098		2		03	6			803.806	$10.06	$8,085.00		ST-6350(653)
080408	07811C0029		3		03	6			803.806	$7.62	$6,125.00		ST-6350(653)
080422	08126M0136		1		11	5			1160.000	$21.85	$25,346.00		STP-7101(102)
080422	08126J0022		2		11	5			1160.000	$16.75	$19,430.00		STP-7101(102)
071120	08694L0012		1		05	5			1203.000	$33.00	$39,699.00		STP-1737(100)
071120	08694J0022		2		05	5			1203.000	$30.00	$36,090.00		STP-1737(100)
071120	08694M0136		3		05	5			1203.000	$12.00	$14,436.00		STP-1737(100)
080909	09432I0052		1		09	1			499.000	$22.00	$10,978.00		STP-7665(100)
080909	09432P0078		2		09	1			499.000	$23.65	$11,801.35		STP-7665(100)
080909	09432C0028		3		09	1			499.000	$40.00	$19,960.00		STP-7665(100)
071120	09761W0158		1		08	3			68.000	$13.00	$884.00		A009(761)
071120	09761K0084		2		08	3			68.000	$14.00	$952.00		A009(761)
071120	09761K0071		3		08	3			68.000	$19.00	$1,292.00		A009(761)
080708	09997I0019		1		07	3			19.000	$15.00	$285.00		A009(997)
080708	09997H0145		2		07	3			19.000	$22.00	$418.00		A009(997)
080708	09997W0073		3		07	3			19.000	$80.00	$1,520.00		A009(997)
080429	11003H0145		1		05	3			1595.000	$2.50	$3,987.50		A011(003)
080429	11003W0073		2		05	3			1595.000	$4.15	$6,619.25		A011(003)
080429	11003I0019		3		05	3			1595.000	$2.20	$3,509.00		A011(003)
080819	11489I0019		1		05	3			800.000	$7.34	$5,872.00		A011(489)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S610-05A										Key =	Units = FT	Desc = REM & RESET FENCE		-(Continued)-
080819	11489C0062		2			05	3			800.000	$7.55	$6,040.00		A011(489)
LOW BID AVERAGE										6147.806		$96,851.50	$15.75	
THREE LOW BID AVERAGE										16483.417		$233,129.10	$14.14	
---------- Item No. = S612-05A										Key =	Units = FT	Desc = CAST-IN-PLACE CONC GUARDRAIL		----------
080311	09816R0141		1			09	3			448.000	$208.00	$93,184.00		A009(816)
080311	09816C0139		2			09	3			448.000	$65.50	$29,344.00		A009(816)
080311	09816M0047		3			09	3			448.000	$179.00	$80,192.00		A009(816)
080819	11489I0019		1			05	3			1558.200	$128.00	$199,449.60		A011(489)
080819	11489C0062		2			05	3			1558.200	$247.00	$384,875.40		A011(489)
080722	11518C0139		1			06	3			17.000	$164.00	$2,788.00		A011(518)
080722	11518M0047		2			06	3			17.000	$178.00	$3,026.00		A011(518)
080722	11518H0026		3			06	3			17.000	$200.00	$3,400.00		A011(518)
LOW BID AVERAGE										2023.200		$295,421.60	$146.02	
THREE LOW BID AVERAGE										4511.400		$796,259.00	$176.50	
---------- Item No. = S612-15A										Key =	Units = FT	Desc = PORTABLE CONC GUARDRAIL		----------
080603	01729P0177		1			01	1			3139.764	$4.88	$15,312.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			3139.764	$26.21	$82,302.00		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1			05	3			517.000	$20.20	$10,443.40		STP-7843(100)
080930	08075W0158		2			05	3			517.000	$20.00	$10,340.00		STP-7843(100)
080930	08075N0005		3			05	3			517.000	$20.74	$10,722.58		STP-7843(100)
071023	09688A0157		1			08	1			600.000	$26.40	$15,840.00		ITS-2005(034)
071023	09688T0044		2			08	1			600.000	$25.00	$15,000.00		ITS-2005(034)
080722	09772P0109		1			07	1			1120.000	$35.00	$39,200.00		A009(772)
080722	09772H0026		2			07	1			1120.000	$34.00	$38,080.00		A009(772)
080722	09772W0085		3			07	1			1120.000	$36.00	$40,320.00		A009(772)
080812	09774P0109		1			07	1			830.000	$40.00	$33,200.00		A009(774)
080812	09774W0085		2			07	1			830.000	$36.00	$29,880.00		A009(774)
080812	09774H0026		3			07	1			830.000	$32.00	$26,560.00		A009(774)
080715	10940C0139		1			03	3			820.000	$47.00	$38,540.00		A010(940)
080715	10940M0047		2			03	3			820.000	$50.00	$41,000.00		A010(940)
080715	10940H0026		3			03	3			820.000	$50.00	$41,000.00		A010(940)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S612-15A Key = Units = FT Desc = PORTABLE CONC GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071211	11002M0047		1		07	3			1380.000	$28.00	$38,640.00		A011(002)
071211	11002C0139		2		07	3			1380.000	$28.50	$39,330.00		A011(002)
071211	11002K0071		3		07	3			1380.000	$30.60	$42,228.00		A011(002)
080722	11013P0109		1		07	1			980.000	$30.00	$29,400.00		A011(013)
080722	11013W0085		2		07	1			980.000	$30.00	$29,400.00		A011(013)
080722	11013H0026		3		07	1			980.000	$30.00	$29,400.00		A011(013)
080226	11461C0029		1		03	4			540.000	$49.50	$26,730.00		A011(461)
080226	11461C0139		2		03	4			540.000	$50.00	$27,000.00		A011(461)
080226	11461B0189		3		03	4			540.000	$25.00	$13,500.00		A011(461)
080722	11518C0139		1		06	3			4400.000	$42.00	$184,800.00		A011(518)
080722	11518M0047		2		06	3			4400.000	$42.00	$184,800.00		A011(518)
080722	11518H0026		3		06	3			4400.000	$38.00	$167,200.00		A011(518)
LOW BID AVERAGE									14326.764		$432,105.40	$30.16	
THREE LOW BID AVERAGE									39240.528		$1300167.98	$33.13	

---------- Item No. = S612-20A Key = Units = FT Desc = REM & RESET CONC GUARDRAIL ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1		01	1			1929.134	$6.86	$13,230.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2		01	1			1929.134	$11.28	$21,756.00		DHP-NH-IR-CM-F-5116(068)
080930	08075C0062		1		05	3			365.000	$5.10	$1,861.50		STP-7843(100)
080930	08075W0158		2		05	3			365.000	$5.20	$1,898.00		STP-7843(100)
080930	08075N0005		3		05	3			365.000	$5.25	$1,916.25		STP-7843(100)
080812	08222D0037		1		07	2			80.000	$55.50	$4,440.00		ST-4200(635)
080812	08222H0145		2		07	2			80.000	$27.13	$2,170.40		ST-4200(635)
071127	08447C0029		1		07	5			1500.000	$9.00	$13,500.00		ST-1786(609)
071127	08447I0007		2		07	5			1500.000	$5.00	$7,500.00		ST-1786(609)
071127	08447B0189		3		07	5			1500.000	$9.00	$13,500.00		ST-1786(609)
080325	09005H0065		1		07	6			90.000	$10.00	$900.00		NH-6470(134)
080325	09005H0145		2		07	6			90.000	$11.00	$990.00		NH-6470(134)
080325	09005D0037		3		07	6			90.000	$100.00	$9,000.00		NH-6470(134)
080819	09024I0052		1		07	1			100.000	$25.00	$2,500.00		STP-5758 (102)
080819	09024W0112		2		07	1			100.000	$30.00	$3,000.00		STP-5758 (102)
080819	09024H0145		3		07	1			100.000	$26.00	$2,600.00		STP-5758 (102)
071016	09628B0189		1		09	5			216.000	$12.00	$2,592.00		IM-15-1(143)7
071016	09628W0012		2		09	5			216.000	$10.00	$2,160.00		IM-15-1(143)7
071023	09688A0157		1		08	1			1200.000	$18.00	$21,600.00		ITS-2005(034)
071023	09688T0044		2		08	1			1200.000	$17.00	$20,400.00		ITS-2005(034)
080722	09772P0109		1		07	1			5410.000	$12.00	$64,920.00		A009(772)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S612-20A Key = Units = FT Desc = REM & RESET CONC GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	09772H0026		2		07	1			5410.000	$18.00	$97,380.00		A009(772)
080722	09772W0085		3		07	1			5410.000	$19.00	$102,790.00		A009(772)
080812	09774P0109		1		07	1			3250.000	$4.00	$13,000.00		A009(774)
080812	09774W0085		2		07	1			3250.000	$19.00	$61,750.00		A009(774)
080812	09774H0026		3		07	1			3250.000	$15.00	$48,750.00		A009(774)
080311	09816R0141		1		09	3			8097.000	$8.20	$66,395.40		A009(816)
080311	09816C0139		2		09	3			8097.000	$8.00	$64,776.00		A009(816)
080311	09816M0047		3		09	3			8097.000	$8.00	$64,776.00		A009(816)
080617	10446S0088		1		05	2			1080.000	$13.00	$14,040.00		A010(446)
080617	10446W0085		2		05	2			1080.000	$13.00	$14,040.00		A010(446)
080617	10446W0073		3		05	2			1080.000	$10.00	$10,800.00		A010(446)
080429	11003H0145		1		05	3			1495.000	$10.30	$15,398.50		A011(003)
080429	11003W0073		2		05	3			1495.000	$10.50	$15,697.50		A011(003)
080429	11003I0019		3		05	3			1495.000	$10.50	$15,697.50		A011(003)
080819	11489I0019		1		05	3			28455.000	$10.20	$290,241.00		A011(489)
080819	11489C0062		2		05	3			28455.000	$10.00	$284,550.00		A011(489)
080722	11518C0139		1		06	3			1420.000	$7.75	$11,005.00		A011(518)
080722	11518M0047		2		06	3			1420.000	$12.00	$17,040.00		A011(518)
080722	11518H0026		3		06	3			1420.000	$12.00	$17,040.00		A011(518)
LOW BID AVERAGE									54687.134		$535,623.40	$9.79	
THREE LOW BID AVERAGE									132181.268		$1437601.05	$10.88	

---------- Item No. = S612-30A Key = Units = EACH Desc = CRASH CUSHION ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071023	09688A0157		1		08	1			2.000	$18,000.00	$36,000.00		ITS-2005(034)
071023	09688T0044		2		08	1			2.000	$10,500.00	$21,000.00		ITS-2005(034)
080715	10940C0139		1		03	3			2.000	$5,500.00	$11,000.00		A010(940)
080715	10940M0047		2		03	3			2.000	$9,700.00	$19,400.00		A010(940)
080715	10940H0026		3		03	3			2.000	$9,000.00	$18,000.00		A010(940)
080429	11003H0145		1		05	3			2.000	$43,300.00	$86,600.00		A011(003)
080429	11003W0073		2		05	3			2.000	$44,000.00	$88,000.00		A011(003)
080429	11003I0019		3		05	3			2.000	$44,100.00	$88,200.00		A011(003)
LOW BID AVERAGE									6.000		$133,600.00	$22,266.67	
THREE LOW BID AVERAGE									16.000		$368,200.00	$23,012.50	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S626-25A										Key =	Units = LS	Desc = TRAF CNTL		----------
080429	11003H0145		1			05	3			1.000	$19,100.00	$19,100.00		A011(003)
080429	11003W0073		2			05	3			1.000	$50,000.00	$50,000.00		A011(003)
080429	11003I0019		3			05	3			1.000	$51,750.00	$51,750.00		A011(003)
080522	11005T0162		1			05	3			1.000	$16,750.12	$16,750.12		A011(005)
080522	11005W0158		2			05	3			1.000	$56,601.00	$56,601.00		A011(005)
080522	11005W0073		3			05	3			1.000	$7,500.00	$7,500.00		A011(005)
080325	11006S0255		1			08	3			1.000	$500,000.00	$500,000.00		A011(006)
080325	11006I0019		2			08	3			1.000	$840,000.00	$840,000.00		A011(006)
080812	11007G0110		1			07	3			1.000	$1,000.00	$1,000.00		A011(007)
080812	11007M0047		2			07	3			1.000	$13,254.85	$13,254.85		A011(007)
080812	11007W0014		3			07	3			1.000	$50,000.00	$50,000.00		A011(007)
080819	11489I0019		1			05	3			1.000	$2,550.00	$2,550.00		A011(489)
080819	11489C0062		2			05	3			1.000	$42,000.00	$42,000.00		A011(489)
LOW BID AVERAGE										5.000		$539,400.12	$107,880.02	
THREE LOW BID AVERAGE										13.000		$1650505.97	$126,962.00	
---------- Item No. = S626-30A										Key =	Units = DAY	Desc = TRAF CNTL MANAGER		----------
071120	08694L0012		1			05	5			75.000	$260.00	$19,500.00		STP-1737(100)
071120	08694J0022		2			05	5			75.000	$570.00	$42,750.00		STP-1737(100)
071120	08694M0136		3			05	5			75.000	$871.95	$65,396.25		STP-1737(100)
080805	11488I0052		1			07	1			17.000	$240.00	$4,080.00		A011(488)
080805	11488C0064		2			07	1			17.000	$575.00	$9,775.00		A011(488)
080805	11488H0145		3			07	1			17.000	$1.00	$17.00		A011(488)
LOW BID AVERAGE										92.000		$23,580.00	$256.30	
THREE LOW BID AVERAGE										276.000		$141,518.25	$512.75	
---------- Item No. = S626-31A										Key =	Units = DAY	Desc = TRAF CNTL MONITOR		----------
080422	08126M0136		1			11	5			80.000	$800.00	$64,000.00		STP-7101(102)
080422	08126J0022		2			11	5			80.000	$300.00	$24,000.00		STP-7101(102)
071127	08447C0029		1			07	5			120.000	$375.00	$45,000.00		ST-1786(609)
071127	08447I0007		2			07	5			120.000	$350.00	$42,000.00		ST-1786(609)
071127	08447B0189		3			07	5			120.000	$350.00	$42,000.00		ST-1786(609)
071211	08987C0029		1			07	5			70.000	$60.00	$4,200.00		IM-15-1(136)72

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S626-31A									Key =		Units = DAY	Desc = TRAF CNTL MONITOR		-(Continued)-
071211	08987B0189		2			07	5			70.000	$25.00	$1,750.00		IM-15-1(136)72
071211	08987P0102		3			07	5			70.000	$50.00	$3,500.00		IM-15-1(136)72
080422	09231C0018		1			03	5			16.000	$300.00	$4,800.00		IM-86-2(033)45
080422	09231B0189		2			03	5			16.000	$200.00	$3,200.00		IM-86-2(033)45
080422	09231C0029		3			03	5			16.000	$470.00	$7,520.00		IM-86-2(033)45
080930	09368B0189		1			07	5			40.000	$280.00	$11,200.00		ST-7231(622)
080930	09368C0029		2			07	5			40.000	$450.00	$18,000.00		ST-7231(622)
080930	09368J0022		3			07	5			40.000	$294.00	$11,760.00		ST-7231(622)
080415	09385C0029		1			03	5			60.000	$230.00	$13,800.00		ST-1804(613)
080415	09385G0035		2			03	5			60.000	$333.07	$19,984.20		ST-1804(613)
080506	09543L0012		1			07	5			35.000	$880.00	$30,800.00		NH-1480(127)
080506	09543J0022		2			07	5			35.000	$900.00	$31,500.00		NH-1480(127)
080805	09875W0073		1			07	5			20.000	$390.00	$7,800.00		A009(875)
080805	09875J0022		2			07	5			20.000	$500.00	$10,000.00		A009(875)
080805	09875H0145		3			07	5			20.000	$449.40	$8,988.00		A009(875)
080520	11094W0073		1			07	5			25.000	$400.00	$10,000.00		A011(094)
080520	11094J0022		2			07	5			25.000	$840.00	$21,000.00		A011(094)
080520	11094G0012		3			07	5			25.000	$900.00	$22,500.00		A011(094)
080708	11491M0115		1			07	5			90.000	$10.00	$900.00		A011(491)
080708	11491D0053		2			07	5			90.000	$750.00	$67,500.00		A011(491)
080708	11491A0233		3			07	5			90.000	$350.00	$31,500.00		A011(491)
LOW BID AVERAGE										556.000		$192,500.00	$346.22	
THREE LOW BID AVERAGE										1493.000		$559,202.20	$374.55	
---------- Item No. = S626-40A									Key =		Units = HR	Desc = PORTABLE TRAFFIC SIGNAL		----------
071204	07832S0077		1			03	3			8760.000	$16.00	$140,160.00		BR-3110(127)
071204	07832H0026		2			03	3			8760.000	$20.00	$175,200.00		BR-3110(127)
071204	07832C0139		3			03	3			8760.000	$3.10	$27,156.00		BR-3110(127)
080715	10940C0139		1			03	3			5000.000	$19.00	$95,000.00		A010(940)
080715	10940M0047		2			03	3			5000.000	$20.00	$100,000.00		A010(940)
080715	10940H0026		3			03	3			5000.000	$5.00	$25,000.00		A010(940)
LOW BID AVERAGE										13760.000		$235,160.00	$17.09	
THREE LOW BID AVERAGE										41280.000		$562,516.00	$13.63	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S637-10A Key = Units = TON Desc = AGGR BASE FOR SHARED-USE PATH ----------														
071023	09443H0065		1			11	5			3230.000	$9.00	$29,070.00		STP-0600(111)
071023	09443G0012		2			11	5			3230.000	$8.00	$25,840.00		STP-0600(111)
071023	09443M0136		3			11	5			3230.000	$17.50	$56,525.00		STP-0600(111)
080909	09753S0257		1			07	1			982.000	$25.00	$24,550.00		A009(753)
080909	09753C0247		2			07	1			982.000	$26.00	$25,532.00		A009(753)
080909	09753I0052		3			07	1			982.000	$25.00	$24,550.00		A009(753)
080212	09755W0085		1			11	2			2.000	$150.00	$300.00		A009(755)
080212	09755C0018		2			11	2			2.000	$100.00	$200.00		A009(755)
080212	09755A0007		3			11	2			2.000	$50.00	$100.00		A009(755)
080930	09756C0247		1			07	2			601.000	$19.50	$11,719.50		A009(756)
080930	09756A0193		2			07	2			601.000	$19.17	$11,521.17		A009(756)
080930	09756M0006		3			07	2			601.000	$22.40	$13,462.40		A009(756)
080930	09758M0190		1			11	3			51.000	$55.00	$2,805.00		A009(758)
080930	09758D0146		2			11	3			51.000	$61.55	$3,139.05		A009(758)
080930	09758P0038		3			11	3			51.000	$58.00	$2,958.00		A009(758)
080701	11010C0064		1			05	1			2880.000	$12.50	$36,000.00		A011(010)
080701	11010I0052		2			05	1			2880.000	$14.00	$40,320.00		A011(010)
080701	11010S0026		3			05	1			2880.000	$11.40	$32,832.00		A011(010)
LOW BID AVERAGE										7746.000		$104,444.50	$13.48	
THREE LOW BID AVERAGE										23238.000		$341,424.12	$14.69	
---------- Item No. = S637-15A Key = Units = TON Desc = PLANTMIX FOR SHARED-USE PATH ----------														
071016	08719H0065		1			07	6			1430.000	$68.00	$97,240.00		STP-3300(105)
080325	08719E0088		1			07	6			1430.000	$100.00	$143,000.00		STP-3300(105)
080325	08719H0065		2			07	6			1430.000	$70.70	$101,101.00		STP-3300(105)
080325	08719P0038		3			07	6			1430.000	$101.00	$144,430.00		STP-3300(105)
071023	09443H0065		1			11	5			1190.000	$70.00	$83,300.00		STP-0600(111)
071023	09443G0012		2			11	5			1190.000	$86.00	$102,340.00		STP-0600(111)
071023	09443M0136		3			11	5			1190.000	$80.00	$95,200.00		STP-0600(111)
080909	09753S0257		1			07	1			563.000	$109.00	$61,367.00		A009(753)
080909	09753C0247		2			07	1			563.000	$114.00	$64,182.00		A009(753)
080909	09753I0052		3			07	1			563.000	$98.67	$55,551.21		A009(753)
080212	09755W0085		1			11	2			1100.000	$80.00	$88,000.00		A009(755)
080212	09755C0018		2			11	2			1100.000	$90.00	$99,000.00		A009(755)
080212	09755A0007		3			11	2			1100.000	$95.00	$104,500.00		A009(755)
080930	09756C0247		1			07	2			239.000	$165.00	$39,435.00		A009(756)
080930	09756A0193		2			07	2			239.000	$151.54	$36,218.06		A009(756)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S637-15A								Key =		Units = TON	Desc = PLANTMIX FOR SHARED-USE PATH		-(Continued)-
080930	09756M0006		3		07	2			239.000	$154.50	$36,925.50		A009(756)
080930	09758M0190		1		11	3			22.000	$250.00	$5,500.00		A009(758)
080930	09758D0146		2		11	3			22.000	$235.55	$5,182.10		A009(758)
080930	09758P0038		3		11	3			22.000	$220.00	$4,840.00		A009(758)
080701	11010C0064		1		05	1			1210.000	$85.00	$102,850.00		A011(010)
080701	11010I0052		2		05	1			1210.000	$92.00	$111,320.00		A011(010)
080701	11010S0026		3		05	1			1210.000	$92.00	$111,320.00		A011(010)
LOW BID AVERAGE									7184.000		$620,692.00	$86.40	
THREE LOW BID AVERAGE									18692.000		$1692801.87	$90.56	
---------- Item No. = S640-05A								Key =		Units = SY	Desc = GEOGRID		----------
080205	07783M0006		1		03	2			370.200	$11.20	$4,146.24		BR-7724(100)
080205	07783W0085		2		03	2			370.200	$10.00	$3,702.00		BR-7724(100)
080205	07783C0247		3		03	2			370.200	$6.00	$2,221.20		BR-7724(100)
LOW BID AVERAGE									370.200		$4,146.24	$11.20	
THREE LOW BID AVERAGE									1110.600		$10,069.44	$9.07	
---------- Item No. = S656-06A								Key =		Units = EACH	Desc = TRAF DETECTOR LOOPS		----------
080318	08826H0145		1		07	3			42.000	$580.00	$24,360.00		ST-3340(618)
080318	08826I0019		2		07	3			42.000	$539.50	$22,659.00		ST-3340(618)
080318	08826W0158		3		07	3			42.000	$400.00	$16,800.00		ST-3340(618)
LOW BID AVERAGE									42.000		$24,360.00	$580.00	
THREE LOW BID AVERAGE									126.000		$63,819.00	$506.50	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S703-10A									Key =		Units = TON	Desc = SPECIAL AGGREGATE		----------
071120	08686W0158		1			05	3			26.000	$40.00	$1,040.00		STP-3861(101)
071120	08686W0158		1			05	3			100.000	$21.00	$2,100.00		STP-3861(101)
071120	08686W0158		1			05	3			20.000	$21.00	$420.00		STP-3861(101)
071120	08686C0062		2			05	3			26.000	$18.90	$491.40		STP-3861(101)
071120	08686C0062		2			05	3			100.000	$18.90	$1,890.00		STP-3861(101)
071120	08686C0062		2			05	3			20.000	$19.95	$399.00		STP-3861(101)
071120	08686K0084		3			05	3			26.000	$48.00	$1,248.00		STP-3861(101)
071120	08686K0084		3			05	3			100.000	$26.00	$2,600.00		STP-3861(101)
071120	08686K0084		3			05	3			20.000	$28.00	$560.00		STP-3861(101)
LOW BID AVERAGE										146.000		$3,560.00	$24.38	
THREE LOW BID AVERAGE										438.000		$10,748.40	$24.54	
---------- Item No. = S900-05A									Key =		Units = MILE	Desc = BROOMING		----------
080603	09214I0091		1			08	4			10.000	$215.00	$2,150.00		A009(214)
080603	09214I0091		1			08	4			20.000	$205.00	$4,100.00		A009(214)
080603	09214A0117		2			08	4			10.000	$975.00	$9,750.00		A009(214)
080603	09214A0117		2			08	4			20.000	$750.00	$15,000.00		A009(214)
080408	11020N0037		1			08	1			157.400	$1,050.00	$165,270.00		A011(020)
080408	11020N0037		1			08	1			18.420	$2,100.00	$38,682.00		A011(020)
080408	11020A0044		2			08	1			157.400	$900.00	$141,660.00		A011(020)
080408	11020A0044		2			08	1			18.420	$1,400.00	$25,788.00		A011(020)
080408	11020C0322		3			08	1			157.400	$1,697.29	$267,153.45		A011(020)
080408	11020C0322		3			08	1			18.420	$2,150.00	$39,603.00		A011(020)
LOW BID AVERAGE										205.820		$210,202.00	$1,021.29	
THREE LOW BID AVERAGE										587.460		$709,156.45	$1,207.16	
---------- Item No. = S900-10A									Key =		Units = EACH	Desc = CLEANOUT		----------
080422	08126M0136		1			11	5			1.000	$1,897.46	$1,897.46		STP-7101(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S900-10A Key = Units = EACH Desc = CLEANOUT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080422	08126J0022		2			11	5			1.000	$3,200.00	$3,200.00		STP-7101(102)
LOW BID AVERAGE										1.000		$1,897.46	$1,897.46	
THREE LOW BID AVERAGE										2.000		$5,097.46	$2,548.73	

---------- Item No. = S900-60A Key = Units = FT Desc = PAV MARKING ----------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729P0177		1			01	1			238674.541	$0.17	$40,011.40		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043		2			01	1			238674.541	$0.27	$65,473.20		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077		1			07	1			5251.000	$0.40	$2,100.40		BRF-5120(100)
080930	05158S0077		1			07	1			4907.000	$0.40	$1,962.80		BRF-5120(100)
080930	05158A0037		2			07	1			5251.000	$0.25	$1,312.75		BRF-5120(100)
080930	05158A0037		2			07	1			4907.000	$0.25	$1,226.75		BRF-5120(100)
080930	05158H0026		3			07	1			5251.000	$0.40	$2,100.40		BRF-5120(100)
080930	05158H0026		3			07	1			4907.000	$0.40	$1,962.80		BRF-5120(100)
071002	06028C0029		1			07	5			3841.864	$0.30	$1,171.00		BROS-1500(103)
071002	06028I0007		2			07	5			3841.864	$0.76	$2,927.50		BROS-1500(103)
071002	06028B0189		3			07	5			3841.864	$0.30	$1,171.00		BROS-1500(103)
080603	07673M0190		1			07	3			2960.000	$0.40	$1,184.00		STP-7993(100)
080603	07673W0158		2			07	3			2960.000	$0.25	$740.00		STP-7993(100)
080603	07673I0019		3			07	3			2960.000	$0.40	$1,184.00		STP-7993(100)
071204	07832S0077		1			03	3			3504.000	$0.20	$700.80		BR-3110(127)
071204	07832H0026		2			03	3			3504.000	$0.25	$876.00		BR-3110(127)
071204	07832C0139		3			03	3			3504.000	$0.30	$1,051.20		BR-3110(127)
080930	08075C0062		1			05	3			24404.000	$0.10	$2,440.40		STP-7843(100)
080930	08075W0158		2			05	3			24404.000	$0.10	$2,440.40		STP-7843(100)
080930	08075N0005		3			05	3			24404.000	$0.12	$2,928.48		STP-7843(100)
071030	08080I0019		1			06	3			23852.000	$0.20	$4,770.40		STP-3724(100)
071030	08080T0162		2			06	3			23852.000	$0.19	$4,531.88		STP-3724(100)
071030	08080N0005		3			06	3			23852.000	$0.20	$4,770.40		STP-3724(100)
080909	08112I0019		1			05	4			32450.000	$0.14	$4,543.00		STP-2818(100)
080909	08112C0001		2			05	4			32450.000	$0.12	$3,894.00		STP-2818(100)
080909	08112B0192		3			05	4			32450.000	$0.45	$14,602.50		STP-2818(100)
080422	08126M0136		1			11	5			16955.000	$0.12	$2,034.60		STP-7101(102)
080422	08126M0136		1			11	5			4005.000	$0.18	$720.90		STP-7101(102)
080422	08126J0022		2			11	5			16955.000	$0.30	$5,086.50		STP-7101(102)
080422	08126J0022		2			11	5			4005.000	$0.50	$2,002.50		STP-7101(102)
071127	08447C0029		1			07	5			7200.000	$0.30	$2,160.00		ST-1786(609)
071127	08447I0007		2			07	5			7200.000	$0.50	$3,600.00		ST-1786(609)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S900-60A Key = Units = FT Desc = PAV MARKING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071127	08447B0189		3			07	5			7200.000	$0.09	$648.00		ST-1786(609)
071120	08686W0158		1			05	3			14541.790	$0.20	$2,908.36		STP-3861(101)
071120	08686C0062		2			05	3			14541.790	$0.20	$2,908.36		STP-3861(101)
071120	08686K0084		3			05	3			14541.790	$0.21	$3,053.78		STP-3861(101)
080826	08692W0073		1			05	4			19600.000	$0.13	$2,548.00		STP-2779(100)
080826	08692D0037		2			05	4			19600.000	$0.13	$2,548.00		STP-2779(100)
080826	08692K0071		3			05	4			19600.000	$0.38	$7,448.00		STP-2779(100)
071120	08694L0012		1			05	5			42235.000	$0.10	$4,223.50		STP-1737(100)
071120	08694J0022		2			05	5			42235.000	$0.10	$4,223.50		STP-1737(100)
071120	08694M0136		3			05	5			42235.000	$0.17	$7,179.95		STP-1737(100)
080205	08799H0145		1			05	3			8475.000	$0.20	$1,695.00		STP-8743(101)
080205	08799K0071		2			05	3			8475.000	$0.25	$2,118.75		STP-8743(101)
080205	08799W0158		3			05	3			8475.000	$0.20	$1,695.00		STP-8743(101)
071127	09008H0065		1			07	6			313938.000	$0.09	$28,254.42		STP-6840(102)
071127	09008L0012		2			07	6			313938.000	$0.10	$31,393.80		STP-6840(102)
080819	09024I0052		1			07	1			146847.000	$0.10	$14,684.70		STP-5758 (102)
080819	09024W0112		2			07	1			146847.000	$0.11	$16,153.17		STP-5758 (102)
080819	09024H0145		3			07	1			146847.000	$0.10	$14,684.70		STP-5758 (102)
080529	09195I0019		1			08	3			2511.000	$0.26	$652.86		STP-7923(103)
080529	09195P0038		2			08	3			2511.000	$0.33	$828.63		STP-7923(103)
080529	09195W0158		3			08	3			2511.000	$0.30	$753.30		STP-7923(103)
080325	09236H0065		1			07	6			138100.000	$0.11	$15,191.00		STP-6350(125)
080325	09236G0012		2			07	6			138100.000	$0.10	$13,810.00		STP-6350(125)
080325	09236D0037		3			07	6			138100.000	$0.10	$13,810.00		STP-6350(125)
080226	09347H0145		1			07	3			17200.000	$0.20	$3,440.00		ST-3110(647)
080226	09347I0019		2			07	3			17200.000	$0.20	$3,440.00		ST-3110(647)
080226	09347C0062		3			07	3			17200.000	$0.18	$3,096.00		ST-3110(647)
080722	09449I0052		1			07	1			202537.000	$0.09	$18,228.33		STP-5778 (101)
080722	09449I0052		1			07	1			197780.000	$0.09	$17,800.20		STP-5778 (101)
080722	09449P0078		2			07	1			202537.000	$0.10	$20,253.70		STP-5778 (101)
080722	09449P0078		2			07	1			197780.000	$0.10	$19,778.00		STP-5778 (101)
080722	09449C0064		3			07	1			202537.000	$0.10	$20,253.70		STP-5778 (101)
080722	09449C0064		3			07	1			197780.000	$0.10	$19,778.00		STP-5778 (101)
080923	09485W0158		1			08	3			6538.000	$0.25	$1,634.50		STP-3340(113)
080923	09485K0071		2			08	3			6538.000	$0.30	$1,961.40		STP-3340(113)
080923	09485H0145		3			08	3			6538.000	$0.28	$1,830.64		STP-3340(113)
071030	09509W0158		1			08	3			11155.000	$0.25	$2,788.75		STP-7803(100)
071030	09509K0071		2			08	3			11155.000	$0.30	$3,346.50		STP-7803(100)
071030	09509K0084		3			08	3			11155.000	$0.26	$2,900.30		STP-7803(100)
080506	09543L0012		1			07	5			288376.000	$0.08	$23,935.21		NH-1480(127)
080506	09543J0022		2			07	5			288376.000	$0.08	$23,070.08		NH-1480(127)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S900-60A Key = Units = FT Desc = PAV MARKING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071016	09628B0189		1		09	5			12136.200	$0.25	$3,034.05		IM-15-1(143)7
071016	09628W0012		2		09	5			12136.200	$1.00	$12,136.20		IM-15-1(143)7
080617	09687H0145		1		08	4			1405.000	$0.35	$491.75		STP-7042(101)
080617	09687H0145		1		08	4			1379.000	$0.35	$482.65		STP-7042(101)
080617	09687I0019		2		08	4			1405.000	$0.35	$491.75		STP-7042(101)
080617	09687I0019		2		08	4			1379.000	$0.35	$482.65		STP-7042(101)
080617	09687K0038		3		08	4			1405.000	$0.40	$562.00		STP-7042(101)
080617	09687K0038		3		08	4			1379.000	$0.40	$551.60		STP-7042(101)
080226	09768S0084		1		07	4			30047.000	$0.16	$4,807.52		A009(768)
080226	09768S0084		1		07	4			16371.000	$0.16	$2,619.36		A009(768)
080226	09768K0038		2		07	4			30047.000	$0.10	$3,004.70		A009(768)
080226	09768K0038		2		07	4			16371.000	$0.10	$1,637.10		A009(768)
080529	09812C0062		1		07	3			10364.000	$0.26	$2,694.64		A009(812)
080529	09812H0145		2		07	3			10364.000	$0.28	$2,901.92		A009(812)
080529	09812I0019		3		07	3			10364.000	$0.26	$2,694.64		A009(812)
071106	09864C0062		1		07	4			125621.000	$0.10	$12,562.10		A009(864)
071106	09864C0062		1		07	4			35335.000	$0.10	$3,533.50		A009(864)
071106	09864I0019		2		07	4			125621.000	$0.10	$12,562.10		A009(864)
071106	09864I0019		2		07	4			35335.000	$0.10	$3,533.50		A009(864)
080916	09866K0038		1		07	4			127570.000	$0.09	$11,481.30		A009(866)
080916	09866K0038		1		07	4			90702.000	$0.09	$8,163.18		A009(866)
080722	09869W0073		1		07	4			54710.000	$0.09	$4,923.90		A0099869)
080722	09869W0073		1		07	4			13438.000	$0.09	$1,209.42		A0099869)
080722	09869I0019		2		07	4			54710.000	$0.10	$5,197.45		A0099869)
080722	09869I0019		2		07	4			13438.000	$0.10	$1,276.61		A0099869)
080722	09869C0062		3		07	4			54710.000	$0.11	$6,018.10		A0099869)
080722	09869C0062		3		07	4			13438.000	$0.11	$1,478.18		A0099869)
080805	09875W0073		1		07	5			162000.000	$0.10	$16,200.00		A009(875)
080805	09875J0022		2		07	5			162000.000	$0.07	$11,340.00		A009(875)
080805	09875H0145		3		07	5			162000.000	$0.09	$14,580.00		A009(875)
080701	09912H0065		1		07	6			270000.000	$0.10	$27,000.00		A009(912)
080701	09912K0038		2		07	6			270000.000	$0.09	$24,300.00		A009(912)
080701	09996V0012		1		07	3			49000.000	$0.12	$5,880.00		A009(996)
080701	09996D0037		2		07	3			49000.000	$0.12	$5,880.00		A009(996)
080708	09997I0019		1		07	3			10930.000	$0.30	$3,279.00		A009(997)
080708	09997H0145		2		07	3			10930.000	$0.30	$3,279.00		A009(997)
080708	09997W0073		3		07	3			10930.000	$0.15	$1,639.50		A009(997)
080129	10208S0084		1		12	3			570000.000	$0.08	$45,600.00		A010(208)
080715	10940C0139		1		03	3			9745.000	$0.28	$2,728.60		A010(940)
080715	10940M0047		2		03	3			9745.000	$0.30	$2,923.50		A010(940)
080715	10940H0026		3		03	3			9745.000	$0.35	$3,410.75		A010(940)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S900-60A										Key =	Units = FT	Desc = PAV MARKING		-(Continued)-
080812	11007G0110		1			07	3			11790.000	$0.15	$1,768.50		A011(007)
080812	11007M0047		2			07	3			11790.000	$0.16	$1,886.40		A011(007)
080812	11007W0014		3			07	3			11790.000	$0.15	$1,768.50		A011(007)
080701	11010C0064		1			05	1			186000.000	$0.18	$33,480.00		A011(010)
080701	11010I0052		2			05	1			186000.000	$0.18	$33,480.00		A011(010)
080701	11010S0026		3			05	1			186000.000	$0.17	$31,620.00		A011(010)
080520	11094W0073		1			07	5			247000.000	$0.10	$24,700.00		A011(094)
080520	11094J0022		2			07	5			247000.000	$0.10	$24,700.00		A011(094)
080520	11094G0012		3			07	5			247000.000	$0.08	$19,760.00		A011(094)
080624	11145H0065		1			12	6			4300.000	$0.20	$860.00		A011(145)
080624	11145K0038		2			12	6			4300.000	$0.10	$430.00		A011(145)
080617	11475E0044		1			07	4			276092.000	$0.08	$22,087.36		A011(475)
080617	11475E0044		1			07	4			220815.000	$0.08	$17,665.20		A011(475)
080617	11475S0084		2			07	4			276092.000	$0.08	$22,087.36		A011(475)
080617	11475S0084		2			07	4			220815.000	$0.08	$17,665.20		A011(475)
080708	11491M0115		1			07	5			1095635.000	$0.07	$76,694.45		A011(491)
080708	11491D0053		2			07	5			1095635.000	$0.10	$109,563.50		A011(491)
080708	11491A0233		3			07	5			1095635.000	$0.07	$76,694.45		A011(491)
080624	11494K0038		1			07	4			229872.000	$0.10	$22,987.20		A011(494)
080624	11494K0038		1			07	4			269775.000	$0.10	$26,977.50		A011(494)
080826	11517H0145		1			07	1			91000.000	$0.13	$11,830.00		A011(517)
080826	11517I0052		2			07	1			91000.000	$0.14	$12,740.00		A011(517)
080826	11517P0078		3			07	1			91000.000	$0.13	$11,830.00		A011(517)
080722	11518C0139		1			06	3			19900.000	$0.21	$4,179.00		A011(518)
080722	11518M0047		2			06	3			19900.000	$0.25	$4,975.00		A011(518)
080722	11518H0026		3			06	3			19900.000	$0.75	$14,925.00		A011(518)
LOW BID AVERAGE										6020770.394		$601,704.71	$0.10	
THREE LOW BID AVERAGE										13584807.442		$1474558.89	$0.11	
---------- Item No. = S900-61A										Key =	Units = FT	Desc = PAV MARKING INTERSTATE		----------
080603	09214I0091		1			08	4			7256656.000	$0.07	$471,682.64		A009(214)
080603	09214A0117		2			08	4			7256656.000	$0.07	$478,939.30		A009(214)
080429	09229S0278		1			12	6			4414169.000	$0.06	$249,400.55		IMG-0005(139)
080429	09229S0278		1			12	6			1754465.000	$0.06	$99,127.27		IMG-0005(139)
080429	09229S0277		2			12	6			4414169.000	$0.06	$275,885.56		IMG-0005(139)
080429	09229S0277		2			12	6			1754465.000	$0.06	$109,654.06		IMG-0005(139)
080429	09229A0117		3			12	6			4414169.000	$0.06	$273,678.48		IMG-0005(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S900-61A Key = Units = FT Desc = PAV MARKING INTERSTATE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080429	09229A0117		3			12	6			1754465.000	$0.06	$108,776.83		IMG-0005(139)
080226	09532M0115		1			07	4			184504.000	$0.08	$14,760.32		IM-84-3(087)173
080226	09532A0233		2			07	4			184504.000	$0.09	$16,605.36		IM-84-3(087)173
080226	09532P0109		3			07	4			184504.000	$0.10	$18,450.40		IM-84-3(087)173
080722	09772P0109		1			07	1			16500.000	$0.30	$4,950.00		A009(772)
080722	09772H0026		2			07	1			16500.000	$0.50	$8,250.00		A009(772)
080722	09772W0085		3			07	1			16500.000	$0.25	$4,125.00		A009(772)
080812	09774P0109		1			07	1			32460.000	$0.20	$6,492.00		A009(774)
080812	09774W0085		2			07	1			32460.000	$0.20	$6,492.00		A009(774)
080812	09774H0026		3			07	1			32460.000	$0.25	$8,115.00		A009(774)
071120	10010H0065		1			07	6			587800.000	$0.09	$52,902.00		A010(010)
071120	10010R0071		2			07	6			587800.000	$0.10	$58,780.00		A010(010)
071120	10010L0012		3			07	6			587800.000	$0.15	$88,170.00		A010(010)
080311	10533C0062		1			07	3			195638.000	$0.10	$19,563.80		A010(533)
080311	10533I0019		2			07	3			195638.000	$0.09	$17,607.42		A010(533)
080311	10533H0145		3			07	3			195638.000	$0.12	$23,476.56		A010(533)
071030	11001C0062		1			08	3			127570.000	$0.16	$20,411.20		A011(001)
071030	11001I0019		2			08	3			127570.000	$0.30	$38,271.00		A011(001)
071030	11001W0073		3			08	3			127570.000	$0.19	$24,238.30		A011(001)
080429	11003H0145		1			05	3			93301.000	$0.15	$13,995.15		A011(003)
080429	11003W0073		2			05	3			93301.000	$0.14	$13,062.14		A011(003)
080429	11003I0019		3			05	3			93301.000	$0.15	$13,995.15		A011(003)
080325	11006S0255		1			08	3			1320480.000	$0.10	$132,048.00		A011(006)
080325	11006I0019		2			08	3			1320480.000	$0.10	$132,048.00		A011(006)
080722	11013P0109		1			07	1			8463.000	$0.50	$4,231.50		A011(013)
080722	11013W0085		2			07	1			8463.000	$0.25	$2,115.75		A011(013)
080722	11013H0026		3			07	1			8463.000	$0.30	$2,538.90		A011(013)
080226	11461C0029		1			03	4			640.000	$1.76	$1,126.40		A011(461)
080226	11461C0139		2			03	4			640.000	$1.70	$1,088.00		A011(461)
080226	11461B0189		3			03	4			640.000	$1.60	$1,024.00		A011(461)
080819	11489I0019		1			05	3			75744.000	$0.10	$7,574.40		A011(489)
080819	11489C0062		2			05	3			75744.000	$0.11	$8,331.84		A011(489)
LOW BID AVERAGE										16068390.000		$1098265.23	$0.07	
THREE LOW BID AVERAGE										39552290.000		$2831984.28	$0.07	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
---------- Item No. = S900-62A									Key =		Units = SF	Desc = PAV MARKING THERMOPLASTIC		----------
071204	07832S0077		1			03	3			2337.000	$7.75	$18,111.75		BR-3110(127)
071204	07832H0026		2			03	3			2337.000	$7.00	$16,359.00		BR-3110(127)
071204	07832C0139		3			03	3			2337.000	$8.00	$18,696.00		BR-3110(127)
080930	08075C0062		1			05	3			415.000	$7.10	$2,946.50		STP-7843(100)
080930	08075W0158		2			05	3			415.000	$7.20	$2,988.00		STP-7843(100)
080930	08075N0005		3			05	3			415.000	$7.30	$3,029.50		STP-7843(100)
080422	08126M0136		1			11	5			1245.000	$11.00	$13,695.00		STP-7101(102)
080422	08126J0022		2			11	5			1245.000	$8.00	$9,960.00		STP-7101(102)
071127	08447C0029		1			07	5			2802.000	$7.50	$21,015.00		ST-1786(609)
071127	08447I0007		2			07	5			2802.000	$6.50	$18,213.00		ST-1786(609)
071127	08447B0189		3			07	5			2802.000	$6.50	$18,213.00		ST-1786(609)
071016	08719H0065		1			07	6			522.000	$8.00	$4,176.00		STP-3300(105)
080318	08826H0145		1			07	3			5924.000	$6.40	$37,913.60		ST-3340(618)
080318	08826I0019		2			07	3			5924.000	$6.25	$37,025.00		ST-3340(618)
080318	08826W0158		3			07	3			5924.000	$6.00	$35,544.00		ST-3340(618)
071120	08991I0007		1			03	5			107.000	$8.00	$856.00		ST-1761(600)
071120	08991C0029		2			03	5			107.000	$10.00	$1,070.00		ST-1761(600)
080325	09005H0065		1			07	6			992.000	$10.00	$9,920.00		NH-6470(134)
080325	09005H0145		2			07	6			992.000	$10.00	$9,920.00		NH-6470(134)
080325	09005D0037		3			07	6			992.000	$8.00	$7,936.00		NH-6470(134)
080129	09239H0065		1			07	6			100.000	$8.50	$850.00		STP-6420(106)
080129	09239L0012		2			07	6			100.000	$10.00	$1,000.00		STP-6420(106)
080129	09239M0136		3			07	6			100.000	$47.00	$4,700.00		STP-6420(106)
080909	09432I0052		1			09	1			2556.000	$11.00	$28,116.00		STP-7665(100)
080909	09432P0078		2			09	1			2556.000	$12.25	$31,311.00		STP-7665(100)
080909	09432C0028		3			09	1			2556.000	$12.60	$32,205.60		STP-7665(100)
071016	09628B0189		1			09	5			146.500	$12.50	$1,831.25		IM-15-1(143)7
071016	09628W0012		2			09	5			146.500	$10.00	$1,465.00		IM-15-1(143)7
080617	09687H0145		1			08	4			1464.000	$8.20	$12,004.80		STP-7042(101)
080617	09687I0019		2			08	4			1464.000	$8.25	$12,078.00		STP-7042(101)
080617	09687K0038		3			08	4			1464.000	$8.50	$12,444.00		STP-7042(101)
080226	09768S0084		1			07	4			129.000	$9.00	$1,161.00		A009(768)
080226	09768K0038		2			07	4			129.000	$15.00	$1,935.00		A009(768)
071106	09864C0062		1			07	4			102.800	$8.50	$873.80		A009(864)
071106	09864I0019		2			07	4			102.800	$10.00	$1,028.00		A009(864)
080916	09866K0038		1			07	4			57.000	$22.00	$1,254.00		A009(866)
071120	10010H0065		1			07	6			426.000	$9.00	$3,834.00		A010(010)
071120	10010R0071		2			07	6			426.000	$11.00	$4,686.00		A010(010)
071120	10010L0012		3			07	6			426.000	$9.00	$3,834.00		A010(010)
080129	10207S0084		1			07	3			1150.000	$8.00	$9,200.00		A010(207)
080129	10207P0078		2			07	3			1150.000	$15.50	$17,825.00		A010(207)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S900-62A Key = Units = SF Desc = PAV MARKING THERMOPLASTIC -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080129	10208	S0084	1		12	3			3682.000	$7.25	$26,694.50		A010(208)
080304	10589	H0065	1		07	6			184.000	$8.00	$1,472.00		A010(589)
080304	10589	K0038	2		07	6			184.000	$11.00	$2,024.00		A010(589)
080819	11062	C0139	1		03	3			30.000	$9.00	$270.00		A011(062)
080819	11062	M0047	2		03	3			30.000	$10.00	$300.00		A011(062)
080819	11062	P0109	3		03	3			30.000	$10.00	$300.00		A011(062)
080715	11138	W0073	1		07	6			370.000	$12.00	$4,440.00		A011(138) & A011(139)
080715	11138	H0065	2		07	6			370.000	$9.00	$3,330.00		A011(138) & A011(139)
080715	11138	L0012	3		07	6			370.000	$9.00	$3,330.00		A011(138) & A011(139)
080513	11143	H0065	1		07	6			190.000	$9.70	$1,843.00		A011(143) & NH-6500(115)
080513	11143	W0073	2		07	6			190.000	$10.00	$1,900.00		A011(143) & NH-6500(115)
080513	11143	D0037	3		07	6			190.000	$21.00	$3,990.00		A011(143) & NH-6500(115)
080624	11145	H0065	1		12	6			3300.000	$7.50	$24,750.00		A011(145)
080624	11145	K0038	2		12	6			3300.000	$11.00	$36,300.00		A011(145)
080624	11494	K0038	1		07	4			1242.500	$10.00	$12,425.00		A011(494)
LOW BID AVERAGE									29473.800		$239,653.20	$8.13	
THREE LOW BID AVERAGE									71050.100		$594,592.30	$8.37	

---------- Item No. = S900-63A Key = Units = FT Desc = PAV MARKING SPRAY APPLIED MMA ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080529	09161	S0211	1		08	1			329500.000	$0.56	$184,520.00		IMG-90-1(221)0
080529	09161	A0117	2		08	1			329500.000	$0.60	$197,700.00		IMG-90-1(221)0
080701	11010	C0064	1		05	1			107000.000	$0.60	$64,200.00		A011(010)
080701	11010	I0052	2		05	1			107000.000	$0.64	$68,480.00		A011(010)
080701	11010	S0026	3		05	1			107000.000	$0.59	$63,130.00		A011(010)
LOW BID AVERAGE									436500.000		$248,720.00	$0.57	
THREE LOW BID AVERAGE									980000.000		$578,030.00	$0.59	

---------- Item No. = S900-65A Key = Units = SF Desc = SPECIAL PAV MARKINGS ----------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080603	01729	P0177	1		01	1			471.259	$10.68	$5,034.70		DHP-NH-IR-CM-F-5116(068)
080603	01729	M0043	2		01	1			471.259	$10.22	$4,815.80		DHP-NH-IR-CM-F-5116(068)
080930	05158	S0077	1		07	1			120.000	$8.00	$960.00		BRF-5120(100)
080930	05158	A0037	2		07	1			120.000	$3.75	$450.00		BRF-5120(100)
080930	05158	H0026	3		07	1			120.000	$8.00	$960.00		BRF-5120(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = S900-65A Key = Units = SF Desc = SPECIAL PAV MARKINGS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071002	06028	C0029	1			07	5			21.529	$4.65	$100.00		BROS-1500(103)
071002	06028	I0007	2			07	5			21.529	$9.29	$200.00		BROS-1500(103)
071002	06028	B0189	3			07	5			21.529	$7.43	$160.00		BROS-1500(103)
080603	07673	M0190	1			07	3			47.000	$1.30	$61.10		STP-7993(100)
080603	07673	W0158	2			07	3			47.000	$3.00	$141.00		STP-7993(100)
080603	07673	I0019	3			07	3			47.000	$1.30	$61.10		STP-7993(100)
080930	08075	C0062	1			05	3			143.000	$2.95	$421.85		STP-7843(100)
080930	08075	W0158	2			05	3			143.000	$3.00	$429.00		STP-7843(100)
080930	08075	N0005	3			05	3			143.000	$3.05	$436.15		STP-7843(100)
071030	08080	I0019	1			06	3			14.000	$2.10	$29.40		STP-3724(100)
071030	08080	T0162	2			06	3			14.000	$2.06	$28.84		STP-3724(100)
071030	08080	N0005	3			06	3			14.000	$2.10	$29.40		STP-3724(100)
080909	08112	I0019	1			05	4			250.000	$2.50	$625.00		STP-2818(100)
080909	08112	C0001	2			05	4			250.000	$2.00	$500.00		STP-2818(100)
080909	08112	B0192	3			05	4			250.000	$0.60	$150.00		STP-2818(100)
080422	08126	M0136	1			11	5			90.000	$5.75	$517.50		STP-7101(102)
080422	08126	J0022	2			11	5			90.000	$3.25	$292.50		STP-7101(102)
071120	08686	W0158	1			05	3			1333.600	$1.50	$2,000.40		STP-3861(101)
071120	08686	C0062	2			05	3			1333.600	$1.45	$1,933.72		STP-3861(101)
071120	08686	K0084	3			05	3			1333.600	$1.40	$1,867.04		STP-3861(101)
071120	08694	L0012	1			05	5			1764.000	$1.00	$1,764.00		STP-1737(100)
071120	08694	J0022	2			05	5			1764.000	$1.00	$1,764.00		STP-1737(100)
071120	08694	M0136	3			05	5			1764.000	$1.42	$2,504.88		STP-1737(100)
080205	08799	H0145	1			05	3			1660.000	$1.30	$2,158.00		STP-8743(101)
080205	08799	K0071	2			05	3			1660.000	$1.50	$2,490.00		STP-8743(101)
080205	08799	W0158	3			05	3			1660.000	$1.10	$1,826.00		STP-8743(101)
071016	09158	K0071	1			11	3			960.000	$2.40	$2,304.00		STP-3110(136)
071016	09158	W0158	2			11	3			960.000	$2.00	$1,920.00		STP-3110(136)
071016	09158	B0189	3			11	3			960.000	$1.75	$1,680.00		STP-3110(136)
080529	09195	I0019	1			08	3			275.000	$2.10	$577.50		STP-7923(103)
080529	09195	P0038	2			08	3			275.000	$3.00	$825.00		STP-7923(103)
080529	09195	W0158	3			08	3			275.000	$2.10	$577.50		STP-7923(103)
080226	09347	H0145	1			07	3			2498.000	$1.30	$3,247.40		ST-3110(647)
080226	09347	I0019	2			07	3			2498.000	$1.35	$3,372.30		ST-3110(647)
080226	09347	C0062	3			07	3			2498.000	$2.00	$4,996.00		ST-3110(647)
080722	09449	I0052	1			07	1			1719.000	$1.80	$3,094.20		STP-5778 (101)
080722	09449	P0078	2			07	1			1719.000	$2.00	$3,438.00		STP-5778 (101)
080722	09449	C0064	3			07	1			1719.000	$1.90	$3,266.10		STP-5778 (101)
080923	09485	W0158	1			08	3			1118.800	$1.50	$1,678.20		STP-3340(113)
080923	09485	K0071	2			08	3			1118.800	$1.25	$1,398.50		STP-3340(113)
080923	09485	H0145	3			08	3			1118.800	$1.30	$1,454.44		STP-3340(113)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S900-65A									Key =		Units = SF	Desc = SPECIAL PAV MARKINGS		-(Continued)-
071030	09509W0158	1				08	3			1242.000	$3.00	$3,726.00		STP-7803(100)
071030	09509K0071	2				08	3			1242.000	$1.35	$1,676.70		STP-7803(100)
071030	09509K0084	3				08	3			1242.000	$3.15	$3,912.30		STP-7803(100)
080909	09753S0257	1				07	1			856.000	$5.00	$4,280.00		A009(753)
080909	09753C0247	2				07	1			856.000	$3.00	$2,568.00		A009(753)
080909	09753I0052	3				07	1			856.000	$2.00	$1,712.00		A009(753)
080529	09812C0062	1				07	3			5011.000	$0.95	$4,760.45		A009(812)
080529	09812H0145	2				07	3			5011.000	$0.99	$4,960.89		A009(812)
080529	09812I0019	3				07	3			5011.000	$0.93	$4,660.23		A009(812)
080701	09996V0012	1				07	3			3000.000	$1.25	$3,750.00		A009(996)
080701	09996D0037	2				07	3			3000.000	$3.50	$10,500.00		A009(996)
080708	09997I0019	1				07	3			3032.000	$2.00	$6,064.00		A009(997)
080708	09997H0145	2				07	3			3032.000	$1.50	$4,548.00		A009(997)
080708	09997W0073	3				07	3			3032.000	$2.30	$6,973.60		A009(997)
080129	10208S0084	1				12	3			1080.000	$2.00	$2,160.00		A010(208)
080715	10940C0139	1				03	3			755.000	$1.65	$1,245.75		A010(940)
080715	10940M0047	2				03	3			755.000	$1.65	$1,245.75		A010(940)
080715	10940H0026	3				03	3			755.000	$2.00	$1,510.00		A010(940)
080812	11007G0110	1				07	3			60.000	$3.00	$180.00		A011(007)
080812	11007M0047	2				07	3			60.000	$3.28	$196.80		A011(007)
080812	11007W0014	3				07	3			60.000	$3.00	$180.00		A011(007)
080701	11010C0064	1				05	1			2854.640	$5.50	$15,700.52		A011(010)
080701	11010I0052	2				05	1			2854.640	$5.10	$14,558.66		A011(010)
080701	11010S0026	3				05	1			2854.640	$5.00	$14,273.20		A011(010)
080617	11475E0044	1				07	4			1713.800	$10.00	$17,138.00		A011(475)
080617	11475S0084	2				07	4			1713.800	$7.75	$13,281.95		A011(475)
LOW BID AVERAGE										32089.628		$83,577.97	$2.60	
THREE LOW BID AVERAGE										88833.824		$214,303.32	$2.41	
---------- Item No. = Z629-05A									Key =		Units = LS	Desc = MOBILIZATION		----------
080603	01729P0177	1				01	1			1.000	$9840000.00	$9840000.00		DHP-NH-IR-CM-F-5116(068)
080603	01729M0043	2				01	1			1.000	$11000000.00	$11000000.00		DHP-NH-IR-CM-F-5116(068)
080930	05158S0077	1				07	1			1.000	$710,000.00	$710,000.00		BRF-5120(100)
080930	05158A0037	2				07	1			1.000	$640,000.00	$640,000.00		BRF-5120(100)
080930	05158H0026	3				07	1			1.000	$669,000.00	$669,000.00		BRF-5120(100)
071002	06028C0029	1				07	5			1.000	$120,000.00	$120,000.00		BROS-1500(103)
071002	06028I0007	2				07	5			1.000	$93,640.00	$93,640.00		BROS-1500(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071002	06028	B0189	3			07	5			1.000	$95,500.00	$95,500.00		BROS-1500(103)
080624	07222	C0029	1			03	5			1.000	$80,000.00	$80,000.00		BROS-0400(101)
080624	07222	E0088	2			03	5			1.000	$88,000.00	$88,000.00		BROS-0400(101)
080624	07222	I0007	3			03	5			1.000	$130,000.00	$130,000.00		BROS-0400(101)
080603	07673	M0190	1			07	3			1.000	$24,000.00	$24,000.00		STP-7993(100)
080603	07673	W0158	2			07	3			1.000	$49,100.00	$49,100.00		STP-7993(100)
080603	07673	I0019	3			07	3			1.000	$31,469.83	$31,469.83		STP-7993(100)
080205	07783	M0006	1			03	2			1.000	$65,000.00	$65,000.00		BR-7724(100)
080205	07783	W0085	2			03	2			1.000	$70,000.00	$70,000.00		BR-7724(100)
080205	07783	C0247	3			03	2			1.000	$80,000.00	$80,000.00		BR-7724(100)
080408	07811	I0007	1			03	6			1.000	$480,000.00	$480,000.00		ST-6350(653)
080408	07811	M0098	2			03	6			1.000	$549,700.00	$549,700.00		ST-6350(653)
080408	07811	C0029	3			03	6			1.000	$1060000.00	$1060000.00		ST-6350(653)
071204	07832	S0077	1			03	3			1.000	$920,000.00	$920,000.00		BR-3110(127)
071204	07832	H0026	2			03	3			1.000	$1080000.00	$1080000.00		BR-3110(127)
071204	07832	C0139	3			03	3			1.000	$925,000.00	$925,000.00		BR-3110(127)
080930	08075	C0062	1			05	3			1.000	$210,000.00	$210,000.00		STP-7843(100)
080930	08075	W0158	2			05	3			1.000	$191,412.40	$191,412.40		STP-7843(100)
080930	08075	N0005	3			05	3			1.000	$175,000.00	$175,000.00		STP-7843(100)
071030	08080	I0019	1			06	3			1.000	$43,962.17	$43,962.17		STP-3724(100)
071030	08080	T0162	2			06	3			1.000	$96,900.00	$96,900.00		STP-3724(100)
071030	08080	N0005	3			06	3			1.000	$81,000.00	$81,000.00		STP-3724(100)
080909	08112	I0019	1			05	4			1.000	$61,476.00	$61,476.00		STP-2818(100)
080909	08112	C0001	2			05	4			1.000	$161,902.00	$161,902.00		STP-2818(100)
080909	08112	B0192	3			05	4			1.000	$68,370.00	$68,370.00		STP-2818(100)
080422	08126	M0136	1			11	5			1.000	$185,000.00	$185,000.00		STP-7101(102)
080422	08126	J0022	2			11	5			1.000	$302,000.00	$302,000.00		STP-7101(102)
080812	08222	D0037	1			07	2			1.000	$165,258.38	$165,258.38		ST-4200(635)
080812	08222	H0145	2			07	2			1.000	$714,000.00	$714,000.00		ST-4200(635)
071127	08447	C0029	1			07	5			1.000	$210,000.00	$210,000.00		ST-1786(609)
071127	08447	I0007	2			07	5			1.000	$230,000.00	$230,000.00		ST-1786(609)
071127	08447	B0189	3			07	5			1.000	$219,954.40	$219,954.40		ST-1786(609)
071120	08686	W0158	1			05	3			1.000	$47,933.27	$47,933.27		STP-3861(101)
071120	08686	C0062	2			05	3			1.000	$54,265.50	$54,265.50		STP-3861(101)
071120	08686	K0084	3			05	3			1.000	$48,000.00	$48,000.00		STP-3861(101)
080826	08692	W0073	1			05	4			1.000	$112,735.00	$112,735.00		STP-2779(100)
080826	08692	D0037	2			05	4			1.000	$100,000.00	$100,000.00		STP-2779(100)
080826	08692	K0071	3			05	4			1.000	$87,700.00	$87,700.00		STP-2779(100)
071120	08694	L0012	1			05	5			1.000	$154,700.00	$154,700.00		STP-1737(100)
071120	08694	J0022	2			05	5			1.000	$270,000.00	$270,000.00		STP-1737(100)
071120	08694	M0136	3			05	5			1.000	$215,000.00	$215,000.00		STP-1737(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071016	08719H0065		1			07	6			1.000	$46,000.00	$46,000.00		STP-3300(105)
080325	08719E0088		1			07	6			1.000	$35,000.00	$35,000.00		STP-3300(105)
080325	08719H0065		2			07	6			1.000	$78,000.00	$78,000.00		STP-3300(105)
080325	08719P0038		3			07	6			1.000	$35,000.00	$35,000.00		STP-3300(105)
080205	08799H0145		1			05	3			1.000	$71,540.00	$71,540.00		STP-8743(101)
080205	08799K0071		2			05	3			1.000	$276,675.00	$276,675.00		STP-8743(101)
080205	08799W0158		3			05	3			1.000	$164,722.50	$164,722.50		STP-8743(101)
080617	08811V0012		1			08	3			1.000	$35,940.00	$35,940.00		ST-3270(648)
080617	08811H0145		2			08	3			1.000	$41,500.00	$41,500.00		ST-3270(648)
080617	08811P0038		3			08	3			1.000	$37,000.00	$37,000.00		ST-3270(648)
080318	08826H0145		1			07	3			1.000	$48,000.00	$48,000.00		ST-3340(618)
080318	08826I0019		2			07	3			1.000	$54,800.00	$54,800.00		ST-3340(618)
080318	08826W0158		3			07	3			1.000	$136,411.05	$136,411.05		ST-3340(618)
080729	08887H0145		1			07	2			1.000	$1300000.00	$1300000.00		A008(887)
080729	08887M0131		2			07	2			1.000	$1710000.00	$1710000.00		A008(887)
080729	08887P0078		3			07	2			1.000	$1700000.00	$1700000.00		A008(887)
080715	08945C0139		1			03	3			1.000	$42,000.00	$42,000.00		A008(945)
080715	08945M0047		2			03	3			1.000	$35,000.00	$35,000.00		A008(945)
080715	08945B0189		3			03	3			1.000	$43,733.70	$43,733.70		A008(945)
071211	08987C0029		1			07	5			1.000	$22,000.00	$22,000.00		IM-15-1(136)72
071211	08987B0189		2			07	5			1.000	$149,067.50	$149,067.50		IM-15-1(136)72
071211	08987P0102		3			07	5			1.000	$102,500.00	$102,500.00		IM-15-1(136)72
071120	08991I0007		1			03	5			1.000	$42,000.00	$42,000.00		ST-1761(600)
071120	08991C0029		2			03	5			1.000	$50,000.00	$50,000.00		ST-1761(600)
080325	09005H0065		1			07	6			1.000	$434,000.00	$434,000.00		NH-6470(134)
080325	09005H0145		2			07	6			1.000	$617,500.00	$617,500.00		NH-6470(134)
080325	09005D0037		3			07	6			1.000	$500,000.00	$500,000.00		NH-6470(134)
071127	09008H0065		1			07	6			1.000	$276,000.00	$276,000.00		STP-6840(102)
071127	09008L0012		2			07	6			1.000	$440,000.00	$440,000.00		STP-6840(102)
080819	09024I0052		1			07	1			1.000	$103,500.00	$103,500.00		STP-5758 (102)
080819	09024W0112		2			07	1			1.000	$95,482.36	$95,482.36		STP-5758 (102)
080819	09024H0145		3			07	1			1.000	$285,000.00	$285,000.00		STP-5758 (102)
080108	09026K0084		1			05	1			1.000	$172,000.00	$172,000.00		STP-7645(100)
080108	09026P0078		2			05	1			1.000	$126,000.00	$126,000.00		STP-7645(100)
080108	09026I0052		3			05	1			1.000	$25,333.53	$25,333.53		STP-7645(100)
071016	09158K0071		1			11	3			1.000	$30,000.00	$30,000.00		STP-3110(136)
071016	09158W0158		2			11	3			1.000	$74,376.00	$74,376.00		STP-3110(136)
071016	09158B0189		3			11	3			1.000	$57,617.00	$57,617.00		STP-3110(136)
080529	09161S0211		1			08	1			1.000	$6,750.00	$6,750.00		IMG-90-1(221)0
080529	09161A0117		2			08	1			1.000	$75,025.00	$75,025.00		IMG-90-1(221)0
080826	09174M0104		1			05	2			1.000	$92,000.00	$92,000.00		STP-7744(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080826	09174P0078		2			05	2			1.000	$77,250.00	$77,250.00		STP-7744(103)
080826	09174H0145		3			05	2			1.000	$175,415.00	$175,415.00		STP-7744(103)
080529	09195I0019		1			08	3			1.000	$29,999.84	$29,999.84		STP-7923(103)
080529	09195P0038		2			08	3			1.000	$25,000.00	$25,000.00		STP-7923(103)
080529	09195W0158		3			08	3			1.000	$51,224.70	$51,224.70		STP-7923(103)
080603	09214I0091		1			08	4			1.000	$19,500.00	$19,500.00		A009(214)
080603	09214A0117		2			08	4			1.000	$12,000.00	$12,000.00		A009(214)
080429	09229S0278		1			12	6			1.000	$16,900.00	$16,900.00		IMG-0005(139)
080429	09229S0277		2			12	6			1.000	$12,000.00	$12,000.00		IMG-0005(139)
080429	09229A0117		3			12	6			1.000	$17,000.00	$17,000.00		IMG-0005(139)
080422	09231C0018		1			03	5			1.000	$25,000.00	$25,000.00		IM-86-2(033)45
080422	09231B0189		2			03	5			1.000	$30,375.30	$30,375.30		IM-86-2(033)45
080422	09231C0029		3			03	5			1.000	$36,000.00	$36,000.00		IM-86-2(033)45
080325	09236H0065		1			07	6			1.000	$175,000.00	$175,000.00		STP-6350(125)
080325	09236G0012		2			07	6			1.000	$200,000.00	$200,000.00		STP-6350(125)
080325	09236D0037		3			07	6			1.000	$183,000.00	$183,000.00		STP-6350(125)
080129	09239H0065		1			07	6			1.000	$400,000.00	$400,000.00		STP-6420(106)
080129	09239L0012		2			07	6			1.000	$522,000.00	$522,000.00		STP-6420(106)
080129	09239M0136		3			07	6			1.000	$650,000.00	$650,000.00		STP-6420(106)
080415	09246T0090		1			07	6			1.000	$42,500.00	$42,500.00		NH-6470(137)
080415	09246C0029		2			07	6			1.000	$99,040.00	$99,040.00		NH-6470(137)
080415	09246C0018		3			07	6			1.000	$60,000.00	$60,000.00		NH-6470(137)
080708	09334T0044		1			08	1			1.000	$11,500.00	$11,500.00		ST-5732(602)
080708	09334S0256		2			08	1			1.000	$28,530.00	$28,530.00		ST-5732(602)
080722	09337P0078		1			07	2			1.000	$140,500.00	$140,500.00		ST-4200(637)
080722	09337V0012		2			07	2			1.000	$188,215.95	$188,215.95		ST-4200(637)
080722	09337D0037		3			07	2			1.000	$125,000.00	$125,000.00		ST-4200(637)
080115	09341A0089		1			07	3			1.000	$98,231.52	$98,231.52		ST-3754(604)
080115	09341K0084		2			07	3			1.000	$176,403.00	$176,403.00		ST-3754(604)
080115	09341C0062		3			07	3			1.000	$75,000.00	$75,000.00		ST-3754(604)
080226	09347H0145		1			07	3			1.000	$58,950.00	$58,950.00		ST-3110(647)
080226	09347I0019		2			07	3			1.000	$57,000.00	$57,000.00		ST-3110(647)
080226	09347C0062		3			07	3			1.000	$47,000.00	$47,000.00		ST-3110(647)
080930	09368B0189		1			07	5			1.000	$56,200.00	$56,200.00		ST-7231(622)
080930	09368C0029		2			07	5			1.000	$50,000.00	$50,000.00		ST-7231(622)
080930	09368J0022		3			07	5			1.000	$30,000.00	$30,000.00		ST-7231(622)
080415	09385C0029		1			03	5			1.000	$90,000.00	$90,000.00		ST-1804(613)
080415	09385G0035		2			03	5			1.000	$144,607.35	$144,607.35		ST-1804(613)
080909	09432I0052		1			09	1			1.000	$42,000.00	$42,000.00		STP-7665(100)
080909	09432P0078		2			09	1			1.000	$52,500.00	$52,500.00		STP-7665(100)
080909	09432C0028		3			09	1			1.000	$50,089.00	$50,089.00		STP-7665(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
071023	09443H0065		1			11	5			1.000	$13,000.00	$13,000.00		STP-0600(111)
071023	09443G0012		2			11	5			1.000	$75,000.00	$75,000.00		STP-0600(111)
071023	09443M0136		3			11	5			1.000	$55,000.00	$55,000.00		STP-0600(111)
080722	09449I0052		1			07	1			1.000	$142,175.00	$142,175.00		STP-5778 (101)
080722	09449P0078		2			07	1			1.000	$290,000.00	$290,000.00		STP-5778 (101)
080722	09449C0064		3			07	1			1.000	$500,000.00	$500,000.00		STP-5778 (101)
080923	09485W0158		1			08	3			1.000	$50,200.40	$50,200.40		STP-3340(113)
080923	09485K0071		2			08	3			1.000	$50,000.00	$50,000.00		STP-3340(113)
080923	09485H0145		3			08	3			1.000	$34,000.00	$34,000.00		STP-3340(113)
080812	09496B0189		1			03	3			1.000	$50,155.08	$50,155.08		BR-3260(107)
080812	09496I0007		2			03	3			1.000	$125,000.00	$125,000.00		BR-3260(107)
080812	09496C0139		3			03	3			1.000	$62,000.00	$62,000.00		BR-3260(107)
071030	09509W0158		1			08	3			1.000	$77,208.25	$77,208.25		STP-7803(100)
071030	09509K0071		2			08	3			1.000	$85,000.00	$85,000.00		STP-7803(100)
071030	09509K0084		3			08	3			1.000	$37,800.50	$37,800.50		STP-7803(100)
080909	09519W0158		1			08	3			1.000	$14,870.00	$14,870.00		STP-3770(100)
080909	09519H0145		2			08	3			1.000	$9,875.00	$9,875.00		STP-3770(100)
080909	09519I0019		3			08	3			1.000	$21,871.00	$21,871.00		STP-3770(100)
080226	09532M0115		1			07	4			1.000	$125,384.00	$125,384.00		IM-84-3(087)173
080226	09532A0233		2			07	4			1.000	$100,000.00	$100,000.00		IM-84-3(087)173
080226	09532P0109		3			07	4			1.000	$152,000.00	$152,000.00		IM-84-3(087)173
080506	09543L0012		1			07	5			1.000	$800,000.00	$800,000.00		NH-1480(127)
080506	09543J0022		2			07	5			1.000	$800,000.00	$800,000.00		NH-1480(127)
071016	09628B0189		1			09	5			1.000	$163,900.00	$163,900.00		IM-15-1(143)7
071016	09628W0012		2			09	5			1.000	$320,000.00	$320,000.00		IM-15-1(143)7
080617	09687H0145		1			08	4			1.000	$45,550.00	$45,550.00		STP-7042(101)
080617	09687I0019		2			08	4			1.000	$24,000.00	$24,000.00		STP-7042(101)
080617	09687K0038		3			08	4			1.000	$88,240.00	$88,240.00		STP-7042(101)
071023	09688A0157		1			08	1			1.000	$51,400.00	$51,400.00		ITS-2005(034)
071023	09688T0044		2			08	1			1.000	$100,000.00	$100,000.00		ITS-2005(034)
080529	09700S0255		1			07	4			1.000	$60,000.00	$60,000.00		STP-2006(026)
080529	09700W0012		2			07	4			1.000	$107,000.00	$107,000.00		STP-2006(026)
080108	09727A0157		1			08	1			1.000	$12,000.00	$12,000.00		A009 (727)
080715	09733P0092		1			08	3			1.000	$14,730.00	$14,730.00		A009(733)
080715	09733T0175		2			08	3			1.000	$38,000.00	$38,000.00		A009(733)
080715	09733Q0010		3			08	3			1.000	$22,915.00	$22,915.00		A009(733)
080909	09753S0257		1			07	1			1.000	$26,000.00	$26,000.00		A009(753)
080909	09753C0247		2			07	1			1.000	$36,000.00	$36,000.00		A009(753)
080909	09753I0052		3			07	1			1.000	$44,000.00	$44,000.00		A009(753)
080212	09755W0085		1			11	2			1.000	$42,000.00	$42,000.00		A009(755)
080212	09755C0018		2			11	2			1.000	$41,000.00	$41,000.00		A009(755)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080212	09755A0007		3			11	2			1.000	$48,000.00	$48,000.00		A009(755)
080930	09756C0247		1			07	2			1.000	$19,000.00	$19,000.00		A009(756)
080930	09756A0193		2			07	2			1.000	$12,038.55	$12,038.55		A009(756)
080930	09756M0006		3			07	2			1.000	$40,000.00	$40,000.00		A009(756)
080930	09758M0190		1			11	3			1.000	$18,000.00	$18,000.00		A009(758)
080930	09758D0146		2			11	3			1.000	$12,750.00	$12,750.00		A009(758)
080930	09758P0038		3			11	3			1.000	$12,000.00	$12,000.00		A009(758)
071120	09761W0158		1			08	3			1.000	$44,050.00	$44,050.00		A009(761)
071120	09761K0084		2			08	3			1.000	$36,500.00	$36,500.00		A009(761)
071120	09761K0071		3			08	3			1.000	$47,000.00	$47,000.00		A009(761)
080729	09765H0065		1			11	6			1.000	$10,000.00	$10,000.00		A009(765)
080729	09765P0038		2			11	6			1.000	$35,000.00	$35,000.00		A009(765)
080226	09768S0084		1			07	4			1.000	$114,430.00	$114,430.00		A009(768)
080226	09768K0038		2			07	4			1.000	$42,405.00	$42,405.00		A009(768)
080722	09772P0109		1			07	1			1.000	$85,000.00	$85,000.00		A009(772)
080722	09772H0026		2			07	1			1.000	$147,200.00	$147,200.00		A009(772)
080722	09772W0085		3			07	1			1.000	$158,000.00	$158,000.00		A009(772)
080812	09774P0109		1			07	1			1.000	$95,000.00	$95,000.00		A009(774)
080812	09774W0085		2			07	1			1.000	$100,000.00	$100,000.00		A009(774)
080812	09774H0026		3			07	1			1.000	$100,400.00	$100,400.00		A009(774)
080529	09812C0062		1			07	3			1.000	$31,000.00	$31,000.00		A009(812)
080529	09812H0145		2			07	3			1.000	$56,596.00	$56,596.00		A009(812)
080529	09812I0019		3			07	3			1.000	$65,000.00	$65,000.00		A009(812)
080311	09816R0141		1			09	3			1.000	$591,504.00	$591,504.00		A009(816)
080311	09816C0139		2			09	3			1.000	$700,000.00	$700,000.00		A009(816)
080311	09816M0047		3			09	3			1.000	$1189948.22	$1189948.22		A009(816)
071106	09864C0062		1			07	4			1.000	$127,000.00	$127,000.00		A009(864)
071106	09864I0019		2			07	4			1.000	$145,493.32	$145,493.32		A009(864)
080916	09866K0038		1			07	4			1.000	$348,620.00	$348,620.00		A009(866)
080722	09869W0073		1			07	4			1.000	$83,600.00	$83,600.00		A0099869)
080722	09869I0019		2			07	4			1.000	$129,550.00	$129,550.00		A0099869)
080722	09869C0062		3			07	4			1.000	$150,000.00	$150,000.00		A0099869)
080805	09875W0073		1			07	5			1.000	$250,000.00	$250,000.00		A009(875)
080805	09875J0022		2			07	5			1.000	$384,805.00	$384,805.00		A009(875)
080805	09875H0145		3			07	5			1.000	$202,058.80	$202,058.80		A009(875)
080701	09912H0065		1			07	6			1.000	$55,000.00	$55,000.00		A009(912)
080701	09912K0038		2			07	6			1.000	$145,846.00	$145,846.00		A009(912)
080701	09996V0012		1			07	3			1.000	$78,530.00	$78,530.00		A009(996)
080701	09996D0037		2			07	3			1.000	$124,000.00	$124,000.00		A009(996)
080708	09997I0019		1			07	3			1.000	$68,965.58	$68,965.58		A009(997)
080708	09997H0145		2			07	3			1.000	$104,667.00	$104,667.00		A009(997)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080708	09997W0073		3			07	3			1.000	$163,077.67	$163,077.67		A009(997)
071120	10010H0065		1			07	6			1.000	$315,000.00	$315,000.00		A010(010)
071120	10010R0071		2			07	6			1.000	$630,000.00	$630,000.00		A010(010)
071120	10010L0012		3			07	6			1.000	$890,000.00	$890,000.00		A010(010)
080129	10207S0084		1			07	3			1.000	$85,800.00	$85,800.00		A010(207)
080129	10207P0078		2			07	3			1.000	$56,000.00	$56,000.00		A010(207)
080129	10208S0084		1			12	3			1.000	$137,744.00	$137,744.00		A010(208)
080617	10446S0088		1			05	2			1.000	$39,063.80	$39,063.80		A010(446)
080617	10446W0085		2			05	2			1.000	$220,000.00	$220,000.00		A010(446)
080617	10446W0073		3			05	2			1.000	$220,000.00	$220,000.00		A010(446)
080304	10523Q0004		1			08	3			1.000	$30,368.42	$30,368.42		A010(523)
080304	10523P0092		2			08	3			1.000	$94,000.00	$94,000.00		A010(523)
080311	10533C0062		1			07	3			1.000	$99,500.00	$99,500.00		A010(533)
080311	10533I0019		2			07	3			1.000	$65,000.00	$65,000.00		A010(533)
080311	10533H0145		3			07	3			1.000	$192,000.00	$192,000.00		A010(533)
080304	10589H0065		1			07	6			1.000	$45,000.00	$45,000.00		A010(589)
080304	10589K0038		2			07	6			1.000	$103,075.00	$103,075.00		A010(589)
080715	10940C0139		1			03	3			1.000	$118,000.00	$118,000.00		A010(940)
080715	10940M0047		2			03	3			1.000	$343,100.00	$343,100.00		A010(940)
080715	10940H0026		3			03	3			1.000	$350,000.00	$350,000.00		A010(940)
071030	11001C0062		1			08	3			1.000	$165,000.00	$165,000.00		A011(001)
071030	11001I0019		2			08	3			1.000	$175,255.47	$175,255.47		A011(001)
071030	11001W0073		3			08	3			1.000	$104,237.62	$104,237.62		A011(001)
071211	11002M0047		1			07	3			1.000	$29,310.00	$29,310.00		A011(002)
071211	11002C0139		2			07	3			1.000	$35,000.00	$35,000.00		A011(002)
071211	11002K0071		3			07	3			1.000	$20,000.00	$20,000.00		A011(002)
080429	11003H0145		1			05	3			1.000	$2768000.00	$2768000.00		A011(003)
080429	11003W0073		2			05	3			1.000	$2750860.00	$2750860.00		A011(003)
080429	11003I0019		3			05	3			1.000	$1000000.00	$1000000.00		A011(003)
080522	11005T0162		1			05	3			1.000	$485,164.42	$485,164.42		A011(005)
080522	11005W0158		2			05	3			1.000	$660,000.00	$660,000.00		A011(005)
080522	11005W0073		3			05	3			1.000	$663,000.00	$663,000.00		A011(005)
080325	11006S0255		1			08	3			1.000	$300,000.00	$300,000.00		A011(006)
080325	11006I0019		2			08	3			1.000	$1400000.00	$1400000.00		A011(006)
080812	11007G0110		1			07	3			1.000	$820,000.00	$820,000.00		A011(007)
080812	11007M0047		2			07	3			1.000	$431,654.00	$431,654.00		A011(007)
080812	11007W0014		3			07	3			1.000	$925,000.00	$925,000.00		A011(007)
080701	11010C0064		1			05	1			1.000	$880,000.00	$880,000.00		A011(010)
080701	11010I0052		2			05	1			1.000	$620,000.00	$620,000.00		A011(010)
080701	11010S0026		3			05	1			1.000	$1280000.00	$1280000.00		A011(010)
080722	11013P0109		1			07	1			1.000	$45,000.00	$45,000.00		A011(013)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
080722	11013	W0085	2		07	1			1.000	$58,000.00	$58,000.00		A011(013)
080722	11013	H0026	3		07	1			1.000	$53,000.00	$53,000.00		A011(013)
080408	11020	N0037	1		08	1			1.000	$5,000.00	$5,000.00		A011(020)
080408	11020	A0044	2		08	1			1.000	$60,000.00	$60,000.00		A011(020)
080408	11020	C0322	3		08	1			1.000	$37,999.00	$37,999.00		A011(020)
080529	11027	P0078	1		07	2			1.000	$115,000.00	$115,000.00		A011(027)
080603	11029	P0078	1		12	2			1.000	$90,000.00	$90,000.00		A011 (029)
080603	11029	D0037	2		12	2			1.000	$360,000.00	$360,000.00		A011 (029)
080819	11062	C0139	1		03	3			1.000	$70,000.00	$70,000.00		A011(062)
080819	11062	M0047	2		03	3			1.000	$50,000.00	$50,000.00		A011(062)
080819	11062	P0109	3		03	3			1.000	$75,000.00	$75,000.00		A011(062)
080520	11094	W0073	1		07	5			1.000	$190,000.00	$190,000.00		A011(094)
080520	11094	J0022	2		07	5			1.000	$224,500.00	$224,500.00		A011(094)
080520	11094	G0012	3		07	5			1.000	$400,000.00	$400,000.00		A011(094)
080715	11138	W0073	1		07	6			1.000	$262,000.00	$262,000.00		A011(138) & A011(139)
080715	11138	H0065	2		07	6			1.000	$240,000.00	$240,000.00		A011(138) & A011(139)
080715	11138	L0012	3		07	6			1.000	$535,000.00	$535,000.00		A011(138) & A011(139)
080513	11143	H0065	1		07	6			1.000	$352,000.00	$352,000.00		A011(143) & NH-6500(115)
080513	11143	W0073	2		07	6			1.000	$350,000.00	$350,000.00		A011(143) & NH-6500(115)
080513	11143	D0037	3		07	6			1.000	$300,000.00	$300,000.00		A011(143) & NH-6500(115)
080624	11145	H0065	1		12	6			1.000	$144,000.00	$144,000.00		A011(145)
080624	11145	K0038	2		12	6			1.000	$203,557.00	$203,557.00		A011(145)
080226	11461	C0029	1		03	4			1.000	$16,418.37	$16,418.37		A011(461)
080226	11461	C0139	2		03	4			1.000	$21,300.00	$21,300.00		A011(461)
080226	11461	B0189	3		03	4			1.000	$11,900.00	$11,900.00		A011(461)
080226	11462	C0029	1		03	4			1.000	$10,338.96	$10,338.96		A011(462)
080226	11462	R0174	2		03	4			1.000	$13,635.00	$13,635.00		A011(462)
080226	11462	I0007	3		03	4			1.000	$20,500.00	$20,500.00		A011(462)
080617	11475	E0044	1		07	4			1.000	$63,300.00	$63,300.00		A011(475)
080617	11475	S0084	2		07	4			1.000	$75,000.00	$75,000.00		A011(475)
080729	11486	I0052	1		07	1			1.000	$26,020.00	$26,020.00		A011(486)
080729	11486	W0112	2		07	1			1.000	$40,000.00	$40,000.00		A011(486)
080805	11488	I0052	1		07	1			1.000	$55,000.00	$55,000.00		A011(488)
080805	11488	C0064	2		07	1			1.000	$42,000.00	$42,000.00		A011(488)
080805	11488	H0145	3		07	1			1.000	$70,000.00	$70,000.00		A011(488)
080819	11489	I0019	1		05	3			1.000	$990,348.22	$990,348.22		A011(489)
080819	11489	C0062	2		05	3			1.000	$1575000.00	$1575000.00		A011(489)
080603	11490	P0078	1		07	1			1.000	$165,000.00	$165,000.00		A011(490)
080708	11491	M0115	1		07	5			1.000	$230,000.00	$230,000.00		A011(491)
080708	11491	D0053	2		07	5			1.000	$100,000.00	$100,000.00		A011(491)
080708	11491	A0233	3		07	5			1.000	$100,000.00	$100,000.00		A011(491)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/07 - 9/30/08 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = Z629-05A									Key =		Units = LS	Desc = MOBILIZATION		-(Continued)-
080624	11494K0038		1			07	4			1.000	$195,975.00	$195,975.00		A011(494)
080826	11517H0145		1			07	1			1.000	$195,000.00	$195,000.00		A011(517)
080826	11517I0052		2			07	1			1.000	$135,743.00	$135,743.00		A011(517)
080826	11517P0078		3			07	1			1.000	$140,000.00	$140,000.00		A011(517)
080722	11518C0139		1			06	3			1.000	$300,000.00	$300,000.00		A011(518)
080722	11518M0047		2			06	3			1.000	$327,950.00	$327,950.00		A011(518)
080722	11518H0026		3			06	3			1.000	$520,000.00	$520,000.00		A011(518)
080729	A8887H0145		1			07	2			1.000	$1300000.00	$1300000.00		A008(887)
080729	A8887M0131		2			07	2			1.000	$1710000.00	$1710000.00		A008(887)
080729	A8887P0078		3			07	2			1.000	$1700000.00	$1700000.00		A008(887)
LOW BID AVERAGE										115.000		$32239699.68	$280,345.21	
THREE LOW BID AVERAGE										304.000		$92251310.90	$303,458.26	

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
A0007	A & R CONSTRUCTION, INC.	A009(755)	$594,962.50	080212	0975	3	3	2
A0037	ADAMS & SMITH, INC.	BRF-5120(100)	$6,471,506.24	080930	0515	2	5	1
A0044	AERO POWER-VAC, INC.	A011(020)	$260,725.50	080408	1102	2	3	1
A0089	STAKER & PARSON COMPANIES dba AMERICAN P	ST-3754(604)	$2,143,341.20	080115	0934	1	5	3
A0117	APPLY-A-LINE, INC.	IMG-90-1(221)0	$453,025.00	080529	0916	2	2	1
A0117	APPLY-A-LINE, INC.	A009(214)	$515,689.30	080603	0921	2	2	4
A0117	APPLY-A-LINE, INC.	IMG-0005(139)	$399,455.31	080429	0922	3	6	6
A0157	AZTECH ELECTRIC, INC.	ITS-2005(034)	$762,273.57	071023	0968	1	2	1
A0157	AZTECH ELECTRIC, INC.	A009 (727)	$279,832.00	080108	0972	1	1	1
A0193	ATLAS SAND & ROCK INC.	A009(756)	$200,199.31	080930	0975	2	4	2
A0233	AMERICAN CIVIL CONSTRUCTORS, INC.	IM-84-3(087)173	$1,193,957.86	080226	0953	2	8	4
A0233	AMERICAN CIVIL CONSTRUCTORS, INC.	A011(491)	$2,415,364.99	080708	1149	3	6	5
B0189	BRAUN-JENSEN, INC.	BROS-1500(103)	$955,000.00	071002	0602	3	3	5
B0189	BRAUN-JENSEN, INC.	ST-1786(609)	$2,213,000.00	071127	0844	3	3	5
B0189	BRAUN-JENSEN, INC.	A008(945)	$517,000.00	080715	0894	3	6	3
B0189	BRAUN-JENSEN, INC.	IM-15-1(136)72	$397,000.00	071211	0898	2	4	5
B0189	BRAUN-JENSEN, INC.	STP-3110(136)	$374,000.00	071016	0915	3	4	3
B0189	BRAUN-JENSEN, INC.	IM-86-2(033)45	$299,000.00	080422	0923	2	3	5
B0189	BRAUN-JENSEN, INC.	ST-7231(622)	$524,000.00	080930	0936	1	4	5
B0189	BRAUN-JENSEN, INC.	BR-3260(107)	$375,000.00	080812	0949	1	3	3
B0189	BRAUN-JENSEN, INC.	IM-15-1(143)7	$1,639,000.00	071016	0962	1	2	5
B0189	BRAUN-JENSEN, INC.	A011(461)	$119,000.00	080226	1146	3	6	4
B0192	BURKS EXCAVATION, INC.	STP-2818(100)	$1,791,018.25	080909	0811	3	4	4
C0001	C & A PAVING COMPANY, INC.	STP-2818(100)	$1,677,007.85	080909	0811	2	4	4
C0018	C. L. HEILMAN COMPANY	IM-86-2(033)45	$270,464.00	080422	0923	1	3	5
C0018	C. L. HEILMAN COMPANY	NH-6470(137)	$641,317.00	080415	0924	3	5	6
C0018	C. L. HEILMAN COMPANY	A009(755)	$425,899.00	080212	0975	2	3	2
C0028	CAMERON REILLY LLC	STP-7665(100)	$692,054.62	080909	0943	3	4	1
C0029	CANNON BUILDERS, INC.	BROS-1500(103)	$856,430.54	071002	0602	1	3	5
C0029	CANNON BUILDERS, INC.	BROS-0400(101)	$1,023,235.11	080624	0722	1	3	5
C0029	CANNON BUILDERS, INC.	ST-6350(653)	$6,394,084.70	080408	0781	3	3	6
C0029	CANNON BUILDERS, INC.	ST-1786(609)	$1,989,329.90	071127	0844	1	3	5
C0029	CANNON BUILDERS, INC.	IM-15-1(136)72	$353,259.00	071211	0898	1	4	5
C0029	CANNON BUILDERS, INC.	ST-1761(600)	$544,878.30	071120	0899	2	2	5
C0029	CANNON BUILDERS, INC.	IM-86-2(033)45	$318,463.30	080422	0923	3	3	5
C0029	CANNON BUILDERS, INC.	NH-6470(137)	$634,426.53	080415	0924	2	5	6
C0029	CANNON BUILDERS, INC.	ST-7231(622)	$532,161.00	080930	0936	2	4	5
C0029	CANNON BUILDERS, INC.	ST-1804(613)	$987,452.50	080415	0938	1	2	5
C0029	CANNON BUILDERS, INC.	A011(461)	$112,732.07	080226	1146	1	6	4
C0029	CANNON BUILDERS, INC.	A011(462)	$71,932.50	080226	1146	1	7	4
C0062	CENTRAL PAVING CO., INC.	STP-7843(100)	$2,597,083.83	080930	0807	1	7	3
C0062	CENTRAL PAVING CO., INC.	STP-3861(101)	$781,437.32	071120	0868	2	8	3
C0062	CENTRAL PAVING CO., INC.	ST-3754(604)	$2,422,848.85	080115	0934	3	5	3
C0062	CENTRAL PAVING CO., INC.	ST-3110(647)	$899,204.35	080226	0934	3	3	3
C0062	CENTRAL PAVING CO., INC.	A009(812)	$1,022,697.01	080529	0981	1	3	3

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
C0062	CENTRAL PAVING CO., INC.	A009(864)	$1,609,263.10	071106	0986	1	2	4
C0062	CENTRAL PAVING CO., INC.	A0099869)	$1,571,260.58	080722	0986	3	3	4
C0062	CENTRAL PAVING CO., INC.	A010(533)	$1,899,486.60	080311	1053	1	3	3
C0062	CENTRAL PAVING CO., INC.	A011(001)	$1,147,754.20	071030	1100	1	3	3
C0062	CENTRAL PAVING CO., INC.	A011(489)	$29,989,258.35	080819	1148	2	2	3
C0064	CENTRAL WASHINGTON ASPHALT INC.	STP-5778 (101)	$7,089,469.75	080722	0944	3	4	1
C0064	CENTRAL WASHINGTON ASPHALT INC.	A011(010)	$12,197,905.29	080701	1101	1	7	1
C0064	CENTRAL WASHINGTON ASPHALT INC.	A011(488)	$797,250.25	080805	1148	2	4	1
C0139	CONCRETE PLACING CO., INC.	BR-3110(127)	$10,888,906.18	071204	0783	3	7	3
C0139	CONCRETE PLACING CO., INC.	A008(945)	$429,995.44	080715	0894	1	6	3
C0139	CONCRETE PLACING CO., INC.	BR-3260(107)	$477,314.34	080812	0949	3	3	3
C0139	CONCRETE PLACING CO., INC.	A009(816)	$9,977,432.93	080311	0981	2	3	3
C0139	CONCRETE PLACING CO., INC.	A010(940)	$3,099,217.73	080715	1094	1	4	3
C0139	CONCRETE PLACING CO., INC.	A011(002)	$396,950.40	071211	1100	2	6	3
C0139	CONCRETE PLACING CO., INC.	A011(062)	$638,815.40	080819	1106	1	6	3
C0139	CONCRETE PLACING CO., INC.	A011(461)	$115,659.10	080226	1146	2	6	4
C0139	CONCRETE PLACING CO., INC.	A011(518)	$4,638,354.52	080722	1151	1	3	3
C0247	CREA CONSTRUCTION, INC.	BR-7724(100)	$714,102.60	080205	0778	3	4	2
C0247	CREA CONSTRUCTION, INC.	A009(753)	$238,461.00	080909	0975	2	5	1
C0247	CREA CONSTRUCTION, INC.	A009(756)	$193,550.50	080930	0975	1	4	2
C0322	C & S SWEEPING SERVICES INC	A011(020)	$378,999.20	080408	1102	3	3	1
D0037	DEBCO CONSTRUCTION	ST-4200(635)	$2,657,657.65	080812	0822	1	2	2
D0037	DEBCO CONSTRUCTION	STP-2779(100)	$1,284,176.43	080826	0869	2	4	4
D0037	DEBCO CONSTRUCTION	NH-6470(134)	$8,251,144.11	080325	0900	3	3	6
D0037	DEBCO CONSTRUCTION	STP-6350(125)	$1,838,048.80	080325	0923	3	3	6
D0037	DEBCO CONSTRUCTION	ST-4200(637)	$1,963,508.00	080722	0933	3	4	2
D0037	DEBCO CONSTRUCTION	A009(996)	$1,357,448.50	080701	0999	2	2	3
D0037	DEBCO CONSTRUCTION	A011 (029)	$2,659,905.64	080603	1102	2	2	2
D0037	DEBCO CONSTRUCTION	A011(143) & NH-6500(115)	$5,305,645.92	080513	1114	3	4	6
D0053	DIAMOND SURFACE INC.	A011(491)	$2,414,265.34	080708	1149	2	6	5
D0146	DIAMOND CONTRACTORS LLC	A009(758)	$186,883.85	080930	0975	2	5	3
E0044	EMERY, INC.	A011(475)	$835,977.76	080617	1147	1	2	4
E0088	EAGLE ROCK TIMBER	BROS-0400(101)	$1,080,682.50	080624	0722	2	3	5
E0088	EAGLE ROCK TIMBER	STP-3300(105)	$421,170.10	080325	0871	1	5	6
G0012	GALE LIM CONSTRUCTION, INC.	STP-6350(125)	$1,752,462.65	080325	0923	2	3	6
G0012	GALE LIM CONSTRUCTION, INC.	STP-0600(111)	$292,872.00	071023	0944	2	4	5
G0012	GALE LIM CONSTRUCTION, INC.	A011(094)	$3,056,410.20	080520	1109	3	3	5
G0035	GERBER CONCRETE CONSTRUCTION	ST-1804(613)	$1,559,925.47	080415	0938	2	2	5
G0110	GRAHAM CONSTRUCTION & MANAGEMENT INC.	A011(007)	$8,499,644.15	080812	1100	1	4	3
H0026	HARCON INCORPORATED	BRF-5120(100)	$6,499,921.43	080930	0515	3	5	1
H0026	HARCON INCORPORATED	BR-3110(127)	$10,850,463.55	071204	0783	2	7	3
H0026	HARCON INCORPORATED	A009(772)	$1,474,037.30	080722	0977	2	4	1
H0026	HARCON INCORPORATED	A009(774)	$1,025,912.60	080812	0977	3	3	1
H0026	HARCON INCORPORATED	A010(940)	$3,518,931.85	080715	1094	3	4	3
H0026	HARCON INCORPORATED	A011(013)	$595,294.30	080722	1101	3	4	1

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
H0026	HARCON INCORPORATED	A011(518)	$5,210,647.25	080722	1151	3	3	3
H0065	H-K CONTRACTORS, INC.	STP-3300(105)	$485,125.20	071016	0871	1	1	6
H0065	H-K CONTRACTORS, INC.	STP-3300(105)	$439,301.40	080325	0871	2	5	6
H0065	H-K CONTRACTORS, INC.	NH-6470(134)	$7,669,769.75	080325	0900	1	3	6
H0065	H-K CONTRACTORS, INC.	STP-6840(102)	$2,769,332.37	071127	0900	1	2	6
H0065	H-K CONTRACTORS, INC.	STP-6350(125)	$1,496,263.31	080325	0923	1	3	6
H0065	H-K CONTRACTORS, INC.	STP-6420(106)	$4,588,254.56	080129	0923	1	3	6
H0065	H-K CONTRACTORS, INC.	STP-0600(111)	$230,390.50	071023	0944	1	4	5
H0065	H-K CONTRACTORS, INC.	A009(765)	$539,182.85	080729	0976	1	2	6
H0065	H-K CONTRACTORS, INC.	A009(912)	$743,185.75	080701	0991	1	2	6
H0065	H-K CONTRACTORS, INC.	A010(010)	$5,979,254.13	071120	1001	1	4	6
H0065	H-K CONTRACTORS, INC.	A010(589)	$633,122.80	080304	1058	1	2	6
H0065	H-K CONTRACTORS, INC.	A011(138) & A011(139)	$3,473,288.55	080715	1113	2	3	6
H0065	H-K CONTRACTORS, INC.	A011(143) & NH-6500(115)	$4,619,054.80	080513	1114	1	4	6
H0065	H-K CONTRACTORS, INC.	A011(145)	$2,649,376.94	080624	1114	1	2	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	ST-4200(635)	$3,368,559.73	080812	0822	2	2	2
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-8743(101)	$1,459,211.10	080205	0879	1	6	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	ST-3270(648)	$469,853.70	080617	0881	2	4	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	ST-3340(618)	$546,404.69	080318	0882	1	4	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A008(887)	$17,149,444.36	080729	0888	1	4	2
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A008(887)	$17,086,363.91	080729	A888	1	4	2
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	NH-6470(134)	$7,817,322.10	080325	0900	2	3	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-5758 (102)	$2,459,972.15	080819	0902	3	5	1
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-7744(103)	$1,624,239.06	080826	0917	3	6	2
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	ST-3110(647)	$746,810.20	080226	0934	1	3	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-3340(113)	$540,649.44	080923	0948	3	7	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-3770(100)	$118,450.00	080909	0951	2	3	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-7042(101)	$695,390.70	080617	0968	1	4	4
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(812)	$1,117,095.76	080529	0981	2	3	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(875)	$3,778,516.46	080805	0987	3	3	5
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(997)	$1,723,455.59	080708	0999	2	4	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A010(533)	$2,131,070.52	080311	1053	3	3	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(003)	$29,611,140.27	080429	1100	1	4	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(488)	$854,831.50	080805	1148	3	4	1
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(517)	$2,737,664.20	080826	1151	1	3	1
I0007	IDAHO CONSTRUCTION COMPANY, INC.	BROS-1500(103)	$859,847.67	071002	0602	2	3	5
I0007	IDAHO CONSTRUCTION COMPANY, INC.	BROS-0400(101)	$1,177,207.20	080624	0722	3	3	5
I0007	IDAHO CONSTRUCTION COMPANY, INC.	ST-6350(653)	$5,461,143.46	080408	0781	1	3	6
I0007	IDAHO CONSTRUCTION COMPANY, INC.	ST-1786(609)	$2,172,330.01	071127	0844	2	3	5
I0007	IDAHO CONSTRUCTION COMPANY, INC.	ST-1761(600)	$478,453.50	071120	0899	1	2	5
I0007	IDAHO CONSTRUCTION COMPANY, INC.	BR-3260(107)	$465,515.02	080812	0949	2	3	3
I0007	IDAHO CONSTRUCTION COMPANY, INC.	A011(462)	$90,766.25	080226	1146	3	7	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	STP-7993(100)	$673,217.99	080603	0767	3	6	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	STP-3724(100)	$1,247,246.77	071030	0808	1	8	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	STP-2818(100)	$1,353,968.37	080909	0811	1	4	4

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DIST
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	ST-3340(618)	$633,941.76	080318	0882	2	4	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	STP-7923(103)	$460,915.00	080529	0919	1	4	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	ST-3110(647)	$831,603.80	080226	0934	2	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	STP-3770(100)	$126,777.50	080909	0951	3	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	STP-7042(101)	$750,105.15	080617	0968	2	4	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009(812)	$1,128,792.51	080529	0981	3	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009(864)	$1,644,446.77	071106	0986	2	2	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A0099869)	$1,560,222.81	080722	0986	2	3	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009(997)	$1,698,554.01	080708	0999	1	4	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A010(533)	$1,948,319.42	080311	1053	2	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(001)	$1,247,246.77	071030	1100	2	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(003)	$32,300,030.25	080429	1100	3	4	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(006)	$7,340,210.15	080325	1100	2	2	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(489)	$28,654,777.00	080819	1148	1	2	3
I0052	INTERSTATE CONCRETE & ASPHALT CO.	STP-5758 (102)	$2,180,196.21	080819	0902	1	5	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	STP-7645(100)	$2,056,042.29	080108	0902	3	4	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	STP-7665(100)	$587,794.36	080909	0943	1	4	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	STP-5778 (101)	$5,896,359.70	080722	0944	1	4	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	A009(753)	$260,326.71	080909	0975	3	5	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	A011(010)	$12,274,659.64	080701	1101	2	7	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	A011(486)	$538,628.74	080729	1148	1	2	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	A011(488)	$778,683.60	080805	1148	1	4	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	A011(517)	$2,769,144.74	080826	1151	2	3	1
I0091	INTERSTATE BARRICADES	A009(214)	$497,432.64	080603	0921	1	2	4
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	STP-7101(102)	$2,397,612.00	080422	0812	2	2	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	STP-1737(100)	$2,265,358.54	071120	0869	2	3	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	ST-7231(622)	$672,385.00	080930	0936	3	4	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	NH-1480(127)	$5,531,211.08	080506	0954	2	2	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A009(875)	$3,770,525.40	080805	0987	2	3	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A011(094)	$2,570,393.85	080520	1109	2	3	5
K0038	KLOEPFER, INC.	STP-7042(101)	$794,076.06	080617	0968	3	4	4
K0038	KLOEPFER, INC.	A009(768)	$315,914.68	080226	0976	2	2	4
K0038	KLOEPFER, INC.	A009(866)	$1,387,579.34	080916	0986	1	1	4
K0038	KLOEPFER, INC.	A009(912)	$803,023.45	080701	0991	2	2	6
K0038	KLOEPFER, INC.	A010(589)	$640,241.89	080304	1058	2	2	6
K0038	KLOEPFER, INC.	A011(145)	$2,830,826.13	080624	1114	2	2	6
K0038	KLOEPFER, INC.	A011(494)	$1,152,016.74	080624	1149	1	1	4
K0071	KING EXCAVATION LLC	STP-2779(100)	$1,434,090.90	080826	0869	3	4	4
K0071	KING EXCAVATION LLC	STP-8743(101)	$1,653,182.11	080205	0879	2	6	3
K0071	KING EXCAVATION LLC	STP-3110(136)	$292,996.50	071016	0915	1	4	3
K0071	KING EXCAVATION LLC	STP-3340(113)	$530,161.35	080923	0948	2	7	3
K0071	KING EXCAVATION LLC	STP-7803(100)	$462,578.22	071030	0950	2	5	3
K0071	KING EXCAVATION LLC	A009(761)	$347,109.00	071120	0976	3	6	3
K0071	KING EXCAVATION LLC	A011(002)	$441,768.50	071211	1100	3	6	3
K0084	KNIFE RIVER DBA HAP TAYLOR & SONS, INC.	STP-3861(101)	$786,456.73	071120	0868	3	8	3

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
K0084	KNIFE RIVER DBA HAP TAYLOR & SONS, INC.	STP-7645(100)	$1,880,864.60	080108	0902	1	4	1
K0084	KNIFE RIVER DBA HAP TAYLOR & SONS, INC.	ST-3754(604)	$2,248,746.47	080115	0934	2	5	3
K0084	KNIFE RIVER DBA HAP TAYLOR & SONS, INC.	STP-7803(100)	$465,226.92	071030	0950	3	5	3
K0084	KNIFE RIVER DBA HAP TAYLOR & SONS, INC.	A009(761)	$333,454.30	071120	0976	2	6	3
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	STP-1737(100)	$1,883,596.76	071120	0869	1	3	5
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	STP-6840(102)	$3,055,904.00	071127	0900	2	2	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	STP-6420(106)	$4,680,437.95	080129	0923	2	3	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	NH-1480(127)	$5,098,969.91	080506	0954	1	2	5
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A010(010)	$7,080,298.59	071120	1001	3	4	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A011(138) & A011(139)	$4,001,957.20	080715	1113	3	3	6
M0006	M. L. ALBRIGHT & SONS INC.	BR-7724(100)	$708,477.50	080205	0778	1	4	2
M0006	M. L. ALBRIGHT & SONS INC.	A009(756)	$239,628.35	080930	0975	3	4	2
M0043	MAX J. KUNEY COMPANY	DHP-NH-IR-CM-F-5116(068)	$109,976,260.77	080603	0172	2	2	1
M0047	MCALVAIN CONSTRUCTION, INC.	A008(945)	$444,536.56	080715	0894	2	6	3
M0047	MCALVAIN CONSTRUCTION, INC.	A009(816)	$12,105,079.10	080311	0981	3	3	3
M0047	MCALVAIN CONSTRUCTION, INC.	A010(940)	$3,431,414.97	080715	1094	2	4	3
M0047	MCALVAIN CONSTRUCTION, INC.	A011(002)	$376,998.26	071211	1100	1	6	3
M0047	MCALVAIN CONSTRUCTION, INC.	A011(007)	$8,997,936.06	080812	1100	2	4	3
M0047	MCALVAIN CONSTRUCTION, INC.	A011(062)	$688,120.25	080819	1106	2	6	3
M0047	MCALVAIN CONSTRUCTION, INC.	A011(518)	$4,715,001.17	080722	1151	2	3	3
M0098	MORGEN & OSWOOD CONSTRUCTION CO INC.	ST-6350(653)	$5,505,896.45	080408	0781	2	3	6
M0104	MOTLEY-MOTLEY INC.	STP-7744(103)	$1,595,348.46	080826	0917	1	6	2
M0115	MULTIPLE CONCRETE ENTERPRISES INC.	IM-84-3(087)173	$1,092,219.22	080226	0953	1	8	4
M0115	MULTIPLE CONCRETE ENTERPRISES INC.	A011(491)	$2,412,421.73	080708	1149	1	6	5
M0131	M. A. DEATLEY CONSTRUCTION, INC.	A008(887)	$17,364,513.80	080729	0888	2	4	2
M0131	M. A. DEATLEY CONSTRUCTION, INC.	A008(887)	$17,314,126.30	080729	A888	2	4	2
M0136	MICKELSEN CONSTRUCTION	STP-7101(102)	$2,321,091.93	080422	0812	1	2	5
M0136	MICKELSEN CONSTRUCTION	STP-1737(100)	$2,873,231.71	071120	0869	3	3	5
M0136	MICKELSEN CONSTRUCTION	STP-6420(106)	$6,180,651.90	080129	0923	3	3	6
M0136	MICKELSEN CONSTRUCTION	STP-0600(111)	$313,467.84	071023	0944	3	4	5
M0190	MCALVAIN EXCAVATION, INC.	STP-7993(100)	$645,042.06	080603	0767	1	6	3
M0190	MCALVAIN EXCAVATION, INC.	A009(758)	$184,022.04	080930	0975	1	5	3
N0005	NAMPA PAVING AND ASPHALT CO.	STP-7843(100)	$2,631,263.64	080930	0807	3	7	3
N0005	NAMPA PAVING AND ASPHALT CO.	STP-3724(100)	$1,379,912.03	071030	0808	3	8	3
N0037	NORTH STAR ENTERPRISES, INC.	A011(020)	$247,229.50	080408	1102	1	3	1
P0038	PAUL CONSTRUCTION, INC.	STP-3300(105)	$448,612.60	080325	0871	3	5	6
P0038	PAUL CONSTRUCTION, INC.	ST-3270(648)	$470,689.00	080617	0881	3	4	3
P0038	PAUL CONSTRUCTION, INC.	STP-7923(103)	$490,585.61	080529	0919	2	4	3
P0038	PAUL CONSTRUCTION, INC.	A009(758)	$213,997.48	080930	0975	3	5	3
P0038	PAUL CONSTRUCTION, INC.	A009(765)	$609,108.84	080729	0976	2	2	6
P0078	POE ASPHALT PAVING, INC.	A008(887)	$18,053,636.48	080729	0888	3	4	2
P0078	POE ASPHALT PAVING, INC.	A008(887)	$17,971,386.48	080729	A888	3	4	2
P0078	POE ASPHALT PAVING, INC.	STP-7645(100)	$2,045,955.26	080108	0902	2	4	1
P0078	POE ASPHALT PAVING, INC.	STP-7744(103)	$1,596,072.10	080826	0917	2	6	2
P0078	POE ASPHALT PAVING, INC.	ST-4200(637)	$1,744,285.50	080722	0933	1	4	2

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
P0078	POE ASPHALT PAVING, INC.	STP-7665(100)	$625,451.07	080909	0943	2	4	1
P0078	POE ASPHALT PAVING, INC.	STP-5778 (101)	$6,916,618.89	080722	0944	2	4	1
P0078	POE ASPHALT PAVING, INC.	A010(207)	$387,782.00	080129	1020	2	2	3
P0078	POE ASPHALT PAVING, INC.	A011(027)	$1,644,178.55	080529	1102	1	1	2
P0078	POE ASPHALT PAVING, INC.	A011 (029)	$2,527,091.00	080603	1102	1	2	2
P0078	POE ASPHALT PAVING, INC.	A011(490)	$2,078,353.50	080603	1149	1	1	1
P0078	POE ASPHALT PAVING, INC.	A011(517)	$2,906,595.61	080826	1151	3	3	1
P0092	POWER PLUS, INC.	A009(733)	$246,622.69	080715	0973	1	4	3
P0092	POWER PLUS, INC.	A010(523)	$739,635.80	080304	1052	2	2	3
P0102	PROGRESSIVE CONTRACTORS INC.	IM-15-1(136)72	$415,287.30	071211	0898	3	4	5
P0109	PENHALL COMPANY	IM-84-3(087)173	$1,210,111.14	080226	0953	3	8	4
P0109	PENHALL COMPANY	A009(772)	$1,314,979.80	080722	0977	1	4	1
P0109	PENHALL COMPANY	A009(774)	$947,908.25	080812	0977	1	3	1
P0109	PENHALL COMPANY	A011(013)	$571,576.00	080722	1101	1	4	1
P0109	PENHALL COMPANY	A011(062)	$777,777.00	080819	1106	3	6	3
P0177	PARSONS RCI INC.	DHP-NH-IR-CM-F-5116(068)	$98,423,644.35	080603	0172	1	2	1
Q0004	QUALITY ELECTRIC, INC.	A010(523)	$696,072.89	080304	1052	1	2	3
Q0010	QUALITY COMMUNICATIONS, INC.	A009(733)	$309,100.36	080715	0973	3	4	3
R0071	RIVERSIDE CONTRACTING, INC.	A010(010)	$6,308,354.35	071120	1001	2	4	6
R0141	RSCI	A009(816)	$9,534,742.26	080311	0981	1	3	3
R0174	RESTRUCTION CORPORATION	A011(462)	$86,595.70	080226	1146	2	7	4
S0026	SCARSELLA BROS., INC.	A011(010)	$12,846,165.69	080701	1101	3	7	1
S0077	SLETTEN CONSTRUCTION COMPANY	BRF-5120(100)	$6,374,148.95	080930	0515	1	5	1
S0077	SLETTEN CONSTRUCTION COMPANY	BR-3110(127)	$10,015,956.22	071204	0783	1	7	3
S0084	SNAKE RIVER CONSTRUCTION, INC.	A009(768)	$299,905.20	080226	0976	1	2	4
S0084	SNAKE RIVER CONSTRUCTION, INC.	A010(207)	$362,073.00	080129	1020	1	2	3
S0084	SNAKE RIVER CONSTRUCTION, INC.	A010(208)	$1,141,565.71	080129	1020	1	1	3
S0084	SNAKE RIVER CONSTRUCTION, INC.	A011(475)	$864,670.96	080617	1147	2	2	4
S0088	SOMMER CONSTRUCTION INC.	A010(446)	$2,150,617.00	080617	1044	1	8	2
S0211	SPECIALIZED PAVEMENT MARKING, INC.	IMG-90-1(221)0	$363,240.00	080529	0916	1	2	1
S0255	SPECIALTY CONSTRUCTION SUPPLY, LLC	STP-2006(026)	$557,617.00	080529	0970	1	2	4
S0255	SPECIALTY CONSTRUCTION SUPPLY, LLC	A011(006)	$5,066,080.73	080325	1100	1	2	3
S0256	SKYVIEW ELECTRIC, INC.	ST-5732(602)	$179,314.52	080708	0933	2	2	1
S0257	SUPER GRADE, INC.	A009(753)	$208,542.00	080909	0975	1	5	1
S0277	STREAMLINE MARKINGS	IMG-0005(139)	$397,539.62	080429	0922	2	6	6
S0278	STRAIGHT STRIPE PAINTING	IMG-0005(139)	$365,427.82	080429	0922	1	6	6
T0044	THORCO, INC.	ST-5732(602)	$128,739.60	080708	0933	1	2	1
T0044	THORCO, INC.	ITS-2005(034)	$768,645.00	071023	0968	2	2	1
T0090	TRINITY CONSTRUCTION, INC.	NH-6470(137)	$497,961.36	080415	0924	1	5	6
T0162	THUESON CONSTRUCTION INC.	STP-3724(100)	$1,249,732.40	071030	0808	2	8	3
T0162	THUESON CONSTRUCTION INC.	A011(005)	$6,388,164.29	080522	1100	1	7	3
T0175	TRACK UTILITIES, INC.	A009(733)	$251,305.73	080715	0973	2	4	3
V0012	VALLEY PAVING & ASPHALT, INC.	ST-3270(648)	$360,463.54	080617	0881	1	4	3
V0012	VALLEY PAVING & ASPHALT, INC.	ST-4200(637)	$1,760,286.47	080722	0933	2	4	2
V0012	VALLEY PAVING & ASPHALT, INC.	A009(996)	$943,763.95	080701	0999	1	2	3

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DIST
W0012	W.R.HENDERSON CONSTRUCTION, INC.	IM-15-1(143)7	$3,109,751.55	071016	0962	2	2	5
W0012	W.R.HENDERSON CONSTRUCTION, INC.	STP-2006(026)	$834,061.00	080529	0970	2	2	4
W0014	WADSWORTH BROTHERS CONST. CO. INC.	A011(007)	$9,456,587.20	080812	1100	3	4	3
W0073	WESTERN CONSTRUCTION, INC.	STP-2779(100)	$1,129,620.00	080826	0869	1	4	4
W0073	WESTERN CONSTRUCTION, INC.	A0099869)	$1,315,643.10	080722	0986	1	3	4
W0073	WESTERN CONSTRUCTION, INC.	A009(875)	$3,680,977.40	080805	0987	1	3	5
W0073	WESTERN CONSTRUCTION, INC.	A009(997)	$1,999,999.99	080708	0999	3	4	3
W0073	WESTERN CONSTRUCTION, INC.	A010(446)	$2,301,081.53	080617	1044	3	8	2
W0073	WESTERN CONSTRUCTION, INC.	A011(001)	$1,477,777.77	071030	1100	3	3	3
W0073	WESTERN CONSTRUCTION, INC.	A011(003)	$31,286,881.41	080429	1100	2	4	3
W0073	WESTERN CONSTRUCTION, INC.	A011(005)	$6,835,830.62	080522	1100	3	7	3
W0073	WESTERN CONSTRUCTION, INC.	A011(094)	$2,158,434.10	080520	1109	1	3	5
W0073	WESTERN CONSTRUCTION, INC.	A011(138) & A011(139)	$3,454,559.15	080715	1113	1	3	6
W0073	WESTERN CONSTRUCTION, INC.	A011(143) & NH-6500(115)	$4,882,720.30	080513	1114	2	4	6
W0085	WESTWAY CONSTRUCTION, INC.	BR-7724(100)	$713,107.20	080205	0778	2	4	2
W0085	WESTWAY CONSTRUCTION, INC.	A009(755)	$425,586.00	080212	0975	1	3	2
W0085	WESTWAY CONSTRUCTION, INC.	A009(772)	$1,637,779.20	080722	0977	3	4	1
W0085	WESTWAY CONSTRUCTION, INC.	A009(774)	$1,019,276.95	080812	0977	2	3	1
W0085	WESTWAY CONSTRUCTION, INC.	A010(446)	$2,298,108.25	080617	1044	2	8	2
W0085	WESTWAY CONSTRUCTION, INC.	A011(013)	$587,123.75	080722	1101	2	4	1
W0112	WOOD'S CRUSHING AND HAULING INC.	STP-5758 (102)	$2,251,740.99	080819	0902	2	5	1
W0112	WOOD'S CRUSHING AND HAULING INC.	A011(486)	$834,630.07	080729	1148	2	2	1
W0158	WF CONSTRUCTION & SALES, LLC	STP-7993(100)	$658,056.20	080603	0767	2	6	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-7843(100)	$2,608,245.00	080930	0807	2	7	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-3861(101)	$756,675.00	071120	0868	1	8	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-8743(101)	$1,654,645.00	080205	0879	3	6	3
W0158	WF CONSTRUCTION & SALES, LLC	ST-3340(618)	$684,480.80	080318	0882	3	4	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-3110(136)	$372,372.00	071016	0915	2	4	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-7923(103)	$520,820.00	080529	0919	3	4	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-3340(113)	$514,026.00	080923	0948	1	7	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-7803(100)	$448,145.00	071030	0950	1	5	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-3770(100)	$111,330.00	080909	0951	1	3	3
W0158	WF CONSTRUCTION & SALES, LLC	A009(761)	$330,303.00	071120	0976	1	6	3
W0158	WF CONSTRUCTION & SALES, LLC	A011(005)	$6,835,590.00	080522	1100	2	7	3

AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
080708	0933	T0044	1	08	1	$128,739.60	$11,500.00	9.8090	ST-5732(602)
080708	0933	S0256	2	08	1	$179,314.52	$28,530.00	18.9210	ST-5732(602)
080909	0975	S0257	1	07	1	$208,542.00	$26,000.00	14.2433	A009(753)
080909	0975	C0247	2	07	1	$238,461.00	$36,000.00	17.7812	A009(753)
080408	1102	N0037	1	08	1	$247,229.50	$5,000.00	2.0642	A011(020)
080909	0975	I0052	3	07	1	$260,326.71	$44,000.00	20.3396	A009(753)
080408	1102	A0044	2	08	1	$260,725.50	$60,000.00	29.8916	A011(020)
080108	0972	A0157	1	08	1	$279,832.00	$12,000.00	4.4804	A009 (727)
080529	0916	S0211	1	08	1	$363,240.00	$6,750.00	1.8935	IMG-90-1(221)0
080408	1102	C0322	3	08	1	$378,999.20	$37,999.00	11.1434	A011(020)
080529	0916	A0117	2	08	1	$453,025.00	$75,025.00	19.8479	IMG-90-1(221)0
080729	1148	I0052	1	07	1	$538,628.74	$26,020.00	5.0760	A011(486)
080722	1101	P0109	1	07	1	$571,576.00	$45,000.00	8.5458	A011(013)
080722	1101	W0085	2	07	1	$587,123.75	$58,000.00	10.9615	A011(013)
080909	0943	I0052	1	09	1	$587,794.36	$42,000.00	7.6952	STP-7665(100)
080722	1101	H0026	3	07	1	$595,294.30	$53,000.00	9.7733	A011(013)
080909	0943	P0078	2	09	1	$625,451.07	$52,500.00	9.1631	STP-7665(100)
080909	0943	C0028	3	09	1	$692,054.62	$50,089.00	7.8024	STP-7665(100)
071023	0968	A0157	1	08	1	$762,273.57	$51,400.00	7.2305	ITS-2005(034)
071023	0968	T0044	2	08	1	$768,645.00	$100,000.00	14.9556	ITS-2005(034)
080805	1148	I0052	1	07	1	$778,683.60	$55,000.00	7.6000	A011(488)
080805	1148	C0064	2	07	1	$797,250.25	$42,000.00	5.5611	A011(488)
080729	1148	W0112	2	07	1	$834,630.07	$40,000.00	5.0338	A011(486)
080805	1148	H0145	3	07	1	$854,831.50	$70,000.00	8.9191	A011(488)
080812	0977	P0109	1	07	1	$947,908.25	$95,000.00	11.1384	A009(774)
080812	0977	W0085	2	07	1	$1,019,276.95	$100,000.00	10.8781	A009(774)
080812	0977	H0026	3	07	1	$1,025,912.60	$100,400.00	10.8480	A009(774)
080722	0977	P0109	1	07	1	$1,314,979.80	$85,000.00	6.9107	A009(772)
080722	0977	H0026	2	07	1	$1,474,037.30	$147,200.00	11.0941	A009(772)
080722	0977	W0085	3	07	1	$1,637,779.20	$158,000.00	10.6773	A009(772)
080108	0902	K0084	1	05	1	$1,880,864.60	$172,000.00	10.0652	STP-7645(100)
080108	0902	P0078	2	05	1	$2,045,955.26	$126,000.00	6.5627	STP-7645(100)
080108	0902	I0052	3	05	1	$2,056,042.29	$25,333.53	1.2475	STP-7645(100)
080603	1149	P0078	1	07	1	$2,078,353.50	$165,000.00	8.6236	A011(490)
080819	0902	I0052	1	07	1	$2,180,196.21	$103,500.00	4.9839	STP-5758 (102)
080819	0902	W0112	2	07	1	$2,251,740.99	$95,482.36	4.4281	STP-5758 (102)
080819	0902	H0145	3	07	1	$2,459,972.15	$285,000.00	13.1036	STP-5758 (102)
080826	1151	H0145	1	07	1	$2,737,664.20	$195,000.00	7.6691	A011(517)
080826	1151	I0052	2	07	1	$2,769,144.74	$135,743.00	5.1547	A011(517)
080826	1151	P0078	3	07	1	$2,906,595.61	$140,000.00	5.0604	A011(517)
080722	0944	I0052	1	07	1	$5,896,359.70	$142,175.00	2.4708	STP-5778 (101)
080930	0515	S0077	1	07	1	$6,374,148.95	$710,000.00	12.5350	BRF-5120(100)
080930	0515	A0037	2	07	1	$6,471,506.24	$640,000.00	10.9749	BRF-5120(100)

AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
080930	0515	H0026	3	07	1	$6,499,921.43	$669,000.00	11.4733	BRF-5120(100)
080722	0944	P0078	2	07	1	$6,916,618.89	$290,000.00	4.3763	STP-5778 (101)
080722	0944	C0064	3	07	1	$7,089,469.75	$500,000.00	7.5879	STP-5778 (101)
080701	1101	C0064	1	05	1	$12,197,905.29	$880,000.00	7.7753	A011(010)
080701	1101	I0052	2	05	1	$12,274,659.64	$620,000.00	5.3198	A011(010)
080701	1101	S0026	3	05	1	$12,846,165.69	$1,280,000.00	11.0668	A011(010)
080603	0172	P0177	1	01	1	$98,423,644.35	$9,840,000.00	11.1081	DHP-NH-IR-CM-F-5116(068)
080603	0172	M0043	2	01	1	$109,976,260.77	$11,000,000.00	11.1138	DHP-NH-IR-CM-F-5116(068)
080930	0975	C0247	1	07	2	$193,550.50	$19,000.00	10.8851	A009(756)
080930	0975	A0193	2	07	2	$200,199.31	$12,038.55	6.3980	A009(756)
080930	0975	M0006	3	07	2	$239,628.35	$40,000.00	20.0372	A009(756)
080212	0975	W0085	1	11	2	$425,586.00	$42,000.00	10.9493	A009(755)
080212	0975	C0018	2	11	2	$425,899.00	$41,000.00	10.6521	A009(755)
080212	0975	A0007	3	11	2	$594,962.50	$48,000.00	8.7757	A009(755)
080205	0778	M0006	1	03	2	$708,477.50	$65,000.00	10.1014	BR-7724(100)
080205	0778	W0085	2	03	2	$713,107.20	$70,000.00	10.8847	BR-7724(100)
080205	0778	C0247	3	03	2	$714,102.60	$80,000.00	12.6163	BR-7724(100)
080826	0917	M0104	1	05	2	$1,595,348.46	$92,000.00	6.1197	STP-7744(103)
080826	0917	P0078	2	05	2	$1,596,072.10	$77,250.00	5.0862	STP-7744(103)
080826	0917	H0145	3	05	2	$1,624,239.06	$175,415.00	12.1074	STP-7744(103)
080529	1102	P0078	1	07	2	$1,644,178.55	$115,000.00	7.5204	A011(027)
080722	0933	P0078	1	07	2	$1,744,285.50	$140,500.00	8.7605	ST-4200(637)
080722	0933	V0012	2	07	2	$1,760,286.47	$188,215.95	11.9725	ST-4200(637)
080722	0933	D0037	3	07	2	$1,963,508.00	$125,000.00	6.7990	ST-4200(637)
080617	1044	S0088	1	05	2	$2,150,617.00	$39,063.80	1.8500	A010(446)
080617	1044	W0085	2	05	2	$2,298,108.25	$220,000.00	10.5866	A010(446)
080617	1044	W0073	3	05	2	$2,301,081.53	$220,000.00	10.5714	A010(446)
080603	1102	P0078	1	12	2	$2,527,091.00	$90,000.00	3.6929	A011 (029)
080812	0822	D0037	1	07	2	$2,657,657.65	$165,258.38	6.6305	ST-4200(635)
080603	1102	D0037	2	12	2	$2,659,905.64	$360,000.00	15.6528	A011 (029)
080812	0822	H0145	2	07	2	$3,368,559.73	$714,000.00	26.8971	ST-4200(635)
080729	A888	H0145	1	07	2	$17,086,363.91	$1,300,000.00	8.2350	A008(887)
080729	0888	H0145	1	07	2	$17,149,444.36	$1,300,000.00	8.2022	A008(887)
080729	A888	M0131	2	07	2	$17,314,126.30	$1,710,000.00	10.9586	A008(887)
080729	0888	M0131	2	07	2	$17,364,513.80	$1,710,000.00	10.9234	A008(887)
080729	A888	P0078	3	07	2	$17,971,386.48	$1,700,000.00	10.4478	A008(887)
080729	0888	P0078	3	07	2	$18,053,636.48	$1,700,000.00	10.3952	A008(887)
080909	0951	W0158	1	08	3	$111,330.00	$14,870.00	15.4157	STP-3770(100)
080909	0951	H0145	2	08	3	$118,450.00	$9,875.00	9.0951	STP-3770(100)
080909	0951	I0019	3	08	3	$126,777.50	$21,871.00	20.8481	STP-3770(100)
080930	0975	M0190	1	11	3	$184,022.04	$18,000.00	10.8419	A009(758)
080930	0975	D0146	2	11	3	$186,883.85	$12,750.00	7.3220	A009(758)
080930	0975	P0038	3	11	3	$213,997.48	$12,000.00	5.9407	A009(758)

AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
080715	0973	P0092	1	08	3	$246,622.69	$14,730.00	6.3521	A009(733)
080715	0973	T0175	2	08	3	$251,305.73	$38,000.00	17.8148	A009(733)
071016	0915	K0071	1	11	3	$292,996.50	$30,000.00	11.4070	STP-3110(136)
080715	0973	Q0010	3	08	3	$309,100.36	$22,915.00	8.0070	A009(733)
071120	0976	W0158	1	08	3	$330,303.00	$44,050.00	15.3885	A009(761)
071120	0976	K0084	2	08	3	$333,454.30	$36,500.00	12.2915	A009(761)
071120	0976	K0071	3	08	3	$347,109.00	$47,000.00	15.6610	A009(761)
080617	0881	V0012	1	08	3	$360,463.54	$35,940.00	11.0747	ST-3270(648)
080129	1020	S0084	1	07	3	$362,073.00	$85,800.00	31.0562	A010(207)
071016	0915	W0158	2	11	3	$372,372.00	$74,376.00	24.9587	STP-3110(136)
071016	0915	B0189	3	11	3	$374,000.00	$57,617.00	18.2112	STP-3110(136)
080812	0949	B0189	1	03	3	$375,000.00	$50,155.08	15.4397	BR-3260(107)
071211	1100	M0047	1	07	3	$376,998.26	$29,310.00	8.4300	A011(002)
080129	1020	P0078	2	07	3	$387,782.00	$56,000.00	16.8786	A010(207)
071211	1100	C0139	2	07	3	$396,950.40	$35,000.00	9.6698	A011(002)
080715	0894	C0139	1	03	3	$429,995.44	$42,000.00	10.8249	A008(945)
071211	1100	K0071	3	07	3	$441,768.50	$20,000.00	4.7419	A011(002)
080715	0894	M0047	2	03	3	$444,536.56	$35,000.00	8.5462	A008(945)
071030	0950	W0158	1	08	3	$448,145.00	$77,208.25	20.8144	STP-7803(100)
080529	0919	I0019	1	08	3	$460,915.00	$29,999.84	6.9619	STP-7923(103)
071030	0950	K0071	2	08	3	$462,578.22	$85,000.00	22.5119	STP-7803(100)
071030	0950	K0084	3	08	3	$465,226.92	$37,800.50	8.8437	STP-7803(100)
080812	0949	I0007	2	03	3	$465,515.02	$125,000.00	36.7091	BR-3260(107)
080617	0881	H0145	2	08	3	$469,853.70	$41,500.00	9.6883	ST-3270(648)
080617	0881	P0038	3	08	3	$470,689.00	$37,000.00	8.5315	ST-3270(648)
080812	0949	C0139	3	03	3	$477,314.34	$62,000.00	14.9285	BR-3260(107)
080529	0919	P0038	2	08	3	$490,585.61	$25,000.00	5.3696	STP-7923(103)
080923	0948	W0158	1	08	3	$514,026.00	$50,200.40	10.8231	STP-3340(113)
080715	0894	B0189	3	03	3	$517,000.00	$43,733.70	9.2408	A008(945)
080529	0919	W0158	3	08	3	$520,820.00	$51,224.70	10.9083	STP-7923(103)
080923	0948	K0071	2	08	3	$530,161.35	$50,000.00	10.4132	STP-3340(113)
080923	0948	H0145	3	08	3	$540,649.44	$34,000.00	6.7108	STP-3340(113)
080318	0882	H0145	1	07	3	$546,404.69	$48,000.00	9.6307	ST-3340(618)
080318	0882	I0019	2	07	3	$633,941.76	$54,800.00	9.4623	ST-3340(618)
080819	1106	C0139	1	03	3	$638,815.40	$70,000.00	12.3063	A011(062)
080603	0767	M0190	1	07	3	$645,042.06	$24,000.00	3.8645	STP-7993(100)
080603	0767	W0158	2	07	3	$658,056.20	$49,100.00	8.0630	STP-7993(100)
080603	0767	I0019	3	07	3	$673,217.99	$31,469.83	4.9038	STP-7993(100)
080318	0882	W0158	3	07	3	$684,480.80	$136,411.05	24.8894	ST-3340(618)
080819	1106	M0047	2	03	3	$688,120.25	$50,000.00	7.8355	A011(062)
080304	1052	Q0004	1	08	3	$696,072.89	$30,368.42	4.5618	A010(523)
080304	1052	P0092	2	08	3	$739,635.80	$94,000.00	14.5593	A010(523)
080226	0934	H0145	1	07	3	$746,810.20	$58,950.00	8.5701	ST-3110(647)

MOBILIZATION PERCENT BY PROJECT COST
AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
071120	0868	W0158	1	05	3	$756,675.00	$47,933.27	6.7632	STP-3861(101)
080819	1106	P0109	3	03	3	$777,777.00	$75,000.00	10.6719	A011(062)
071120	0868	C0062	2	05	3	$781,437.32	$54,265.50	7.4625	STP-3861(101)
071120	0868	K0084	3	05	3	$786,456.73	$48,000.00	6.5000	STP-3861(101)
080226	0934	I0019	2	07	3	$831,603.80	$57,000.00	7.3586	ST-3110(647)
080226	0934	C0062	3	07	3	$899,204.35	$47,000.00	5.5151	ST-3110(647)
080701	0999	V0012	1	07	3	$943,763.95	$78,530.00	9.0762	A009(996)
080529	0981	C0062	1	07	3	$1,022,697.01	$31,000.00	3.1260	A009(812)
080529	0981	H0145	2	07	3	$1,117,095.76	$56,596.00	5.3367	A009(812)
080529	0981	I0019	3	07	3	$1,128,792.51	$65,000.00	6.1102	A009(812)
080129	1020	S0084	1	12	3	$1,141,565.71	$137,744.00	13.7220	A010(208)
071030	1100	C0062	1	08	3	$1,147,754.20	$165,000.00	16.7895	A011(001)
071030	0808	I0019	1	06	3	$1,247,246.77	$43,962.17	3.6535	STP-3724(100)
071030	1100	I0019	2	08	3	$1,247,246.77	$175,255.47	16.3486	A011(001)
071030	0808	T0162	2	06	3	$1,249,732.40	$96,900.00	8.4054	STP-3724(100)
080701	0999	D0037	2	07	3	$1,357,448.50	$124,000.00	10.0531	A009(996)
071030	0808	N0005	3	06	3	$1,379,912.03	$81,000.00	6.2360	STP-3724(100)
080205	0879	H0145	1	05	3	$1,459,211.10	$71,540.00	5.1554	STP-8743(101)
071030	1100	W0073	3	08	3	$1,477,777.77	$104,237.62	7.5890	A011(001)
080205	0879	K0071	2	05	3	$1,653,182.11	$276,675.00	20.0998	STP-8743(101)
080205	0879	W0158	3	05	3	$1,654,645.00	$164,722.50	11.0558	STP-8743(101)
080708	0999	I0019	1	07	3	$1,698,554.01	$68,965.58	4.2321	A009(997)
080708	0999	H0145	2	07	3	$1,723,455.59	$104,667.00	6.4658	A009(997)
080311	1053	C0062	1	07	3	$1,899,486.60	$99,500.00	5.5278	A010(533)
080311	1053	I0019	2	07	3	$1,948,319.42	$65,000.00	3.4514	A010(533)
080708	0999	W0073	3	07	3	$1,999,999.99	$163,077.67	8.8778	A009(997)
080311	1053	H0145	3	07	3	$2,131,070.52	$192,000.00	9.9017	A010(533)
080115	0934	A0089	1	07	3	$2,143,341.20	$98,231.52	4.8032	ST-3754(604)
080115	0934	K0084	2	07	3	$2,248,746.47	$176,403.00	8.5122	ST-3754(604)
080115	0934	C0062	3	07	3	$2,422,848.85	$75,000.00	3.1944	ST-3754(604)
080930	0807	C0062	1	05	3	$2,597,083.83	$210,000.00	8.7973	STP-7843(100)
080930	0807	W0158	2	05	3	$2,608,245.00	$191,412.40	7.9200	STP-7843(100)
080930	0807	N0005	3	05	3	$2,631,263.64	$175,000.00	7.1246	STP-7843(100)
080715	1094	C0139	1	03	3	$3,099,217.73	$118,000.00	3.9581	A010(940)
080715	1094	M0047	2	03	3	$3,431,414.97	$343,100.00	11.1096	A010(940)
080715	1094	H0026	3	03	3	$3,518,931.85	$350,000.00	11.0447	A010(940)
080722	1151	C0139	1	06	3	$4,638,354.52	$300,000.00	6.9151	A011(518)
080722	1151	M0047	2	06	3	$4,715,001.17	$327,950.00	7.4754	A011(518)
080325	1100	S0255	1	08	3	$5,066,080.73	$300,000.00	6.2945	A011(006)
080722	1151	H0026	3	06	3	$5,210,647.25	$520,000.00	11.0859	A011(518)
080522	1100	T0162	1	05	3	$6,388,164.29	$485,164.42	8.2189	A011(005)
080522	1100	W0158	2	05	3	$6,835,590.00	$660,000.00	10.6872	A011(005)
080522	1100	W0073	3	05	3	$6,835,830.62	$663,000.00	10.7406	A011(005)

AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
080325	1100	I0019	2	08	3	$7,340,210.15	$1,400,000.00	23.5682	A011(006)
080812	1100	G0110	1	07	3	$8,499,644.15	$820,000.00	10.6776	A011(007)
080812	1100	M0047	2	07	3	$8,997,936.06	$431,654.00	5.0390	A011(007)
080812	1100	W0014	3	07	3	$9,456,587.20	$925,000.00	10.8421	A011(007)
080311	0981	R0141	1	09	3	$9,534,742.26	$591,504.00	6.6140	A009(816)
080311	0981	C0139	2	09	3	$9,977,432.93	$700,000.00	7.5452	A009(816)
071204	0783	S0077	1	03	3	$10,015,956.22	$920,000.00	10.1144	BR-3110(127)
071204	0783	H0026	2	03	3	$10,850,463.55	$1,080,000.00	11.0537	BR-3110(127)
071204	0783	C0139	3	03	3	$10,888,906.18	$925,000.00	9.2835	BR-3110(127)
080311	0981	M0047	3	09	3	$12,105,079.10	$1,189,948.22	10.9018	A009(816)
080819	1148	I0019	1	05	3	$28,654,777.00	$990,348.22	3.5799	A011(489)
080429	1100	H0145	1	05	3	$29,611,140.27	$2,768,000.00	10.3118	A011(003)
080819	1148	C0062	2	05	3	$29,989,258.35	$1,575,000.00	5.5430	A011(489)
080429	1100	W0073	2	05	3	$31,286,881.41	$2,750,860.00	9.6400	A011(003)
080429	1100	I0019	3	05	3	$32,300,030.25	$1,000,000.00	3.1949	A011(003)
080226	1146	C0029	1	03	4	$71,932.50	$10,338.96	16.7858	A011(462)
080226	1146	R0174	2	03	4	$86,595.70	$13,635.00	18.6881	A011(462)
080226	1146	I0007	3	03	4	$90,766.25	$20,500.00	29.1747	A011(462)
080226	1146	C0029	1	03	4	$112,732.07	$16,418.37	17.0468	A011(461)
080226	1146	C0139	2	03	4	$115,659.10	$21,300.00	22.5733	A011(461)
080226	1146	B0189	3	03	4	$119,000.00	$11,900.00	11.1111	A011(461)
080226	0976	S0084	1	07	4	$299,905.20	$114,430.00	61.6956	A009(768)
080226	0976	K0038	2	07	4	$315,914.68	$42,405.00	15.5040	A009(768)
080603	0921	I0091	1	08	4	$497,432.64	$19,500.00	4.0801	A009(214)
080603	0921	A0117	2	08	4	$515,689.30	$12,000.00	2.3824	A009(214)
080529	0970	S0255	1	07	4	$557,617.00	$60,000.00	12.0575	STP-2006(026)
080617	0968	H0145	1	08	4	$695,390.70	$45,550.00	7.0094	STP-7042(101)
080617	0968	I0019	2	08	4	$750,105.15	$24,000.00	3.3053	STP-7042(101)
080617	0968	K0038	3	08	4	$794,076.06	$88,240.00	12.5015	STP-7042(101)
080529	0970	W0012	2	07	4	$834,061.00	$107,000.00	14.7168	STP-2006(026)
080617	1147	E0044	1	07	4	$835,977.76	$63,300.00	8.1923	A011(475)
080617	1147	S0084	2	07	4	$864,670.96	$75,000.00	9.4976	A011(475)
080226	0953	M0115	1	07	4	$1,092,219.22	$125,384.00	12.9685	IM-84-3(087)173
080826	0869	W0073	1	05	4	$1,129,620.00	$112,735.00	11.0863	STP-2779(100)
080624	1149	K0038	1	07	4	$1,152,016.74	$195,975.00	20.4986	A011(494)
080226	0953	A0233	2	07	4	$1,193,957.86	$100,000.00	9.1411	IM-84-3(087)173
080226	0953	P0109	3	07	4	$1,210,111.14	$152,000.00	14.3652	IM-84-3(087)173
080826	0869	D0037	2	05	4	$1,284,176.43	$100,000.00	8.4447	STP-2779(100)
080722	0986	W0073	1	07	4	$1,315,643.10	$83,600.00	6.7855	A0099869)
080909	0811	I0019	1	05	4	$1,353,968.37	$61,476.00	4.7564	STP-2818(100)
080916	0986	K0038	1	07	4	$1,387,579.34	$348,620.00	33.5547	A009(866)
080826	0869	K0071	3	05	4	$1,434,090.90	$87,700.00	6.5137	STP-2779(100)
080722	0986	I0019	2	07	4	$1,560,222.81	$129,550.00	9.0552	A0099869)

AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
080722	0986	C0062	3	07	4	$1,571,260.58	$150,000.00	10.5540	A0099869)
071106	0986	C0062	1	07	4	$1,609,263.10	$127,000.00	8.5680	A009(864)
071106	0986	I0019	2	07	4	$1,644,446.77	$145,493.32	9.7063	A009(864)
080909	0811	C0001	2	05	4	$1,677,007.85	$161,902.00	10.6859	STP-2818(100)
080909	0811	B0192	3	05	4	$1,791,018.25	$68,370.00	3.9689	STP-2818(100)
071023	0944	H0065	1	11	5	$230,390.50	$13,000.00	5.9800	STP-0600(111)
080422	0923	C0018	1	03	5	$270,464.00	$25,000.00	10.1848	IM-86-2(033)45
071023	0944	G0012	2	11	5	$292,872.00	$75,000.00	34.4239	STP-0600(111)
080422	0923	B0189	2	03	5	$299,000.00	$30,375.30	11.3077	IM-86-2(033)45
071023	0944	M0136	3	11	5	$313,467.84	$55,000.00	21.2792	STP-0600(111)
080422	0923	C0029	3	03	5	$318,463.30	$36,000.00	12.7450	IM-86-2(033)45
071211	0898	C0029	1	07	5	$353,259.00	$22,000.00	6.6413	IM-15-1(136)72
071211	0898	B0189	2	07	5	$397,000.00	$149,067.50	60.1242	IM-15-1(136)72
071211	0898	P0102	3	07	5	$415,287.30	$102,500.00	32.7699	IM-15-1(136)72
071120	0899	I0007	1	03	5	$478,453.50	$42,000.00	9.6230	ST-1761(600)
080930	0936	B0189	1	07	5	$524,000.00	$56,200.00	12.0137	ST-7231(622)
080930	0936	C0029	2	07	5	$532,161.00	$50,000.00	10.3700	ST-7231(622)
071120	0899	C0029	2	03	5	$544,878.30	$50,000.00	10.1035	ST-1761(600)
080930	0936	J0022	3	07	5	$672,385.00	$30,000.00	4.6701	ST-7231(622)
071002	0602	C0029	1	07	5	$856,430.54	$120,000.00	16.2948	BROS-1500(103)
071002	0602	I0007	2	07	5	$859,847.67	$93,640.00	12.2212	BROS-1500(103)
071002	0602	B0189	3	07	5	$955,000.00	$95,500.00	11.1111	BROS-1500(103)
080415	0938	C0029	1	03	5	$987,452.50	$90,000.00	10.0284	ST-1804(613)
080624	0722	C0029	1	03	5	$1,023,235.11	$80,000.00	8.4814	BROS-0400(101)
080624	0722	E0088	2	03	5	$1,080,682.50	$88,000.00	8.8649	BROS-0400(101)
080624	0722	I0007	3	03	5	$1,177,207.20	$130,000.00	12.4140	BROS-0400(101)
080415	0938	G0035	2	03	5	$1,559,925.47	$144,607.35	10.2173	ST-1804(613)
071016	0962	B0189	1	09	5	$1,639,000.00	$163,900.00	11.1111	IM-15-1(143)7
071120	0869	L0012	1	05	5	$1,883,596.76	$154,700.00	8.9479	STP-1737(100)
071127	0844	C0029	1	07	5	$1,989,329.90	$210,000.00	11.8022	ST-1786(609)
080520	1109	W0073	1	07	5	$2,158,434.10	$190,000.00	9.6523	A011(094)
071127	0844	I0007	2	07	5	$2,172,330.01	$230,000.00	11.8414	ST-1786(609)
071127	0844	B0189	3	07	5	$2,213,000.00	$219,954.40	11.0361	ST-1786(609)
071120	0869	J0022	2	05	5	$2,265,358.54	$270,000.00	13.5314	STP-1737(100)
080422	0812	M0136	1	11	5	$2,321,091.93	$185,000.00	8.6607	STP-7101(102)
080422	0812	J0022	2	11	5	$2,397,612.00	$302,000.00	14.4111	STP-7101(102)
080708	1149	M0115	1	07	5	$2,412,421.73	$230,000.00	10.5388	A011(491)
080708	1149	D0053	2	07	5	$2,414,265.34	$100,000.00	4.3210	A011(491)
080708	1149	A0233	3	07	5	$2,415,364.99	$100,000.00	4.3190	A011(491)
080520	1109	J0022	2	07	5	$2,570,393.85	$224,500.00	9.5699	A011(094)
071120	0869	M0136	3	05	5	$2,873,231.71	$215,000.00	8.0881	STP-1737(100)
080520	1109	G0012	3	07	5	$3,056,410.20	$400,000.00	15.0579	A011(094)
071016	0962	W0012	2	09	5	$3,109,751.55	$320,000.00	11.4706	IM-15-1(143)7

MOBILIZATION PERCENT BY PROJECT COST
AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
080805	0987	W0073	1	07	5	$3,680,977.40	$250,000.00	7.2866	A009(875)
080805	0987	J0022	2	07	5	$3,770,525.40	$384,805.00	11.3655	A009(875)
080805	0987	H0145	3	07	5	$3,778,516.46	$202,058.80	5.6497	A009(875)
080506	0954	L0012	1	07	5	$5,098,969.91	$800,000.00	18.6091	NH-1480(127)
080506	0954	J0022	2	07	5	$5,531,211.08	$800,000.00	16.9090	NH-1480(127)
080429	0922	S0278	1	12	6	$365,427.82	$16,900.00	4.8490	IMG-0005(139)
080429	0922	S0277	2	12	6	$397,539.62	$12,000.00	3.1125	IMG-0005(139)
080429	0922	A0117	3	12	6	$399,455.31	$17,000.00	4.4450	IMG-0005(139)
080325	0871	E0088	1	07	6	$421,170.10	$35,000.00	9.0634	STP-3300(105)
080325	0871	H0065	2	07	6	$439,301.40	$78,000.00	21.5886	STP-3300(105)
080325	0871	P0038	3	07	6	$448,612.60	$35,000.00	8.4620	STP-3300(105)
071016	0871	H0065	1	07	6	$485,125.20	$46,000.00	10.4754	STP-3300(105)
080415	0924	T0090	1	07	6	$497,961.36	$42,500.00	9.3312	NH-6470(137)
080729	0976	H0065	1	11	6	$539,182.85	$10,000.00	1.8897	A009(765)
080729	0976	P0038	2	11	6	$609,108.84	$35,000.00	6.0964	A009(765)
080304	1058	H0065	1	07	6	$633,122.80	$45,000.00	7.6515	A010(589)
080415	0924	C0029	2	07	6	$634,426.53	$99,040.00	18.4988	NH-6470(137)
080304	1058	K0038	2	07	6	$640,241.89	$103,075.00	19.1886	A010(589)
080415	0924	C0018	3	07	6	$641,317.00	$60,000.00	10.3214	NH-6470(137)
080701	0991	H0065	1	07	6	$743,185.75	$55,000.00	7.9920	A009(912)
080701	0991	K0038	2	07	6	$803,023.45	$145,846.00	22.1928	A009(912)
080325	0923	H0065	1	07	6	$1,496,263.31	$175,000.00	13.2449	STP-6350(125)
080325	0923	G0012	2	07	6	$1,752,462.65	$200,000.00	12.8828	STP-6350(125)
080325	0923	D0037	3	07	6	$1,838,048.80	$183,000.00	11.0571	STP-6350(125)
080624	1114	H0065	1	12	6	$2,649,376.94	$144,000.00	5.7476	A011(145)
071127	0900	H0065	1	07	6	$2,769,332.37	$276,000.00	11.0695	STP-6840(102)
080624	1114	K0038	2	12	6	$2,830,826.13	$203,557.00	7.7479	A011(145)
071127	0900	L0012	2	07	6	$3,055,904.00	$440,000.00	16.8202	STP-6840(102)
080715	1113	W0073	1	07	6	$3,454,559.15	$262,000.00	8.2066	A011(138) & A011(139)
080715	1113	H0065	2	07	6	$3,473,288.55	$240,000.00	7.4228	A011(138) & A011(139)
080715	1113	L0012	3	07	6	$4,001,957.20	$535,000.00	15.4314	A011(138) & A011(139)
080129	0923	H0065	1	07	6	$4,588,254.56	$400,000.00	9.5505	STP-6420(106)
080513	1114	H0065	1	07	6	$4,619,054.80	$352,000.00	8.2492	A011(143) & NH-6500(115)
080129	0923	L0012	2	07	6	$4,680,437.95	$522,000.00	12.5528	STP-6420(106)
080513	1114	W0073	2	07	6	$4,882,720.30	$350,000.00	7.7216	A011(143) & NH-6500(115)
080513	1114	D0037	3	07	6	$5,305,645.92	$300,000.00	5.9932	A011(143) & NH-6500(115)
080408	0781	I0007	1	03	6	$5,461,143.46	$480,000.00	9.6363	ST-6350(653)
080408	0781	M0098	2	03	6	$5,505,896.45	$549,700.00	11.0912	ST-6350(653)
071120	1001	H0065	1	07	6	$5,979,254.13	$315,000.00	5.5612	A010(010)
080129	0923	M0136	3	07	6	$6,180,651.90	$650,000.00	11.7527	STP-6420(106)
071120	1001	R0071	2	07	6	$6,308,354.35	$630,000.00	11.0948	A010(010)
080408	0781	C0029	3	03	6	$6,394,084.70	$1,060,000.00	19.8722	ST-6350(653)
071120	1001	L0012	3	07	6	$7,080,298.59	$890,000.00	14.3773	A010(010)

IDAHO TRANSPORTATION DEPARTMENT-CONTRACT ADMINISTRATION SYSTEM

MOBILIZATION PERCENT BY PROJECT COST

08:43 Friday, January 16, 2009

AVERAGE MOBILIZATION FROM 10/1/2007 - 9/30/2008

MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
080325	0900	H0065	1	07	6	$7,669,769.75	$434,000.00	5.9980	NH-6470(134)
080325	0900	H0145	2	07	6	$7,817,322.10	$617,500.00	8.5766	NH-6470(134)
080325	0900	D0037	3	07	6	$8,251,144.11	$500,000.00	6.4507	NH-6470(134)