IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO. =	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 201-005A								Key =	Units = ACRE		Desc = CLEARING & GRUBBING		-------
090609	01222S0077		1		03		1		24.092	$2,063.97	$49,725.00		A001(222)
090609	01222S0077		1		03		1		1.038	$2,063.97	$2,142.00		A001(222)
090609	01222M0043		2		03		1		24.092	$3,419.72	$82,387.50		A001(222)
090609	01222M0043		2		03		1		1.038	$4,249.35	$4,410.00		A001(222)
090609	01222H0026		3		03		1		24.092	$2,104.44	$50,700.00		A001(222)
090609	01222H0026		3		03		1		1.038	$2,104.44	$2,184.00		A001(222)
081125	07810R0025		1		03		5		1.000	$10,800.00	$10,800.00		BROS-0300(139)
081125	07810I0007		2		03		5		1.000	$10,250.00	$10,250.00		BROS-0300(139)
081125	07810B0189		3		03		5		1.000	$8,000.00	$8,000.00		BROS-0300(139)
090609	08624G0012		1		06		6		19.300	$673.48	$12,998.16		A008(624)
090609	08624L0012		2		06		6		19.300	$640.00	$12,352.00		A008(624)
090609	08624H0065		3		06		6		19.300	$1,100.00	$21,230.00		A008(624)
081216	09153A0193		1		07		2		1.170	$13,274.83	$15,531.55		STP-7754(100)
081216	09153K0071		2		07		2		1.170	$3,500.00	$4,095.00		STP-7754(100)
081216	09153M0006		3		07		2		1.170	$5,000.00	$5,850.00		STP-7754(100)
081007	09436G0115		1		11		3		1.200	$1,232.00	$1,478.40		STP-3290(117)
081007	09436C0062		2		11		3		1.200	$1,800.00	$2,160.00		STP-3290(117)
081007	09436D0146		3		11		3		1.200	$2,542.45	$3,050.94		STP-3290(117)
090929	09618B0216		1		05		4		1.100	$8,230.34	$9,053.37		NH-2340(108)
090929	09618D0037		2		05		4		1.100	$6,000.00	$6,600.00		NH-2340(108)
090929	09618C0184		3		05		4		1.100	$8,260.00	$9,086.00		NH-2340(108)
090317	09751S0014		1		08		1		1.000	$7,643.25	$7,643.25		A009(751)
090317	09751C0247		2		08		1		1.000	$5,000.00	$5,000.00		A009(751)
090609	09815I0019		1		01		3		2.600	$1,940.00	$5,044.00		A009815
090609	09815C0139		2		01		3		2.600	$2,060.00	$5,356.00		A009815
090609	09815H0145		3		01		3		2.600	$6,200.00	$16,120.00		A009815
090616	09818C0062		1		05		3		27.000	$0.00	$0.00		C009(818)
090616	09818C0139		2		05		3		27.000	$210.00	$5,670.00		C009(818)
090616	09818W0073		3		05		3		27.000	$300.00	$8,100.00		C009(818)
090630	09819C0139		1		06		3		29.700	$252.50	$7,499.25		A009(819)
090630	09819I0019		2		06		3		29.700	$619.00	$18,384.30		A009(819)
090630	09819W0073		3		06		3		29.700	$320.00	$9,504.00		A009(819)
090317	09848H0145		1		05		4		1.000	$1,245.90	$1,245.90		A009(848)
090317	09848W0073		2		05		4		1.000	$1,500.00	$1,500.00		A009(848)
090317	09848I0019		3		05		4		1.000	$18,025.00	$18,025.00		A009(848)
090929	11902I0019		1		09		3		8.870	$4,000.00	$35,480.00		A011(902)
090929	11902W0158		2		09		3		8.870	$300.00	$2,661.00		A011(902)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 201-005A Key = Units = ACRE Desc = CLEARING & GRUBBING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090929	11902C0062		3		09	3			8.870	$1,000.00	$8,870.00		A011(902)
LOW BID AVERAGE									119.070		$158,640.88	$1,332.34	
THREE LOW BID AVERAGE									356.209		$480,186.62	$1,348.05	

------- Item No. = 202-005A Key = Units = EACH Desc = SELECTIVE REM OF TREES -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090505	08813V0012		1		06	3			6.000	$192.20	$1,153.20		ST-3270(649)
090505	08813I0019		2		06	3			6.000	$200.50	$1,203.00		ST-3270(649)
090505	08813H0145		3		06	3			6.000	$500.00	$3,000.00		ST-3270(649)
081021	09027S0257		1		05	1			7.000	$510.00	$3,570.00		STP-7025(100)
081021	09027I0052		2		05	1			7.000	$300.00	$2,100.00		STP-7025(100)
081021	09027M0004		3		05	1			7.000	$375.00	$2,625.00		STP-7025(100)
081104	09031H0145		1		05	3			7.000	$212.70	$1,488.90		STP-3888(103)
081104	09031W0158		2		05	3			7.000	$325.00	$2,275.00		STP-3888(103)
081104	09031B0189		3		05	3			7.000	$300.00	$2,100.00		STP-3888(103)
081216	09153A0193		1		07	2			24.000	$577.50	$13,860.00		STP-7754(100)
081216	09153K0071		2		07	2			24.000	$600.00	$14,400.00		STP-7754(100)
081216	09153M0006		3		07	2			24.000	$1,175.00	$28,200.00		STP-7754(100)
090310	09187B0189		1		03	3			2.000	$200.00	$400.00		BROS-1400(117)
090310	09187M0047		2		03	3			2.000	$213.94	$427.88		BROS-1400(117)
090310	09187I0019		3		03	3			2.000	$300.00	$600.00		BROS-1400(117)
081007	09436G0115		1		11	3			30.000	$69.00	$2,070.00		STP-3290(117)
081007	09436C0062		2		11	3			30.000	$226.00	$6,780.00		STP-3290(117)
081007	09436D0146		3		11	3			30.000	$104.35	$3,130.50		STP-3290(117)
090602	09572H0145		1		05	6			2.000	$350.00	$700.00		STP-6810(100)
090602	09572G0012		2		05	6			2.000	$234.80	$469.60		STP-6810(100)
090602	09572D0045		3		05	6			2.000	$500.00	$1,000.00		STP-6810(100)
090609	09815I0019		1		01	3			76.000	$252.50	$19,190.00		A009815
090609	09815C0139		2		01	3			76.000	$309.00	$23,484.00		A009815
090609	09815H0145		3		01	3			76.000	$255.00	$19,380.00		A009815
090210	09817M0047		1		03	3			21.000	$800.00	$16,800.00		A009(817)
090210	09817C0139		2		03	3			21.000	$195.00	$4,095.00		A009(817)
090210	09817H0145		3		03	3			21.000	$234.00	$4,914.00		A009(817)
090616	09818C0062		1		05	3			55.000	$173.00	$9,515.00		C009(818)
090616	09818C0139		2		05	3			55.000	$173.50	$9,542.50		C009(818)
090616	09818W0073		3		05	3			55.000	$200.00	$11,000.00		C009(818)
090317	09848H0145		1		05	4			13.000	$525.00	$6,825.00		A009(848)
090317	09848W0073		2		05	4			13.000	$240.00	$3,120.00		A009(848)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 202-005A Key = Units = EACH Desc = SELECTIVE REM OF TREES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090317	09848I0019		3		05	4			13.000	$1,100.00	$14,300.00		A009(848)
090303	09891L0012		1		05	5			27.000	$300.00	$8,100.00		A009(891)
090303	09891S0026		2		05	5			27.000	$150.00	$4,050.00		A009(891)
090303	09891A0220		3		05	5			27.000	$63.00	$1,701.00		A009(891)
090224	09897I0007		1		05	5			2.000	$310.00	$620.00		A009(897)
090224	09897W0007		2		05	5			2.000	$335.00	$670.00		A009(897)
090224	09897J0022		3		05	5			2.000	$800.00	$1,600.00		A009(897)
090210	09898S0026		1		05	5			14.000	$300.00	$4,200.00		A009(898)
090210	09898J0022		2		05	5			14.000	$300.00	$4,200.00		A009(898)
090210	09898W0007		3		05	5			14.000	$350.00	$4,900.00		A009(898)
081118	09979W0158		1		09	3			8.000	$310.00	$2,480.00		A009(979)
081118	09979S0088		2		09	3			8.000	$600.00	$4,800.00		A009(979)
081118	09979K0071		3		09	3			8.000	$200.00	$1,600.00		A009(979)
090623	10584H0145		1		07	5			1.000	$483.00	$483.00		A010(584)
090623	10584J0022		2		07	5			1.000	$500.00	$500.00		A010(584)
090728	10917W0007		1		01	4			128.000	$260.50	$33,344.00		A010(917)
090728	10917W0073		2		01	4			128.000	$350.00	$44,800.00		A010(917)
090728	10917H0145		3		01	4			128.000	$309.58	$39,626.24		A010(917)
LOW BID AVERAGE									423.000		$124,799.10	$295.03	
THREE LOW BID AVERAGE									1268.000		$391,392.82	$308.67	

------- Item No. = 202-010A Key = Units = EACH Desc = SELECTIVE REM OF STUMPS -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090929	09618B0216		1		05	4			19.000	$337.60	$6,414.39		NH-2340(108)
090929	09618D0037		2		05	4			19.000	$200.00	$3,800.00		NH-2340(108)
090929	09618C0184		3		05	4			19.000	$339.00	$6,441.00		NH-2340(108)
090317	09848H0145		1		05	4			4.000	$420.00	$1,680.00		A009(848)
090317	09848W0073		2		05	4			4.000	$310.00	$1,240.00		A009(848)
090317	09848I0019		3		05	4			4.000	$365.00	$1,460.00		A009(848)
090728	10917W0007		1		01	4			1.000	$521.00	$521.00		A010(917)
090728	10917W0073		2		01	4			1.000	$750.00	$750.00		A010(917)
090728	10917H0145		3		01	4			1.000	$160.13	$160.13		A010(917)
LOW BID AVERAGE									24.000		$8,615.39	$358.97	
THREE LOW BID AVERAGE									72.000		$22,466.52	$312.04	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 203-015A							Key =		Units = SY		Desc = REM OF BITUMINOUS SURF		-------
090616	00557H0026		1			03	1		3693.000	$6.50	$24,004.50		BRS-5726(007)
090616	00557W0085		2			03	1		3693.000	$2.75	$10,155.75		BRS-5726(007)
090616	00557S0235		3			03	1		3693.000	$2.50	$9,232.50		BRS-5726(007)
090609	01222S0077		1			03	1		1339.553	$6.27	$8,400.00		A001(222)
090609	01222M0043		2			03	1		1339.553	$2.93	$3,920.00		A001(222)
090609	01222H0026		3			03	1		1339.553	$6.69	$8,960.00		A001(222)
081216	06961W0073		1			05	4		39060.000	$3.28	$128,116.80		NH-2390(149)
081216	06961S0088		2			05	4		39060.000	$1.10	$42,966.00		NH-2390(149)
081216	06961T0162		3			05	4		39060.000	$2.72	$106,243.20		NH-2390(149)
090127	07714J0095		1			05	1		860.000	$5.20	$4,472.00		ST-5140(607)
090127	07714M0004		2			05	1		860.000	$1.50	$1,290.00		ST-5140(607)
090127	07714K0071		3			05	1		860.000	$18.75	$16,125.00		ST-5140(607)
090414	08389N0004		1			07	1		65.000	$9.85	$640.25		IM-90-1(207)12
090414	08389I0052		2			07	1		65.000	$27.50	$1,787.50		IM-90-1(207)12
090414	08389W0085		3			07	1		65.000	$5.00	$325.00		IM-90-1(207)12
090505	08813V0012		1			06	3		342.000	$3.20	$1,094.40		ST-3270(649)
090505	08813I0019		2			06	3		342.000	$5.20	$1,778.40		ST-3270(649)
090505	08813H0145		3			06	3		342.000	$2.20	$752.40		ST-3270(649)
081104	09031H0145		1			05	3		5063.000	$1.30	$6,581.90		STP-3888(103)
081104	09031W0158		2			05	3		5063.000	$2.50	$12,657.50		STP-3888(103)
081104	09031B0189		3			05	3		5063.000	$2.00	$10,126.00		STP-3888(103)
081216	09153A0193		1			07	2		564.000	$1.79	$1,009.56		STP-7754(100)
081216	09153K0071		2			07	2		564.000	$6.20	$3,496.80		STP-7754(100)
081216	09153M0006		3			07	2		564.000	$3.70	$2,086.80		STP-7754(100)
090310	09187B0189		1			03	3		1186.000	$1.00	$1,186.00		BROS-1400(117)
090310	09187M0047		2			03	3		1186.000	$4.28	$5,076.08		BROS-1400(117)
090310	09187I0019		3			03	3		1186.000	$4.60	$5,455.60		BROS-1400(117)
090528	09493T0090		1			03	3		312.000	$10.00	$3,120.00		BR-84-1(069)48
090528	09493C0139		2			03	3		312.000	$12.75	$3,978.00		BR-84-1(069)48
090528	09493C0029		3			03	3		312.000	$8.00	$2,496.00		BR-84-1(069)48
090303	09750J0095		1			11	1		94.000	$12.18	$1,144.92		A009(750)
090303	09750D0008		2			11	1		94.000	$4.00	$376.00		A009(750)
090303	09750H0145		3			11	1		94.000	$7.10	$667.40		A009(750)
090317	09751S0014		1			08	1		435.000	$7.03	$3,058.05		A009(751)
090317	09751C0247		2			08	1		435.000	$8.80	$3,828.00		A009(751)
081021	09762D0146		1			11	3		1045.000	$1.90	$1,985.50		A009(762)
081021	09762K0071		2			11	3		1045.000	$7.00	$7,315.00		A009(762)
081021	09762W0158		3			11	3		1045.000	$4.00	$4,180.00		A009(762)
090609	09815I0019		1			01	3		53346.900	$1.60	$85,355.04		A009815
090609	09815C0139		2			01	3		53346.900	$0.75	$40,010.18		A009815
090609	09815H0145		3			01	3		53346.900	$1.20	$64,016.28		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-015A								Key =		Units = SY	Desc = REM OF BITUMINOUS SURF		-(Continued)-
090616	09818C0062		1		05	3			122.000	$2.00	$244.00		C009(818)
090616	09818C0139		2		05	3			122.000	$2.10	$256.20		C009(818)
090616	09818W0073		3		05	3			122.000	$18.00	$2,196.00		C009(818)
090630	09819C0139		1		06	3			64005.000	$0.85	$54,404.25		A009(819)
090630	09819I0019		2		06	3			64005.000	$1.07	$68,485.35		A009(819)
090630	09819W0073		3		06	3			64005.000	$2.70	$172,813.50		A009(819)
090428	10590J0109		1		07	6			14023.000	$1.73	$24,259.79		A010(590)
090428	10590H0145		2		07	6			14023.000	$2.00	$28,046.00		A010(590)
090428	10590L0012		3		07	6			14023.000	$2.50	$35,057.50		A010(590)
090728	10917W0007		1		01	4			7714.388	$1.84	$14,190.00		A010(917)
090728	10917W0073		2		01	4			7714.388	$1.84	$14,190.00		A010(917)
090728	10917H0145		3		01	4			7714.388	$3.05	$23,542.50		A010(917)
090825	11484H0065		1		07	6			312.000	$5.00	$1,560.00		A011(484)
090825	11484H0145		2		07	6			312.000	$6.00	$1,872.00		A011(484)
090825	11484L0012		3		07	6			312.000	$7.50	$2,340.00		A011(484)
090811	11933W0087		1		07	4			217.000	$34.19	$7,419.23		A011(933)
090811	11933P0091		2		07	4			217.000	$40.36	$8,758.12		A011(933)
090811	11933A0157		3		07	4			217.000	$58.00	$12,586.00		A011(933)
LOW BID AVERAGE									193798.841		$372,246.19	$1.92	
THREE LOW BID AVERAGE									580961.523		$1111690.75	$1.91	
------- Item No. = 203-020A								Key =		Units = EACH	Desc = REM OF BRIDGE		-------
090616	00557H0026		1		03	1			1.000	$25,000.00	$25,000.00		BRS-5726(007)
090616	00557W0085		2		03	1			1.000	$22,500.00	$22,500.00		BRS-5726(007)
090616	00557S0235		3		03	1			1.000	$50,000.00	$50,000.00		BRS-5726(007)
090609	01222S0077		1		03	1			1.000	$88,456.00	$88,456.00		A001(222)
090609	01222M0043		2		03	1			1.000	$135,000.00	$135,000.00		A001(222)
090609	01222H0026		3		03	1			1.000	$90,000.00	$90,000.00		A001(222)
081125	07810R0025		1		03	5			1.000	$16,250.00	$16,250.00		BROS-0300(139)
081125	07810I0007		2		03	5			1.000	$25,000.00	$25,000.00		BROS-0300(139)
081125	07810B0189		3		03	5			1.000	$65,000.00	$65,000.00		BROS-0300(139)
081104	07829H0145		1		06	5			2.000	$38,592.00	$77,184.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2.000	$41,000.00	$82,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2.000	$38,000.00	$76,000.00		IM-86-2(022)62
090623	08808C0029		1		03	4			1.000	$30,000.00	$30,000.00		ST-2846(615)
090623	08808C0029		1		03	4			1.000	$38,000.00	$38,000.00		ST-2846(615)
090623	08808K0038		2		03	4			1.000	$37,347.00	$37,347.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-020A								Key =		Units = EACH	Desc = REM OF BRIDGE		-(Continued)-
090623	08808K0038		2		03	4			1.000	$26,662.00	$26,662.00		ST-2846(615)
090623	08808B0113		3		03	4			1.000	$107,978.61	$107,978.61		ST-2846(615)
090623	08808B0113		3		03	4			1.000	$75,921.23	$75,921.23		ST-2846(615)
090310	09187B0189		1		03	3			2.000	$26,000.00	$52,000.00		BROS-1400(117)
090310	09187M0047		2		03	3			2.000	$76,594.98	$153,189.96		BROS-1400(117)
090310	09187I0019		3		03	3			2.000	$43,750.00	$87,500.00		BROS-1400(117)
090609	09815I0019		1		01	3			1.000	$175,279.00	$175,279.00		A009815
090609	09815C0139		2		01	3			1.000	$170,000.00	$170,000.00		A009815
090609	09815H0145		3		01	3			1.000	$170,000.00	$170,000.00		A009815
090210	09817M0047		1		03	3			1.000	$205,250.00	$205,250.00		A009(817)
090210	09817C0139		2		03	3			1.000	$150,000.00	$150,000.00		A009(817)
090210	09817H0145		3		03	3			1.000	$248,560.00	$248,560.00		A009(817)
090616	09818C0062		1		05	3			1.000	$189,000.00	$189,000.00		C009(818)
090616	09818C0139		2		05	3			1.000	$169,590.00	$169,590.00		C009(818)
090616	09818W0073		3		05	3			1.000	$195,000.00	$195,000.00		C009(818)
090317	09848H0145		1		05	4			1.000	$36,750.00	$36,750.00		A009(848)
090317	09848W0073		2		05	4			1.000	$32,000.00	$32,000.00		A009(848)
090317	09848I0019		3		05	4			1.000	$35,000.00	$35,000.00		A009(848)
090224	09897I0007		1		05	5			1.000	$290,000.00	$290,000.00		A009(897)
090224	09897W0007		2		05	5			1.000	$700,000.00	$700,000.00		A009(897)
090224	09897J0022		3		05	5			1.000	$290,000.00	$290,000.00		A009(897)
090210	09898S0026		1		05	5			1.000	$7,500.00	$7,500.00		A009(898)
090210	09898J0022		2		05	5			1.000	$3,000.00	$3,000.00		A009(898)
090210	09898W0007		3		05	5			1.000	$25,000.00	$25,000.00		A009(898)
LOW BID AVERAGE									15.000		$1230669.00	$82,044.60	
THREE LOW BID AVERAGE									45.000		$4452917.80	$98,953.73	
------- Item No. = 203-025A								Key =		Units = EACH	Desc = REM OF CATCH BASIN		-------
081216	06961W0073		1		05	4			7.000	$535.00	$3,745.00		NH-2390(149)
081216	06961S0088		2		05	4			7.000	$267.00	$1,869.00		NH-2390(149)
081216	06961T0162		3		05	4			7.000	$434.64	$3,042.48		NH-2390(149)
081216	08835M0006		1		07	2			6.000	$200.00	$1,200.00		A008(835)
081216	08835P0078		2		07	2			6.000	$260.00	$1,560.00		A008(835)
081216	08835W0085		3		07	2			6.000	$150.00	$900.00		A008(835)
081104	09031H0145		1		05	3			5.000	$208.20	$1,041.00		STP-3888(103)
081104	09031W0158		2		05	3			5.000	$285.00	$1,425.00		STP-3888(103)
081104	09031B0189		3		05	3			5.000	$500.00	$2,500.00		STP-3888(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-025A Key = Units = EACH Desc = REM OF CATCH BASIN -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	09153A0193		1		07	2			3.000	$194.41	$583.23		STP-7754(100)
081216	09153K0071		2		07	2			3.000	$100.00	$300.00		STP-7754(100)
081216	09153M0006		3		07	2			3.000	$200.00	$600.00		STP-7754(100)
090310	09187B0189		1		03	3			8.000	$500.00	$4,000.00		BROS-1400(117)
090310	09187M0047		2		03	3			8.000	$135.42	$1,083.36		BROS-1400(117)
090310	09187I0019		3		03	3			8.000	$345.00	$2,760.00		BROS-1400(117)
090519	09338C0247		1		07	2			23.000	$225.00	$5,175.00		ST-4749 (612)
090519	09338S0177		2		07	2			23.000	$200.00	$4,600.00		ST-4749 (612)
090519	09338B0207		3		07	2			23.000	$450.00	$10,350.00		ST-4749 (612)
090317	09751S0014		1		08	1			1.000	$507.85	$507.85		A009(751)
090317	09751C0247		2		08	1			1.000	$400.00	$400.00		A009(751)
090210	09817M0047		1		03	3			21.000	$158.00	$3,318.00		A009(817)
090210	09817C0139		2		03	3			21.000	$150.00	$3,150.00		A009(817)
090210	09817H0145		3		03	3			21.000	$150.00	$3,150.00		A009(817)
090616	09818C0062		1		05	3			14.000	$165.00	$2,310.00		C009(818)
090616	09818C0139		2		05	3			14.000	$173.50	$2,429.00		C009(818)
090616	09818W0073		3		05	3			14.000	$580.00	$8,120.00		C009(818)
090630	09819C0139		1		06	3			19.000	$119.50	$2,270.50		A009(819)
090630	09819I0019		2		06	3			19.000	$372.00	$7,068.00		A009(819)
090630	09819W0073		3		06	3			19.000	$220.00	$4,180.00		A009(819)
081202	09859I0019		1		07	4			2.000	$375.00	$750.00		A009(859)
081202	09859W0073		2		07	4			2.000	$500.00	$1,000.00		A009(859)
081202	09859H0145		3		07	4			2.000	$303.90	$607.80		A009(859)
090623	10584H0145		1		07	5			5.000	$334.00	$1,670.00		A010(584)
090623	10584J0022		2		07	5			5.000	$300.00	$1,500.00		A010(584)
LOW BID AVERAGE									114.000		$26,570.58	$233.08	
THREE LOW BID AVERAGE									336.000		$89,165.22	$265.37	

------- Item No. = 203-030A Key = Units = EACH Desc = REM OF CONC CHECK -------

090609	09815I0019		1		01	3			1.000	$443.50	$443.50		A009815
090609	09815C0139		2		01	3			1.000	$515.00	$515.00		A009815
090609	09815H0145		3		01	3			1.000	$2,165.00	$2,165.00		A009815
LOW BID AVERAGE									1.000		$443.50	$443.50	
THREE LOW BID AVERAGE									3.000		$3,123.50	$1,041.17	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 203-035A								Key =	Units = EACH		Desc = REM OF CONC CULV (MONOLITHIC)		-------
090127	07714J0095		1		05	1			1.000	$7,360.00	$7,360.00		ST-5140(607)
090127	07714M0004		2		05	1			1.000	$4,500.00	$4,500.00		ST-5140(607)
090127	07714K0071		3		05	1			1.000	$1,280.00	$1,280.00		ST-5140(607)
090609	09815I0019		1		01	3			1.000	$2,527.00	$2,527.00		A009815
090609	09815C0139		2		01	3			1.000	$5,087.00	$5,087.00		A009815
090609	09815H0145		3		01	3			1.000	$2,650.00	$2,650.00		A009815
090630	09819C0139		1		06	3			5.000	$939.50	$4,697.50		A009(819)
090630	09819I0019		2		06	3			5.000	$278.00	$1,390.00		A009(819)
090630	09819W0073		3		06	3			5.000	$450.00	$2,250.00		A009(819)
LOW BID AVERAGE									7.000		$14,584.50	$2,083.50	
THREE LOW BID AVERAGE									21.000		$31,741.50	$1,511.50	
------- Item No. = 203-050A								Key =	Units = EACH		Desc = REM OF CONC HEADWALL		-------
090616	09818C0062		1		05	3			5.000	$378.00	$1,890.00		C009(818)
090616	09818C0139		2		05	3			5.000	$397.50	$1,987.50		C009(818)
090616	09818W0073		3		05	3			5.000	$580.00	$2,900.00		C009(818)
090224	09897I0007		1		05	5			2.000	$2,500.00	$5,000.00		A009(897)
090224	09897W0007		2		05	5			2.000	$1,135.00	$2,270.00		A009(897)
090224	09897J0022		3		05	5			2.000	$2,100.00	$4,200.00		A009(897)
LOW BID AVERAGE									7.000		$6,890.00	$984.29	
THREE LOW BID AVERAGE									21.000		$18,247.50	$868.93	
------- Item No. = 203-055A								Key =	Units = SY		Desc = REM OF CONC PAV		-------
081216	09153A0193		1		07	2			340.000	$3.54	$1,203.60		STP-7754(100)
081216	09153K0071		2		07	2			340.000	$22.50	$7,650.00		STP-7754(100)
081216	09153M0006		3		07	2			340.000	$5.80	$1,972.00		STP-7754(100)
090616	09818C0062		1		05	3			25.000	$10.70	$267.50		C009(818)
090616	09818C0139		2		05	3			25.000	$11.25	$281.25		C009(818)
090616	09818W0073		3		05	3			25.000	$30.00	$750.00		C009(818)
090630	09819C0139		1		06	3			39194.000	$3.20	$125,420.80		A009(819)
090630	09819I0019		2		06	3			39194.000	$2.54	$99,552.76		A009(819)
090630	09819W0073		3		06	3			39194.000	$3.60	$141,098.40		A009(819)
081118	09979W0158		1		09	3			23.000	$16.00	$368.00		A009(979)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-055A Key = Units = SY Desc = REM OF CONC PAV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081118	09979S0088		2		09	3			23.000	$37.00	$851.00		A009(979)
081118	09979K0071		3		09	3			23.000	$36.00	$828.00		A009(979)
090728	10917W0007		1		01	4			544.193	$9.32	$5,073.25		A010(917)
090728	10917W0073		2		01	4			544.193	$11.71	$6,370.00		A010(917)
090728	10917H0145		3		01	4			544.193	$10.68	$5,810.35		A010(917)
LOW BID AVERAGE									40126.193		$132,333.15	$3.30	
THREE LOW BID AVERAGE									120378.580		$397,496.91	$3.30	

------- Item No. = 203-060A Key = Units = SY Desc = REM OF CONC SIDEWALK -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			634.000	$12.00	$7,608.00		NH-2390(149)
081216	06961S0088		2		05	4			634.000	$4.20	$2,662.80		NH-2390(149)
081216	06961T0162		3		05	4			634.000	$6.38	$4,044.92		NH-2390(149)
081104	07829H0145		1		06	5			1300.000	$8.20	$10,660.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1300.000	$6.00	$7,800.00		IM-86-2(022)62
081104	07829J0022		3		06	5			1300.000	$4.00	$5,200.00		IM-86-2(022)62
090414	08389N0004		1		07	1			207.000	$10.55	$2,183.85		IM-90-1(207)12
090414	08389I0052		2		07	1			207.000	$5.50	$1,138.50		IM-90-1(207)12
090414	08389W0085		3		07	1			207.000	$5.00	$1,035.00		IM-90-1(207)12
090505	08813V0012		1		06	3			202.000	$10.44	$2,108.88		ST-3270(649)
090505	08813I0019		2		06	3			202.000	$4.65	$939.30		ST-3270(649)
090505	08813H0145		3		06	3			202.000	$4.10	$828.20		ST-3270(649)
081216	08835M0006		1		07	2			351.000	$4.00	$1,404.00		A008(835)
081216	08835P0078		2		07	2			351.000	$4.60	$1,614.60		A008(835)
081216	08835W0085		3		07	2			351.000	$13.50	$4,738.50		A008(835)
081104	09031H0145		1		05	3			310.000	$8.30	$2,573.00		STP-3888(103)
081104	09031W0158		2		05	3			310.000	$4.50	$1,395.00		STP-3888(103)
081104	09031B0189		3		05	3			310.000	$13.00	$4,030.00		STP-3888(103)
081216	09153A0193		1		07	2			117.000	$3.68	$430.56		STP-7754(100)
081216	09153K0071		2		07	2			117.000	$22.50	$2,632.50		STP-7754(100)
081216	09153M0006		3		07	2			117.000	$5.30	$620.10		STP-7754(100)
081125	09162P0078		1		07	1			963.000	$30.00	$28,890.00		NH-5110(155)
081125	09162I0052		2		07	1			963.000	$4.35	$4,189.05		NH-5110(155)
081125	09162H0145		3		07	1			963.000	$9.00	$8,667.00		NH-5110(155)
090310	09187B0189		1		03	3			228.000	$2.00	$456.00		BROS-1400(117)
090310	09187M0047		2		03	3			228.000	$4.24	$966.72		BROS-1400(117)
090310	09187I0019		3		03	3			228.000	$8.20	$1,869.60		BROS-1400(117)
090519	09338C0247		1		07	2			405.200	$7.70	$3,120.04		ST-4749 (612)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-060A Key = Units = SY Desc = REM OF CONC SIDEWALK -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090519	09338S0177		2		07	2			405.200	$4.00	$1,620.80		ST-4749 (612)
090519	09338B0207		3		07	2			405.200	$13.00	$5,267.60		ST-4749 (612)
090623	09387H0065		1		05	6			248.000	$1.00	$248.00		A009(387)
090623	09387D0045		2		05	6			248.000	$5.00	$1,240.00		A009(387)
090623	09387H0145		3		05	6			248.000	$2.50	$620.00		A009(387)
090224	09510W0158		1		08	3			309.000	$8.00	$2,472.00		STP-7903(100)
090224	09510I0019		2		08	3			309.000	$5.00	$1,545.00		STP-7903(100)
090224	09510L0074		3		08	3			309.000	$2.10	$648.90		STP-7903(100)
090317	09751S0014		1		08	1			3.000	$177.75	$533.25		A009(751)
090317	09751C0247		2		08	1			3.000	$100.00	$300.00		A009(751)
081021	09762D0146		1		11	3			1526.000	$2.70	$4,120.20		A009(762)
081021	09762K0071		2		11	3			1526.000	$18.00	$27,468.00		A009(762)
081021	09762W0158		3		11	3			1526.000	$10.00	$15,260.00		A009(762)
090210	09817M0047		1		03	3			1731.000	$3.15	$5,452.65		A009(817)
090210	09817C0139		2		03	3			1731.000	$3.00	$5,193.00		A009(817)
090210	09817H0145		3		03	3			1731.000	$3.00	$5,193.00		A009(817)
090616	09818C0062		1		05	3			1706.000	$2.65	$4,520.90		C009(818)
090616	09818C0139		2		05	3			1706.000	$2.80	$4,776.80		C009(818)
090616	09818W0073		3		05	3			1706.000	$8.00	$13,648.00		C009(818)
081202	09859I0019		1		07	4			434.200	$9.00	$3,907.80		A009(859)
081202	09859W0073		2		07	4			434.200	$16.80	$7,294.56		A009(859)
081202	09859H0145		3		07	4			434.200	$5.60	$2,431.52		A009(859)
081118	09979W0158		1		09	3			749.000	$8.00	$5,992.00		A009(979)
081118	09979S0088		2		09	3			749.000	$4.50	$3,370.50		A009(979)
081118	09979K0071		3		09	3			749.000	$8.00	$5,992.00		A009(979)
090623	10584H0145		1		07	5			2047.000	$4.10	$8,392.70		A010(584)
090623	10584J0022		2		07	5			2047.000	$5.00	$10,235.00		A010(584)
090728	10917W0007		1		01	4			35.881	$7.52	$270.00		A010(917)
090728	10917W0073		2		01	4			35.881	$12.54	$450.00		A010(917)
090728	10917H0145		3		01	4			35.881	$15.24	$546.90		A010(917)
090922	11612K0038		1		08	4			23.000	$28.63	$658.49		A011(612)
090922	11612P0152		2		08	4			23.000	$43.20	$993.60		A011(612)
090922	11612S0256		3		08	4			23.000	$40.00	$920.00		A011(612)
LOW BID AVERAGE									13529.281		$96,002.32	$7.10	
THREE LOW BID AVERAGE									38537.843		$265,389.29	$6.89	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 203-065A						Key =			Units = FT		Desc = REM OF CURB		-------
081216	06961W0073		1		05	4			169.000	$12.00	$2,028.00		NH-2390(149)
081216	06961S0088		2		05	4			169.000	$3.00	$507.00		NH-2390(149)
081216	06961T0162		3		05	4			169.000	$1.51	$255.19		NH-2390(149)
090414	08389N0004		1		07	1			100.000	$5.45	$545.00		IM-90-1(207)12
090414	08389I0052		2		07	1			100.000	$10.30	$1,030.00		IM-90-1(207)12
090414	08389W0085		3		07	1			100.000	$5.00	$500.00		IM-90-1(207)12
081216	09153A0193		1		07	2			502.000	$2.07	$1,039.14		STP-7754(100)
081216	09153K0071		2		07	2			502.000	$1.00	$502.00		STP-7754(100)
081216	09153M0006		3		07	2			502.000	$3.15	$1,581.30		STP-7754(100)
090519	09338C0247		1		07	2			537.110	$4.75	$2,551.27		ST-4749 (612)
090519	09338S0177		2		07	2			537.110	$4.00	$2,148.44		ST-4749 (612)
090519	09338B0207		3		07	2			537.110	$8.00	$4,296.88		ST-4749 (612)
090127	09342C0062		1		07	3			263.000	$3.35	$881.05		A009(342)
090127	09342I0019		2		07	3			263.000	$7.35	$1,933.05		A009(342)
090127	09342H0145		3		07	3			263.000	$7.70	$2,025.10		A009(342)
090210	09817M0047		1		03	3			481.000	$2.10	$1,010.10		A009(817)
090210	09817C0139		2		03	3			481.000	$2.00	$962.00		A009(817)
090210	09817H0145		3		03	3			481.000	$2.00	$962.00		A009(817)
090616	09818C0062		1		05	3			47.000	$1.95	$91.65		C009(818)
090616	09818C0139		2		05	3			47.000	$2.10	$98.70		C009(818)
090616	09818W0073		3		05	3			47.000	$12.00	$564.00		C009(818)
090623	10584H0145		1		07	5			406.000	$4.45	$1,806.70		A010(584)
090623	10584J0022		2		07	5			406.000	$1.00	$406.00		A010(584)
LOW BID AVERAGE									2505.110		$9,952.91	$3.97	
THREE LOW BID AVERAGE									7109.330		$27,724.57	$3.90	
------- Item No. = 203-070A						Key =			Units = FT		Desc = REM OF CURB & GUTTER		-------
081216	06961W0073		1		05	4			1585.000	$12.00	$19,020.00		NH-2390(149)
081216	06961S0088		2		05	4			1585.000	$3.40	$5,389.00		NH-2390(149)
081216	06961T0162		3		05	4			1585.000	$4.13	$6,546.05		NH-2390(149)
081104	07829H0145		1		06	5			2672.000	$4.70	$12,558.40		IM-86-2(022)62
081104	07829W0073		2		06	5			2672.000	$4.00	$10,688.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2672.000	$2.30	$6,145.60		IM-86-2(022)62
090414	08389N0004		1		07	1			277.000	$4.90	$1,357.30		IM-90-1(207)12
090414	08389I0052		2		07	1			277.000	$6.00	$1,662.00		IM-90-1(207)12
090414	08389W0085		3		07	1			277.000	$5.00	$1,385.00		IM-90-1(207)12
081216	08835M0006		1		07	2			659.000	$5.00	$3,295.00		A008(835)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-070A Key = Units = FT Desc = REM OF CURB & GUTTER -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	08835P0078		2			07	2		659.000	$1.60	$1,054.40		A008(835)
081216	08835W0085		3			07	2		659.000	$6.50	$4,283.50		A008(835)
081216	09153A0193		1			07	2		68.000	$2.25	$153.00		STP-7754(100)
081216	09153K0071		2			07	2		68.000	$1.00	$68.00		STP-7754(100)
081216	09153M0006		3			07	2		68.000	$3.15	$214.20		STP-7754(100)
081125	09162P0078		1			07	1		1841.000	$8.00	$14,728.00		NH-5110(155)
081125	09162I0052		2			07	1		1841.000	$3.12	$5,743.92		NH-5110(155)
081125	09162H0145		3			07	1		1841.000	$3.00	$5,523.00		NH-5110(155)
090310	09187B0189		1			03	3		663.000	$2.00	$1,326.00		BROS-1400(117)
090310	09187M0047		2			03	3		663.000	$3.23	$2,141.49		BROS-1400(117)
090310	09187I0019		3			03	3		663.000	$2.95	$1,955.85		BROS-1400(117)
090623	09387H0065		1			05	6		129.400	$1.50	$194.10		A009(387)
090623	09387D0045		2			05	6		129.400	$5.00	$647.00		A009(387)
090623	09387H0145		3			05	6		129.400	$1.70	$219.98		A009(387)
090224	09510W0158		1			08	3		740.000	$3.00	$2,220.00		STP-7903(100)
090224	09510I0019		2			08	3		740.000	$2.20	$1,628.00		STP-7903(100)
090224	09510L0074		3			08	3		740.000	$6.00	$4,440.00		STP-7903(100)
081021	09762D0146		1			11	3		1109.000	$1.65	$1,829.85		A009(762)
081021	09762K0071		2			11	3		1109.000	$2.00	$2,218.00		A009(762)
081021	09762W0158		3			11	3		1109.000	$5.00	$5,545.00		A009(762)
090210	09817M0047		1			03	3		8310.000	$2.10	$17,451.00		A009(817)
090210	09817C0139		2			03	3		8310.000	$3.00	$24,930.00		A009(817)
090210	09817H0145		3			03	3		8310.000	$2.50	$20,775.00		A009(817)
090616	09818C0062		1			05	3		4316.000	$1.50	$6,474.00		C009(818)
090616	09818C0139		2			05	3		4316.000	$1.60	$6,905.60		C009(818)
090616	09818W0073		3			05	3		4316.000	$12.00	$51,792.00		C009(818)
081202	09859I0019		1			07	4		993.000	$7.00	$6,951.00		A009(859)
081202	09859W0073		2			07	4		993.000	$5.50	$5,461.50		A009(859)
081202	09859H0145		3			07	4		993.000	$6.90	$6,851.70		A009(859)
081118	09979W0158		1			09	3		643.000	$5.00	$3,215.00		A009(979)
081118	09979S0088		2			09	3		643.000	$1.30	$835.90		A009(979)
081118	09979K0071		3			09	3		643.000	$1.00	$643.00		A009(979)
090623	10584H0145		1			07	5		5095.000	$2.75	$14,011.25		A010(584)
090623	10584J0022		2			07	5		5095.000	$0.90	$4,585.50		A010(584)
090922	11612K0038		1			08	4		85.000	$13.29	$1,129.65		A011(612)
090922	11612P0152		2			08	4		85.000	$5.94	$504.90		A011(612)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-070A Key = Units = FT Desc = REM OF CURB & GUTTER -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	11612S0256		3		08	4			85.000	$5.50	$467.50		A011(612)
LOW BID AVERAGE									29185.400		$105,913.55	$3.63	
THREE LOW BID AVERAGE									82461.200		$297,164.14	$3.60	

------- Item No. = 203-075A Key = Units = FT Desc = REM OF FENCE -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06990W0073		1		07	4			38.000	$8.00	$304.00		ST-2350(609)
081216	06990C0062		2		07	4			38.000	$4.11	$156.18		ST-2350(609)
081216	06990L0012		3		07	4			38.000	$13.00	$494.00		ST-2350(609)
081104	07829H0145		1		06	5			396.000	$0.70	$277.20		IM-86-2(022)62
081104	07829W0073		2		06	5			396.000	$2.50	$990.00		IM-86-2(022)62
081104	07829J0022		3		06	5			396.000	$3.20	$1,267.20		IM-86-2(022)62
090203	08660K0071		1		05	5			240.000	$2.00	$480.00		IM-86-2(027)0
090203	08660J0022		2		05	5			240.000	$5.00	$1,200.00		IM-86-2(027)0
090203	08660M0136		3		05	5			240.000	$4.50	$1,080.00		IM-86-2(027)0
081104	09031H0145		1		05	3			210.000	$3.80	$798.00		STP-3888(103)
081104	09031W0158		2		05	3			210.000	$2.65	$556.50		STP-3888(103)
081104	09031B0189		3		05	3			210.000	$2.50	$525.00		STP-3888(103)
081216	09153A0193		1		07	2			42.000	$5.25	$220.50		STP-7754(100)
081216	09153K0071		2		07	2			42.000	$1.00	$42.00		STP-7754(100)
081216	09153M0006		3		07	2			42.000	$5.10	$214.20		STP-7754(100)
090310	09187B0189		1		03	3			78.000	$5.00	$390.00		BROS-1400(117)
090310	09187M0047		2		03	3			78.000	$1.34	$104.52		BROS-1400(117)
090310	09187I0019		3		03	3			78.000	$2.20	$171.60		BROS-1400(117)
081007	09215C0029		1		12	4			610.000	$4.00	$2,440.00		IM-84-3(076)214
081007	09215I0007		2		12	4			610.000	$3.00	$1,830.00		IM-84-3(076)214
081007	09215C0018		3		12	4			610.000	$2.00	$1,220.00		IM-84-3(076)214
090825	09219H0145		1		07	4			16665.000	$0.45	$7,499.25		IM-84-3(080)208
090825	09219W0073		2		07	4			16665.000	$1.30	$21,664.50		IM-84-3(080)208
090825	09219W0007		3		07	4			16665.000	$1.30	$21,664.50		IM-84-3(080)208
090915	09233G0012		1		07	5			1116.000	$1.00	$1,116.00		STP-1767(103)
090915	09233M0136		2		07	5			1116.000	$1.08	$1,205.28		STP-1767(103)
090915	09233J0022		3		07	5			1116.000	$1.00	$1,116.00		STP-1767(103)
090623	09387H0065		1		05	6			482.100	$6.50	$3,133.65		A009(387)
090623	09387D0045		2		05	6			482.100	$4.00	$1,928.40		A009(387)
090623	09387H0145		3		05	6			482.100	$6.50	$3,133.65		A009(387)
090602	09572H0145		1		05	6			1955.000	$1.10	$2,150.50		STP-6810(100)
090602	09572G0012		2		05	6			1955.000	$1.17	$2,287.35		STP-6810(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-075A Key = Units = FT Desc = REM OF FENCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090602	09572D0045		3			05	6		1955.000	$1.00	$1,955.00		STP-6810(100)
090303	09750J0095		1			11	1		18.000	$6.50	$117.00		A009(750)
090303	09750D0008		2			11	1		18.000	$10.00	$180.00		A009(750)
090303	09750H0145		3			11	1		18.000	$20.50	$369.00		A009(750)
090609	09815I0019		1			01	3		16849.000	$0.70	$11,794.30		A009815
090609	09815C0139		2			01	3		16849.000	$1.00	$16,849.00		A009815
090609	09815H0145		3			01	3		16849.000	$0.50	$8,424.50		A009815
090210	09817M0047		1			03	3		7089.000	$1.60	$11,342.40		A009(817)
090210	09817C0139		2			03	3		7089.000	$0.67	$4,749.63		A009(817)
090210	09817H0145		3			03	3		7089.000	$1.61	$11,413.29		A009(817)
090616	09818C0062		1			05	3		7528.000	$2.10	$15,808.80		C009(818)
090616	09818C0139		2			05	3		7528.000	$2.10	$15,808.80		C009(818)
090616	09818W0073		3			05	3		7528.000	$2.10	$15,808.80		C009(818)
090630	09819C0139		1			06	3		4315.000	$0.80	$3,452.00		A009(819)
090630	09819I0019		2			06	3		4315.000	$2.05	$8,845.75		A009(819)
090630	09819W0073		3			06	3		4315.000	$0.80	$3,452.00		A009(819)
090317	09848H0145		1			05	4		2519.000	$1.05	$2,644.95		A009(848)
090317	09848W0073		2			05	4		2519.000	$1.10	$2,770.90		A009(848)
090317	09848I0019		3			05	4		2519.000	$1.20	$3,022.80		A009(848)
090303	09891L0012		1			05	5		4159.000	$0.63	$2,620.17		A009(891)
090303	09891S0026		2			05	5		4159.000	$0.65	$2,703.35		A009(891)
090303	09891A0220		3			05	5		4159.000	$0.60	$2,495.40		A009(891)
090224	09897I0007		1			05	5		4988.000	$1.60	$7,980.80		A009(897)
090224	09897W0007		2			05	5		4988.000	$1.10	$5,486.80		A009(897)
090224	09897J0022		3			05	5		4988.000	$1.15	$5,736.20		A009(897)
090210	09898S0026		1			05	5		4071.000	$1.00	$4,071.00		A009(898)
090210	09898J0022		2			05	5		4071.000	$0.90	$3,663.90		A009(898)
090210	09898W0007		3			05	5		4071.000	$1.05	$4,274.55		A009(898)
090407	10451J0022		1			05	4		11233.150	$0.50	$5,616.58		A010(451)
090407	10451W0073		2			05	4		11233.150	$0.52	$5,841.24		A010(451)
090407	10451H0145		3			05	4		11233.150	$0.50	$5,616.58		A010(451)
090728	10917W0007		1			01	4		25479.003	$0.53	$13,590.50		A010(917)
090728	10917W0073		2			01	4		25479.003	$0.79	$20,191.60		A010(917)
090728	10917H0145		3			01	4		25479.003	$0.81	$20,735.22		A010(917)
090922	11612K0038		1			08	4		95.000	$7.38	$701.10		A011(612)
090922	11612P0152		2			08	4		95.000	$4.32	$410.40		A011(612)
090922	11612S0256		3			08	4		95.000	$5.53	$525.35		A011(612)
090818	11962W0073		1			05	4		4440.900	$0.52	$2,309.27		A011(962)
090818	11962K0038		2			05	4		4440.900	$0.55	$2,442.50		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-075A Key = Units = FT Desc = REM OF FENCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090818	11962G0012		3		05	4			4440.900	$0.86	$3,819.17		A011(962)
LOW BID AVERAGE									114616.153		$100,857.97	$0.88	
THREE LOW BID AVERAGE									343848.458		$341,300.58	$0.99	

------- Item No. = 203-080A Key = Units = FT Desc = REM OF GUARDRAIL -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			144.357	$6.10	$880.00		A001(222)
090609	01222M0043		2		03	1			144.357	$6.40	$924.00		A001(222)
090609	01222H0026		3		03	1			144.357	$6.10	$880.00		A001(222)
081216	06990W0073		1		07	4			754.000	$2.75	$2,073.50		ST-2350(609)
081216	06990C0062		2		07	4			754.000	$2.58	$1,945.32		ST-2350(609)
081216	06990L0012		3		07	4			754.000	$2.50	$1,885.00		ST-2350(609)
081118	07028W0073		1		07	4			743.000	$2.80	$2,080.40		NH-2340(101)
081118	07028C0062		2		07	4			743.000	$2.65	$1,968.95		NH-2340(101)
081118	07028H0145		3		07	4			743.000	$4.90	$3,640.70		NH-2340(101)
081125	07810R0025		1		03	5			370.000	$3.00	$1,110.00		BROS-0300(139)
081125	07810I0007		2		03	5			370.000	$5.25	$1,942.50		BROS-0300(139)
081125	07810B0189		3		03	5			370.000	$5.00	$1,850.00		BROS-0300(139)
081104	07829H0145		1		06	5			2910.000	$2.70	$7,857.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2910.000	$2.70	$7,857.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2910.000	$3.00	$8,730.00		IM-86-2(022)62
090609	08073H0145		1		06	2			5862.500	$5.29	$31,012.63		NH-4110(137)
090609	08073W0085		2		06	2			5862.500	$5.00	$29,312.50		NH-4110(137)
090609	08073M0131		3		06	2			5862.500	$4.90	$28,726.25		NH-4110(137)
090414	08389N0004		1		07	1			199.000	$8.30	$1,651.70		IM-90-1(207)12
090414	08389N0004		1		07	1			47.000	$15.60	$733.20		IM-90-1(207)12
090414	08389I0052		2		07	1			199.000	$8.00	$1,592.00		IM-90-1(207)12
090414	08389I0052		2		07	1			47.000	$15.00	$705.00		IM-90-1(207)12
090414	08389W0085		3		07	1			199.000	$8.25	$1,641.75		IM-90-1(207)12
090414	08389W0085		3		07	1			47.000	$15.50	$728.50		IM-90-1(207)12
090623	08808C0029		1		03	4			282.000	$6.00	$1,692.00		ST-2846(615)
090623	08808K0038		2		03	4			282.000	$13.88	$3,914.16		ST-2846(615)
090623	08808B0113		3		03	4			282.000	$2.45	$690.90		ST-2846(615)
081007	09215C0029		1		12	4			262.500	$6.00	$1,575.00		IM-84-3(076)214
081007	09215I0007		2		12	4			262.500	$7.50	$1,968.75		IM-84-3(076)214
081007	09215C0018		3		12	4			262.500	$262.50	$68,906.25		IM-84-3(076)214
090825	09219H0145		1		07	4			6155.000	$3.50	$21,542.50		IM-84-3(080)208
090825	09219W0073		2		07	4			6155.000	$3.50	$21,542.50		IM-84-3(080)208

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-080A Key = Units = FT Desc = REM OF GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090825	09219W0007		3		07	4			6155.000	$3.50	$21,542.50		IM-84-3(080)208
090804	09344N0005		1		07	3			217.000	$9.45	$2,050.65		A009(344)
090804	09344V0012		2		07	3			217.000	$9.00	$1,953.00		A009(344)
090804	09344H0145		3		07	3			217.000	$9.65	$2,094.05		A009(344)
090421	09345I0019		1		07	3			56.000	$2.63	$147.28		ST-3270(662)
090421	09345I0019		1		07	3			445.000	$12.87	$5,727.15		ST-3270(662)
090421	09345V0012		2		07	3			56.000	$2.45	$137.20		ST-3270(662)
090421	09345V0012		2		07	3			445.000	$12.00	$5,340.00		ST-3270(662)
090421	09345H0145		3		07	3			56.000	$2.50	$140.00		ST-3270(662)
090421	09345H0145		3		07	3			445.000	$12.00	$5,340.00		ST-3270(662)
081104	09471W0085		1		03	2			350.000	$6.25	$2,187.50		BR-4110(160)
081104	09471W0085		1		03	2			310.000	$10.50	$3,255.00		BR-4110(160)
081104	09471M0047		2		03	2			350.000	$6.65	$2,327.50		BR-4110(160)
081104	09471M0047		2		03	2			310.000	$11.00	$3,410.00		BR-4110(160)
081104	09471B0189		3		03	2			350.000	$10.00	$3,500.00		BR-4110(160)
081104	09471B0189		3		03	2			310.000	$10.00	$3,100.00		BR-4110(160)
090303	09750J0095		1		11	1			48.000	$11.06	$530.88		A009(750)
090303	09750J0095		1		11	1			77.000	$4.82	$371.14		A009(750)
090303	09750D0008		2		11	1			48.000	$15.00	$720.00		A009(750)
090303	09750D0008		2		11	1			77.000	$15.00	$1,155.00		A009(750)
090303	09750H0145		3		11	1			48.000	$10.15	$487.20		A009(750)
090303	09750H0145		3		11	1			77.000	$10.15	$781.55		A009(750)
090609	09815I0019		1		01	3			1063.900	$2.55	$2,712.95		A009815
090609	09815C0139		2		01	3			1063.900	$2.60	$2,766.14		A009815
090609	09815H0145		3		01	3			1063.900	$2.55	$2,712.95		A009815
090210	09817M0047		1		03	3			1383.000	$2.10	$2,904.30		A009(817)
090210	09817C0139		2		03	3			1383.000	$2.00	$2,766.00		A009(817)
090210	09817H0145		3		03	3			1383.000	$2.08	$2,876.64		A009(817)
090616	09818C0062		1		05	3			524.000	$2.35	$1,231.40		C009(818)
090616	09818C0062		1		05	3			178.000	$4.20	$747.60		C009(818)
090616	09818C0139		2		05	3			524.000	$2.40	$1,257.60		C009(818)
090616	09818C0139		2		05	3			178.000	$4.20	$747.60		C009(818)
090616	09818W0073		3		05	3			524.000	$2.50	$1,310.00		C009(818)
090616	09818W0073		3		05	3			178.000	$4.25	$756.50		C009(818)
090630	09819C0139		1		06	3			304.000	$6.70	$2,036.80		A009(819)
090630	09819I0019		2		06	3			304.000	$5.23	$1,589.92		A009(819)
090630	09819W0073		3		06	3			304.000	$6.60	$2,006.40		A009(819)
090224	09897I0007		1		05	5			1519.000	$2.50	$3,797.50		A009(897)
090224	09897W0007		2		05	5			1519.000	$2.75	$4,177.25		A009(897)
090224	09897J0022		3		05	5			1519.000	$4.60	$6,987.40		A009(897)
090210	09898S0026		1		05	5			5578.000	$5.00	$27,890.00		A009(898)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-080A Key = Units = FT Desc = REM OF GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898J0022		2			05	5		5578.000	$6.30	$35,141.40		A009(898)
090210	09898W0007		3			05	5		5578.000	$5.25	$29,284.50		A009(898)
090623	10584H0145		1			07	5		2699.000	$4.00	$10,796.00		A010(584)
090623	10584J0022		2			07	5		2699.000	$4.30	$11,605.70		A010(584)
081028	10591H0065		1			07	6		500.000	$3.20	$1,600.00		A010(591)
081028	10591H0145		2			07	6		500.000	$3.20	$1,600.00		A010(591)
081028	10591L0012		3			07	6		500.000	$3.15	$1,575.00		A010(591)
090728	10917W0007		1			01	4		1213.911	$1.74	$2,109.00		A010(917)
090728	10917W0073		2			01	4		1213.911	$4.88	$5,920.00		A010(917)
090728	10917H0145		3			01	4		1213.911	$2.44	$2,963.70		A010(917)
090602	11031D0037		1			06	2		2643.000	$4.00	$10,572.00		A011 (031)
090602	11031W0085		2			06	2		2643.000	$5.00	$13,215.00		A011 (031)
090602	11031M0131		3			06	2		2643.000	$4.90	$12,950.70		A011 (031)
090901	11546H0145		1			07	1		275.000	$5.00	$1,375.00		A011(546)
090901	11546I0052		2			07	1		275.000	$5.00	$1,375.00		A011(546)
090901	11546P0078		3			07	1		275.000	$5.25	$1,443.75		A011(546)
090811	11933W0087		1			07	4		135.000	$30.11	$4,064.85		A011(933)
090811	11933P0091		2			07	4		135.000	$36.06	$4,868.10		A011(933)
090811	11933A0157		3			07	4		135.000	$29.40	$3,969.00		A011(933)
LOW BID AVERAGE									37248.168		$158,314.93	$4.25	
THREE LOW BID AVERAGE									109045.503		$557,561.21	$5.11	

------- Item No. = 203-085A Key = Units = FT Desc = REM OF GUTTER -------

081216	06961W0073		1			05	4		415.000	$12.00	$4,980.00		NH-2390(149)
081216	06961S0088		2			05	4		415.000	$3.00	$1,245.00		NH-2390(149)
081216	06961T0162		3			05	4		415.000	$5.90	$2,448.50		NH-2390(149)
090310	09187B0189		1			03	3		92.000	$2.00	$184.00		BROS-1400(117)
090310	09187M0047		2			03	3		92.000	$2.93	$269.56		BROS-1400(117)
090310	09187I0019		3			03	3		92.000	$5.85	$538.20		BROS-1400(117)
090127	09342C0062		1			07	3		49.000	$8.65	$423.85		A009(342)
090127	09342I0019		2			07	3		49.000	$12.60	$617.40		A009(342)
090127	09342H0145		3			07	3		49.000	$12.00	$588.00		A009(342)
090623	10584H0145		1			07	5		760.000	$4.75	$3,610.00		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 203-085A								Key =		Units = FT	Desc = REM OF GUTTER		-(Continued)-
090623	10584J0022		2		07	5			760.000	$4.00	$3,040.00		A010(584)
LOW BID AVERAGE									1316.000		$9,197.85	$6.99	
THREE LOW BID AVERAGE									3188.000		$17,944.51	$5.63	
------- Item No. = 203-090A								Key =		Units = EACH	Desc = REM OF INLET		-------
090505	08813V0012		1		06	3			2.000	$204.00	$408.00		ST-3270(649)
090505	08813I0019		2		06	3			2.000	$255.00	$510.00		ST-3270(649)
090505	08813H0145		3		06	3			2.000	$293.50	$587.00		ST-3270(649)
090519	09338C0247		1		07	2			3.000	$225.00	$675.00		ST-4749 (612)
090519	09338S0177		2		07	2			3.000	$200.00	$600.00		ST-4749 (612)
090519	09338B0207		3		07	2			3.000	$525.00	$1,575.00		ST-4749 (612)
090127	09342C0062		1		07	3			2.000	$212.00	$424.00		A009(342)
090127	09342I0019		2		07	3			2.000	$525.00	$1,050.00		A009(342)
090127	09342H0145		3		07	3			2.000	$406.00	$812.00		A009(342)
090224	09510W0158		1		08	3			3.000	$350.00	$1,050.00		STP-7903(100)
090224	09510I0019		2		08	3			3.000	$368.00	$1,104.00		STP-7903(100)
090224	09510L0074		3		08	3			3.000	$200.00	$600.00		STP-7903(100)
081118	09979W0158		1		09	3			4.000	$400.00	$1,600.00		A009(979)
081118	09979S0088		2		09	3			4.000	$423.00	$1,692.00		A009(979)
081118	09979K0071		3		09	3			4.000	$100.00	$400.00		A009(979)
LOW BID AVERAGE									14.000		$4,157.00	$296.93	
THREE LOW BID AVERAGE									42.000		$13,087.00	$311.60	
------- Item No. = 203-095A								Key =		Units = EACH	Desc = REM OF MANHOLE		-------
081216	06961W0073		1		05	4			3.000	$535.00	$1,605.00		NH-2390(149)
081216	06961S0088		2		05	4			3.000	$500.00	$1,500.00		NH-2390(149)
081216	06961T0162		3		05	4			3.000	$488.18	$1,464.54		NH-2390(149)
081216	09153A0193		1		07	2			1.000	$480.12	$480.12		STP-7754(100)
081216	09153K0071		2		07	2			1.000	$300.00	$300.00		STP-7754(100)
081216	09153M0006		3		07	2			1.000	$720.00	$720.00		STP-7754(100)
090310	09187B0189		1		03	3			2.000	$500.00	$1,000.00		BROS-1400(117)
090310	09187M0047		2		03	3			2.000	$135.43	$270.86		BROS-1400(117)
090310	09187I0019		3		03	3			2.000	$265.00	$530.00		BROS-1400(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 203-095A Key = Units = EACH Desc = REM OF MANHOLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09817M0047		1		03	3			7.000	$336.00	$2,352.00		A009(817)
090210	09817C0139		2		03	3			7.000	$330.00	$2,310.00		A009(817)
090210	09817H0145		3		03	3			7.000	$320.00	$2,240.00		A009(817)
090630	09819C0139		1		06	3			1.000	$249.50	$249.50		A009(819)
090630	09819I0019		2		06	3			1.000	$372.00	$372.00		A009(819)
090630	09819W0073		3		06	3			1.000	$545.00	$545.00		A009(819)
090317	09848H0145		1		05	4			5.000	$454.60	$2,273.00		A009(848)
090317	09848W0073		2		05	4			5.000	$320.00	$1,600.00		A009(848)
090317	09848I0019		3		05	4			5.000	$1,260.00	$6,300.00		A009(848)
090623	10584H0145		1		07	5			2.000	$600.00	$1,200.00		A010(584)
090623	10584J0022		2		07	5			2.000	$450.00	$900.00		A010(584)
LOW BID AVERAGE									21.000		$9,159.62	$436.17	
THREE LOW BID AVERAGE									61.000		$28,212.02	$462.49	

------- Item No. = 203-105A Key = Units = EACH Desc = REM OF MISC IRR STR -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09817M0047		1		03	3			3.000	$420.00	$1,260.00		A009(817)
090210	09817C0139		2		03	3			3.000	$415.00	$1,245.00		A009(817)
090210	09817H0145		3		03	3			3.000	$400.00	$1,200.00		A009(817)
090317	09848H0145		1		05	4			10.000	$548.60	$5,486.00		A009(848)
090317	09848W0073		2		05	4			10.000	$530.00	$5,300.00		A009(848)
090317	09848I0019		3		05	4			10.000	$100.00	$1,000.00		A009(848)
090623	10584H0145		1		07	5			3.000	$591.00	$1,773.00		A010(584)
090623	10584J0022		2		07	5			3.000	$830.00	$2,490.00		A010(584)
090728	10917W0007		1		01	4			20.000	$268.00	$5,360.00		A010(917)
090728	10917W0073		2		01	4			20.000	$680.00	$13,600.00		A010(917)
090728	10917H0145		3		01	4			20.000	$839.23	$16,784.60		A010(917)
090818	11962W0073		1		05	4			1.000	$1,200.00	$1,200.00		A011(962)
090818	11962K0038		2		05	4			1.000	$450.00	$450.00		A011(962)
090818	11962G0012		3		05	4			1.000	$618.78	$618.78		A011(962)
LOW BID AVERAGE									37.000		$15,079.00	$407.54	
THREE LOW BID AVERAGE									108.000		$57,767.38	$534.88	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 204-005A						Key =			Units = STA		Desc = OBLITERATION OF OLD ROAD		-------
090609	01222S0077		1		03	1			6.004	$518.16	$3,111.00		A001(222)
090609	01222M0043		2		03	1			6.004	$609.60	$3,660.00		A001(222)
090609	01222H0026		3		03	1			6.004	$548.64	$3,294.00		A001(222)
090728	10917W0007		1		01	4			95.899	$669.04	$64,159.85		A010(917)
090728	10917W0073		2		01	4			95.899	$304.80	$29,230.00		A010(917)
090728	10917H0145		3		01	4			95.899	$149.35	$14,322.70		A010(917)
LOW BID AVERAGE									101.903		$67,270.85	$660.15	
THREE LOW BID AVERAGE									305.709		$117,777.55	$385.26	
------- Item No. = 204-006A						Key =			Units = FT		Desc = OBLITERATION OF OLD ROAD		-------
081216	06961W0073		1		05	4			23.000	$180.00	$4,140.00		NH-2390(149)
081216	06961S0088		2		05	4			23.000	$100.00	$2,300.00		NH-2390(149)
081216	06961T0162		3		05	4			23.000	$6.23	$143.29		NH-2390(149)
090203	08660K0071		1		05	5			260.000	$21.50	$5,590.00		IM-86-2(027)0
090203	08660J0022		2		05	5			260.000	$2.80	$728.00		IM-86-2(027)0
090203	08660M0136		3		05	5			260.000	$20.00	$5,200.00		IM-86-2(027)0
090616	09818C0062		1		05	3			3164.000	$7.50	$23,730.00		C009(818)
090616	09818C0139		2		05	3			3164.000	$7.90	$24,995.60		C009(818)
090616	09818W0073		3		05	3			3164.000	$8.00	$25,312.00		C009(818)
090303	09891L0012		1		05	5			4003.000	$3.50	$14,010.50		A009(891)
090303	09891S0026		2		05	5			4003.000	$2.00	$8,006.00		A009(891)
090303	09891A0220		3		05	5			4003.000	$3.57	$14,290.71		A009(891)
090210	09898S0026		1		05	5			806.000	$12.50	$10,075.00		A009(898)
090210	09898J0022		2		05	5			806.000	$1.00	$806.00		A009(898)
090210	09898W0007		3		05	5			806.000	$2.40	$1,934.40		A009(898)
090407	10451J0022		1		05	4			1140.000	$1.20	$1,368.00		A010(451)
090407	10451W0073		2		05	4			1140.000	$2.50	$2,850.00		A010(451)
090407	10451H0145		3		05	4			1140.000	$4.60	$5,244.00		A010(451)
LOW BID AVERAGE									9396.000		$58,913.50	$6.27	
THREE LOW BID AVERAGE									28188.000		$150,723.50	$5.35	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 205-005A							Key =		Units = CY		Desc = EXCAVATION		-------
090616	00557H0026		1		03	1			99.000	$25.00	$2,475.00		BRS-5726(007)
090616	00557W0085		2		03	1			99.000	$8.00	$792.00		BRS-5726(007)
090616	00557S0235		3		03	1			99.000	$35.00	$3,465.00		BRS-5726(007)
090609	01222S0077		1		03	1			197756.997	$7.45	$1474248.75		A001(222)
090609	01222M0043		2		03	1			197756.997	$8.03	$1587652.50		A001(222)
090609	01222H0026		3		03	1			197756.997	$7.49	$1481809.00		A001(222)
081216	06961W0073		1		05	4			20902.000	$4.00	$83,608.00		NH-2390(149)
081216	06961S0088		2		05	4			20902.000	$1.00	$20,902.00		NH-2390(149)
081216	06961T0162		3		05	4			20902.000	$8.26	$172,650.52		NH-2390(149)
081216	06990W0073		1		07	4			32985.000	$15.25	$503,021.25		ST-2350(609)
081216	06990C0062		2		07	4			32985.000	$8.53	$281,362.05		ST-2350(609)
081216	06990L0012		3		07	4			32985.000	$19.50	$643,207.50		ST-2350(609)
081118	07028W0073		1		07	4			2000.000	$5.35	$10,700.00		NH-2340(101)
081118	07028C0062		2		07	4			2000.000	$0.00	$0.00		NH-2340(101)
081118	07028H0145		3		07	4			2000.000	$14.00	$28,000.00		NH-2340(101)
081021	07625T0166		1		03	6			485.000	$21.80	$10,573.00		STP-4100(102)
081021	07625C0029		2		03	6			485.000	$18.00	$8,730.00		STP-4100(102)
081021	07625D0045		3		03	6			485.000	$10.00	$4,850.00		STP-4100(102)
090127	07714J0095		1		05	1			150.000	$14.36	$2,154.00		ST-5140(607)
090127	07714M0004		2		05	1			150.000	$77.00	$11,550.00		ST-5140(607)
090127	07714K0071		3		05	1			150.000	$12.00	$1,800.00		ST-5140(607)
081125	07810R0025		1		03	5			500.000	$19.50	$9,750.00		BROS-0300(139)
081125	07810I0007		2		03	5			500.000	$20.00	$10,000.00		BROS-0300(139)
081125	07810B0189		3		03	5			500.000	$14.00	$7,000.00		BROS-0300(139)
081104	07829H0145		1		06	5			81721.000	$4.70	$384,088.70		IM-86-2(022)62
081104	07829W0073		2		06	5			81721.000	$8.00	$653,768.00		IM-86-2(022)62
081104	07829J0022		3		06	5			81721.000	$11.60	$947,963.60		IM-86-2(022)62
090609	08073H0145		1		06	2			18630.000	$6.01	$111,966.30		NH-4110(137)
090609	08073W0085		2		06	2			18630.000	$8.00	$149,040.00		NH-4110(137)
090609	08073M0131		3		06	2			18630.000	$5.75	$107,122.50		NH-4110(137)
090421	08619J0022		1		07	5			95247.000	$2.90	$276,216.30		NH-1480(120)
090421	08619W0073		2		07	5			95247.000	$2.41	$229,545.27		NH-1480(120)
090421	08619S0026		3		07	5			95247.000	$5.50	$523,858.50		NH-1480(120)
090609	08624G0012		1		06	6			7634.000	$3.70	$28,245.80		A008(624)
090609	08624L0012		2		06	6			7634.000	$5.85	$44,658.90		A008(624)
090609	08624H0065		3		06	6			7634.000	$4.90	$37,406.60		A008(624)
090203	08660K0071		1		05	5			600.000	$8.10	$4,860.00		IM-86-2(027)0
090203	08660J0022		2		05	5			600.000	$10.50	$6,300.00		IM-86-2(027)0
090203	08660M0136		3		05	5			600.000	$11.75	$7,050.00		IM-86-2(027)0
090623	08808C0029		1		03	4			140.000	$15.00	$2,100.00		ST-2846(615)
090623	08808C0029		1		03	4			183.000	$15.00	$2,745.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-005A Key = Units = CY Desc = EXCAVATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	08808K0038		2			03	4		140.000	$41.31	$5,783.40		ST-2846(615)
090623	08808K0038		2			03	4		183.000	$41.31	$7,559.73		ST-2846(615)
090623	08808B0113		3			03	4		140.000	$13.12	$1,836.80		ST-2846(615)
090623	08808B0113		3			03	4		183.000	$12.54	$2,294.82		ST-2846(615)
090505	08813V0012		1			06	3		16000.000	$3.23	$51,680.00		ST-3270(649)
090505	08813I0019		2			06	3		16000.000	$7.00	$112,000.00		ST-3270(649)
090505	08813H0145		3			06	3		16000.000	$8.10	$129,600.00		ST-3270(649)
081216	08835M0006		1			07	2		1427.000	$12.00	$17,124.00		A008(835)
081216	08835P0078		2			07	2		1427.000	$16.65	$23,759.55		A008(835)
081216	08835W0085		3			07	2		1427.000	$25.00	$35,675.00		A008(835)
081021	09027S0257		1			05	1		4500.000	$8.60	$38,700.00		STP-7025(100)
081021	09027I0052		2			05	1		4500.000	$9.25	$41,625.00		STP-7025(100)
081021	09027M0004		3			05	1		4500.000	$12.00	$54,000.00		STP-7025(100)
081104	09031H0145		1			05	3		5292.000	$7.70	$40,748.40		STP-3888(103)
081104	09031W0158		2			05	3		5292.000	$11.00	$58,212.00		STP-3888(103)
081104	09031B0189		3			05	3		5292.000	$11.00	$58,212.00		STP-3888(103)
081216	09153A0193		1			07	2		1317.000	$12.83	$16,897.11		STP-7754(100)
081216	09153A0193		1			07	2		190.000	$13.63	$2,589.70		STP-7754(100)
081216	09153K0071		2			07	2		1317.000	$10.50	$13,828.50		STP-7754(100)
081216	09153K0071		2			07	2		190.000	$10.50	$1,995.00		STP-7754(100)
081216	09153M0006		3			07	2		1317.000	$8.40	$11,062.80		STP-7754(100)
081216	09153M0006		3			07	2		190.000	$12.60	$2,394.00		STP-7754(100)
090310	09187B0189		1			03	3		3307.000	$6.50	$21,495.50		BROS-1400(117)
090310	09187M0047		2			03	3		3307.000	$8.49	$28,076.43		BROS-1400(117)
090310	09187I0019		3			03	3		3307.000	$9.55	$31,581.85		BROS-1400(117)
090825	09219H0145		1			07	4		16915.000	$6.85	$115,867.75		IM-84-3(080)208
090825	09219W0073		2			07	4		16915.000	$3.60	$60,894.00		IM-84-3(080)208
090825	09219W0007		3			07	4		16915.000	$11.00	$186,065.00		IM-84-3(080)208
090915	09233G0012		1			07	5		6800.000	$9.91	$67,388.00		STP-1767(103)
090915	09233M0136		2			07	5		6800.000	$11.50	$78,200.00		STP-1767(103)
090915	09233J0022		3			07	5		6800.000	$13.50	$91,800.00		STP-1767(103)
090519	09338C0247		1			07	2		7115.000	$15.50	$110,282.50		ST-4749 (612)
090519	09338S0177		2			07	2		7115.000	$12.85	$91,427.75		ST-4749 (612)
090519	09338B0207		3			07	2		7115.000	$23.00	$163,645.00		ST-4749 (612)
090623	09387H0065		1			05	6		35540.000	$6.50	$231,010.00		A009(387)
090623	09387D0045		2			05	6		35540.000	$5.00	$177,700.00		A009(387)
090623	09387H0145		3			05	6		35540.000	$10.00	$355,400.00		A009(387)
081007	09436G0115		1			11	3		1513.300	$4.48	$6,779.58		STP-3290(117)
081007	09436C0062		2			11	3		1513.300	$20.70	$31,325.31		STP-3290(117)
081007	09436D0146		3			11	3		1513.300	$21.00	$31,779.30		STP-3290(117)
090224	09510W0158		1			08	3		825.000	$14.00	$11,550.00		STP-7903(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-005A Key = Units = CY Desc = EXCAVATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09510I0019		2		08	3			825.000	$10.11	$8,340.75		STP-7903(100)
090224	09510L0074		3		08	3			825.000	$7.00	$5,775.00		STP-7903(100)
090602	09572H0145		1		05	6			1200.000	$8.30	$9,960.00		STP-6810(100)
090602	09572G0012		2		05	6			1200.000	$4.33	$5,196.00		STP-6810(100)
090602	09572D0045		3		05	6			1200.000	$12.00	$14,400.00		STP-6810(100)
090929	09618B0216		1		05	4			3435.000	$16.04	$55,083.63		NH-2340(108)
090929	09618D0037		2		05	4			3435.000	$3.50	$12,022.50		NH-2340(108)
090929	09618C0184		3		05	4			3435.000	$16.10	$55,303.50		NH-2340(108)
090303	09750J0095		1		11	1			575.000	$3.80	$2,185.00		A009(750)
090303	09750D0008		2		11	1			575.000	$10.00	$5,750.00		A009(750)
090303	09750H0145		3		11	1			575.000	$23.75	$13,656.25		A009(750)
090317	09751S0014		1		08	1			254.000	$15.25	$3,873.50		A009(751)
090317	09751C0247		2		08	1			254.000	$18.00	$4,572.00		A009(751)
081021	09762D0146		1		11	3			462.000	$20.80	$9,609.60		A009(762)
081021	09762K0071		2		11	3			462.000	$15.00	$6,930.00		A009(762)
081021	09762W0158		3		11	3			462.000	$24.00	$11,088.00		A009(762)
090609	09815I0019		1		01	3			94257.000	$3.62	$341,210.34		A009815
090609	09815C0139		2		01	3			94257.000	$4.10	$386,453.70		A009815
090609	09815H0145		3		01	3			94257.000	$3.20	$301,622.40		A009815
090210	09817M0047		1		03	3			74682.000	$5.25	$392,080.50		A009(817)
090210	09817C0139		2		03	3			74682.000	$6.00	$448,092.00		A009(817)
090210	09817H0145		3		03	3			74682.000	$5.70	$425,687.40		A009(817)
090616	09818C0062		1		05	3			36330.000	$8.00	$290,640.00		C009(818)
090616	09818C0139		2		05	3			36330.000	$8.40	$305,172.00		C009(818)
090616	09818W0073		3		05	3			36330.000	$5.45	$197,998.50		C009(818)
090630	09819C0139		1		06	3			65089.000	$7.90	$514,203.10		A009(819)
090630	09819I0019		2		06	3			65089.000	$7.68	$499,883.52		A009(819)
090630	09819W0073		3		06	3			65089.000	$5.40	$351,480.60		A009(819)
090317	09848H0145		1		05	4			3911.000	$8.20	$32,070.20		A009(848)
090317	09848W0073		2		05	4			3911.000	$9.00	$35,199.00		A009(848)
090317	09848I0019		3		05	4			3911.000	$3.00	$11,733.00		A009(848)
081202	09859I0019		1		07	4			2960.500	$11.00	$32,565.50		A009(859)
081202	09859W0073		2		07	4			2960.500	$16.00	$47,368.00		A009(859)
081202	09859H0145		3		07	4			2960.500	$12.90	$38,190.45		A009(859)
090303	09891L0012		1		05	5			1254111.000	$1.75	$2194694.25		A009(891)
090303	09891S0026		2		05	5			1254111.000	$2.00	$2508222.00		A009(891)
090303	09891A0220		3		05	5			1254111.000	$2.13	$2671256.43		A009(891)
090224	09897I0007		1		05	5			8000.000	$14.20	$113,600.00		A009(897)
090224	09897I0007		1		05	5			52000.000	$6.00	$312,000.00		A009(897)
090224	09897W0007		2		05	5			8000.000	$7.60	$60,800.00		A009(897)
090224	09897W0007		2		05	5			52000.000	$5.65	$293,800.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-005A Key = Units = CY Desc = EXCAVATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09897J0022		3		05	5			8000.000	$11.70	$93,600.00		A009(897)
090224	09897J0022		3		05	5			52000.000	$10.60	$551,200.00		A009(897)
090210	09898S0026		1		05	5			342159.000	$4.25	$1454175.75		A009(898)
090210	09898J0022		2		05	5			342159.000	$5.10	$1745010.90		A009(898)
090210	09898W0007		3		05	5			342159.000	$6.05	$2070061.95		A009(898)
081118	09979W0158		1		09	3			10744.000	$7.00	$75,208.00		A009(979)
081118	09979S0088		2		09	3			10744.000	$8.00	$85,952.00		A009(979)
081118	09979K0071		3		09	3			10744.000	$7.00	$75,208.00		A009(979)
090407	10451J0022		1		05	4			48115.000	$4.10	$197,271.50		A010(451)
090407	10451W0073		2		05	4			48115.000	$4.95	$238,169.25		A010(451)
090407	10451H0145		3		05	4			48115.000	$5.30	$255,009.50		A010(451)
090623	10584H0145		1		07	5			76845.000	$3.60	$276,642.00		A010(584)
090623	10584J0022		2		07	5			76845.000	$10.00	$768,450.00		A010(584)
090428	10590J0109		1		07	6			12708.000	$3.72	$47,273.76		A010(590)
090428	10590H0145		2		07	6			12708.000	$6.50	$82,602.00		A010(590)
090428	10590L0012		3		07	6			12708.000	$4.25	$54,009.00		A010(590)
090728	10917W0007		1		01	4			227157.991	$6.27	$1424217.00		A010(917)
090728	10917W0073		2		01	4			227157.991	$7.62	$1729902.60		A010(917)
090728	10917H0145		3		01	4			227157.991	$4.59	$1042110.00		A010(917)
090602	11031D0037		1		06	2			30129.000	$10.00	$301,290.00		A011 (031)
090602	11031W0085		2		06	2			30129.000	$7.25	$218,435.25		A011 (031)
090602	11031M0131		3		06	2			30129.000	$9.00	$271,161.00		A011 (031)
090929	11902I0019		1		09	3			67900.000	$4.50	$305,550.00		A011(902)
090929	11902W0158		2		09	3			67900.000	$5.50	$373,450.00		A011(902)
090929	11902C0062		3		09	3			67900.000	$5.00	$339,500.00		A011(902)
090811	11933W0087		1		07	4			1910.000	$55.59	$106,176.90		A011(933)
090811	11933P0091		2		07	4			1910.000	$62.84	$120,024.40		A011(933)
090811	11933A0157		3		07	4			1910.000	$55.00	$105,050.00		A011(933)
090818	11962W0073		1		05	4			18432.000	$5.85	$107,827.20		A011(962)
090818	11962K0038		2		05	4			18432.000	$4.99	$91,975.68		A011(962)
090818	11962G0012		3		05	4			18432.000	$7.53	$138,792.96		A011(962)
LOW BID AVERAGE									2993140.788		$12238272.37	$4.09	
THREE LOW BID AVERAGE									8902323.365		$40272157.04	$4.52	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 205-015A								Key =	Units = CY		Desc = EXCAVATION SCHEDULE NO.2		-------
081104	07829H0145		1		06	5			1995.000	$4.20	$8,379.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1995.000	$10.50	$20,947.50		IM-86-2(022)62
081104	07829J0022		3		06	5			1995.000	$14.50	$28,927.50		IM-86-2(022)62
090317	09751S0014		1		08	1			61.000	$15.71	$958.31		A009(751)
090317	09751C0247		2		08	1			61.000	$15.00	$915.00		A009(751)
LOW BID AVERAGE									2056.000		$9,337.31	$4.54	
THREE LOW BID AVERAGE									6107.000		$60,127.31	$9.85	
------- Item No. = 205-020A								Key =	Units = FT		Desc = CONTROLLED BLASTING		-------
090609	01222S0077		1		03	1			28891.076	$3.66	$105,672.00		A001(222)
090609	01222M0043		2		03	1			28891.076	$4.11	$118,881.00		A001(222)
090609	01222H0026		3		03	1			28891.076	$3.66	$105,672.00		A001(222)
090602	11031D0037		1		06	2			13918.000	$0.50	$6,959.00		A011 (031)
090602	11031W0085		2		06	2			13918.000	$4.50	$62,631.00		A011 (031)
090602	11031M0131		3		06	2			13918.000	$4.00	$55,672.00		A011 (031)
LOW BID AVERAGE									42809.076		$112,631.00	$2.63	
THREE LOW BID AVERAGE									128427.228		$455,487.00	$3.55	
------- Item No. = 205-025A								Key =	Units = CY		Desc = CHANNEL CHANGE EXCAVATION		-------
090609	01222S0077		1		03	1			588.543	$13.00	$7,650.00		A001(222)
090609	01222M0043		2		03	1			588.543	$10.70	$6,300.00		A001(222)
090609	01222H0026		3		03	1			588.543	$13.00	$7,650.00		A001(222)
090609	09815I0019		1		01	3			3500.000	$9.10	$31,850.00		A009815
090609	09815C0139		2		01	3			3500.000	$5.40	$18,900.00		A009815
090609	09815H0145		3		01	3			3500.000	$5.00	$17,500.00		A009815
090210	09817M0047		1		03	3			330.000	$12.60	$4,158.00		A009(817)
090210	09817C0139		2		03	3			330.000	$12.25	$4,042.50		A009(817)
090210	09817H0145		3		03	3			330.000	$12.00	$3,960.00		A009(817)
090728	10917W0007		1		01	4			9064.871	$3.44	$31,189.50		A010(917)
090728	10917W0073		2		01	4			9064.871	$4.28	$38,813.60		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 205-025A Key = Units = CY Desc = CHANNEL CHANGE EXCAVATION -(Continued)-													
090728	10917H0145	3			01	4			9064.871	$2.89	$26,199.18		A010(917)
LOW BID AVERAGE									13483.414		$74,847.50	$5.55	
THREE LOW BID AVERAGE									40450.241		$198,212.78	$4.90	
------- Item No. = 205-030A Key = Units = CY Desc = BORROW -------													
090421	08619J0022	1			07	5			219443.000	$5.30	$1163047.90		NH-1480(120)
090421	08619W0073	2			07	5			219443.000	$3.65	$800,966.95		NH-1480(120)
090421	08619S0026	3			07	5			219443.000	$5.30	$1163047.90		NH-1480(120)
090203	08660K0071	1			05	5			4780.000	$6.85	$32,743.00		IM-86-2(027)0
090203	08660J0022	2			05	5			4780.000	$12.35	$59,033.00		IM-86-2(027)0
090203	08660M0136	3			05	5			4780.000	$12.00	$57,360.00		IM-86-2(027)0
090623	08808C0029	1			03	4			4257.000	$18.00	$76,626.00		ST-2846(615)
090623	08808K0038	2			03	4			4257.000	$24.82	$105,658.74		ST-2846(615)
090623	08808B0113	3			03	4			4257.000	$22.33	$95,058.81		ST-2846(615)
090825	09219H0145	1			07	4			15000.000	$9.10	$136,500.00		IM-84-3(080)208
090825	09219W0073	2			07	4			15000.000	$7.00	$105,000.00		IM-84-3(080)208
090825	09219W0007	3			07	4			15000.000	$16.00	$240,000.00		IM-84-3(080)208
090317	09848H0145	1			05	4			18563.000	$9.10	$168,923.30		A009(848)
090317	09848W0073	2			05	4			18563.000	$8.50	$157,785.50		A009(848)
090317	09848I0019	3			05	4			18563.000	$12.90	$239,462.70		A009(848)
090224	09897I0007	1			05	5			135000.000	$6.00	$810,000.00		A009(897)
090224	09897W0007	2			05	5			135000.000	$0.01	$1,350.00		A009(897)
090224	09897J0022	3			05	5			135000.000	$0.10	$13,500.00		A009(897)
090728	10917W0007	1			01	4			468847.764	$0.01	$3,584.81		A010(917)
090728	10917W0073	2			01	4			468847.764	$0.00	$0.00		A010(917)
090728	10917H0145	3			01	4			468847.764	$0.08	$35,848.10		A010(917)
090811	11933W0087	1			07	4			498.000	$83.06	$41,363.88		A011(933)
090811	11933P0091	2			07	4			498.000	$91.71	$45,671.58		A011(933)
090811	11933A0157	3			07	4			498.000	$150.00	$74,700.00		A011(933)
090818	11962W0073	1			05	4			5229.000	$7.20	$37,648.80		A011(962)
090818	11962K0038	2			05	4			5229.000	$3.83	$20,027.07		A011(962)
090818	11962G0012	3			05	4			5229.000	$10.00	$52,290.00		A011(962)
LOW BID AVERAGE									871617.764		$2470437.69	$2.83	
THREE LOW BID AVERAGE									2614853.291		$5737198.04	$2.19	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 205-040A							Key =		Units = CY		Desc = GRANULAR BORROW		-------
081118	07028W0073		1		07	4			1500.000	$25.00	$37,500.00		NH-2340(101)
081118	07028C0062		2		07	4			1500.000	$21.70	$32,550.00		NH-2340(101)
081118	07028H0145		3		07	4			1500.000	$13.00	$19,500.00		NH-2340(101)
081021	07625T0166		1		03	6			720.000	$41.55	$29,916.00		STP-4100(102)
081021	07625C0029		2		03	6			720.000	$15.00	$10,800.00		STP-4100(102)
081021	07625D0045		3		03	6			720.000	$15.00	$10,800.00		STP-4100(102)
090421	08619J0022		1		07	5			126964.000	$10.35	$1314077.40		NH-1480(120)
090421	08619W0073		2		07	5			126964.000	$12.52	$1589589.28		NH-1480(120)
090421	08619S0026		3		07	5			126964.000	$8.50	$1079194.00		NH-1480(120)
090609	08624G0012		1		06	6			29416.000	$6.80	$200,028.80		A008(624)
090609	08624L0012		2		06	6			29416.000	$8.75	$257,390.00		A008(624)
090609	08624H0065		3		06	6			29416.000	$11.25	$330,930.00		A008(624)
081216	09153A0193		1		07	2			669.000	$17.96	$12,015.24		STP-7754(100)
081216	09153K0071		2		07	2			669.000	$8.50	$5,686.50		STP-7754(100)
081216	09153M0006		3		07	2			669.000	$31.45	$21,040.05		STP-7754(100)
081007	09215C0029		1		12	4			7.000	$50.00	$350.00		IM-84-3(076)214
081007	09215I0007		2		12	4			7.000	$50.00	$350.00		IM-84-3(076)214
081007	09215C0018		3		12	4			7.000	$60.00	$420.00		IM-84-3(076)214
090623	09387H0065		1		05	6			12857.000	$7.85	$100,927.45		A009(387)
090623	09387D0045		2		05	6			12857.000	$9.00	$115,713.00		A009(387)
090623	09387H0145		3		05	6			12857.000	$8.00	$102,856.00		A009(387)
090602	09572H0145		1		05	6			5700.000	$17.00	$96,900.00		STP-6810(100)
090602	09572G0012		2		05	6			5700.000	$7.96	$45,372.00		STP-6810(100)
090602	09572D0045		3		05	6			5700.000	$20.00	$114,000.00		STP-6810(100)
090303	09750J0095		1		11	1			1264.000	$16.80	$21,235.20		A009(750)
090303	09750D0008		2		11	1			1264.000	$20.94	$26,468.16		A009(750)
090303	09750H0145		3		11	1			1264.000	$26.90	$34,001.60		A009(750)
090609	09815I0019		1		01	3			753399.000	$8.20	$6177871.80		A009815
090609	09815C0139		2		01	3			753399.000	$8.76	$6599775.24		A009815
090609	09815H0145		3		01	3			753399.000	$6.10	$4595733.90		A009815
090630	09819C0139		1		06	3			15115.000	$9.20	$139,058.00		A009(819)
090630	09819I0019		2		06	3			15115.000	$6.29	$95,073.35		A009(819)
090630	09819W0073		3		06	3			15115.000	$7.40	$111,851.00		A009(819)
090224	09897I0007		1		05	5			10000.000	$15.50	$155,000.00		A009(897)
090224	09897W0007		2		05	5			10000.000	$10.65	$106,500.00		A009(897)
090224	09897J0022		3		05	5			10000.000	$11.50	$115,000.00		A009(897)
081118	09979W0158		1		09	3			5080.000	$2.00	$10,160.00		A009(979)
081118	09979S0088		2		09	3			5080.000	$9.80	$49,784.00		A009(979)
081118	09979K0071		3		09	3			5080.000	$14.00	$71,120.00		A009(979)
090407	10451J0022		1		05	4			54.000	$8.00	$432.00		A010(451)
090407	10451W0073		2		05	4			54.000	$25.00	$1,350.00		A010(451)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-040A Key = Units = CY Desc = GRANULAR BORROW -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090407	10451H0145		3		05	4			54.000	$36.90	$1,992.60		A010(451)
090428	10590J0109		1		07	6			14286.000	$6.93	$99,001.98		A010(590)
090428	10590H0145		2		07	6			14286.000	$12.00	$171,432.00		A010(590)
090428	10590L0012		3		07	6			14286.000	$13.25	$189,289.50		A010(590)
090602	11031D0037		1		06	2			375.000	$20.00	$7,500.00		A011 (031)
090602	11031W0085		2		06	2			375.000	$18.00	$6,750.00		A011 (031)
090602	11031M0131		3		06	2			375.000	$20.00	$7,500.00		A011 (031)
090428	11901Q0004		1		08	3			265.000	$26.25	$6,956.25		A011(901)
090428	11901P0092		2		08	3			265.000	$35.03	$9,282.95		A011(901)
090428	11901A0098		3		08	3			265.000	$68.46	$18,141.90		A011(901)
LOW BID AVERAGE									977671.000		$8408930.12	$8.60	
THREE LOW BID AVERAGE									2933013.000		$24356167.15	$8.30	

------- Item No. = 205-045A Key = Units = TON Desc = GRANULAR BORROW -------

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810R0025		1		03	5			4500.000	$14.80	$66,600.00		BROS-0300(139)
081125	07810I0007		2		03	5			4500.000	$14.50	$65,250.00		BROS-0300(139)
081125	07810B0189		3		03	5			4500.000	$16.00	$72,000.00		BROS-0300(139)
081104	07829H0145		1		06	5			55400.000	$6.10	$337,940.00		IM-86-2(022)62
081104	07829W0073		2		06	5			55400.000	$11.00	$609,400.00		IM-86-2(022)62
081104	07829J0022		3		06	5			55400.000	$10.40	$576,160.00		IM-86-2(022)62
081021	09027S0257		1		05	1			8900.000	$8.50	$75,650.00		STP-7025(100)
081021	09027I0052		2		05	1			8900.000	$7.50	$66,750.00		STP-7025(100)
081021	09027M0004		3		05	1			8900.000	$7.85	$69,865.00		STP-7025(100)
090421	09345I0019		1		07	3			400.000	$25.12	$10,048.00		ST-3270(662)
090421	09345V0012		2		07	3			400.000	$5.88	$2,352.00		ST-3270(662)
090421	09345H0145		3		07	3			400.000	$44.00	$17,600.00		ST-3270(662)
090317	09751S0014		1		08	1			624.000	$12.72	$7,937.28		A009(751)
090317	09751C0247		2		08	1			624.000	$17.00	$10,608.00		A009(751)
081021	09757K0071		1		11	3			40.000	$13.75	$550.00		A009(757)
081021	09757B0096		2		11	3			40.000	$18.50	$740.00		A009(757)
081021	09757M0047		3		11	3			40.000	$77.67	$3,106.80		A009(757)
090210	09817M0047		1		03	3			247499.000	$4.24	$1049395.76		A009(817)
090210	09817C0139		2		03	3			247499.000	$5.00	$1237495.00		A009(817)
090210	09817H0145		3		03	3			247499.000	$5.00	$1237495.00		A009(817)
090616	09818C0062		1		05	3			352262.000	$4.50	$1585179.00		C009(818)
090616	09818C0139		2		05	3			352262.000	$4.70	$1655631.40		C009(818)
090616	09818W0073		3		05	3			352262.000	$7.29	$2567989.98		C009(818)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 205-045A								Key =		Units = TON	Desc = GRANULAR BORROW		-(Continued)-
090623	10584H0145		1			07	5		38390.000	$8.35	$320,556.50		A010(584)
090623	10584J0022		2			07	5		38390.000	$10.00	$383,900.00		A010(584)
090728	10917W0007		1			01	4		20092.593	$13.61	$273,420.00		A010(917)
090728	10917W0073		2			01	4		20092.593	$9.53	$191,394.00		A010(917)
090728	10917H0145		3			01	4		20092.593	$31.46	$632,147.04		A010(917)
LOW BID AVERAGE									728107.593		$3727276.54	$5.12	
THREE LOW BID AVERAGE									2145308.778		$13127160.76	$6.12	
------- Item No. = 205-055A								Key =		Units = UNIT	Desc = PROCESS OLD RD		-------
090203	08660K0071		1			05	5		1.100	$5,500.00	$6,050.00		IM-86-2(027)0
090203	08660J0022		2			05	5		1.100	$1,100.00	$1,210.00		IM-86-2(027)0
090203	08660M0136		3			05	5		1.100	$3,500.00	$3,850.00		IM-86-2(027)0
090317	09848H0145		1			05	4		24.520	$271.80	$6,664.54		A009(848)
090317	09848W0073		2			05	4		24.520	$400.00	$9,808.00		A009(848)
090317	09848I0019		3			05	4		24.520	$480.00	$11,769.60		A009(848)
090303	09891L0012		1			05	5		44.070	$250.00	$11,017.50		A009(891)
090303	09891S0026		2			05	5		44.070	$500.00	$22,035.00		A009(891)
090303	09891A0220		3			05	5		44.070	$1,274.00	$56,145.18		A009(891)
LOW BID AVERAGE									69.690		$23,732.04	$340.54	
THREE LOW BID AVERAGE									209.070		$128,549.82	$614.86	
------- Item No. = 205-060A								Key =		Units = MG	Desc = WATER FOR DUST ABATEMENT		-------
081216	06961W0073		1			05	4		808.000	$20.00	$16,160.00		NH-2390(149)
081216	06961S0088		2			05	4		808.000	$1.00	$808.00		NH-2390(149)
081216	06961T0162		3			05	4		808.000	$31.92	$25,791.36		NH-2390(149)
081216	06990W0073		1			07	4		30.000	$60.00	$1,800.00		ST-2350(609)
081216	06990C0062		2			07	4		30.000	$26.69	$800.70		ST-2350(609)
081216	06990L0012		3			07	4		30.000	$30.00	$900.00		ST-2350(609)
081118	07028W0073		1			07	4		600.000	$10.00	$6,000.00		NH-2340(101)
081118	07028C0062		2			07	4		600.000	$27.40	$16,440.00		NH-2340(101)
081118	07028H0145		3			07	4		600.000	$30.00	$18,000.00		NH-2340(101)
081125	07810R0025		1			03	5		225.000	$23.50	$5,287.50		BROS-0300(139)
081125	07810I0007		2			03	5		225.000	$22.00	$4,950.00		BROS-0300(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-060A Key = Units = MG Desc = WATER FOR DUST ABATEMENT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810B0189		3		03		5		225.000	$0.00	$0.00		BROS-0300(139)
081104	07829H0145		1		06		5		1353.000	$19.00	$25,707.00		IM-86-2(022)62
081104	07829W0073		2		06		5		1353.000	$8.00	$10,824.00		IM-86-2(022)62
081104	07829J0022		3		06		5		1353.000	$26.00	$35,178.00		IM-86-2(022)62
090421	08619J0022		1		07		5		400.000	$30.00	$12,000.00		NH-1480(120)
090421	08619W0073		2		07		5		400.000	$20.00	$8,000.00		NH-1480(120)
090421	08619S0026		3		07		5		400.000	$38.50	$15,400.00		NH-1480(120)
090505	08813V0012		1		06		3		150.000	$20.81	$3,121.50		ST-3270(649)
090505	08813I0019		2		06		3		150.000	$32.80	$4,920.00		ST-3270(649)
090505	08813H0145		3		06		3		150.000	$39.50	$5,925.00		ST-3270(649)
081021	09027S0257		1		05		1		642.000	$14.00	$8,988.00		STP-7025(100)
081021	09027I0052		2		05		1		642.000	$5.00	$3,210.00		STP-7025(100)
081021	09027M0004		3		05		1		642.000	$3.75	$2,407.50		STP-7025(100)
090310	09187B0189		1		03		3		125.000	$12.00	$1,500.00		BROS-1400(117)
090310	09187M0047		2		03		3		125.000	$22.50	$2,812.50		BROS-1400(117)
090310	09187I0019		3		03		3		125.000	$29.30	$3,662.50		BROS-1400(117)
090519	09338C0247		1		07		2		10.000	$50.00	$500.00		ST-4749 (612)
090519	09338S0177		2		07		2		10.000	$80.00	$800.00		ST-4749 (612)
090519	09338B0207		3		07		2		10.000	$360.25	$3,602.50		ST-4749 (612)
090127	09342C0062		1		07		3		20.100	$21.30	$428.13		A009(342)
090127	09342I0019		2		07		3		20.100	$105.00	$2,110.50		A009(342)
090127	09342H0145		3		07		3		20.100	$50.00	$1,005.00		A009(342)
090804	09344N0005		1		07		3		10.000	$25.00	$250.00		A009(344)
090804	09344V0012		2		07		3		10.000	$10.00	$100.00		A009(344)
090804	09344H0145		3		07		3		10.000	$21.55	$215.50		A009(344)
090623	09387H0065		1		05		6		130.000	$15.00	$1,950.00		A009(387)
090623	09387D0045		2		05		6		130.000	$250.00	$32,500.00		A009(387)
090623	09387H0145		3		05		6		130.000	$14.00	$1,820.00		A009(387)
090127	09503N0005		1		12		3		6.000	$25.00	$150.00		STP-0003(203)
090127	09503H0145		2		12		3		6.000	$30.00	$180.00		STP-0003(203)
090127	09503C0062		3		12		3		6.000	$21.50	$129.00		STP-0003(203)
090602	09572H0145		1		05		6		320.000	$12.00	$3,840.00		STP-6810(100)
090602	09572G0012		2		05		6		320.000	$15.42	$4,934.40		STP-6810(100)
090602	09572D0045		3		05		6		320.000	$72.00	$23,040.00		STP-6810(100)
090929	09618B0216		1		05		4		250.000	$35.87	$8,967.50		NH-2340(108)
090929	09618D0037		2		05		4		250.000	$35.00	$8,750.00		NH-2340(108)
090929	09618C0184		3		05		4		250.000	$36.00	$9,000.00		NH-2340(108)
090303	09750J0095		1		11		1		20.000	$46.75	$935.00		A009(750)
090303	09750D0008		2		11		1		20.000	$45.00	$900.00		A009(750)
090303	09750H0145		3		11		1		20.000	$105.00	$2,100.00		A009(750)
090609	09815I0019		1		01		3		13651.000	$11.00	$150,161.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-060A Key = Units = MG Desc = WATER FOR DUST ABATEMENT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	09815	C0139	2		01	3			13651.000	$11.25	$153,573.75		A009815
090609	09815	H0145	3		01	3			13651.000	$14.00	$191,114.00		A009815
090210	09817	M0047	1		03	3			1200.000	$20.00	$24,000.00		A009(817)
090210	09817	C0139	2		03	3			1200.000	$20.00	$24,000.00		A009(817)
090210	09817	H0145	3		03	3			1200.000	$19.00	$22,800.00		A009(817)
090616	09818	C0062	1		05	3			6560.000	$0.00	$0.00		C009(818)
090616	09818	C0139	2		05	3			6560.000	$0.00	$0.00		C009(818)
090616	09818	W0073	3		05	3			6560.000	$10.00	$65,600.00		C009(818)
090630	09819	C0139	1		06	3			12130.000	$16.25	$197,112.50		A009(819)
090630	09819	I0019	2		06	3			12130.000	$0.00	$0.00		A009(819)
090630	09819	W0073	3		06	3			12130.000	$0.00	$0.00		A009(819)
090317	09848	H0145	1		05	4			470.000	$19.90	$9,353.00		A009(848)
090317	09848	W0073	2		05	4			470.000	$20.00	$9,400.00		A009(848)
090317	09848	I0019	3		05	4			470.000	$26.35	$12,384.50		A009(848)
090303	09891	L0012	1		05	5			4600.000	$6.50	$29,900.00		A009(891)
090303	09891	S0026	2		05	5			4600.000	$20.00	$92,000.00		A009(891)
090303	09891	A0220	3		05	5			4600.000	$6.00	$27,600.00		A009(891)
090224	09897	I0007	1		05	5			5000.000	$20.50	$102,500.00		A009(897)
090224	09897	W0007	2		05	5			5000.000	$22.80	$114,000.00		A009(897)
090224	09897	J0022	3		05	5			5000.000	$25.00	$125,000.00		A009(897)
090210	09898	S0026	1		05	5			1997.000	$20.00	$39,940.00		A009(898)
090210	09898	J0022	2		05	5			1997.000	$23.00	$45,931.00		A009(898)
090210	09898	W0007	3		05	5			1997.000	$22.80	$45,531.60		A009(898)
081118	09979	W0158	1		09	3			165.000	$24.00	$3,960.00		A009(979)
081118	09979	S0088	2		09	3			165.000	$20.00	$3,300.00		A009(979)
081118	09979	K0071	3		09	3			165.000	$7.00	$1,155.00		A009(979)
090407	10451	J0022	1		05	4			7439.000	$0.01	$74.39		A010(451)
090407	10451	W0073	2		05	4			7439.000	$13.50	$100,426.50		A010(451)
090407	10451	H0145	3		05	4			7439.000	$15.90	$118,280.10		A010(451)
090623	10584	H0145	1		07	5			1500.000	$14.10	$21,150.00		A010(584)
090623	10584	J0022	2		07	5			1500.000	$23.00	$34,500.00		A010(584)
090428	10590	J0109	1		07	6			270.000	$24.20	$6,534.00		A010(590)
090428	10590	H0145	2		07	6			270.000	$9.00	$2,430.00		A010(590)
090428	10590	L0012	3		07	6			270.000	$2.50	$675.00		A010(590)
090728	10917	W0007	1		01	4			17040.951	$2.46	$41,925.00		A010(917)
090728	10917	W0073	2		01	4			17040.951	$0.00	$0.00		A010(917)
090728	10917	H0145	3		01	4			17040.951	$9.16	$156,090.00		A010(917)
090602	11031	D0037	1		06	2			350.000	$20.00	$7,000.00		A011 (031)
090602	11031	W0085	2		06	2			350.000	$20.00	$7,000.00		A011 (031)
090602	11031	M0131	3		06	2			350.000	$30.00	$10,500.00		A011 (031)
090224	11138	H0065	1		07	6			80.000	$10.00	$800.00		A011(138) & A011(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-060A Key = Units = MG Desc = WATER FOR DUST ABATEMENT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	11138	H0145	2		07	6			80.000	$30.00	$2,400.00		A011(138) & A011(139)
090224	11138	L0012	3		07	6			80.000	$5.00	$400.00		A011(138) & A011(139)
090317	11140	L0012	1		07	6			43.000	$0.01	$0.43		A011(140)
090317	11140	H0145	2		07	6			43.000	$49.00	$2,107.00		A011(140)
090317	11140	H0065	3		07	6			43.000	$0.01	$0.43		A011(140)
090616	11142	H0065	1		07	6			11.000	$25.00	$275.00		A011(142)
090616	11142	H0145	2		07	6			11.000	$65.00	$715.00		A011(142)
090616	11142	M0136	3		07	6			11.000	$1.00	$11.00		A011(142)
090324	11479	H0065	1		07	6			27.000	$0.01	$0.27		A011(479)
090324	11479	H0145	2		07	6			27.000	$59.20	$1,598.40		A011(479)
090324	11479	D0037	3		07	6			27.000	$31.00	$837.00		A011(479)
090616	11525	S0084	1		12	3			212.000	$25.00	$5,300.00		A011(525)
090616	11525	I0044	2		12	3			212.000	$25.00	$5,300.00		A011(525)
090512	11864	S0084	1		12	3			44.000	$25.00	$1,100.00		A011(864)
090512	11864	P0078	2		12	3			44.000	$50.00	$2,200.00		A011(864)
090616	11865	K0038	1		07	3			74.000	$66.54	$4,923.96		A011(865)
090616	11865	I0044	2		07	3			74.000	$25.00	$1,850.00		A011(865)
090616	11865	E0044	3		07	3			74.000	$60.00	$4,440.00		A011(865)
090428	11901	Q0004	1		08	3			10.000	$73.50	$735.00		A011(901)
090428	11901	P0092	2		08	3			10.000	$53.11	$531.10		A011(901)
090428	11901	A0098	3		08	3			10.000	$242.13	$2,421.30		A011(901)
090901	11928	V0012	1		12	3			91.000	$25.00	$2,275.00		A011(928)
090901	11928	W0073	2		12	3			91.000	$25.00	$2,275.00		A011(928)
090901	11928	C0062	3		12	3			91.000	$25.80	$2,347.80		A011(928)
090922	11955	H0065	1		07	6			16.000	$10.00	$160.00		A011(955)
090922	11955	I0044	2		07	6			16.000	$1.00	$16.00		A011(955)
090922	11955	H0145	3		07	6			16.000	$33.00	$528.00		A011(955)
090818	11962	W0073	1		05	4			1859.000	$14.00	$26,026.00		A011(962)
090818	11962	K0038	2		05	4			1859.000	$0.01	$18.59		A011(962)
090818	11962	G0012	3		05	4			1859.000	$15.00	$27,885.00		A011(962)
LOW BID AVERAGE									79939.051		$772,790.18	$9.67	
THREE LOW BID AVERAGE									238061.153		$2445179.71	$10.27	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 205-070A								Key =	Units = CY		Desc = EXCAVATION OF SOFT SPOTS		-------
081125	07810R0025		1		03		5		50.000	$20.50	$1,025.00		BROS-0300(139)
081125	07810I0007		2		03		5		50.000	$20.00	$1,000.00		BROS-0300(139)
081125	07810B0189		3		03		5		50.000	$15.00	$750.00		BROS-0300(139)
090505	08813V0012		1		06		3		100.000	$18.45	$1,845.00		ST-3270(649)
090505	08813I0019		2		06		3		100.000	$28.00	$2,800.00		ST-3270(649)
090505	08813H0145		3		06		3		100.000	$25.00	$2,500.00		ST-3270(649)
090915	09233G0012		1		07		5		150.000	$13.56	$2,034.00		STP-1767(103)
090915	09233M0136		2		07		5		150.000	$14.00	$2,100.00		STP-1767(103)
090915	09233J0022		3		07		5		150.000	$13.50	$2,025.00		STP-1767(103)
090127	09342C0062		1		07		3		3500.000	$8.00	$28,000.00		A009(342)
090127	09342I0019		2		07		3		3500.000	$12.00	$42,000.00		A009(342)
090127	09342H0145		3		07		3		3500.000	$7.70	$26,950.00		A009(342)
090804	09344N0005		1		07		3		100.000	$15.00	$1,500.00		A009(344)
090804	09344V0012		2		07		3		100.000	$12.00	$1,200.00		A009(344)
090804	09344H0145		3		07		3		100.000	$12.35	$1,235.00		A009(344)
090421	09345I0019		1		07		3		123.000	$35.00	$4,305.00		ST-3270(662)
090421	09345V0012		2		07		3		123.000	$22.21	$2,731.83		ST-3270(662)
090421	09345H0145		3		07		3		123.000	$16.00	$1,968.00		ST-3270(662)
090224	09510W0158		1		08		3		10.000	$10.00	$100.00		STP-7903(100)
090224	09510I0019		2		08		3		10.000	$43.10	$431.00		STP-7903(100)
090224	09510L0074		3		08		3		10.000	$30.00	$300.00		STP-7903(100)
090609	09815I0019		1		01		3		200.000	$25.00	$5,000.00		A009815
090609	09815C0139		2		01		3		200.000	$25.75	$5,150.00		A009815
090609	09815H0145		3		01		3		200.000	$40.00	$8,000.00		A009815
090616	09818C0062		1		05		3		300.000	$12.10	$3,630.00		C009(818)
090616	09818C0139		2		05		3		300.000	$12.75	$3,825.00		C009(818)
090616	09818W0073		3		05		3		300.000	$20.00	$6,000.00		C009(818)
090303	09891L0012		1		05		5		25800.000	$3.50	$90,300.00		A009(891)
090303	09891S0026		2		05		5		25800.000	$6.65	$171,570.00		A009(891)
090303	09891A0220		3		05		5		25800.000	$1.00	$25,800.00		A009(891)
090210	09898S0026		1		05		5		2000.000	$8.00	$16,000.00		A009(898)
090210	09898J0022		2		05		5		2000.000	$8.50	$17,000.00		A009(898)
090210	09898W0007		3		05		5		2000.000	$8.06	$16,120.00		A009(898)
090407	10451J0022		1		05		4		2000.000	$8.00	$16,000.00		A010(451)
090407	10451W0073		2		05		4		2000.000	$10.00	$20,000.00		A010(451)
090407	10451H0145		3		05		4		2000.000	$12.60	$25,200.00		A010(451)
090609	11044C0062		1		07		3		1037.000	$7.95	$8,244.15		A11(044)
090609	11044V0012		2		07		3		1037.000	$3.06	$3,173.22		A11(044)
090609	11044H0145		3		07		3		1037.000	$15.95	$16,540.15		A11(044)
090818	11962W0073		1		05		4		500.000	$10.00	$5,000.00		A011(962)
090818	11962K0038		2		05		4		500.000	$6.30	$3,150.00		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 205-070A Key = Units = CY Desc = EXCAVATION OF SOFT SPOTS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090818	11962G0012		3		05	4			500.000	$35.00	$17,500.00		A011(962)
LOW BID AVERAGE									35870.000		$182,983.15	$5.10	
THREE LOW BID AVERAGE									107610.000		$610,002.35	$5.67	

------- Item No. = 205-075A Key = Units = CY Desc = SOFT SPOT REPAIR -------

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810R0025		1		03	5			50.000	$15.00	$750.00		BROS-0300(139)
081125	07810I0007		2		03	5			50.000	$20.00	$1,000.00		BROS-0300(139)
081125	07810B0189		3		03	5			50.000	$15.00	$750.00		BROS-0300(139)
090505	08813V0012		1		06	3			100.000	$30.25	$3,025.00		ST-3270(649)
090505	08813I0019		2		06	3			100.000	$35.00	$3,500.00		ST-3270(649)
090505	08813H0145		3		06	3			100.000	$22.00	$2,200.00		ST-3270(649)
090915	09233G0012		1		07	5			150.000	$13.56	$2,034.00		STP-1767(103)
090915	09233M0136		2		07	5			150.000	$28.00	$4,200.00		STP-1767(103)
090915	09233J0022		3		07	5			150.000	$7.50	$1,125.00		STP-1767(103)
090421	09345I0019		1		07	3			123.000	$47.00	$5,781.00		ST-3270(662)
090421	09345V0012		2		07	3			123.000	$13.85	$1,703.55		ST-3270(662)
090421	09345H0145		3		07	3			123.000	$31.00	$3,813.00		ST-3270(662)
090210	09817M0047		1		03	3			1500.000	$20.00	$30,000.00		A009(817)
090210	09817C0139		2		03	3			1500.000	$19.00	$28,500.00		A009(817)
090210	09817H0145		3		03	3			1500.000	$18.50	$27,750.00		A009(817)
090616	09818C0062		1		05	3			300.000	$13.60	$4,080.00		C009(818)
090616	09818C0139		2		05	3			300.000	$14.25	$4,275.00		C009(818)
090616	09818W0073		3		05	3			300.000	$20.00	$6,000.00		C009(818)
090630	09819C0139		1		06	3			1500.000	$9.90	$14,850.00		A009(819)
090630	09819I0019		2		06	3			1500.000	$20.00	$30,000.00		A009(819)
090630	09819W0073		3		06	3			1500.000	$13.00	$19,500.00		A009(819)
090210	09898S0026		1		05	5			2000.000	$12.00	$24,000.00		A009(898)
090210	09898J0022		2		05	5			2000.000	$5.30	$10,600.00		A009(898)
090210	09898W0007		3		05	5			2000.000	$36.50	$73,000.00		A009(898)
090728	10917W0007		1		01	4			2615.747	$24.70	$64,600.00		A010(917)
090728	10917W0073		2		01	4			2615.747	$15.29	$40,000.00		A010(917)
090728	10917H0145		3		01	4			2615.747	$10.57	$27,640.00		A010(917)
LOW BID AVERAGE									8338.747		$149,120.00	$17.88	
THREE LOW BID AVERAGE									25016.240		$434,676.55	$17.38	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 206-005A								Key =	Units = YU		Desc = HAUL		-------
090616	09818C0062		1		05	3			35176.000	$0.00	$0.00		C009(818)
090616	09818C0139		2		05	3			35176.000	$0.00	$0.00		C009(818)
090616	09818W0073		3		05	3			35176.000	$0.00	$0.00		C009(818)
LOW BID AVERAGE									35176.000		$0.00	$0.00	
THREE LOW BID AVERAGE									105528.000		$0.00	$0.00	
------- Item No. = 208-005A								Key =	Units = STA		Desc = INTERCEPTOR DITCH		-------
090609	01222S0077		1		03	1			8.202	$457.20	$3,750.00		A001(222)
090609	01222M0043		2		03	1			8.202	$762.00	$6,250.00		A001(222)
090609	01222H0026		3		03	1			8.202	$457.20	$3,750.00		A001(222)
090303	09891L0012		1		05	5			28.290	$150.00	$4,243.50		A009(891)
090303	09891S0026		2		05	5			28.290	$200.00	$5,658.00		A009(891)
090303	09891A0220		3		05	5			28.290	$193.00	$5,459.97		A009(891)
090224	09897I0007		1		05	5			28.440	$310.00	$8,816.40		A009(897)
090224	09897W0007		2		05	5			28.440	$192.00	$5,460.48		A009(897)
090224	09897J0022		3		05	5			28.440	$115.00	$3,270.60		A009(897)
090210	09898S0026		1		05	5			5.000	$400.00	$2,000.00		A009(898)
090210	09898J0022		2		05	5			5.000	$165.00	$825.00		A009(898)
090210	09898W0007		3		05	5			5.000	$199.75	$998.75		A009(898)
LOW BID AVERAGE									69.932		$18,809.90	$268.97	
THREE LOW BID AVERAGE									209.796		$50,482.70	$240.63	
------- Item No. = 209-005A								Key =	Units = FT		Desc = SMALL DITCH		-------
090609	01222S0077		1		03	1			393.701	$3.96	$1,560.00		A001(222)
090609	01222M0043		2		03	1			393.701	$4.57	$1,800.00		A001(222)
090609	01222H0026		3		03	1			393.701	$3.96	$1,560.00		A001(222)
081104	07829H0145		1		06	5			350.000	$5.80	$2,030.00		IM-86-2(022)62
081104	07829W0073		2		06	5			350.000	$16.00	$5,600.00		IM-86-2(022)62
081104	07829J0022		3		06	5			350.000	$10.50	$3,675.00		IM-86-2(022)62
081007	09436G0115		1		11	3			196.000	$4.50	$882.00		STP-3290(117)
081007	09436C0062		2		11	3			196.000	$3.30	$646.80		STP-3290(117)
081007	09436D0146		3		11	3			196.000	$3.60	$705.60		STP-3290(117)
090609	09815I0019		1		01	3			2892.400	$0.80	$2,313.92		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 209-005A Key = Units = FT Desc = SMALL DITCH -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	09815C0139		2		01	3			2892.400	$1.00	$2,892.40		A009815
090609	09815H0145		3		01	3			2892.400	$1.65	$4,772.46		A009815
090317	09848H0145		1		05	4			3124.000	$1.30	$4,061.20		A009(848)
090317	09848W0073		2		05	4			3124.000	$3.00	$9,372.00		A009(848)
090317	09848I0019		3		05	4			3124.000	$1.10	$3,436.40		A009(848)
090224	09897I0007		1		05	5			250.000	$1.80	$450.00		A009(897)
090224	09897W0007		2		05	5			250.000	$2.00	$500.00		A009(897)
090224	09897J0022		3		05	5			250.000	$1.60	$400.00		A009(897)
090210	09898S0026		1		05	5			3694.000	$1.75	$6,464.50		A009(898)
090210	09898J0022		2		05	5			3694.000	$1.60	$5,910.40		A009(898)
090210	09898W0007		3		05	5			3694.000	$2.00	$7,388.00		A009(898)
090728	10917W0007		1		01	4			13405.840	$1.22	$16,344.40		A010(917)
090728	10917W0073		2		01	4			13405.840	$1.22	$16,344.40		A010(917)
090728	10917H0145		3		01	4			13405.840	$1.05	$14,137.91		A010(917)
090929	11902I0019		1		09	3			1061.000	$3.30	$3,501.30		A011(902)
090929	11902W0158		2		09	3			1061.000	$3.00	$3,183.00		A011(902)
090929	11902C0062		3		09	3			1061.000	$2.05	$2,175.05		A011(902)
LOW BID AVERAGE									25366.941		$37,607.32	$1.48	
THREE LOW BID AVERAGE									76100.822		$122,106.74	$1.60	

------- Item No. = 210-005A Key = Units = CY Desc = STR EXCAVATION SCH NO. 1 -------

090616	00557H0026		1		03	1			163.000	$30.00	$4,890.00		BRS-5726(007)
090616	00557W0085		2		03	1			163.000	$25.00	$4,075.00		BRS-5726(007)
090616	00557S0235		3		03	1			163.000	$38.00	$6,194.00		BRS-5726(007)
090609	01222S0077		1		03	1			1773.476	$17.59	$31,188.00		A001(222)
090609	01222S0077		1		03	1			104.630	$57.35	$6,000.00		A001(222)
090609	01222M0043		2		03	1			1773.476	$13.00	$23,052.00		A001(222)
090609	01222M0043		2		03	1			104.630	$84.11	$8,800.00		A001(222)
090609	01222H0026		3		03	1			1773.476	$19.12	$33,900.00		A001(222)
090609	01222H0026		3		03	1			104.630	$76.46	$8,000.00		A001(222)
090127	07714J0095		1		05	1			650.000	$13.50	$8,775.00		ST-5140(607)
090127	07714M0004		2		05	1			650.000	$29.00	$18,850.00		ST-5140(607)
090127	07714K0071		3		05	1			650.000	$10.00	$6,500.00		ST-5140(607)
081125	07810R0025		1		03	5			122.000	$69.50	$8,479.00		BROS-0300(139)
081125	07810I0007		2		03	5			122.000	$12.00	$1,464.00		BROS-0300(139)
081125	07810B0189		3		03	5			122.000	$22.00	$2,684.00		BROS-0300(139)
081104	07829H0145		1		06	5			6363.000	$11.00	$69,993.00		IM-86-2(022)62

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 210-005A Key = Units = CY Desc = STR EXCAVATION SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829W0073		2		06	5			6363.000	$10.00	$63,630.00		IM-86-2(022)62
081104	07829J0022		3		06	5			6363.000	$9.00	$57,267.00		IM-86-2(022)62
090623	08808C0029		1		03	4			456.000	$12.00	$5,472.00		ST-2846(615)
090623	08808K0038		2		03	4			456.000	$12.00	$5,472.00		ST-2846(615)
090623	08808B0113		3		03	4			456.000	$10.07	$4,591.92		ST-2846(615)
081104	09031H0145		1		05	3			458.000	$1.00	$458.00		STP-3888(103)
081104	09031H0145		1		05	3			173.000	$17.10	$2,958.30		STP-3888(103)
081104	09031W0158		2		05	3			458.000	$6.00	$2,748.00		STP-3888(103)
081104	09031W0158		2		05	3			173.000	$13.00	$2,249.00		STP-3888(103)
081104	09031B0189		3		05	3			458.000	$0.00	$0.00		STP-3888(103)
081104	09031B0189		3		05	3			173.000	$17.00	$2,941.00		STP-3888(103)
090310	09187B0189		1		03	3			1170.000	$12.00	$14,040.00		BROS-1400(117)
090310	09187M0047		2		03	3			1170.000	$16.86	$19,726.20		BROS-1400(117)
090310	09187I0019		3		03	3			1170.000	$12.80	$14,976.00		BROS-1400(117)
081021	09757K0071		1		11	3			22.000	$15.00	$330.00		A009(757)
081021	09757B0096		2		11	3			22.000	$12.00	$264.00		A009(757)
081021	09757M0047		3		11	3			22.000	$47.44	$1,043.68		A009(757)
090609	09815I0019		1		01	3			5506.000	$19.00	$104,614.00		A009815
090609	09815C0139		2		01	3			5506.000	$18.00	$99,108.00		A009815
090609	09815H0145		3		01	3			5506.000	$11.70	$64,420.20		A009815
090210	09817M0047		1		03	3			3300.000	$18.40	$60,720.00		A009(817)
090210	09817C0139		2		03	3			3300.000	$12.00	$39,600.00		A009(817)
090210	09817H0145		3		03	3			3300.000	$16.50	$54,450.00		A009(817)
090616	09818C0062		1		05	3			4041.000	$11.10	$44,855.10		C009(818)
090616	09818C0139		2		05	3			4041.000	$10.25	$41,420.25		C009(818)
090616	09818W0073		3		05	3			4041.000	$12.00	$48,492.00		C009(818)
090317	09848H0145		1		05	4			1429.000	$10.50	$15,004.50		A009(848)
090317	09848W0073		2		05	4			1429.000	$11.00	$15,719.00		A009(848)
090317	09848I0019		3		05	4			1429.000	$7.80	$11,146.20		A009(848)
090210	09898S0026		1		05	5			3975.000	$15.00	$59,625.00		A009(898)
090210	09898J0022		2		05	5			3975.000	$15.50	$61,612.50		A009(898)
090210	09898W0007		3		05	5			3975.000	$19.50	$77,512.50		A009(898)
090407	10451J0022		1		05	4			70.000	$15.00	$1,050.00		A010(451)
090407	10451W0073		2		05	4			70.000	$25.00	$1,750.00		A010(451)
090407	10451H0145		3		05	4			70.000	$12.90	$903.00		A010(451)
090623	10584H0145		1		07	5			3927.000	$9.00	$35,343.00		A010(584)
090623	10584J0022		2		07	5			3927.000	$25.00	$98,175.00		A010(584)
090728	10917W0007		1		01	4			10699.712	$11.09	$118,624.50		A010(917)
090728	10917W0073		2		01	4			10699.712	$18.35	$196,344.00		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 210-005A Key = Units = CY Desc = STR EXCAVATION SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090728	10917H0145		3		01	4			10699.712	$14.14	$151,266.69		A010(917)
LOW BID AVERAGE									44402.818		$592,419.40	$13.34	
THREE LOW BID AVERAGE									129281.455		$1842766.54	$14.25	

------- Item No. = 210-010A Key = Units = CY Desc = STR EXCAVATION SCH NO. 2 -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			762.000	$30.00	$22,860.00		BRS-5726(007)
090616	00557W0085		2		03	1			762.000	$15.00	$11,430.00		BRS-5726(007)
090616	00557S0235		3		03	1			762.000	$38.00	$28,956.00		BRS-5726(007)
081216	06990W0073		1		07	4			60.000	$8.00	$480.00		ST-2350(609)
081216	06990C0062		2		07	4			60.000	$0.00	$0.00		ST-2350(609)
081216	06990L0012		3		07	4			60.000	$15.00	$900.00		ST-2350(609)
081104	09031H0145		1		05	3			125.000	$9.80	$1,225.00		STP-3888(103)
081104	09031W0158		2		05	3			125.000	$16.00	$2,000.00		STP-3888(103)
081104	09031B0189		3		05	3			125.000	$18.00	$2,250.00		STP-3888(103)
090421	09345I0019		1		07	3			1346.000	$20.86	$28,077.56		ST-3270(662)
090421	09345V0012		2		07	3			1346.000	$37.46	$50,421.16		ST-3270(662)
090421	09345H0145		3		07	3			1346.000	$20.00	$26,920.00		ST-3270(662)
081007	09436G0115		1		11	3			31.100	$10.75	$334.33		STP-3290(117)
081007	09436C0062		2		11	3			31.100	$13.90	$432.29		STP-3290(117)
081007	09436D0146		3		11	3			31.100	$13.75	$427.63		STP-3290(117)
090609	09815I0019		1		01	3			476.000	$11.50	$5,474.00		A009815
090609	09815C0139		2		01	3			476.000	$9.80	$4,664.80		A009815
090609	09815H0145		3		01	3			476.000	$7.90	$3,760.40		A009815
090630	09819C0139		1		06	3			1720.000	$13.50	$23,220.00		A009(819)
090630	09819I0019		2		06	3			1720.000	$15.00	$25,800.00		A009(819)
090630	09819W0073		3		06	3			1720.000	$12.00	$20,640.00		A009(819)
090317	09848H0145		1		05	4			268.000	$6.40	$1,715.20		A009(848)
090317	09848W0073		2		05	4			268.000	$6.50	$1,742.00		A009(848)
090317	09848I0019		3		05	4			268.000	$37.80	$10,130.40		A009(848)
090407	10451J0022		1		05	4			2349.000	$0.01	$23.49		A010(451)
090407	10451W0073		2		05	4			2349.000	$1.00	$2,349.00		A010(451)
090407	10451H0145		3		05	4			2349.000	$1.25	$2,936.25		A010(451)
090728	10917W0007		1		01	4			5044.468	$3.25	$16,392.25		A010(917)
090728	10917W0073		2		01	4			5044.468	$6.88	$34,713.00		A010(917)
090728	10917H0145		3		01	4			5044.468	$5.18	$26,150.46		A010(917)
090602	11031D0037		1		06	2			638.000	$25.00	$15,950.00		A011 (031)
090602	11031W0085		2		06	2			638.000	$13.00	$8,294.00		A011 (031)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 210-010A Key = Units = CY Desc = STR EXCAVATION SCH NO. 2 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090602	11031M0131		3		06	2			638.000	$10.00	$6,380.00		A011 (031)
090818	11962W0073		1		05	4			1058.000	$1.00	$1,058.00		A011(962)
090818	11962K0038		2		05	4			1058.000	$6.00	$6,348.00		A011(962)
090818	11962G0012		3		05	4			1058.000	$11.03	$11,669.74		A011(962)
LOW BID AVERAGE									13877.568		$116,809.83	$8.42	
THREE LOW BID AVERAGE									41632.703		$406,124.96	$9.75	

------- Item No. = 210-015A Key = Units = CY Desc = COMPACTING BACKFILL -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			68.000	$10.00	$680.00		BRS-5726(007)
090616	00557W0085		2		03	1			68.000	$20.00	$1,360.00		BRS-5726(007)
090616	00557S0235		3		03	1			68.000	$8.00	$544.00		BRS-5726(007)
090609	01222S0077		1		03	1			3274.915	$6.88	$22,536.00		A001(222)
090609	01222M0043		2		03	1			3274.915	$12.23	$40,064.00		A001(222)
090609	01222H0026		3		03	1			3274.915	$7.65	$25,040.00		A001(222)
081216	06990W0073		1		07	4			50.000	$12.00	$600.00		ST-2350(609)
081216	06990C0062		2		07	4			50.000	$0.00	$0.00		ST-2350(609)
081216	06990L0012		3		07	4			50.000	$20.00	$1,000.00		ST-2350(609)
090127	07714J0095		1		05	1			615.000	$17.40	$10,701.00		ST-5140(607)
090127	07714M0004		2		05	1			615.000	$13.00	$7,995.00		ST-5140(607)
090127	07714K0071		3		05	1			615.000	$15.00	$9,225.00		ST-5140(607)
081125	07810R0025		1		03	5			76.000	$22.50	$1,710.00		BROS-0300(139)
081125	07810I0007		2		03	5			76.000	$23.00	$1,748.00		BROS-0300(139)
081125	07810B0189		3		03	5			76.000	$23.00	$1,748.00		BROS-0300(139)
081104	07829H0145		1		06	5			401.000	$14.00	$5,614.00		IM-86-2(022)62
081104	07829W0073		2		06	5			401.000	$18.00	$7,218.00		IM-86-2(022)62
081104	07829J0022		3		06	5			401.000	$17.00	$6,817.00		IM-86-2(022)62
090623	08808C0029		1		03	4			189.000	$10.00	$1,890.00		ST-2846(615)
090623	08808K0038		2		03	4			189.000	$8.50	$1,606.50		ST-2846(615)
090623	08808B0113		3		03	4			189.000	$12.85	$2,428.65		ST-2846(615)
081104	09031H0145		1		05	3			156.000	$14.20	$2,215.20		STP-3888(103)
081104	09031W0158		2		05	3			156.000	$12.00	$1,872.00		STP-3888(103)
081104	09031B0189		3		05	3			156.000	$18.00	$2,808.00		STP-3888(103)
090310	09187B0189		1		03	3			585.000	$15.00	$8,775.00		BROS-1400(117)
090310	09187M0047		2		03	3			585.000	$29.94	$17,514.90		BROS-1400(117)
090310	09187I0019		3		03	3			585.000	$35.90	$21,001.50		BROS-1400(117)
090421	09345I0019		1		07	3			950.000	$15.74	$14,953.00		ST-3270(662)
090421	09345V0012		2		07	3			950.000	$44.54	$42,313.00		ST-3270(662)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 210-015A Key = Units = CY Desc = COMPACTING BACKFILL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090421	09345H0145		3			07	3		950.000	$15.00	$14,250.00		ST-3270(662)
081007	09436G0115		1			11	3		63.900	$21.55	$1,377.05		STP-3290(117)
081007	09436C0062		2			11	3		63.900	$29.60	$1,891.44		STP-3290(117)
081007	09436D0146		3			11	3		63.900	$5.85	$373.82		STP-3290(117)
090317	09751S0014		1			08	1		66.000	$15.39	$1,015.74		A009(751)
090317	09751C0247		2			08	1		66.000	$15.00	$990.00		A009(751)
081021	09757K0071		1			11	3		22.000	$15.00	$330.00		A009(757)
081021	09757B0096		2			11	3		22.000	$5.00	$110.00		A009(757)
081021	09757M0047		3			11	3		22.000	$54.81	$1,205.82		A009(757)
090609	09815I0019		1			01	3		4035.000	$14.00	$56,490.00		A009815
090609	09815C0139		2			01	3		4035.000	$13.00	$52,455.00		A009815
090609	09815H0145		3			01	3		4035.000	$13.00	$52,455.00		A009815
090210	09817M0047		1			03	3		3200.000	$27.00	$86,400.00		A009(817)
090210	09817C0139		2			03	3		3200.000	$20.00	$64,000.00		A009(817)
090210	09817H0145		3			03	3		3200.000	$20.00	$64,000.00		A009(817)
090616	09818C0062		1			05	3		4102.000	$13.80	$56,607.60		C009(818)
090616	09818C0139		2			05	3		4102.000	$19.50	$79,989.00		C009(818)
090616	09818W0073		3			05	3		4102.000	$21.20	$86,962.40		C009(818)
090630	09819C0139		1			06	3		5440.000	$8.70	$47,328.00		A009(819)
090630	09819I0019		2			06	3		5440.000	$8.00	$43,520.00		A009(819)
090630	09819W0073		3			06	3		5440.000	$15.00	$81,600.00		A009(819)
090317	09848H0145		1			05	4		1484.000	$9.50	$14,098.00		A009(848)
090317	09848W0073		2			05	4		1484.000	$16.00	$23,744.00		A009(848)
090317	09848I0019		3			05	4		1484.000	$16.30	$24,189.20		A009(848)
090210	09898S0026		1			05	5		2919.000	$12.00	$35,028.00		A009(898)
090210	09898J0022		2			05	5		2919.000	$12.40	$36,195.60		A009(898)
090210	09898W0007		3			05	5		2919.000	$36.50	$106,543.50		A009(898)
090407	10451J0022		1			05	4		4761.000	$0.01	$47.61		A010(451)
090407	10451W0073		2			05	4		4761.000	$1.00	$4,761.00		A010(451)
090407	10451H0145		3			05	4		4761.000	$1.90	$9,045.90		A010(451)
090623	10584H0145		1			07	5		541.000	$5.10	$2,759.10		A010(584)
090623	10584J0022		2			07	5		541.000	$40.00	$21,640.00		A010(584)
090728	10917W0007		1			01	4		12549.045	$12.58	$157,837.75		A010(917)
090728	10917W0073		2			01	4		12549.045	$9.94	$124,735.00		A010(917)
090728	10917H0145		3			01	4		12549.045	$17.04	$213,776.60		A010(917)
090602	11031D0037		1			06	2		375.000	$15.00	$5,625.00		A011 (031)
090602	11031W0085		2			06	2		375.000	$9.00	$3,375.00		A011 (031)
090602	11031M0131		3			06	2		375.000	$10.00	$3,750.00		A011 (031)
090818	11962W0073		1			05	4		2093.000	$1.00	$2,093.00		A011(962)
090818	11962K0038		2			05	4		2093.000	$12.00	$25,116.00		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 210-015A Key = Units = CY Desc = COMPACTING BACKFILL -(Continued)-													
090818	11962G0012	3			05	4			2093.000	$19.45	$40,708.85		A011(962)
LOW BID AVERAGE									48015.860		$536,711.05	$11.18	
THREE LOW BID AVERAGE									143440.581		$1910397.73	$13.32	
------- Item No. = 212-005A Key = Units = FT Desc = SLOPE DRAIN -------													
090609	09815I0019	1			01	3			1195.000	$14.30	$17,088.50		A009815
090609	09815C0139	2			01	3			1195.000	$4.75	$5,676.25		A009815
090609	09815H0145	3			01	3			1195.000	$4.70	$5,616.50		A009815
090728	10917W0007	1			01	4			205.052	$14.98	$3,071.88		A010(917)
090728	10917W0073	2			01	4			205.052	$4.57	$937.50		A010(917)
090728	10917H0145	3			01	4			205.052	$28.48	$5,840.63		A010(917)
LOW BID AVERAGE									1400.052		$20,160.38	$14.40	
THREE LOW BID AVERAGE									4200.157		$38,231.26	$9.10	
------- Item No. = 212-010A Key = Units = EACH Desc = STRAW BALE -------													
090609	01222S0077	1			03	1			44.000	$70.00	$3,080.00		A001(222)
090609	01222M0043	2			03	1			44.000	$12.00	$528.00		A001(222)
090609	01222H0026	3			03	1			44.000	$70.00	$3,080.00		A001(222)
LOW BID AVERAGE									44.000		$3,080.00	$70.00	
THREE LOW BID AVERAGE									132.000		$6,688.00	$50.67	
------- Item No. = 212-015A Key = Units = EACH Desc = SEDIMENT TRAP -------													
081104	09031H0145	1			05	3			1.000	$1,348.30	$1,348.30		STP-3888(103)
081104	09031W0158	2			05	3			1.000	$2,165.00	$2,165.00		STP-3888(103)
081104	09031B0189	3			05	3			1.000	$2,500.00	$2,500.00		STP-3888(103)
090728	10917W0007	1			01	4			4.000	$1,869.00	$7,476.00		A010(917)
090728	10917W0073	2			01	4			4.000	$2,300.00	$9,200.00		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 212-015A								Key =		Units = EACH	Desc = SEDIMENT TRAP		-(Continued)-
090728	10917H0145		3		01	4			4.000	$1,407.43	$5,629.72		A010(917)
LOW BID AVERAGE									5.000		$8,824.30	$1,764.86	
THREE LOW BID AVERAGE									15.000		$28,319.02	$1,887.93	
------- Item No. = 212-020A								Key =		Units = FT	Desc = SILT FENCE		-------
090616	00557H0026		1		03	1			815.000	$3.00	$2,445.00		BRS-5726(007)
090616	00557W0085		2		03	1			815.000	$5.00	$4,075.00		BRS-5726(007)
090616	00557S0235		3		03	1			815.000	$8.00	$6,520.00		BRS-5726(007)
090609	01222S0077		1		03	1			13720.472	$4.57	$62,730.00		A001(222)
090609	01222M0043		2		03	1			13720.472	$3.35	$46,002.00		A001(222)
090609	01222H0026		3		03	1			13720.472	$4.57	$62,730.00		A001(222)
090127	07714J0095		1		05	1			386.000	$2.90	$1,119.40		ST-5140(607)
090127	07714M0004		2		05	1			386.000	$7.00	$2,702.00		ST-5140(607)
090127	07714K0071		3		05	1			386.000	$2.25	$868.50		ST-5140(607)
081104	07829H0145		1		06	5			5485.000	$4.50	$24,682.50		IM-86-2(022)62
081104	07829W0073		2		06	5			5485.000	$4.00	$21,940.00		IM-86-2(022)62
081104	07829J0022		3		06	5			5485.000	$6.50	$35,652.50		IM-86-2(022)62
090609	08073H0145		1		06	2			850.000	$4.97	$4,224.50		NH-4110(137)
090609	08073W0085		2		06	2			850.000	$6.50	$5,525.00		NH-4110(137)
090609	08073M0131		3		06	2			850.000	$5.50	$4,675.00		NH-4110(137)
090609	08624G0012		1		06	6			446.000	$5.15	$2,296.90		A008(624)
090609	08624L0012		2		06	6			446.000	$7.50	$3,345.00		A008(624)
090609	08624H0065		3		06	6			446.000	$5.00	$2,230.00		A008(624)
081104	09031H0145		1		05	3			737.000	$2.60	$1,916.20		STP-3888(103)
081104	09031W0158		2		05	3			737.000	$2.00	$1,474.00		STP-3888(103)
081104	09031B0189		3		05	3			737.000	$2.70	$1,989.90		STP-3888(103)
081216	09153A0193		1		07	2			3103.000	$2.36	$7,323.08		STP-7754(100)
081216	09153K0071		2		07	2			3103.000	$2.35	$7,292.05		STP-7754(100)
081216	09153M0006		3		07	2			3103.000	$3.40	$10,550.20		STP-7754(100)
090915	09233G0012		1		07	5			1451.000	$2.40	$3,482.40		STP-1767(103)
090915	09233M0136		2		07	5			1451.000	$2.45	$3,554.95		STP-1767(103)
090915	09233J0022		3		07	5			1451.000	$2.20	$3,192.20		STP-1767(103)
090519	09338C0247		1		07	2			360.000	$8.50	$3,060.00		ST-4749 (612)
090519	09338S0177		2		07	2			360.000	$2.50	$900.00		ST-4749 (612)
090519	09338B0207		3		07	2			360.000	$2.25	$810.00		ST-4749 (612)
090929	09618B0216		1		05	4			3300.000	$2.24	$7,385.00		NH-2340(108)
090929	09618D0037		2		05	4			3300.000	$5.00	$16,500.00		NH-2340(108)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 212-020A Key = Units = FT Desc = SILT FENCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090929	09618C0184		3		05	4			3300.000	$2.50	$8,250.00		NH-2340(108)
081021	09757K0071		1		11	3			341.000	$3.00	$1,023.00		A009(757)
081021	09757B0096		2		11	3			341.000	$9.90	$3,375.90		A009(757)
081021	09757M0047		3		11	3			341.000	$2.87	$978.67		A009(757)
090210	09817M0047		1		03	3			232.000	$2.90	$672.80		A009(817)
090210	09817C0139		2		03	3			232.000	$4.25	$986.00		A009(817)
090210	09817H0145		3		03	3			232.000	$4.00	$928.00		A009(817)
090616	09818C0062		1		05	3			5950.000	$1.70	$10,115.00		C009(818)
090616	09818C0139		2		05	3			5950.000	$2.60	$15,470.00		C009(818)
090616	09818W0073		3		05	3			5950.000	$2.00	$11,900.00		C009(818)
090630	09819C0139		1		06	3			7815.000	$2.80	$21,882.00		A009(819)
090630	09819I0019		2		06	3			7815.000	$1.62	$12,660.30		A009(819)
090630	09819W0073		3		06	3			7815.000	$1.72	$13,441.80		A009(819)
090303	09891L0012		1		05	5			8154.000	$4.30	$35,062.20		A009(891)
090303	09891S0026		2		05	5			8154.000	$2.50	$20,385.00		A009(891)
090303	09891A0220		3		05	5			8154.000	$1.06	$8,643.24		A009(891)
090224	09897I0007		1		05	5			3180.000	$3.50	$11,130.00		A009(897)
090224	09897W0007		2		05	5			3180.000	$3.25	$10,335.00		A009(897)
090224	09897J0022		3		05	5			3180.000	$3.25	$10,335.00		A009(897)
090210	09898S0026		1		05	5			10451.000	$3.25	$33,965.75		A009(898)
090210	09898J0022		2		05	5			10451.000	$4.00	$41,804.00		A009(898)
090210	09898W0007		3		05	5			10451.000	$2.90	$30,307.90		A009(898)
090623	10584H0145		1		07	5			5799.000	$4.50	$26,095.50		A010(584)
090623	10584J0022		2		07	5			5799.000	$4.00	$23,196.00		A010(584)
090901	11546H0145		1		07	1			400.000	$4.00	$1,600.00		A011(546)
090901	11546I0052		2		07	1			400.000	$7.00	$2,800.00		A011(546)
090901	11546P0078		3		07	1			400.000	$5.25	$2,100.00		A011(546)
LOW BID AVERAGE									72975.472		$262,211.23	$3.59	
THREE LOW BID AVERAGE									213127.417		$722,636.34	$3.39	

------- Item No. = 212-035A Key = Units = FT Desc = DIKE -------

081104	09031H0145		1		05	3			60.000	$9.20	$552.00		STP-3888(103)
081104	09031W0158		2		05	3			60.000	$4.00	$240.00		STP-3888(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 212-035A								Key =		Units = FT	Desc = DIKE		-(Continued)-
081104	09031B0189		3		05	3			60.000	$9.00	$540.00		STP-3888(103)
LOW BID AVERAGE									60.000		$552.00	$9.20	
THREE LOW BID AVERAGE									180.000		$1,332.00	$7.40	
------- Item No. = 212-040A								Key =		Units = FT	Desc = BERM		-------
090609	09815I0019		1		01	3			2149.000	$2.45	$5,265.05		A009815
090609	09815C0139		2		01	3			2149.000	$3.10	$6,661.90		A009815
090609	09815H0145		3		01	3			2149.000	$1.80	$3,868.20		A009815
090224	09897I0007		1		05	5			292.000	$82.00	$23,944.00		A009(897)
090224	09897W0007		2		05	5			292.000	$4.00	$1,168.00		A009(897)
090224	09897J0022		3		05	5			292.000	$18.00	$5,256.00		A009(897)
LOW BID AVERAGE									2441.000		$29,209.05	$11.97	
THREE LOW BID AVERAGE									7323.000		$46,163.15	$6.30	
------- Item No. = 212-060A								Key =		Units = EACH	Desc = STABILIZED CONST ENTRANCE		-------
090609	01222S0077		1		03	1			3.000	$2,500.00	$7,500.00		A001(222)
090609	01222M0043		2		03	1			3.000	$2,400.00	$7,200.00		A001(222)
090609	01222H0026		3		03	1			3.000	$3,000.00	$9,000.00		A001(222)
081104	07829H0145		1		06	5			6.000	$1,599.00	$9,594.00		IM-86-2(022)62
081104	07829W0073		2		06	5			6.000	$1,200.00	$7,200.00		IM-86-2(022)62
081104	07829J0022		3		06	5			6.000	$4,525.00	$27,150.00		IM-86-2(022)62
090421	08619J0022		1		07	5			4.000	$5,000.00	$20,000.00		NH-1480(120)
090421	08619W0073		2		07	5			4.000	$1,800.00	$7,200.00		NH-1480(120)
090421	08619S0026		3		07	5			4.000	$3,000.00	$12,000.00		NH-1480(120)
090203	08660K0071		1		05	5			1.000	$1,000.00	$1,000.00		IM-86-2(027)0
090203	08660J0022		2		05	5			1.000	$3,280.00	$3,280.00		IM-86-2(027)0
090203	08660M0136		3		05	5			1.000	$2,200.00	$2,200.00		IM-86-2(027)0
081021	09027S0257		1		05	1			1.000	$500.00	$500.00		STP-7025(100)
081021	09027I0052		2		05	1			1.000	$1,500.00	$1,500.00		STP-7025(100)
081021	09027M0004		3		05	1			1.000	$1,000.00	$1,000.00		STP-7025(100)
081104	09031H0145		1		05	3			2.000	$2,691.70	$5,383.40		STP-3888(103)
081104	09031W0158		2		05	3			2.000	$1,780.00	$3,560.00		STP-3888(103)
081104	09031B0189		3		05	3			2.000	$2,500.00	$5,000.00		STP-3888(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 212-060A Key = Units = EACH Desc = STABILIZED CONST ENTRANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090915	09233G0012		1			07	5		1.000	$1,898.34	$1,898.34		STP-1767(103)
090915	09233M0136		2			07	5		1.000	$3,800.00	$3,800.00		STP-1767(103)
090915	09233J0022		3			07	5		1.000	$2,965.00	$2,965.00		STP-1767(103)
081007	09436G0115		1			11	3		6.000	$550.00	$3,300.00		STP-3290(117)
081007	09436C0062		2			11	3		6.000	$937.00	$5,622.00		STP-3290(117)
081007	09436D0146		3			11	3		6.000	$390.65	$2,343.90		STP-3290(117)
090602	09572H0145		1			05	6		2.000	$1,600.00	$3,200.00		STP-6810(100)
090602	09572G0012		2			05	6		2.000	$1,041.34	$2,082.68		STP-6810(100)
090602	09572D0045		3			05	6		2.000	$2,500.00	$5,000.00		STP-6810(100)
090303	09750J0095		1			11	1		2.000	$1,670.00	$3,340.00		A009(750)
090303	09750D0008		2			11	1		2.000	$750.00	$1,500.00		A009(750)
090303	09750H0145		3			11	1		2.000	$1,000.00	$2,000.00		A009(750)
090609	09815I0019		1			01	3		2.000	$2,491.00	$4,982.00		A009815
090609	09815C0139		2			01	3		2.000	$1,500.00	$3,000.00		A009815
090609	09815H0145		3			01	3		2.000	$2,450.00	$4,900.00		A009815
090210	09817M0047		1			03	3		5.000	$2,600.00	$13,000.00		A009(817)
090210	09817C0139		2			03	3		5.000	$1,500.00	$7,500.00		A009(817)
090210	09817H0145		3			03	3		5.000	$2,750.00	$13,750.00		A009(817)
090616	09818C0062		1			05	3		4.000	$1,700.00	$6,800.00		C009(818)
090616	09818C0139		2			05	3		4.000	$1,512.00	$6,048.00		C009(818)
090616	09818W0073		3			05	3		4.000	$1,700.00	$6,800.00		C009(818)
090630	09819C0139		1			06	3		12.000	$1,260.00	$15,120.00		A009(819)
090630	09819I0019		2			06	3		12.000	$1,900.00	$22,800.00		A009(819)
090630	09819W0073		3			06	3		12.000	$2,800.00	$33,600.00		A009(819)
090303	09891L0012		1			05	5		2.000	$2,500.00	$5,000.00		A009(891)
090303	09891S0026		2			05	5		2.000	$3,000.00	$6,000.00		A009(891)
090303	09891A0220		3			05	5		2.000	$3,096.00	$6,192.00		A009(891)
090224	09897I0007		1			05	5		5.000	$3,100.00	$15,500.00		A009(897)
090224	09897W0007		2			05	5		5.000	$4,111.00	$20,555.00		A009(897)
090224	09897J0022		3			05	5		5.000	$2,700.00	$13,500.00		A009(897)
090210	09898S0026		1			05	5		2.000	$3,000.00	$6,000.00		A009(898)
090210	09898J0022		2			05	5		2.000	$2,900.00	$5,800.00		A009(898)
090210	09898W0007		3			05	5		2.000	$2,920.00	$5,840.00		A009(898)
090623	10584H0145		1			07	5		4.000	$1,600.00	$6,400.00		A010(584)
090623	10584J0022		2			07	5		4.000	$3,600.00	$14,400.00		A010(584)
090428	11901Q0004		1			08	3		4.000	$1,470.00	$5,880.00		A011(901)
090428	11901P0092		2			08	3		4.000	$1,864.50	$7,458.00		A011(901)
090428	11901A0098		3			08	3		4.000	$2,421.30	$9,685.20		A011(901)
090929	11902I0019		1			09	3		3.000	$1,300.00	$3,900.00		A011(902)
090929	11902W0158		2			09	3		3.000	$1,350.00	$4,050.00		A011(902)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 212-060A Key = Units = EACH Desc = STABILIZED CONST ENTRANCE -(Continued)-													
090929	11902C0062		3		09	3			3.000	$2,400.00	$7,200.00		A011(902)
LOW BID AVERAGE									71.000		$138,297.74	$1,947.86	
THREE LOW BID AVERAGE									209.000		$448,979.52	$2,148.23	
------- Item No. = 212-085A Key = Units = CY Desc = STONE FILTER DAM TY -------													
090609	01222S0077		1		03	1			104.630	$34.41	$3,600.00		A001(222)
090609	01222M0043		2		03	1			104.630	$39.76	$4,160.00		A001(222)
090609	01222H0026		3		03	1			104.630	$38.23	$4,000.00		A001(222)
081104	07829H0145		1		06	5			45.000	$44.00	$1,980.00		IM-86-2(022)62
081104	07829W0073		2		06	5			45.000	$250.00	$11,250.00		IM-86-2(022)62
081104	07829J0022		3		06	5			45.000	$110.00	$4,950.00		IM-86-2(022)62
090203	08660K0071		1		05	5			6.000	$250.00	$1,500.00		IM-86-2(027)0
090203	08660J0022		2		05	5			6.000	$100.00	$600.00		IM-86-2(027)0
090203	08660M0136		3		05	5			6.000	$166.67	$1,000.02		IM-86-2(027)0
090224	09897I0007		1		05	5			30.000	$77.00	$2,310.00		A009(897)
090224	09897W0007		2		05	5			30.000	$56.00	$1,680.00		A009(897)
090224	09897J0022		3		05	5			30.000	$45.00	$1,350.00		A009(897)
090623	10584H0145		1		07	5			55.000	$46.60	$2,563.00		A010(584)
090623	10584J0022		2		07	5			55.000	$42.00	$2,310.00		A010(584)
LOW BID AVERAGE									240.630		$11,953.00	$49.67	
THREE LOW BID AVERAGE									666.890		$43,253.02	$64.86	
------- Item No. = 212-095A Key = Units = EACH Desc = INLET PROTECTION -------													
090505	08813V0012		1		06	3			8.000	$150.00	$1,200.00		ST-3270(649)
090505	08813I0019		2		06	3			8.000	$84.00	$672.00		ST-3270(649)
090505	08813H0145		3		06	3			8.000	$89.30	$714.40		ST-3270(649)
090127	09342C0062		1		07	3			24.000	$70.20	$1,684.80		A009(342)
090127	09342I0019		2		07	3			24.000	$73.51	$1,764.24		A009(342)
090127	09342H0145		3		07	3			24.000	$80.00	$1,920.00		A009(342)
090623	09387H0065		1		05	6			33.000	$120.00	$3,960.00		A009(387)
090623	09387D0045		2		05	6			33.000	$300.00	$9,900.00		A009(387)
090623	09387H0145		3		05	6			33.000	$150.00	$4,950.00		A009(387)
090609	09815I0019		1		01	3			11.000	$132.00	$1,452.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 212-095A Key = Units = EACH Desc = INLET PROTECTION -(Continued)-													
090609	09815C0139		2		01	3			11.000	$82.50	$907.50		A009815
090609	09815H0145		3		01	3			11.000	$90.00	$990.00		A009815
081202	09859I0019		1		07	4			27.000	$52.00	$1,404.00		A009(859)
081202	09859W0073		2		07	4			27.000	$120.00	$3,240.00		A009(859)
081202	09859H0145		3		07	4			27.000	$100.70	$2,718.90		A009(859)
090922	11612K0038		1		08	4			2.000	$600.00	$1,200.00		A011(612)
090922	11612P0152		2		08	4			2.000	$162.00	$324.00		A011(612)
090922	11612S0256		3		08	4			2.000	$150.00	$300.00		A011(612)
090616	11865K0038		1		07	3			10.000	$250.00	$2,500.00		A011(865)
090616	11865I0044		2		07	3			10.000	$300.00	$3,000.00		A011(865)
090616	11865E0044		3		07	3			10.000	$300.00	$3,000.00		A011(865)
LOW BID AVERAGE									115.000		$13,400.80	$116.53	
THREE LOW BID AVERAGE									345.000		$47,801.84	$138.56	
------- Item No. = 212-095B Key = Units = EACH Desc = INLET PROTECTION -------													
090616	09818C0062		1		05	3			22.000	$52.20	$1,148.40		C009(818)
090616	09818C0139		2		05	3			22.000	$157.50	$3,465.00		C009(818)
090616	09818W0073		3		05	3			22.000	$85.00	$1,870.00		C009(818)
090630	09819C0139		1		06	3			47.000	$53.25	$2,502.75		A009(819)
090630	09819I0019		2		06	3			47.000	$160.00	$7,520.00		A009(819)
090630	09819W0073		3		06	3			47.000	$52.00	$2,444.00		A009(819)
090428	11901Q0004		1		08	3			1.000	$157.50	$157.50		A011(901)
090428	11901P0092		2		08	3			1.000	$80.00	$80.00		A011(901)
090428	11901A0098		3		08	3			1.000	$86.89	$86.89		A011(901)
LOW BID AVERAGE									70.000		$3,808.65	$54.41	
THREE LOW BID AVERAGE									210.000		$19,274.54	$91.78	
------- Item No. = 213-005A Key = Units = CY Desc = TOPSOIL -------													
090609	01222S0077		1		03	1			3818.990	$5.73	$21,900.00		A001(222)
090609	01222S0077		1		03	1			5511.378	$5.73	$31,605.00		A001(222)
090609	01222M0043		2		03	1			3818.990	$13.00	$49,640.00		A001(222)
090609	01222M0043		2		03	1			5511.378	$6.88	$37,926.00		A001(222)
090609	01222H0026		3		03	1			3818.990	$6.12	$23,360.00		A001(222)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 213-005A Key = Units = CY Desc = TOPSOIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222H0026		3			03	1		5511.378	$6.12	$33,712.00		A001(222)
081216	06961W0073		1			05	4		25.000	$94.00	$2,350.00		NH-2390(149)
081216	06961S0088		2			05	4		25.000	$28.00	$700.00		NH-2390(149)
081216	06961T0162		3			05	4		25.000	$56.15	$1,403.75		NH-2390(149)
081104	07829H0145		1			06	5		9415.000	$19.00	$178,885.00		IM-86-2(022)62
081104	07829W0073		2			06	5		9415.000	$11.00	$103,565.00		IM-86-2(022)62
081104	07829J0022		3			06	5		9415.000	$13.50	$127,102.50		IM-86-2(022)62
090421	08619J0022		1			07	5		180532.000	$0.01	$1,805.32		NH-1480(120)
090421	08619W0073		2			07	5		180532.000	$0.00	$0.00		NH-1480(120)
090421	08619S0026		3			07	5		180532.000	$0.01	$1,805.32		NH-1480(120)
090505	08813V0012		1			06	3		600.000	$29.86	$17,916.00		ST-3270(649)
090505	08813I0019		2			06	3		600.000	$9.35	$5,610.00		ST-3270(649)
090505	08813H0145		3			06	3		600.000	$9.70	$5,820.00		ST-3270(649)
081216	09153A0193		1			07	2		466.000	$16.41	$7,647.06		STP-7754(100)
081216	09153K0071		2			07	2		466.000	$25.00	$11,650.00		STP-7754(100)
081216	09153M0006		3			07	2		466.000	$12.20	$5,685.20		STP-7754(100)
090310	09187B0189		1			03	3		88.000	$41.00	$3,608.00		BROS-1400(117)
090310	09187M0047		2			03	3		88.000	$16.05	$1,412.40		BROS-1400(117)
090310	09187I0019		3			03	3		88.000	$17.80	$1,566.40		BROS-1400(117)
090210	09817M0047		1			03	3		15242.000	$7.40	$112,790.80		A009(817)
090210	09817C0139		2			03	3		15242.000	$7.25	$110,504.50		A009(817)
090210	09817H0145		3			03	3		15242.000	$7.50	$114,315.00		A009(817)
090616	09818C0062		1			05	3		10233.000	$0.00	$0.00		C009(818)
090616	09818C0139		2			05	3		10233.000	$0.00	$0.00		C009(818)
090616	09818W0073		3			05	3		10233.000	$0.00	$0.00		C009(818)
090224	09897I0007		1			05	5		1300.000	$10.25	$13,325.00		A009(897)
090224	09897W0007		2			05	5		1300.000	$8.60	$11,180.00		A009(897)
090224	09897J0022		3			05	5		1300.000	$2.70	$3,510.00		A009(897)
090623	10584H0145		1			07	5		5793.000	$10.80	$62,564.40		A010(584)
090623	10584J0022		2			07	5		5793.000	$16.00	$92,688.00		A010(584)
090929	11902I0019		1			09	3		5277.000	$8.50	$44,854.50		A011(902)
090929	11902W0158		2			09	3		5277.000	$5.50	$29,023.50		A011(902)
090929	11902C0062		3			09	3		5277.000	$5.00	$26,385.00		A011(902)
LOW BID AVERAGE									238301.369		$499,251.08	$2.10	
THREE LOW BID AVERAGE									709111.106		$1297815.65	$1.83	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 213-010A						Key =			Units = SY		Desc = TOPSOIL		-------
081021	07625T0166		1		03	6			289.000	$28.65	$8,279.85		STP-4100(102)
081021	07625C0029		2		03	6			289.000	$3.00	$867.00		STP-4100(102)
081021	07625D0045		3		03	6			289.000	$30.00	$8,670.00		STP-4100(102)
090623	09387H0065		1		05	6			12552.700	$3.00	$37,658.10		A009(387)
090623	09387D0045		2		05	6			12552.700	$2.00	$25,105.40		A009(387)
090623	09387H0145		3		05	6			12552.700	$2.50	$31,381.75		A009(387)
090609	09815I0019		1		01	3			158404.000	$0.96	$152,067.84		A009815
090609	09815C0139		2		01	3			158404.000	$1.00	$158,404.00		A009815
090609	09815H0145		3		01	3			158404.000	$1.40	$221,765.60		A009815
081118	09979W0158		1		09	3			3195.000	$2.00	$6,390.00		A009(979)
081118	09979S0088		2		09	3			3195.000	$2.00	$6,390.00		A009(979)
081118	09979K0071		3		09	3			3195.000	$4.00	$12,780.00		A009(979)
090728	10917W0007		1		01	4			955.627	$4.85	$4,634.20		A010(917)
090728	10917W0073		2		01	4			955.627	$9.20	$8,789.00		A010(917)
090728	10917H0145		3		01	4			955.627	$3.72	$3,555.55		A010(917)
LOW BID AVERAGE									175396.327		$209,029.99	$1.19	
THREE LOW BID AVERAGE									526188.982		$686,738.29	$1.31	
------- Item No. = 301-005A						Key =			Units = TON		Desc = GRANULAR SUBBASE		-------
090616	00557H0026		1		03	1			1962.000	$19.00	$37,278.00		BRS-5726(007)
090616	00557W0085		2		03	1			1962.000	$20.00	$39,240.00		BRS-5726(007)
090616	00557S0235		3		03	1			1962.000	$24.00	$47,088.00		BRS-5726(007)
090609	01222S0077		1		03	1			3751.102	$10.43	$39,134.50		A001(222)
090609	01222M0043		2		03	1			3751.102	$8.62	$32,328.50		A001(222)
090609	01222H0026		3		03	1			3751.102	$10.89	$40,836.00		A001(222)
081216	06961W0073		1		05	4			19078.000	$9.50	$181,241.00		NH-2390(149)
081216	06961S0088		2		05	4			19078.000	$16.00	$305,248.00		NH-2390(149)
081216	06961T0162		3		05	4			19078.000	$12.70	$242,290.60		NH-2390(149)
081216	06990W0073		1		07	4			18925.000	$8.50	$160,862.50		ST-2350(609)
081216	06990C0062		2		07	4			18925.000	$17.57	$332,512.25		ST-2350(609)
081216	06990L0012		3		07	4			18925.000	$17.25	$326,456.25		ST-2350(609)
090127	07714J0095		1		05	1			1200.000	$8.34	$10,008.00		ST-5140(607)
090127	07714M0004		2		05	1			1200.000	$9.00	$10,800.00		ST-5140(607)
090127	07714K0071		3		05	1			1200.000	$15.00	$18,000.00		ST-5140(607)
090623	08808C0029		1		03	4			700.000	$14.00	$9,800.00		ST-2846(615)
090623	08808K0038		2		03	4			700.000	$28.98	$20,286.00		ST-2846(615)
090623	08808B0113		3		03	4			700.000	$19.82	$13,874.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 301-005A Key = Units = TON Desc = GRANULAR SUBBASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090505	08813V0012		1		06	3			10101.000	$9.33	$94,242.33		ST-3270(649)
090505	08813I0019		2		06	3			10101.000	$11.00	$111,111.00		ST-3270(649)
090505	08813H0145		3		06	3			10101.000	$12.70	$128,282.70		ST-3270(649)
081104	09031H0145		1		05	3			6422.000	$14.60	$93,761.20		STP-3888(103)
081104	09031W0158		2		05	3			6422.000	$12.50	$80,275.00		STP-3888(103)
081104	09031B0189		3		05	3			6422.000	$17.00	$109,174.00		STP-3888(103)
090310	09187B0189		1		03	3			3384.000	$8.00	$27,072.00		BROS-1400(117)
090310	09187M0047		2		03	3			3384.000	$10.79	$36,513.36		BROS-1400(117)
090310	09187I0019		3		03	3			3384.000	$12.00	$40,608.00		BROS-1400(117)
090915	09233G0012		1		07	5			4000.000	$11.31	$45,240.00		STP-1767(103)
090915	09233M0136		2		07	5			4000.000	$13.25	$53,000.00		STP-1767(103)
090915	09233J0022		3		07	5			4000.000	$12.75	$51,000.00		STP-1767(103)
090224	09510W0158		1		08	3			925.000	$12.00	$11,100.00		STP-7903(100)
090224	09510I0019		2		08	3			925.000	$14.50	$13,412.50		STP-7903(100)
090224	09510L0074		3		08	3			925.000	$15.00	$13,875.00		STP-7903(100)
090609	09815I0019		1		01	3			186539.000	$0.00	$0.00		A009815
090609	09815C0139		2		01	3			186539.000	$0.00	$0.00		A009815
090609	09815H0145		3		01	3			186539.000	$6.20	$1156541.80		A009815
090616	09818C0062		1		05	3			4152.000	$6.60	$27,403.20		C009(818)
090616	09818C0139		2		05	3			4152.000	$6.90	$28,648.80		C009(818)
090616	09818W0073		3		05	3			4152.000	$8.70	$36,122.40		C009(818)
090630	09819C0139		1		06	3			60109.000	$7.80	$468,850.20		A009(819)
090630	09819I0019		2		06	3			60109.000	$5.84	$351,036.56		A009(819)
090630	09819W0073		3		06	3			60109.000	$6.40	$384,697.60		A009(819)
081202	09859I0019		1		07	4			3550.000	$16.00	$56,800.00		A009(859)
081202	09859W0073		2		07	4			3550.000	$19.00	$67,450.00		A009(859)
081202	09859H0145		3		07	4			3550.000	$15.50	$55,025.00		A009(859)
090407	10451J0022		1		05	4			63594.000	$7.70	$489,673.80		A010(451)
090407	10451W0073		2		05	4			63594.000	$5.10	$324,329.40		A010(451)
090407	10451H0145		3		05	4			63594.000	$9.40	$597,783.60		A010(451)
090602	11084W0087		1		08	4			31.000	$155.58	$4,822.98		A011(084)
090602	11084W0026		2		08	4			31.000	$160.00	$4,960.00		A011(084)
090602	11084S0255		3		08	4			31.000	$229.46	$7,113.26		A011(084)
090818	11962W0073		1		05	4			15896.000	$7.95	$126,373.20		A011(962)
090818	11962K0038		2		05	4			15896.000	$9.40	$149,422.40		A011(962)
090818	11962G0012		3		05	4			15896.000	$7.88	$125,260.48		A011(962)
LOW BID AVERAGE									404319.102		$1883662.91	$4.66	
THREE LOW BID AVERAGE									1212957.307		$7238265.37	$5.97	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 301-010A							Key =		Units = CY		Desc = GRANULAR SUBBASE		-------
090825	09219H0145		1		07	4			3000.000	$17.90	$53,700.00		IM-84-3(080)208
090825	09219W0073		2		07	4			3000.000	$15.00	$45,000.00		IM-84-3(080)208
090825	09219W0007		3		07	4			3000.000	$21.00	$63,000.00		IM-84-3(080)208
090929	09618B0216		1		05	4			3465.000	$24.26	$84,078.19		NH-2340(108)
090929	09618D0037		2		05	4			3465.000	$6.00	$20,790.00		NH-2340(108)
090929	09618C0184		3		05	4			3465.000	$24.00	$83,160.00		NH-2340(108)
090210	09817M0047		1		03	3			170.000	$38.00	$6,460.00		A009(817)
090210	09817C0139		2		03	3			170.000	$18.50	$3,145.00		A009(817)
090210	09817H0145		3		03	3			170.000	$18.00	$3,060.00		A009(817)
090623	10584H0145		1		07	5			2437.000	$16.70	$40,697.90		A010(584)
090623	10584J0022		2		07	5			2437.000	$20.00	$48,740.00		A010(584)
090728	10917W0007		1		01	4			2426.105	$23.01	$55,835.50		A010(917)
090728	10917W0073		2		01	4			2426.105	$13.76	$33,390.00		A010(917)
090728	10917H0145		3		01	4			2426.105	$12.29	$29,809.85		A010(917)
LOW BID AVERAGE									11498.105		$240,771.59	$20.94	
THREE LOW BID AVERAGE									32057.315		$570,866.44	$17.81	
------- Item No. = 303-021A							Key =		Units = TON		Desc = 3/4" AGGR TY A FOR BASE		-------
090616	00557H0026		1		03	1			2193.000	$20.00	$43,860.00		BRS-5726(007)
090616	00557W0085		2		03	1			2193.000	$20.00	$43,860.00		BRS-5726(007)
090616	00557S0235		3		03	1			2193.000	$25.00	$54,825.00		BRS-5726(007)
090609	01222S0077		1		03	1			5561.067	$10.43	$58,017.50		A001(222)
090609	01222M0043		2		03	1			5561.067	$11.79	$65,585.00		A001(222)
090609	01222H0026		3		03	1			5561.067	$10.89	$60,540.00		A001(222)
081216	06961W0073		1		05	4			14085.000	$19.00	$267,615.00		NH-2390(149)
081216	06961S0088		2		05	4			14085.000	$28.50	$401,422.50		NH-2390(149)
081216	06961T0162		3		05	4			14085.000	$25.21	$355,082.85		NH-2390(149)
081021	07625T0166		1		03	6			732.000	$40.39	$29,565.48		STP-4100(102)
081021	07625C0029		2		03	6			732.000	$24.00	$17,568.00		STP-4100(102)
081021	07625D0045		3		03	6			732.000	$30.00	$21,960.00		STP-4100(102)
090127	07714J0095		1		05	1			430.000	$17.41	$7,486.30		ST-5140(607)
090127	07714M0004		2		05	1			430.000	$18.00	$7,740.00		ST-5140(607)
090127	07714K0071		3		05	1			430.000	$15.00	$6,450.00		ST-5140(607)
090414	08389N0004		1		07	1			925.000	$28.60	$26,455.00		IM-90-1(207)12
090414	08389I0052		2		07	1			925.000	$21.50	$19,887.50		IM-90-1(207)12
090414	08389W0085		3		07	1			925.000	$40.00	$37,000.00		IM-90-1(207)12
090609	08624G0012		1		06	6			15492.000	$10.36	$160,497.12		A008(624)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 303-021A Key = Units = TON Desc = 3/4" AGGR TY A FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624L0012		2		06	6			15492.000	$10.95	$169,637.40		A008(624)
090609	08624H0065		3		06	6			15492.000	$15.00	$232,380.00		A008(624)
090421	09345I0019		1		07	3			1150.000	$27.41	$31,521.50		ST-3270(662)
090421	09345V0012		2		07	3			1150.000	$11.47	$13,190.50		ST-3270(662)
090421	09345H0145		3		07	3			1150.000	$45.00	$51,750.00		ST-3270(662)
090623	09387H0065		1		05	6			17500.000	$11.00	$192,500.00		A009(387)
090623	09387D0045		2		05	6			17500.000	$11.00	$192,500.00		A009(387)
090623	09387H0145		3		05	6			17500.000	$11.25	$196,875.00		A009(387)
090602	09572H0145		1		05	6			22000.000	$9.30	$204,600.00		STP-6810(100)
090602	09572G0012		2		05	6			22000.000	$11.51	$253,220.00		STP-6810(100)
090602	09572D0045		3		05	6			22000.000	$10.00	$220,000.00		STP-6810(100)
090210	09817M0047		1		03	3			72600.000	$10.35	$751,410.00		A009(817)
090210	09817C0139		2		03	3			72600.000	$10.50	$762,300.00		A009(817)
090210	09817H0145		3		03	3			72600.000	$10.00	$726,000.00		A009(817)
090630	09819C0139		1		06	3			42982.000	$11.25	$483,547.50		A009(819)
090630	09819I0019		2		06	3			42982.000	$9.80	$421,223.60		A009(819)
090630	09819W0073		3		06	3			42982.000	$11.90	$511,485.80		A009(819)
090317	09848H0145		1		05	4			17563.000	$16.90	$296,814.70		A009(848)
090317	09848W0073		2		05	4			17563.000	$13.00	$228,319.00		A009(848)
090317	09848I0019		3		05	4			17563.000	$12.70	$223,050.10		A009(848)
090428	10590J0109		1		07	6			9568.000	$10.41	$99,602.88		A010(590)
090428	10590H0145		2		07	6			9568.000	$15.00	$143,520.00		A010(590)
090428	10590L0012		3		07	6			9568.000	$14.50	$138,736.00		A010(590)
090728	10917W0007		1		01	4			48968.254	$0.01	$444.24		A010(917)
090728	10917W0073		2		01	4			48968.254	$10.43	$510,876.00		A010(917)
090728	10917H0145		3		01	4			48968.254	$13.62	$666,804.24		A010(917)
LOW BID AVERAGE									271749.321		$2653937.22	$9.77	
THREE LOW BID AVERAGE									815247.963		$9407725.71	$11.54	

------- Item No. = 303-022A Key = Units = TON Desc = 3/4" AGGR TY B FOR BASE -------

081216	06990W0073		1		07	4			8670.000	$14.50	$125,715.00		ST-2350(609)
081216	06990C0062		2		07	4			8670.000	$22.34	$193,687.80		ST-2350(609)
081216	06990L0012		3		07	4			8670.000	$22.65	$196,375.50		ST-2350(609)
081118	07028W0073		1		07	4			14900.000	$0.00	$0.00		NH-2340(101)
081118	07028C0062		2		07	4			14900.000	$0.00	$0.00		NH-2340(101)
081118	07028H0145		3		07	4			14900.000	$14.00	$208,600.00		NH-2340(101)
081125	07810R0025		1		03	5			3600.000	$20.50	$73,800.00		BROS-0300(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 303-022A Key = Units = TON Desc = 3/4" AGGR TY B FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810I0007		2			03	5		3600.000	$19.25	$69,300.00		BROS-0300(139)
081125	07810B0189		3			03	5		3600.000	$22.00	$79,200.00		BROS-0300(139)
081104	07829H0145		1			06	5		26100.000	$11.00	$287,100.00		IM-86-2(022)62
081104	07829W0073		2			06	5		26100.000	$18.00	$469,800.00		IM-86-2(022)62
081104	07829J0022		3			06	5		26100.000	$16.80	$438,480.00		IM-86-2(022)62
090609	08073H0145		1			06	2		890.000	$21.69	$19,304.10		NH-4110(137)
090609	08073W0085		2			06	2		890.000	$14.00	$12,460.00		NH-4110(137)
090609	08073M0131		3			06	2		890.000	$17.00	$15,130.00		NH-4110(137)
090421	08619J0022		1			07	5		120160.000	$10.30	$1237648.00		NH-1480(120)
090421	08619W0073		2			07	5		120160.000	$11.50	$1381840.00		NH-1480(120)
090421	08619S0026		3			07	5		120160.000	$11.75	$1411880.00		NH-1480(120)
090203	08660K0071		1			05	5		1780.000	$11.50	$20,470.00		IM-86-2(027)0
090203	08660J0022		2			05	5		1780.000	$13.20	$23,496.00		IM-86-2(027)0
090203	08660M0136		3			05	5		1780.000	$16.00	$28,480.00		IM-86-2(027)0
090623	08808C0029		1			03	4		500.000	$22.00	$11,000.00		ST-2846(615)
090623	08808K0038		2			03	4		500.000	$43.20	$21,600.00		ST-2846(615)
090623	08808B0113		3			03	4		500.000	$33.47	$16,735.00		ST-2846(615)
090505	08813V0012		1			06	3		11650.000	$10.85	$126,402.50		ST-3270(649)
090505	08813I0019		2			06	3		11650.000	$18.00	$209,700.00		ST-3270(649)
090505	08813H0145		3			06	3		11650.000	$14.30	$166,595.00		ST-3270(649)
081216	08835M0006		1			07	2		47.000	$25.20	$1,184.40		A008(835)
081216	08835P0078		2			07	2		47.000	$105.00	$4,935.00		A008(835)
081216	08835W0085		3			07	2		47.000	$75.00	$3,525.00		A008(835)
081021	09027S0257		1			05	1		2350.000	$14.00	$32,900.00		STP-7025(100)
081021	09027I0052		2			05	1		2350.000	$14.00	$32,900.00		STP-7025(100)
081021	09027M0004		3			05	1		2350.000	$17.00	$39,950.00		STP-7025(100)
081104	09031H0145		1			05	3		2778.000	$20.10	$55,837.80		STP-3888(103)
081104	09031W0158		2			05	3		2778.000	$17.00	$47,226.00		STP-3888(103)
081104	09031B0189		3			05	3		2778.000	$22.00	$61,116.00		STP-3888(103)
090310	09187B0189		1			03	3		1795.000	$13.00	$23,335.00		BROS-1400(117)
090310	09187M0047		2			03	3		1795.000	$15.32	$27,499.40		BROS-1400(117)
090310	09187I0019		3			03	3		1795.000	$16.60	$29,797.00		BROS-1400(117)
090825	09219H0145		1			07	4		31850.000	$11.30	$359,905.00		IM-84-3(080)208
090825	09219W0073		2			07	4		31850.000	$14.75	$469,787.50		IM-84-3(080)208
090825	09219W0007		3			07	4		31850.000	$18.00	$573,300.00		IM-84-3(080)208
090915	09233G0012		1			07	5		3350.000	$14.76	$49,446.00		STP-1767(103)
090915	09233M0136		2			07	5		3350.000	$14.00	$46,900.00		STP-1767(103)
090915	09233J0022		3			07	5		3350.000	$16.00	$53,600.00		STP-1767(103)
090519	09338C0247		1			07	2		1000.000	$27.50	$27,500.00		ST-4749 (612)
090519	09338S0177		2			07	2		1000.000	$20.00	$20,000.00		ST-4749 (612)
090519	09338B0207		3			07	2		1000.000	$25.50	$25,500.00		ST-4749 (612)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 303-022A Key = Units = TON Desc = 3/4" AGGR TY B FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090127	09342C0062		1			07	3		3700.000	$0.00	$0.00		A009(342)
090127	09342I0019		2			07	3		3700.000	$10.00	$37,000.00		A009(342)
090127	09342H0145		3			07	3		3700.000	$18.00	$66,600.00		A009(342)
090804	09344N0005		1			07	3		200.000	$20.00	$4,000.00		A009(344)
090804	09344V0012		2			07	3		200.000	$17.19	$3,438.00		A009(344)
090804	09344H0145		3			07	3		200.000	$14.90	$2,980.00		A009(344)
090528	09493T0090		1			03	3		17.000	$200.00	$3,400.00		BR-84-1(069)48
090528	09493C0139		2			03	3		17.000	$184.00	$3,128.00		BR-84-1(069)48
090528	09493C0029		3			03	3		17.000	$180.00	$3,060.00		BR-84-1(069)48
090127	09503N0005		1			12	3		160.000	$26.00	$4,160.00		STP-0003(203)
090127	09503H0145		2			12	3		160.000	$14.50	$2,320.00		STP-0003(203)
090127	09503C0062		3			12	3		160.000	$22.10	$3,536.00		STP-0003(203)
090224	09510W0158		1			08	3		450.000	$18.00	$8,100.00		STP-7903(100)
090224	09510I0019		2			08	3		450.000	$18.00	$8,100.00		STP-7903(100)
090224	09510L0074		3			08	3		450.000	$21.00	$9,450.00		STP-7903(100)
090929	09618B0216		1			05	4		9865.000	$17.51	$172,765.75		NH-2340(108)
090929	09618D0037		2			05	4		9865.000	$13.00	$128,245.00		NH-2340(108)
090929	09618C0184		3			05	4		9865.000	$18.00	$177,570.00		NH-2340(108)
090331	09728I0052		1			07	1		201.000	$22.22	$4,466.22		A009(728)
090331	09728W0112		2			07	1		201.000	$20.00	$4,020.00		A009(728)
090317	09751S0014		1			08	1		367.000	$17.80	$6,532.60		A009(751)
090317	09751C0247		2			08	1		367.000	$25.00	$9,175.00		A009(751)
081021	09762D0146		1			11	3		536.000	$28.10	$15,061.60		A009(762)
081021	09762K0071		2			11	3		536.000	$16.00	$8,576.00		A009(762)
081021	09762W0158		3			11	3		536.000	$10.00	$5,360.00		A009(762)
090609	09815I0019		1			01	3		94260.000	$10.80	$1018008.00		A009815
090609	09815C0139		2			01	3		94260.000	$11.00	$1036860.00		A009815
090609	09815H0145		3			01	3		94260.000	$12.00	$1131120.00		A009815
090616	09818C0062		1			05	3		38370.000	$9.00	$345,330.00		C009(818)
090616	09818C0139		2			05	3		38370.000	$9.50	$364,515.00		C009(818)
090616	09818W0073		3			05	3		38370.000	$13.90	$533,343.00		C009(818)
090630	09819C0139		1			06	3		970.000	$17.00	$16,490.00		A009(819)
090630	09819I0019		2			06	3		970.000	$18.00	$17,460.00		A009(819)
090630	09819W0073		3			06	3		970.000	$13.70	$13,289.00		A009(819)
081202	09859I0019		1			07	4		1057.900	$26.00	$27,505.40		A009(859)
081202	09859W0073		2			07	4		1057.900	$24.00	$25,389.60		A009(859)
081202	09859H0145		3			07	4		1057.900	$37.80	$39,988.62		A009(859)
090224	09897I0007		1			05	5		14600.000	$16.40	$239,440.00		A009(897)
090224	09897W0007		2			05	5		14600.000	$12.00	$175,200.00		A009(897)
090224	09897J0022		3			05	5		14600.000	$17.20	$251,120.00		A009(897)
090210	09898S0026		1			05	5		6199.000	$16.00	$99,184.00		A009(898)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 303-022A Key = Units = TON Desc = 3/4" AGGR TY B FOR BASE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898J0022		2			05	5		6199.000	$17.60	$109,102.40		A009(898)
090210	09898W0007		3			05	5		6199.000	$24.20	$150,015.80		A009(898)
090407	10451J0022		1			05	4		24793.000	$12.00	$297,516.00		A010(451)
090407	10451W0073		2			05	4		24793.000	$9.85	$244,211.05		A010(451)
090407	10451H0145		3			05	4		24793.000	$12.10	$299,995.30		A010(451)
090602	10532I0019		1			07	3		85.000	$14.36	$1,220.60		A010(532)
090602	10532C0062		2			07	3		85.000	$12.30	$1,045.50		A010(532)
090602	10532H0145		3			07	3		85.000	$21.75	$1,848.75		A010(532)
090623	10584H0145		1			07	5		25904.000	$11.80	$305,667.20		A010(584)
090623	10584J0022		2			07	5		25904.000	$14.00	$362,656.00		A010(584)
090602	11031D0037		1			06	2		973.000	$17.00	$16,541.00		A011 (031)
090602	11031W0085		2			06	2		973.000	$20.00	$19,460.00		A011 (031)
090602	11031M0131		3			06	2		973.000	$16.00	$15,568.00		A011 (031)
090609	11044C0062		1			07	3		1008.000	$11.20	$11,289.60		A11(044)
090609	11044V0012		2			07	3		1008.000	$9.75	$9,828.00		A11(044)
090609	11044H0145		3			07	3		1008.000	$17.40	$17,539.20		A11(044)
090602	11084W0087		1			08	4		3.100	$943.23	$2,924.01		A011(084)
090602	11084W0026		2			08	4		3.100	$987.00	$3,059.70		A011(084)
090602	11084S0255		3			08	4		3.100	$1,437.70	$4,456.87		A011(084)
090825	11484H0065		1			07	6		33.000	$15.00	$495.00		A011(484)
090825	11484H0145		2			07	6		33.000	$46.00	$1,518.00		A011(484)
090825	11484L0012		3			07	6		33.000	$50.00	$1,650.00		A011(484)
090901	11546H0145		1			07	1		80.000	$44.00	$3,520.00		A011(546)
090901	11546I0052		2			07	1		80.000	$60.00	$4,800.00		A011(546)
090901	11546P0078		3			07	1		80.000	$31.50	$2,520.00		A011(546)
090922	11612K0038		1			08	4		48.000	$196.19	$9,417.12		A011(612)
090922	11612P0152		2			08	4		48.000	$43.20	$2,073.60		A011(612)
090922	11612S0256		3			08	4		48.000	$40.00	$1,920.00		A011(612)
090818	11962W0073		1			05	4		6070.000	$12.25	$74,357.50		A011(962)
090818	11962K0038		2			05	4		6070.000	$12.31	$74,721.70		A011(962)
090818	11962G0012		3			05	4		6070.000	$14.12	$85,708.40		A011(962)
LOW BID AVERAGE									461370.000		$5138939.40	$11.14	
THREE LOW BID AVERAGE									1357638.000		$16992876.09	$12.52	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 303-051A								Key =	Units = CY		Desc = 3/4" AGGR TY A FOR BASE		-------
081216	09153A0193		1		07		2		1389.000	$23.89	$33,183.21		STP-7754(100)
081216	09153K0071		2		07		2		1389.000	$35.00	$48,615.00		STP-7754(100)
081216	09153M0006		3		07		2		1389.000	$31.45	$43,684.05		STP-7754(100)
081118	09979W0158		1		09		3		1916.000	$34.00	$65,144.00		A009(979)
081118	09979S0088		2		09		3		1916.000	$22.65	$43,397.40		A009(979)
081118	09979K0071		3		09		3		1916.000	$25.50	$48,858.00		A009(979)
090811	11933W0087		1		07		4		476.000	$98.71	$46,985.96		A011(933)
090811	11933P0091		2		07		4		476.000	$108.16	$51,484.16		A011(933)
090811	11933A0157		3		07		4		476.000	$95.00	$45,220.00		A011(933)
LOW BID AVERAGE									3781.000		$145,313.17	$38.43	
THREE LOW BID AVERAGE									11343.000		$426,571.78	$37.61	
------- Item No. = 303-052A								Key =	Units = CY		Desc = 3/4" AGGR TY B FOR BASE		-------
090303	09891L0012		1		05		5		4027.000	$44.00	$177,188.00		A009(891)
090303	09891S0026		2		05		5		4027.000	$20.00	$80,540.00		A009(891)
090303	09891A0220		3		05		5		4027.000	$23.30	$93,829.10		A009(891)
090929	11902I0019		1		09		3		1876.000	$27.00	$50,652.00		A011(902)
090929	11902W0158		2		09		3		1876.000	$21.00	$39,396.00		A011(902)
090929	11902C0062		3		09		3		1876.000	$17.00	$31,892.00		A011(902)
LOW BID AVERAGE									5903.000		$227,840.00	$38.60	
THREE LOW BID AVERAGE									17709.000		$473,497.10	$26.74	
------- Item No. = 304-005A								Key =	Units = MILE		Desc = RECONDITIONING		-------
090915	09233G0012		1		07		5		0.450	$3,752.02	$1,688.41		STP-1767(103)
090915	09233M0136		2		07		5		0.450	$20,905.77	$9,407.60		STP-1767(103)
090915	09233J0022		3		07		5		0.450	$55,000.00	$24,750.00		STP-1767(103)
LOW BID AVERAGE									0.450		$1,688.41	$3,752.02	
THREE LOW BID AVERAGE									1.350		$35,846.01	$26,552.60	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 304-020A									Key =	Units = CY	Desc = EXCAVATION FOR SOFT SPOTS		-------
081216	06961W0073		1		05	4			20.000	$10.00	$200.00		NH-2390(149)
081216	06961S0088		2		05	4			20.000	$20.00	$400.00		NH-2390(149)
081216	06961T0162		3		05	4			20.000	$18.82	$376.40		NH-2390(149)
LOW BID AVERAGE									20.000		$200.00	$10.00	
THREE LOW BID AVERAGE									60.000		$976.40	$16.27	
------- Item No. = 304-025A									Key =	Units = CY	Desc = SOFT SPOT REPAIR		-------
081216	06961W0073		1		05	4			20.000	$20.00	$400.00		NH-2390(149)
081216	06961S0088		2		05	4			20.000	$20.00	$400.00		NH-2390(149)
081216	06961T0162		3		05	4			20.000	$41.64	$832.80		NH-2390(149)
LOW BID AVERAGE									20.000		$400.00	$20.00	
THREE LOW BID AVERAGE									60.000		$1,632.80	$27.21	
------- Item No. = 307-005A									Key =	Units = CY	Desc = OPEN-GRADED RK BASE (RK CAP)		-------
090303	09891L0012		1		05	5			23470.000	$14.00	$328,580.00		A009(891)
090303	09891S0026		2		05	5			23470.000	$13.00	$305,110.00		A009(891)
090303	09891A0220		3		05	5			23470.000	$21.50	$504,605.00		A009(891)
090224	09897I0007		1		05	5			9500.000	$22.00	$209,000.00		A009(897)
090224	09897W0007		2		05	5			9500.000	$21.25	$201,875.00		A009(897)
090224	09897J0022		3		05	5			9500.000	$18.80	$178,600.00		A009(897)
LOW BID AVERAGE									32970.000		$537,580.00	$16.31	
THREE LOW BID AVERAGE									98910.000		$1727770.00	$17.47	
------- Item No. = 307-010A									Key =	Units = TON	Desc = OPEN GRADED RK BASE (RK CAP)		-------
090609	01222S0077		1		03	1			76149.691	$10.43	$794,454.50		A001(222)
090609	01222M0043		2		03	1			76149.691	$9.75	$742,642.25		A001(222)
090609	01222H0026		3		03	1			76149.691	$10.89	$828,996.00		A001(222)
090609	08073H0145		1		06	2			18725.000	$16.86	$315,703.50		NH-4110(137)
090609	08073W0085		2		06	2			18725.000	$12.00	$224,700.00		NH-4110(137)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 307-010A Key = Units = TON Desc = OPEN GRADED RK BASE (RK CAP) -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08073M0131		3			06	2		18725.000	$15.00	$280,875.00		NH-4110(137)
081216	08835M0006		1			07	2		750.000	$20.40	$15,300.00		A008(835)
081216	08835P0078		2			07	2		750.000	$28.50	$21,375.00		A008(835)
081216	08835W0085		3			07	2		750.000	$45.00	$33,750.00		A008(835)
090519	09338C0247		1			07	2		9128.000	$22.00	$200,816.00		ST-4749 (612)
090519	09338S0177		2			07	2		9128.000	$17.15	$156,545.20		ST-4749 (612)
090519	09338B0207		3			07	2		9128.000	$21.25	$193,970.00		ST-4749 (612)
090210	09898S0026		1			05	5		30036.000	$14.00	$420,504.00		A009(898)
090210	09898J0022		2			05	5		30036.000	$12.50	$375,450.00		A009(898)
090210	09898W0007		3			05	5		30036.000	$17.60	$528,633.60		A009(898)
090728	10917W0007		1			01	4		312929.894	$11.57	$3619597.50		A010(917)
090728	10917W0073		2			01	4		312929.894	$12.56	$3931876.50		A010(917)
090728	10917H0145		3			01	4		312929.894	$8.66	$2711149.50		A010(917)
090602	11031D0037		1			06	2		16011.000	$14.00	$224,154.00		A011 (031)
090602	11031W0085		2			06	2		16011.000	$14.00	$224,154.00		A011 (031)
090602	11031M0131		3			06	2		16011.000	$14.00	$224,154.00		A011 (031)
090224	11547M0200		1			07	1		1100.000	$18.50	$20,350.00		A011(547)
090224	11547N0066		2			07	1		1100.000	$20.00	$22,000.00		A011(547)
090224	11547W0112		3			07	1		1100.000	$25.00	$27,500.00		A011(547)
LOW BID AVERAGE									464829.586		$5610879.50	$12.07	
THREE LOW BID AVERAGE									1394488.757		$16138650.55	$11.57	

------- Item No. = 308-005A Key = Units = SY Desc = CEM RECYCLED ASPH BASE STAB -------

081216	06990W0073		1			07	4		82300.000	$0.97	$79,831.00		ST-2350(609)
081216	06990C0062		2			07	4		82300.000	$1.14	$93,822.00		ST-2350(609)
081216	06990L0012		3			07	4		82300.000	$1.17	$96,291.00		ST-2350(609)
081118	07028W0073		1			07	4		128285.000	$0.70	$89,799.50		NH-2340(101)
081118	07028C0062		2			07	4		128285.000	$1.15	$147,527.75		NH-2340(101)
081118	07028H0145		3			07	4		128285.000	$0.60	$76,971.00		NH-2340(101)
090825	09219H0145		1			07	4		311500.000	$1.10	$342,650.00		IM-84-3(080)208
090825	09219W0073		2			07	4		311500.000	$0.88	$274,120.00		IM-84-3(080)208
090825	09219W0007		3			07	4		311500.000	$0.85	$264,775.00		IM-84-3(080)208
090127	09342C0062		1			07	3		124775.000	$1.30	$162,207.50		A009(342)
090127	09342I0019		2			07	3		124775.000	$1.15	$143,491.25		A009(342)
090127	09342H0145		3			07	3		124775.000	$5.70	$711,217.50		A009(342)
090804	09344N0005		1			07	3		21721.000	$1.20	$26,065.20		A009(344)
090804	09344N0005		1			07	3		7244.000	$1.20	$8,692.80		A009(344)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 308-005A								Key =		Units = SY	Desc = CEM RECYCLED ASPH BASE STAB-(Continued)-		
090804	09344V0012		2		07	3			21721.000	$1.13	$24,544.73		A009(344)
090804	09344V0012		2		07	3			7244.000	$1.50	$10,866.00		A009(344)
090804	09344H0145		3		07	3			21721.000	$1.55	$33,667.55		A009(344)
090804	09344H0145		3		07	3			7244.000	$2.25	$16,299.00		A009(344)
090512	09529W0073		1		07	4			301429.000	$0.83	$250,186.07		IM-84-3(082)130
090512	09529I0019		2		07	4			301429.000	$0.70	$211,000.30		IM-84-3(082)130
090512	09529C0062		3		07	4			301429.000	$0.99	$298,414.71		IM-84-3(082)130
081028	10591H0065		1		07	6			409421.000	$0.79	$323,442.59		A010(591)
081028	10591H0145		2		07	6			409421.000	$1.00	$409,421.00		A010(591)
081028	10591L0012		3		07	6			409421.000	$0.88	$360,290.48		A010(591)
090317	11140L0012		1		07	6			287570.000	$0.79	$227,180.30		A011(140)
090317	11140H0145		2		07	6			287570.000	$0.90	$258,813.00		A011(140)
090317	11140H0065		3		07	6			287570.000	$0.85	$244,434.50		A011(140)
LOW BID AVERAGE									1674245.000		$1510054.96	$0.90	
THREE LOW BID AVERAGE									5022735.000		$5186021.73	$1.03	
------- Item No. = 308-010A								Key =		Units = TON	Desc = PORTLAND CEM		-------
081216	06990W0073		1		07	4			805.000	$144.00	$115,920.00		ST-2350(609)
081216	06990C0062		2		07	4			805.000	$125.54	$101,059.70		ST-2350(609)
081216	06990L0012		3		07	4			805.000	$135.00	$108,675.00		ST-2350(609)
081118	07028W0073		1		07	4			945.000	$145.00	$137,025.00		NH-2340(101)
081118	07028C0062		2		07	4			945.000	$145.00	$137,025.00		NH-2340(101)
081118	07028H0145		3		07	4			945.000	$148.00	$139,860.00		NH-2340(101)
090825	09219H0145		1		07	4			3785.000	$124.10	$469,718.50		IM-84-3(080)208
090825	09219W0073		2		07	4			3785.000	$122.00	$461,770.00		IM-84-3(080)208
090825	09219W0007		3		07	4			3785.000	$120.00	$454,200.00		IM-84-3(080)208
090127	09342C0062		1		07	3			1045.000	$121.00	$126,445.00		A009(342)
090127	09342I0019		2		07	3			1045.000	$130.00	$135,850.00		A009(342)
090127	09342H0145		3		07	3			1045.000	$130.00	$135,850.00		A009(342)
090804	09344N0005		1		07	3			314.000	$120.60	$37,868.40		A009(344)
090804	09344V0012		2		07	3			314.000	$117.00	$36,738.00		A009(344)
090804	09344H0145		3		07	3			314.000	$134.00	$42,076.00		A009(344)
090512	09529W0073		1		07	4			3182.000	$122.00	$388,204.00		IM-84-3(082)130
090512	09529I0019		2		07	4			3182.000	$120.00	$381,840.00		IM-84-3(082)130
090512	09529C0062		3		07	4			3182.000	$117.00	$372,294.00		IM-84-3(082)130
090331	09728I0052		1		07	1			624.000	$120.00	$74,880.00		A009(728)
090331	09728W0112		2		07	1			624.000	$130.00	$81,120.00		A009(728)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 308-010A Key = Units = TON Desc = PORTLAND CEM -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081028	10591H0065		1			07	6		3134.000	$139.00	$435,626.00		A010(591)
081028	10591H0145		2			07	6		3134.000	$133.00	$416,822.00		A010(591)
081028	10591L0012		3			07	6		3134.000	$143.00	$448,162.00		A010(591)
090317	11140L0012		1			07	6		1957.000	$136.00	$266,152.00		A011(140)
090317	11140H0145		2			07	6		1957.000	$135.00	$264,195.00		A011(140)
090317	11140H0065		3			07	6		1957.000	$140.00	$273,980.00		A011(140)
LOW BID AVERAGE									15791.000		$2051838.90	$129.94	
THREE LOW BID AVERAGE									46749.000		$6043355.60	$129.27	

------- Item No. = 308-015A Key = Units = SY Desc = PULVERIZE EXISTING SURF -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06990W0073		1			07	4		85100.000	$1.09	$92,759.00		ST-2350(609)
081216	06990C0062		2			07	4		85100.000	$1.18	$100,418.00		ST-2350(609)
081216	06990L0012		3			07	4		85100.000	$0.96	$81,696.00		ST-2350(609)
081118	07028W0073		1			07	4		86500.000	$1.00	$86,500.00		NH-2340(101)
081118	07028C0062		2			07	4		86500.000	$2.40	$207,600.00		NH-2340(101)
081118	07028H0145		3			07	4		86500.000	$0.70	$60,550.00		NH-2340(101)
090825	09219H0145		1			07	4		396160.000	$0.85	$336,736.00		IM-84-3(080)208
090825	09219W0073		2			07	4		396160.000	$1.00	$396,160.00		IM-84-3(080)208
090825	09219W0007		3			07	4		396160.000	$1.05	$415,968.00		IM-84-3(080)208
090127	09342C0062		1			07	3		124775.000	$3.85	$480,383.75		A009(342)
090127	09342I0019		2			07	3		124775.000	$2.60	$324,415.00		A009(342)
090127	09342H0145		3			07	3		124775.000	$0.70	$87,342.50		A009(342)
090804	09344N0005		1			07	3		29655.000	$1.05	$31,137.75		A009(344)
090804	09344V0012		2			07	3		29655.000	$1.13	$33,510.15		A009(344)
090804	09344H0145		3			07	3		29655.000	$0.75	$22,241.25		A009(344)
090512	09529W0073		1			07	4		401327.000	$1.00	$401,327.00		IM-84-3(082)130
090512	09529I0019		2			07	4		401327.000	$1.00	$401,327.00		IM-84-3(082)130
090512	09529C0062		3			07	4		401327.000	$0.95	$381,260.65		IM-84-3(082)130
081028	10591H0065		1			07	6		409421.000	$1.00	$409,421.00		A010(591)
081028	10591H0145		2			07	6		409421.000	$0.80	$327,536.80		A010(591)
081028	10591L0012		3			07	6		409421.000	$0.91	$372,573.11		A010(591)
090317	11140L0012		1			07	6		287570.000	$0.64	$184,044.80		A011(140)
090317	11140H0145		2			07	6		287570.000	$0.60	$172,542.00		A011(140)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 308-015A Key = Units = SY Desc = PULVERIZE EXISTING SURF -(Continued)-													
090317	11140H0065		3		07	6			287570.000	$0.75	$215,677.50		A011(140)
LOW BID AVERAGE									1820508.000		$2022309.30	$1.11	
THREE LOW BID AVERAGE									5461524.000		$5623127.26	$1.03	
------- Item No. = 401-010A Key = Units = TON Desc = LIQ ASPH FOR TACK COAT -------													
090127	09503N0005		1		12	3			35.000	$840.00	$29,400.00		STP-0003(203)
090127	09503H0145		2		12	3			35.000	$739.50	$25,882.50		STP-0003(203)
090127	09503C0062		3		12	3			35.000	$683.00	$23,905.00		STP-0003(203)
090721	11141H0145		1		07	6			54.000	$775.00	$41,850.00		A011(141)
090721	11141H0065		2		07	6			54.000	$700.00	$37,800.00		A011(141)
090721	11141G0012		3		07	6			54.000	$1,079.07	$58,269.78		A011(141)
090616	11142H0065		1		07	6			67.000	$700.00	$46,900.00		A011(142)
090616	11142H0145		2		07	6			67.000	$710.00	$47,570.00		A011(142)
090616	11142M0136		3		07	6			67.000	$785.00	$52,595.00		A011(142)
090825	11484H0065		1		07	6			56.000	$700.00	$39,200.00		A011(484)
090825	11484H0145		2		07	6			56.000	$700.00	$39,200.00		A011(484)
090825	11484L0012		3		07	6			56.000	$740.00	$41,440.00		A011(484)
LOW BID AVERAGE									212.000		$157,350.00	$742.22	
THREE LOW BID AVERAGE									636.000		$484,012.28	$761.03	
------- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -------													
090616	00557H0026		1		03	1			288.000	$5.00	$1,440.00		BRS-5726(007)
090616	00557W0085		2		03	1			288.000	$3.50	$1,008.00		BRS-5726(007)
090616	00557S0235		3		03	1			288.000	$4.00	$1,152.00		BRS-5726(007)
081216	06961W0073		1		05	4			1738.000	$2.85	$4,953.30		NH-2390(149)
081216	06961S0088		2		05	4			1738.000	$4.53	$7,873.14		NH-2390(149)
081216	06961T0162		3		05	4			1738.000	$8.79	$15,277.02		NH-2390(149)
081216	06990W0073		1		07	4			16185.000	$2.65	$42,890.25		ST-2350(609)
081216	06990C0062		2		07	4			16185.000	$2.15	$34,797.75		ST-2350(609)
081216	06990L0012		3		07	4			16185.000	$2.00	$32,370.00		ST-2350(609)
081118	07028W0073		1		07	4			20000.000	$3.00	$60,000.00		NH-2340(101)
081118	07028C0062		2		07	4			20000.000	$2.40	$48,000.00		NH-2340(101)
081118	07028H0145		3		07	4			20000.000	$2.90	$58,000.00		NH-2340(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090127	07714J0095		1		05		1		60.000	$13.60	$816.00		ST-5140(607)
090127	07714M0004		2		05		1		60.000	$3.00	$180.00		ST-5140(607)
090127	07714K0071		3		05		1		60.000	$13.00	$780.00		ST-5140(607)
081104	07829H0145		1		06		5		2548.000	$3.60	$9,172.80		IM-86-2(022)62
081104	07829W0073		2		06		5		2548.000	$2.80	$7,134.40		IM-86-2(022)62
081104	07829J0022		3		06		5		2548.000	$5.60	$14,268.80		IM-86-2(022)62
090609	08073H0145		1		06		2		705.000	$3.82	$2,693.10		NH-4110(137)
090609	08073W0085		2		06		2		705.000	$3.55	$2,502.75		NH-4110(137)
090609	08073M0131		3		06		2		705.000	$3.50	$2,467.50		NH-4110(137)
090414	08389N0004		1		07		1		797.000	$7.50	$5,977.50		IM-90-1(207)12
090414	08389I0052		2		07		1		797.000	$3.00	$2,391.00		IM-90-1(207)12
090414	08389W0085		3		07		1		797.000	$5.50	$4,383.50		IM-90-1(207)12
090421	08619J0022		1		07		5		19089.000	$3.20	$61,084.80		NH-1480(120)
090421	08619W0073		2		07		5		19089.000	$2.20	$41,995.80		NH-1480(120)
090421	08619S0026		3		07		5		19089.000	$2.00	$38,178.00		NH-1480(120)
090609	08624G0012		1		06		6		2260.000	$2.51	$5,672.60		A008(624)
090609	08624L0012		2		06		6		2260.000	$2.30	$5,198.00		A008(624)
090609	08624H0065		3		06		6		2260.000	$1.35	$3,051.00		A008(624)
090203	08660K0071		1		05		5		250.000	$6.00	$1,500.00		IM-86-2(027)0
090203	08660J0022		2		05		5		250.000	$0.00	$0.00		IM-86-2(027)0
090203	08660M0136		3		05		5		250.000	$4.72	$1,180.00		IM-86-2(027)0
090623	08808C0029		1		03		4		90.000	$15.00	$1,350.00		ST-2846(615)
090623	08808K0038		2		03		4		90.000	$9.00	$810.00		ST-2846(615)
090623	08808B0113		3		03		4		90.000	$9.18	$826.20		ST-2846(615)
090505	08813V0012		1		06		3		1500.000	$1.75	$2,625.00		ST-3270(649)
090505	08813I0019		2		06		3		1500.000	$4.25	$6,375.00		ST-3270(649)
090505	08813H0145		3		06		3		1500.000	$3.00	$4,500.00		ST-3270(649)
081216	08835M0006		1		07		2		1590.000	$4.95	$7,870.50		A008(835)
081216	08835P0078		2		07		2		1590.000	$3.50	$5,565.00		A008(835)
081216	08835W0085		3		07		2		1590.000	$3.00	$4,770.00		A008(835)
081104	09031H0145		1		05		3		26.000	$2.20	$57.20		STP-3888(103)
081104	09031W0158		2		05		3		26.000	$3.00	$78.00		STP-3888(103)
081104	09031B0189		3		05		3		26.000	$3.50	$91.00		STP-3888(103)
081216	09153A0193		1		07		2		344.000	$6.10	$2,098.40		STP-7754(100)
081216	09153K0071		2		07		2		344.000	$7.00	$2,408.00		STP-7754(100)
081216	09153M0006		3		07		2		344.000	$6.10	$2,098.40		STP-7754(100)
081125	09162P0078		1		07		1		13900.000	$2.25	$31,275.00		NH-5110(155)
081125	09162I0052		2		07		1		13900.000	$3.00	$41,700.00		NH-5110(155)
081125	09162H0145		3		07		1		13900.000	$2.00	$27,800.00		NH-5110(155)
090310	09187B0189		1		03		3		12.000	$3.70	$44.40		BROS-1400(117)
090310	09187M0047		2		03		3		12.000	$6.42	$77.04		BROS-1400(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090310	09187I0019		3			03	3		12.000	$3.80	$45.60		BROS-1400(117)
090825	09219H0145		1			07	4		90195.000	$2.00	$180,390.00		IM-84-3(080)208
090825	09219W0073		2			07	4		90195.000	$1.20	$108,234.00		IM-84-3(080)208
090825	09219W0007		3			07	4		90195.000	$1.70	$153,331.50		IM-84-3(080)208
090519	09338C0247		1			07	2		1536.000	$4.00	$6,144.00		ST-4749 (612)
090519	09338S0177		2			07	2		1536.000	$4.25	$6,528.00		ST-4749 (612)
090519	09338B0207		3			07	2		1536.000	$4.00	$6,144.00		ST-4749 (612)
090127	09342C0062		1			07	3		8120.000	$2.95	$23,954.00		A009(342)
090127	09342I0019		2			07	3		8120.000	$2.96	$24,035.20		A009(342)
090127	09342H0145		3			07	3		8120.000	$5.10	$41,412.00		A009(342)
090804	09344N0005		1			07	3		2635.000	$3.50	$9,222.50		A009(344)
090804	09344V0012		2			07	3		2635.000	$2.07	$5,454.45		A009(344)
090804	09344H0145		3			07	3		2635.000	$3.25	$8,563.75		A009(344)
090421	09345I0019		1			07	3		6540.000	$2.99	$19,554.60		ST-3270(662)
090421	09345V0012		2			07	3		6540.000	$1.63	$10,660.20		ST-3270(662)
090421	09345H0145		3			07	3		6540.000	$3.30	$21,582.00		ST-3270(662)
090303	09386J0109		1			07	5		590.000	$5.01	$2,955.90		ST-1786(613)
090303	09386M0136		2			07	5		590.000	$4.25	$2,507.50		ST-1786(613)
090303	09386J0022		3			07	5		590.000	$6.00	$3,540.00		ST-1786(613)
090623	09387H0065		1			05	6		2740.000	$1.50	$4,110.00		A009(387)
090623	09387D0045		2			05	6		2740.000	$1.50	$4,110.00		A009(387)
090623	09387H0145		3			05	6		2740.000	$3.00	$8,220.00		A009(387)
090528	09493T0090		1			03	3		25.000	$10.00	$250.00		BR-84-1(069)48
090528	09493C0139		2			03	3		25.000	$13.00	$325.00		BR-84-1(069)48
090528	09493C0029		3			03	3		25.000	$10.00	$250.00		BR-84-1(069)48
090127	09503N0005		1			12	3		20.000	$2.50	$50.00		STP-0003(203)
090127	09503H0145		2			12	3		20.000	$5.30	$106.00		STP-0003(203)
090127	09503C0062		3			12	3		20.000	$12.00	$240.00		STP-0003(203)
090224	09510W0158		1			08	3		30.000	$3.00	$90.00		STP-7903(100)
090224	09510I0019		2			08	3		30.000	$19.40	$582.00		STP-7903(100)
090224	09510L0074		3			08	3		30.000	$50.00	$1,500.00		STP-7903(100)
090512	09529W0073		1			07	4		64290.000	$1.75	$112,507.50		IM-84-3(082)130
090512	09529I0019		2			07	4		64290.000	$2.90	$186,441.00		IM-84-3(082)130
090512	09529C0062		3			07	4		64290.000	$2.55	$163,939.50		IM-84-3(082)130
090929	09618B0216		1			05	4		750.000	$4.22	$3,165.00		NH-2340(108)
090929	09618D0037		2			05	4		750.000	$4.00	$3,000.00		NH-2340(108)
090929	09618C0184		3			05	4		750.000	$4.00	$3,000.00		NH-2340(108)
090331	09728I0052		1			07	1		878.000	$2.89	$2,537.42		A009(728)
090331	09728W0112		2			07	1		878.000	$3.50	$3,073.00		A009(728)
090609	09815I0019		1			01	3		6817.700	$5.05	$34,429.39		A009815
090609	09815C0139		2			01	3		6817.700	$5.20	$35,452.04		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	09815H0145		3			01	3		6817.700	$3.50	$23,861.95		A009815
090210	09817M0047		1			03	3		1581.000	$4.50	$7,114.50		A009(817)
090210	09817C0139		2			03	3		1581.000	$4.50	$7,114.50		A009(817)
090210	09817H0145		3			03	3		1581.000	$4.30	$6,798.30		A009(817)
090616	09818C0062		1			05	3		123.000	$3.30	$405.90		C009(818)
090616	09818C0139		2			05	3		123.000	$3.50	$430.50		C009(818)
090616	09818W0073		3			05	3		123.000	$5.30	$651.90		C009(818)
090630	09819C0139		1			06	3		7500.000	$4.00	$30,000.00		A009(819)
090630	09819I0019		2			06	3		7500.000	$0.00	$0.00		A009(819)
090630	09819W0073		3			06	3		7500.000	$3.28	$24,600.00		A009(819)
090317	09848H0145		1			05	4		1855.000	$3.50	$6,492.50		A009(848)
090317	09848W0073		2			05	4		1855.000	$3.20	$5,936.00		A009(848)
090317	09848I0019		3			05	4		1855.000	$2.25	$4,173.75		A009(848)
081202	09859I0019		1			07	4		4860.000	$2.20	$10,692.00		A009(859)
081202	09859W0073		2			07	4		4860.000	$2.75	$13,365.00		A009(859)
081202	09859H0145		3			07	4		4860.000	$2.40	$11,664.00		A009(859)
090303	09891L0012		1			05	5		8270.000	$3.00	$24,810.00		A009(891)
090303	09891S0026		2			05	5		8270.000	$3.00	$24,810.00		A009(891)
090303	09891A0220		3			05	5		8270.000	$3.60	$29,772.00		A009(891)
090224	09897I0007		1			05	5		3400.000	$4.00	$13,600.00		A009(897)
090224	09897W0007		2			05	5		3400.000	$4.30	$14,620.00		A009(897)
090224	09897J0022		3			05	5		3400.000	$3.90	$13,260.00		A009(897)
090210	09898S0026		1			05	5		6115.000	$3.00	$18,345.00		A009(898)
090210	09898J0022		2			05	5		6115.000	$3.10	$18,956.50		A009(898)
090210	09898W0007		3			05	5		6115.000	$5.00	$30,575.00		A009(898)
090407	10451J0022		1			05	4		4853.000	$0.01	$48.53		A010(451)
090407	10451W0073		2			05	4		4853.000	$0.01	$48.53		A010(451)
090407	10451H0145		3			05	4		4853.000	$2.80	$13,588.40		A010(451)
090602	10532I0019		1			07	3		590.000	$2.81	$1,657.90		A010(532)
090602	10532C0062		2			07	3		590.000	$4.65	$2,743.50		A010(532)
090602	10532H0145		3			07	3		590.000	$3.75	$2,212.50		A010(532)
090623	10584H0145		1			07	5		1961.000	$3.80	$7,451.80		A010(584)
090623	10584J0022		2			07	5		1961.000	$4.00	$7,844.00		A010(584)
090428	10590J0109		1			07	6		10929.000	$1.95	$21,311.55		A010(590)
090428	10590H0145		2			07	6		10929.000	$2.00	$21,858.00		A010(590)
090428	10590L0012		3			07	6		10929.000	$3.00	$32,787.00		A010(590)
081028	10591H0065		1			07	6		81884.000	$1.45	$118,731.80		A010(591)
081028	10591H0145		2			07	6		81884.000	$0.01	$818.84		A010(591)
081028	10591L0012		3			07	6		81884.000	$2.10	$171,956.40		A010(591)
090728	10917W0007		1			01	4		39695.905	$2.65	$105,174.30		A010(917)
090728	10917W0073		2			01	4		39695.905	$12.11	$480,796.80		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090728	10917H0145		3		01	4			39695.905	$2.50	$99,164.34		A010(917)
090602	11031D0037		1		06	2			1099.000	$3.00	$3,297.00		A011 (031)
090602	11031W0085		2		06	2			1099.000	$3.50	$3,846.50		A011 (031)
090602	11031M0131		3		06	2			1099.000	$3.50	$3,846.50		A011 (031)
090609	11044C0062		1		07	3			8300.000	$1.70	$14,110.00		A11(044)
090609	11044V0012		2		07	3			8300.000	$1.41	$11,703.00		A11(044)
090609	11044H0145		3		07	3			8300.000	$3.15	$26,145.00		A11(044)
090414	11093J0022		1		07	5			3400.000	$3.80	$12,920.00		A011(093)
090414	11093J0109		2		07	5			3400.000	$3.46	$11,764.00		A011(093)
090414	11093L0012		3		07	5			3400.000	$3.50	$11,900.00		A011(093)
090224	11138H0065		1		07	6			34672.000	$1.40	$48,540.80		A011(138) & A011(139)
090224	11138H0145		2		07	6			34672.000	$2.80	$97,081.60		A011(138) & A011(139)
090224	11138L0012		3		07	6			34672.000	$2.10	$72,811.20		A011(138) & A011(139)
090317	11140L0012		1		07	6			57658.000	$1.65	$95,135.70		A011(140)
090317	11140H0145		2		07	6			57658.000	$2.40	$138,379.20		A011(140)
090317	11140H0065		3		07	6			57658.000	$1.35	$77,838.30		A011(140)
090721	11141H0145		1		07	6			5940.000	$2.75	$16,335.00		A011(141)
090721	11141H0065		2		07	6			5940.000	$1.00	$5,940.00		A011(141)
090721	11141G0012		3		07	6			5940.000	$3.17	$18,829.80		A011(141)
090616	11142H0065		1		07	6			8380.000	$1.20	$10,056.00		A011(142)
090616	11142H0145		2		07	6			8380.000	$2.00	$16,760.00		A011(142)
090616	11142M0136		3		07	6			8380.000	$2.50	$20,950.00		A011(142)
090324	11479H0065		1		07	6			7252.000	$1.50	$10,878.00		A011(479)
090324	11479H0145		2		07	6			7252.000	$3.10	$22,481.20		A011(479)
090324	11479D0037		3		07	6			7252.000	$2.20	$15,954.40		A011(479)
090825	11484H0065		1		07	6			12070.000	$1.00	$12,070.00		A011(484)
090825	11484H0145		2		07	6			12070.000	$1.25	$15,087.50		A011(484)
090825	11484L0012		3		07	6			12070.000	$2.85	$34,399.50		A011(484)
081028	11492W0073		1		12	4			18450.000	$2.30	$42,435.00		A011(492)
081028	11492C0062		2		12	4			18450.000	$3.05	$56,272.50		A011(492)
081028	11492I0019		3		12	4			18450.000	$2.05	$37,822.50		A011(492)
090901	11546H0145		1		07	1			3302.000	$2.80	$9,245.60		A011(546)
090901	11546I0052		2		07	1			3302.000	$2.35	$7,759.70		A011(546)
090901	11546P0078		3		07	1			3302.000	$3.01	$9,939.02		A011(546)
090721	11594G0057		1		07	4			4270.000	$1.90	$8,113.00		A011(594)
090721	11594I0019		2		07	4			4270.000	$2.60	$11,102.00		A011(594)
090721	11594L0078		3		07	4			4270.000	$3.25	$13,877.50		A011(594)
090901	11606K0038		1		07	4			2070.000	$3.29	$6,810.30		A011(606)
090901	11606I0019		2		07	4			2070.000	$2.40	$4,968.00		A011(606)
090901	11606L0078		3		07	4			2070.000	$4.00	$8,280.00		A011(606)
090811	11868I0019		1		07	4			8413.000	$3.15	$26,500.95		A011(868)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 401-020A Key = Units = GAL Desc = CSS-1 DIL EMUL ASPH FOR TACK C -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090811	11868W0073		2		07	4			8413.000	$2.80	$23,556.40		A011(868)
090811	11868K0038		3		07	4			8413.000	$2.83	$23,808.79		A011(868)
090901	11928V0012		1		12	3			11278.000	$2.17	$24,473.26		A011(928)
090901	11928W0073		2		12	3			11278.000	$2.50	$28,195.00		A011(928)
090901	11928C0062		3		12	3			11278.000	$1.95	$21,992.10		A011(928)
090811	11934H0145		1		12	3			17034.000	$2.06	$35,090.04		A011(934)
090811	11934C0062		2		12	3			17034.000	$2.15	$36,623.10		A011(934)
090811	11934I0019		3		12	3			17034.000	$2.05	$34,919.70		A011(934)
090818	11962W0073		1		05	4			7.000	$22.15	$155.05		A011(962)
090818	11962K0038		2		05	4			7.000	$21.50	$150.50		A011(962)
090818	11962G0012		3		05	4			7.000	$5.91	$41.37		A011(962)
LOW BID AVERAGE									643760.605		$1382882.64	$2.15	
THREE LOW BID AVERAGE									1928442.815		$4593880.27	$2.38	

------- Item No. = 402-020A Key = Units = TON Desc = EMUL ASPH FOR PRIME COAT -------

090609	08624G0012		1		06	6			31.000	$655.55	$20,322.05		A008(624)
090609	08624L0012		2		06	6			31.000	$765.00	$23,715.00		A008(624)
090609	08624H0065		3		06	6			31.000	$700.00	$21,700.00		A008(624)
090623	09387H0065		1		05	6			18.000	$750.00	$13,500.00		A009(387)
090623	09387D0045		2		05	6			18.000	$750.00	$13,500.00		A009(387)
090623	09387H0145		3		05	6			18.000	$660.00	$11,880.00		A009(387)
LOW BID AVERAGE									49.000		$33,822.05	$690.25	
THREE LOW BID AVERAGE									147.000		$104,617.05	$711.68	

------- Item No. = 402-030A Key = Units = TON Desc = BLOTTER -------

090609	08624G0012		1		06	6			50.000	$5.73	$286.50		A008(624)
090609	08624L0012		2		06	6			50.000	$1.00	$50.00		A008(624)
090609	08624H0065		3		06	6			50.000	$23.00	$1,150.00		A008(624)
LOW BID AVERAGE									50.000		$286.50	$5.73	
THREE LOW BID AVERAGE									150.000		$1,486.50	$9.91	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 403-006A						Key =			Units = TON		Desc = ASPH FOR SEAL COAT		-------
090609	08073H0145		1		06	2			110.000	$702.00	$77,220.00		NH-4110(137)
090609	08073W0085		2		06	2			110.000	$800.00	$88,000.00		NH-4110(137)
090609	08073M0131		3		06	2			110.000	$775.00	$85,250.00		NH-4110(137)
081028	11028P0078		1		12	2			689.000	$850.00	$585,650.00		A011(028)
081028	11028I0044		2		12	2			689.000	$995.00	$685,555.00		A011(028)
090602	11031D0037		1		06	2			23.000	$680.00	$15,640.00		A011 (031)
090602	11031W0085		2		06	2			23.000	$875.00	$20,125.00		A011 (031)
090602	11031M0131		3		06	2			23.000	$850.00	$19,550.00		A011 (031)
090331	11892P0078		1		07	2			260.000	$775.00	$201,500.00		A011(892)
090331	11892S0084		2		07	2			260.000	$637.00	$165,620.00		A011(892)
090922	11955H0065		1		07	6			158.000	$800.00	$126,400.00		A011(955)
090922	11955I0044		2		07	6			158.000	$1,035.00	$163,530.00		A011(955)
090922	11955H0145		3		07	6			158.000	$875.00	$138,250.00		A011(955)
LOW BID AVERAGE									1240.000		$1006410.00	$811.62	
THREE LOW BID AVERAGE									2771.000		$2372290.00	$856.11	
------- Item No. = 403-045A						Key =			Units = TON		Desc = CRS-2R EMUL ASPH FOR SEAL COAT		-------
081104	07829H0145		1		06	5			51.000	$790.00	$40,290.00		IM-86-2(022)62
081104	07829W0073		2		06	5			51.000	$750.00	$38,250.00		IM-86-2(022)62
081104	07829J0022		3		06	5			51.000	$755.00	$38,505.00		IM-86-2(022)62
090421	08619J0022		1		07	5			445.000	$670.00	$298,150.00		NH-1480(120)
090421	08619W0073		2		07	5			445.000	$690.00	$307,050.00		NH-1480(120)
090421	08619S0026		3		07	5			445.000	$700.00	$311,500.00		NH-1480(120)
090609	08624G0012		1		06	6			297.000	$607.85	$180,531.45		A008(624)
090609	08624L0012		2		06	6			297.000	$650.00	$193,050.00		A008(624)
090609	08624H0065		3		06	6			297.000	$635.00	$188,595.00		A008(624)
090203	08660K0071		1		05	5			7.000	$1,155.00	$8,085.00		IM-86-2(027)0
090203	08660J0022		2		05	5			7.000	$760.00	$5,320.00		IM-86-2(027)0
090203	08660M0136		3		05	5			7.000	$1,000.00	$7,000.00		IM-86-2(027)0
090915	09233G0012		1		07	5			15.000	$629.81	$9,447.15		STP-1767(103)
090915	09233M0136		2		07	5			15.000	$650.00	$9,750.00		STP-1767(103)
090915	09233J0022		3		07	5			15.000	$650.00	$9,750.00		STP-1767(103)
090303	09386J0109		1		07	5			13.000	$1,001.70	$13,022.10		ST-1786(613)
090303	09386M0136		2		07	5			13.000	$738.00	$9,594.00		ST-1786(613)
090303	09386J0022		3		07	5			13.000	$730.00	$9,490.00		ST-1786(613)
090623	09387H0065		1		05	6			114.000	$675.00	$76,950.00		A009(387)
090623	09387D0045		2		05	6			114.000	$675.00	$76,950.00		A009(387)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 403-045A Key = Units = TON Desc = CRS-2R EMUL ASPH FOR SEAL COAT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DIST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	09387H0145		3		05	6			114.000	$650.00	$74,100.00		A009(387)
090331	09728I0052		1		07	1			10.930	$664.77	$7,265.94		A009(728)
090331	09728W0112		2		07	1			10.930	$730.00	$7,978.90		A009(728)
090303	09891L0012		1		05	5			120.000	$910.00	$109,200.00		A009(891)
090303	09891S0026		2		05	5			120.000	$710.00	$85,200.00		A009(891)
090303	09891A0220		3		05	5			120.000	$800.00	$96,000.00		A009(891)
090224	09897I0007		1		05	5			44.000	$720.00	$31,680.00		A009(897)
090224	09897W0007		2		05	5			44.000	$745.00	$32,780.00		A009(897)
090224	09897J0022		3		05	5			44.000	$720.00	$31,680.00		A009(897)
090210	09898S0026		1		05	5			179.000	$730.00	$130,670.00		A009(898)
090210	09898J0022		2		05	5			179.000	$770.00	$137,830.00		A009(898)
090210	09898W0007		3		05	5			179.000	$665.25	$119,079.75		A009(898)
090707	10570J0022		1		12	5			593.000	$640.00	$379,520.00		A010(570)
090707	10570K0038		2		12	5			593.000	$622.85	$369,350.05		A010(570)
090707	10570I0044		3		12	5			593.000	$700.00	$415,100.00		A010(570)
090714	10572J0022		1		12	5			179.000	$640.00	$114,560.00		A010(572)
090714	10572L0012		2		12	5			179.000	$616.00	$110,264.00		A010(572)
090714	10572K0038		3		12	5			179.000	$672.87	$120,443.73		A010(572)
081028	10591H0065		1		07	6			581.000	$680.00	$395,080.00		A010(591)
081028	10591H0145		2		07	6			581.000	$718.00	$417,158.00		A010(591)
081028	10591L0012		3		07	6			581.000	$690.00	$400,890.00		A010(591)
090414	11093J0022		1		07	5			42.000	$730.00	$30,660.00		A011(093)
090414	11093J0109		2		07	5			42.000	$962.50	$40,425.00		A011(093)
090414	11093L0012		3		07	5			42.000	$750.00	$31,500.00		A011(093)
090224	11138H0065		1		07	6			451.000	$700.00	$315,700.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			451.000	$700.00	$315,700.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			451.000	$741.00	$334,191.00		A011(138) & A011(139)
090721	11141H0145		1		07	6			117.000	$650.00	$76,050.00		A011(141)
090721	11141H0065		2		07	6			117.000	$600.00	$70,200.00		A011(141)
090721	11141G0012		3		07	6			117.000	$694.28	$81,230.76		A011(141)
090616	11142H0065		1		07	6			273.000	$600.00	$163,800.00		A011(142)
090616	11142H0145		2		07	6			273.000	$585.00	$159,705.00		A011(142)
090616	11142M0136		3		07	6			273.000	$645.00	$176,085.00		A011(142)
090224	11145K0038		1		12	6			1543.000	$678.05	$1046231.15		A011(145)
090224	11145H0065		2		12	6			1543.000	$700.00	$1080100.00		A011(145)
090224	11145I0044		3		12	6			1543.000	$660.00	$1018380.00		A011(145)
090825	11484H0065		1		07	6			240.000	$600.00	$144,000.00		A011(484)
090825	11484H0145		2		07	6			240.000	$620.00	$148,800.00		A011(484)
090825	11484L0012		3		07	6			240.000	$618.00	$148,320.00		A011(484)
081028	11492W0073		1		12	4			250.000	$970.00	$242,500.00		A011(492)
081028	11492C0062		2		12	4			250.000	$878.00	$219,500.00		A011(492)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 403-045A Key = Units = TON Desc = CRS-2R EMUL ASPH FOR SEAL COAT - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081028	11492I0019		3			12	4		250.000	$925.00	$231,250.00		A011(492)
090616	11525S0084		1			12	3		907.000	$569.80	$516,808.60		A011(525)
090616	11525I0044		2			12	3		907.000	$995.00	$902,465.00		A011(525)
090310	11533E0044		1			12	4		432.000	$643.64	$278,052.48		A011(533)
090310	11533K0038		2			12	4		432.000	$643.42	$277,957.44		A011(533)
090310	11533H0065		3			12	4		432.000	$700.00	$302,400.00		A011(533)
090224	11662H0065		1			12	6		882.000	$700.00	$617,400.00		A011(662)
090224	11662K0038		2			12	6		882.000	$685.45	$604,566.90		A011(662)
090224	11662I0044		3			12	6		882.000	$665.00	$586,530.00		A011(662)
090512	11864S0084		1			12	3		211.000	$843.00	$177,873.00		A011(864)
090512	11864P0078		2			12	3		211.000	$830.00	$175,130.00		A011(864)
090616	11865K0038		1			07	3		408.000	$597.00	$243,576.00		A011(865)
090616	11865I0044		2			07	3		408.000	$995.00	$405,960.00		A011(865)
090616	11865E0044		3			07	3		408.000	$650.00	$265,200.00		A011(865)
090811	11868I0019		1			07	4		151.000	$686.00	$103,586.00		A011(868)
090811	11868W0073		2			07	4		151.000	$665.00	$100,415.00		A011(868)
090811	11868K0038		3			07	4		151.000	$614.75	$92,827.25		A011(868)
090714	11891I0044		1			07	1		1307.000	$700.00	$914,900.00		A011(891)
090714	11891P0078		2			07	1		1307.000	$680.00	$888,760.00		A011(891)
090811	11920H0065		1			07	6		400.000	$625.00	$250,000.00		A011(920)
090811	11920T0166		2			07	6		400.000	$700.00	$280,000.00		A011(920)
090811	11920K0038		3			07	6		400.000	$592.50	$237,000.00		A011(920)
090901	11928V0012		1			12	3		531.000	$598.00	$317,538.00		A011(928)
090901	11928W0073		2			12	3		531.000	$630.00	$334,530.00		A011(928)
090901	11928C0062		3			12	3		531.000	$609.00	$323,379.00		A011(928)
090818	11962W0073		1			05	4		395.000	$630.00	$248,850.00		A011(962)
090818	11962K0038		2			05	4		395.000	$610.30	$241,068.50		A011(962)
090818	11962G0012		3			05	4		395.000	$668.91	$264,219.45		A011(962)
LOW BID AVERAGE									11188.930		$7481976.87	$668.69	
THREE LOW BID AVERAGE									31130.860		$21442430.60	$688.78	

------- Item No. = 403-055A Key = Units = TON Desc = REJECTS -------

090609	08624G0012		1			06	6		115.000	$5.73	$658.95		A008(624)
090609	08624L0012		2			06	6		115.000	$1.00	$115.00		A008(624)
090609	08624H0065		3			06	6		115.000	$0.01	$1.15		A008(624)
090623	09387H0065		1			05	6		45.000	$0.01	$0.45		A009(387)
090623	09387D0045		2			05	6		45.000	$0.01	$0.45		A009(387)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 403-055A								Key =		Units = TON	Desc = REJECTS		-(Continued)-
090623	09387H0145		3		05	6			45.000	$40.00	$1,800.00		A009(387)
090210	09898S0026		1		05	5			132.000	$0.01	$1.32		A009(898)
090210	09898J0022		2		05	5			132.000	$0.00	$0.00		A009(898)
090210	09898W0007		3		05	5			132.000	$23.00	$3,036.00		A009(898)
090224	11138H0065		1		07	6			174.000	$0.01	$1.74		A011(138) & A011(139)
090224	11138H0145		2		07	6			174.000	$30.00	$5,220.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			174.000	$0.01	$1.74		A011(138) & A011(139)
090616	11142H0065		1		07	6			106.000	$0.01	$1.06		A011(142)
090616	11142H0145		2		07	6			106.000	$29.00	$3,074.00		A011(142)
090616	11142M0136		3		07	6			106.000	$6.00	$636.00		A011(142)
081028	11492W0073		1		12	4			300.000	$0.00	$0.00		A011(492)
081028	11492C0062		2		12	4			300.000	$0.00	$0.00		A011(492)
081028	11492I0019		3		12	4			300.000	$0.00	$0.00		A011(492)
090811	11920H0065		1		07	6			192.000	$0.01	$1.92		A011(920)
090811	11920T0166		2		07	6			192.000	$1.00	$192.00		A011(920)
090811	11920K0038		3		07	6			192.000	$17.08	$3,279.36		A011(920)
090922	11955H0065		1		07	6			83.000	$0.01	$0.83		A011(955)
090922	11955I0044		2		07	6			83.000	$33.50	$2,780.50		A011(955)
090922	11955H0145		3		07	6			83.000	$45.00	$3,735.00		A011(955)
090818	11962W0073		1		05	4			250.000	$25.50	$6,375.00		A011(962)
090818	11962K0038		2		05	4			250.000	$24.74	$6,185.00		A011(962)
090818	11962G0012		3		05	4			250.000	$7.80	$1,950.00		A011(962)
LOW BID AVERAGE									1397.000		$7,041.27	$5.04	
THREE LOW BID AVERAGE									4191.000		$39,047.47	$9.32	
------- Item No. = 403-056A								Key =		Units = TON	Desc = CHOKE SAND		-------
090331	09728I0052		1		07	1			99.000	$56.03	$5,546.97		A009(728)
090331	09728W0112		2		07	1			99.000	$16.50	$1,633.50		A009(728)
090616	11865K0038		1		07	3			490.000	$6.12	$2,998.80		A011(865)
090616	11865I0044		2		07	3			490.000	$25.00	$12,250.00		A011(865)
090616	11865E0044		3		07	3			490.000	$20.00	$9,800.00		A011(865)
090901	11928V0012		1		12	3			489.000	$18.81	$9,198.09		A011(928)
090901	11928W0073		2		12	3			489.000	$13.70	$6,699.30		A011(928)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 403-056A Key = Units = TON Desc = CHOKE SAND -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090901	11928C0062		3		12	3			489.000	$27.60	$13,496.40		A011(928)
LOW BID AVERAGE									1078.000		$17,743.86	$16.46	
THREE LOW BID AVERAGE									3135.000		$61,623.06	$19.66	

------- Item No. = 403-075A Key = Units = MILE Desc = BROOMING -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624G0012		1		06	6			12.740	$858.97	$10,943.28		A008(624)
090609	08624L0012		2		06	6			12.740	$1,150.00	$14,651.00		A008(624)
090609	08624H0065		3		06	6			12.740	$1,300.00	$16,562.00		A008(624)
090623	09387H0065		1		05	6			3.400	$3,500.00	$11,900.00		A009(387)
090623	09387D0045		2		05	6			3.400	$3,500.00	$11,900.00		A009(387)
090623	09387H0145		3		05	6			3.400	$5,500.00	$18,700.00		A009(387)
090224	11138H0065		1		07	6			29.090	$675.00	$19,635.75		A011(138) & A011(139)
090224	11138H0145		2		07	6			29.090	$740.00	$21,526.60		A011(138) & A011(139)
090224	11138L0012		3		07	6			29.090	$915.00	$26,617.35		A011(138) & A011(139)
090616	11142H0065		1		07	6			6.920	$1,700.00	$11,764.00		A011(142)
090616	11142H0145		2		07	6			6.920	$2,700.00	$18,684.00		A011(142)
090616	11142M0136		3		07	6			6.920	$1,300.00	$8,996.00		A011(142)
081028	11492W0073		1		12	4			23.000	$730.00	$16,790.00		A011(492)
081028	11492C0062		2		12	4			23.000	$683.00	$15,709.00		A011(492)
081028	11492I0019		3		12	4			23.000	$692.00	$15,916.00		A011(492)
090616	11525S0084		1		12	3			32.000	$1,400.00	$44,800.00		A011(525)
090616	11525I0044		2		12	3			32.000	$2,000.00	$64,000.00		A011(525)
090901	11546H0145		1		07	1			4.420	$68.00	$300.56		A011(546)
090901	11546I0052		2		07	1			4.420	$800.00	$3,536.00		A011(546)
090901	11546P0078		3		07	1			4.420	$534.12	$2,360.81		A011(546)
090512	11864S0084		1		12	3			20.000	$650.00	$13,000.00		A011(864)
090512	11864P0078		2		12	3			20.000	$1,600.00	$32,000.00		A011(864)
090616	11865K0038		1		07	3			24.000	$570.00	$13,680.00		A011(865)
090616	11865I0044		2		07	3			24.000	$700.00	$16,800.00		A011(865)
090616	11865E0044		3		07	3			24.000	$1,000.00	$24,000.00		A011(865)
090811	11920H0065		1		07	6			11.486	$2,300.00	$26,417.80		A011(920)
090811	11920T0166		2		07	6			11.486	$3,800.00	$43,646.80		A011(920)
090811	11920K0038		3		07	6			11.486	$3,354.95	$38,534.96		A011(920)
090901	11928V0012		1		12	3			40.000	$700.00	$28,000.00		A011(928)
090901	11928W0073		2		12	3			40.000	$720.00	$28,800.00		A011(928)
090901	11928C0062		3		12	3			40.000	$721.00	$28,840.00		A011(928)
090922	11955H0065		1		07	6			11.000	$1,100.00	$12,100.00		A011(955)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 403-075A Key = Units = MILE Desc = BROOMING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	11955I0044		2		07	6			11.000	$717.00	$7,887.00		A011(955)
090922	11955H0145		3		07	6			11.000	$1,700.00	$18,700.00		A011(955)
LOW BID AVERAGE									218.056		$209,331.39	$959.99	
THREE LOW BID AVERAGE									602.168		$687,698.91	$1,142.04	

------- Item No. = 403-085A Key = Units = EACH Desc = APPROACHES -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624G0012		1		06	6			16.000	$352.27	$5,636.32		A008(624)
090609	08624L0012		2		06	6			16.000	$250.00	$4,000.00		A008(624)
090609	08624H0065		3		06	6			16.000	$440.00	$7,040.00		A008(624)
090623	09387H0065		1		05	6			14.000	$400.00	$5,600.00		A009(387)
090623	09387D0045		2		05	6			14.000	$400.00	$5,600.00		A009(387)
090623	09387H0145		3		05	6			14.000	$250.00	$3,500.00		A009(387)
081028	10591H0065		1		07	6			21.000	$300.00	$6,300.00		A010(591)
081028	10591H0145		2		07	6			21.000	$186.00	$3,906.00		A010(591)
081028	10591L0012		3		07	6			21.000	$175.00	$3,675.00		A010(591)
090616	11142H0065		1		07	6			10.000	$250.00	$2,500.00		A011(142)
090616	11142H0145		2		07	6			10.000	$250.00	$2,500.00		A011(142)
090616	11142M0136		3		07	6			10.000	$400.00	$4,000.00		A011(142)
090224	11145K0038		1		12	6			32.000	$350.00	$11,200.00		A011(145)
090224	11145H0065		2		12	6			32.000	$245.00	$7,840.00		A011(145)
090224	11145I0044		3		12	6			32.000	$300.00	$9,600.00		A011(145)
090825	11484H0065		1		07	6			25.000	$300.00	$7,500.00		A011(484)
090825	11484H0145		2		07	6			25.000	$500.00	$12,500.00		A011(484)
090825	11484L0012		3		07	6			25.000	$250.00	$6,250.00		A011(484)
081028	11492W0073		1		12	4			9.000	$210.00	$1,890.00		A011(492)
081028	11492C0062		2		12	4			9.000	$210.00	$1,890.00		A011(492)
081028	11492I0019		3		12	4			9.000	$213.00	$1,917.00		A011(492)
090616	11525S0084		1		12	3			43.000	$200.00	$8,600.00		A011(525)
090616	11525I0044		2		12	3			43.000	$1,000.00	$43,000.00		A011(525)
090310	11533E0044		1		12	4			4.000	$2,000.00	$8,000.00		A011(533)
090310	11533K0038		2		12	4			4.000	$300.00	$1,200.00		A011(533)
090310	11533H0065		3		12	4			4.000	$360.00	$1,440.00		A011(533)
090721	11594G0057		1		07	4			14.000	$500.00	$7,000.00		A011(594)
090721	11594I0019		2		07	4			14.000	$885.00	$12,390.00		A011(594)
090721	11594L0078		3		07	4			14.000	$875.00	$12,250.00		A011(594)
090224	11662H0065		1		12	6			18.000	$300.00	$5,400.00		A011(662)
090224	11662K0038		2		12	6			18.000	$350.00	$6,300.00		A011(662)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 403-085A								Key =		Units = EACH	Desc = APPROACHES		-(Continued)-
090224	11662I0044		3		12	6			18.000	$500.00	$9,000.00		A011(662)
090616	11865K0038		1		07	3			6.000	$600.00	$3,600.00		A011(865)
090616	11865I0044		2		07	3			6.000	$500.00	$3,000.00		A011(865)
090616	11865E0044		3		07	3			6.000	$2,000.00	$12,000.00		A011(865)
090811	11868I0019		1		07	4			1.000	$797.00	$797.00		A011(868)
090811	11868W0073		2		07	4			1.000	$810.00	$810.00		A011(868)
090811	11868K0038		3		07	4			1.000	$750.00	$750.00		A011(868)
090811	11920H0065		1		07	6			8.000	$1,400.00	$11,200.00		A011(920)
090811	11920T0166		2		07	6			8.000	$490.00	$3,920.00		A011(920)
090811	11920K0038		3		07	6			8.000	$587.52	$4,700.16		A011(920)
090901	11928V0012		1		12	3			7.000	$150.00	$1,050.00		A011(928)
090901	11928W0073		2		12	3			7.000	$165.00	$1,155.00		A011(928)
090901	11928C0062		3		12	3			7.000	$155.00	$1,085.00		A011(928)
LOW BID AVERAGE									228.000		$86,273.32	$378.39	
THREE LOW BID AVERAGE									641.000		$273,491.48	$426.66	
------- Item No. = 403-195A								Key =		Units = TON	Desc = COVER CT MAT LHP		-------
090922	11955H0065		1		07	6			1650.000	$17.00	$28,050.00		A011(955)
090922	11955I0044		2		07	6			1650.000	$11.10	$18,315.00		A011(955)
090922	11955H0145		3		07	6			1650.000	$30.00	$49,500.00		A011(955)
LOW BID AVERAGE									1650.000		$28,050.00	$17.00	
THREE LOW BID AVERAGE									4950.000		$95,865.00	$19.37	
------- Item No. = 403-205A								Key =		Units = TON	Desc = COVER CT MAT CL A		-------
090616	11525S0084		1		12	3			4445.000	$26.76	$118,948.20		A011(525)
090616	11525I0044		2		12	3			4445.000	$20.00	$88,900.00		A011(525)
090811	11920H0065		1		07	6			2891.000	$32.00	$92,512.00		A011(920)
090811	11920T0166		2		07	6			2891.000	$37.00	$106,967.00		A011(920)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 403-205A Key = Units = TON Desc = COVER CT MAT CL A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090811	11920K0038		3		07	6			2891.000	$51.67	$149,377.97		A011(920)
LOW BID AVERAGE									7336.000		$211,460.20	$28.83	
THREE LOW BID AVERAGE									17563.000		$556,705.17	$31.70	

------- Item No. = 403-215A Key = Units = TON Desc = COVER CT MAT CL B -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624G0012		1		06	6			2290.000	$40.15	$91,943.50		A008(624)
090609	08624L0012		2		06	6			2290.000	$25.00	$57,250.00		A008(624)
090609	08624H0065		3		06	6			2290.000	$42.00	$96,180.00		A008(624)
090623	09387H0065		1		05	6			876.000	$30.00	$26,280.00		A009(387)
090623	09387D0045		2		05	6			876.000	$32.00	$28,032.00		A009(387)
090623	09387H0145		3		05	6			876.000	$35.00	$30,660.00		A009(387)
090224	11138H0065		1		07	6			3478.000	$21.00	$73,038.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			3478.000	$31.00	$107,818.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			3478.000	$25.00	$86,950.00		A011(138) & A011(139)
090616	11142H0065		1		07	6			2105.000	$24.00	$50,520.00		A011(142)
090616	11142H0145		2		07	6			2105.000	$30.00	$63,150.00		A011(142)
090616	11142M0136		3		07	6			2105.000	$50.00	$105,250.00		A011(142)
081028	11492W0073		1		12	4			2490.000	$16.00	$39,840.00		A011(492)
081028	11492C0062		2		12	4			2490.000	$14.70	$36,603.00		A011(492)
081028	11492I0019		3		12	4			2490.000	$15.00	$37,350.00		A011(492)
090616	11525S0084		1		12	3			4117.000	$24.43	$100,578.31		A011(525)
090616	11525I0044		2		12	3			4117.000	$22.00	$90,574.00		A011(525)
090512	11864S0084		1		12	3			2192.000	$17.60	$38,579.20		A011(864)
090512	11864P0078		2		12	3			2192.000	$35.00	$76,720.00		A011(864)
090616	11865K0038		1		07	3			3499.000	$41.38	$144,788.62		A011(865)
090616	11865I0044		2		07	3			3499.000	$25.00	$87,475.00		A011(865)
090616	11865E0044		3		07	3			3499.000	$50.00	$174,950.00		A011(865)
090901	11928V0012		1		12	3			4551.000	$18.81	$85,604.31		A011(928)
090901	11928W0073		2		12	3			4551.000	$43.25	$196,830.75		A011(928)
090901	11928C0062		3		12	3			4551.000	$31.10	$141,536.10		A011(928)
090818	11962W0073		1		05	4			3425.000	$47.30	$162,002.50		A011(962)
090818	11962K0038		2		05	4			3425.000	$41.34	$141,589.50		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 403-215A Key = Units = TON Desc = COVER CT MAT CL B -(Continued)-													
090818	11962G0012		3		05	4			3425.000	$51.21	$175,394.25		A011(962)
LOW BID AVERAGE									29023.000		$813,174.44	$28.02	
THREE LOW BID AVERAGE									80760.000		$2547487.04	$31.54	
------- Item No. = 404-450A Key = Units = HR Desc = BROOMING -------													
090609	11044C0062		1		07	3			24.000	$65.60	$1,574.40		A11(044)
090609	11044V0012		2		07	3			24.000	$60.00	$1,440.00		A11(044)
090609	11044H0145		3		07	3			24.000	$46.60	$1,118.40		A11(044)
LOW BID AVERAGE									24.000		$1,574.40	$65.60	
THREE LOW BID AVERAGE									72.000		$4,132.80	$57.40	
------- Item No. = 405-005A Key = Units = TON Desc = PL MIX PAV CL I -------													
090609	01222S0077		1		03	1			19537.037	$65.32	$1276128.00		A001(222)
090609	01222M0043		2		03	1			19537.037	$65.32	$1276128.00		A001(222)
090609	01222H0026		3		03	1			19537.037	$65.32	$1276128.00		A001(222)
081104	07829H0145		1		06	5			15368.000	$28.00	$430,304.00		IM-86-2(022)62
081104	07829W0073		2		06	5			15368.000	$30.00	$461,040.00		IM-86-2(022)62
081104	07829J0022		3		06	5			15368.000	$42.00	$645,456.00		IM-86-2(022)62
LOW BID AVERAGE									34905.037		$1706432.00	$48.89	
THREE LOW BID AVERAGE									104715.111		$5365184.00	$51.24	
------- Item No. = 405-015A Key = Units = TON Desc = PL MIX PAV CL III -------													
090609	01222S0077		1		03	1			4695.767	$66.23	$310,980.00		A001(222)
090609	01222M0043		2		03	1			4695.767	$66.23	$310,980.00		A001(222)
090609	01222H0026		3		03	1			4695.767	$66.23	$310,980.00		A001(222)
090602	09572H0145		1		05	6			6700.000	$25.00	$167,500.00		STP-6810(100)
090602	09572G0012		2		05	6			6700.000	$28.70	$192,290.00		STP-6810(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 405-015A Key = Units = TON Desc = PL MIX PAV CL III -(Continued)-													
090602	09572D0045		3		05	6			6700.000	$36.00	$241,200.00		STP-6810(100)
LOW BID AVERAGE									11395.767		$478,480.00	$41.99	
THREE LOW BID AVERAGE									34187.302		$1533930.00	$44.87	
------- Item No. = 405-025A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL I -------													
090421	09345I0019		1		07	3			140.000	$147.58	$20,661.20		ST-3270(662)
090421	09345V0012		2		07	3			140.000	$153.52	$21,492.80		ST-3270(662)
090421	09345H0145		3		07	3			140.000	$136.00	$19,040.00		ST-3270(662)
090528	09493T0090		1		03	3			40.000	$300.00	$12,000.00		BR-84-1(069)48
090528	09493C0139		2		03	3			40.000	$185.00	$7,400.00		BR-84-1(069)48
090528	09493C0029		3		03	3			40.000	$250.00	$10,000.00		BR-84-1(069)48
090224	09510W0158		1		08	3			200.000	$105.00	$21,000.00		STP-7903(100)
090224	09510I0019		2		08	3			200.000	$109.00	$21,800.00		STP-7903(100)
090224	09510L0074		3		08	3			200.000	$105.00	$21,000.00		STP-7903(100)
090602	11084W0087		1		08	4			6.000	$470.83	$2,824.98		A011(084)
090602	11084W0026		2		08	4			6.000	$625.00	$3,750.00		A011(084)
090602	11084S0255		3		08	4			6.000	$694.52	$4,167.12		A011(084)
LOW BID AVERAGE									386.000		$56,486.18	$146.34	
THREE LOW BID AVERAGE									1158.000		$165,136.10	$142.60	
------- Item No. = 405-030A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL II -------													
081125	07810R0025		1		03	5			750.000	$115.00	$86,250.00		BROS-0300(139)
081125	07810I0007		2		03	5			750.000	$97.00	$72,750.00		BROS-0300(139)
081125	07810B0189		3		03	5			750.000	$107.00	$80,250.00		BROS-0300(139)
081216	09153A0193		1		07	2			1307.000	$115.38	$150,801.66		STP-7754(100)
081216	09153K0071		2		07	2			1307.000	$118.00	$154,226.00		STP-7754(100)
081216	09153M0006		3		07	2			1307.000	$112.25	$146,710.75		STP-7754(100)
090127	09503N0005		1		12	3			4950.000	$67.00	$331,650.00		STP-0003(203)
090127	09503H0145		2		12	3			4950.000	$75.00	$371,250.00		STP-0003(203)
090127	09503C0062		3		12	3			4950.000	$73.30	$362,835.00		STP-0003(203)
090512	09529W0073		1		07	4			726.000	$125.00	$90,750.00		IM-84-3(082)130
090512	09529I0019		2		07	4			726.000	$120.00	$87,120.00		IM-84-3(082)130
090512	09529C0062		3		07	4			726.000	$114.00	$82,764.00		IM-84-3(082)130

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 405-030A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL II - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090407	10451J0022		1			05	4		10860.000	$54.00	$586,440.00		A010(451)
090407	10451W0073		2			05	4		10860.000	$78.00	$847,080.00		A010(451)
090407	10451H0145		3			05	4		10860.000	$58.80	$638,568.00		A010(451)
090818	11962W0073		1			05	4		2745.000	$86.00	$236,070.00		A011(962)
090818	11962K0038		2			05	4		2745.000	$83.44	$229,042.80		A011(962)
090818	11962G0012		3			05	4		2745.000	$74.00	$203,130.00		A011(962)
LOW BID AVERAGE									21338.000		$1481961.66	$69.45	
THREE LOW BID AVERAGE									64014.000		$4757688.21	$74.32	

------- Item No. = 405-035A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL II -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1			05	4		66.000	$145.00	$9,570.00		NH-2390(149)
081216	06961S0088		2			05	4		66.000	$126.83	$8,370.78		NH-2390(149)
081216	06961T0162		3			05	4		66.000	$311.97	$20,590.02		NH-2390(149)
081021	09027S0257		1			05	1		1100.000	$87.50	$96,250.00		STP-7025(100)
081021	09027I0052		2			05	1		1100.000	$90.00	$99,000.00		STP-7025(100)
081021	09027M0004		3			05	1		1100.000	$95.00	$104,500.00		STP-7025(100)
090127	09503N0005		1			12	3		82.000	$72.00	$5,904.00		STP-0003(203)
090127	09503H0145		2			12	3		82.000	$68.00	$5,576.00		STP-0003(203)
090127	09503C0062		3			12	3		82.000	$147.00	$12,054.00		STP-0003(203)
090331	09728I0052		1			07	1		2142.000	$68.98	$147,755.16		A009(728)
090331	09728W0112		2			07	1		2142.000	$68.50	$146,727.00		A009(728)
LOW BID AVERAGE									3390.000		$259,479.16	$76.54	
THREE LOW BID AVERAGE									8028.000		$656,296.96	$81.75	

------- Item No. = 405-040A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL IV -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1			03	1		705.467	$73.48	$51,840.00		A001(222)
090609	01222M0043		2			03	1		705.467	$73.48	$51,840.00		A001(222)
090609	01222H0026		3			03	1		705.467	$73.48	$51,840.00		A001(222)
081104	07829H0145		1			06	5		750.000	$98.00	$73,500.00		IM-86-2(022)62
081104	07829W0073		2			06	5		750.000	$95.00	$71,250.00		IM-86-2(022)62

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 405-040A Key = Units = TON Desc = PL MIX PAV INCL ASPH&ADD CL IV - (Continued)-													
081104	07829J0022		3		06		5		750.000	$100.00	$75,000.00		IM-86-2(022)62
LOW BID AVERAGE									1455.467		$125,340.00	$86.12	
THREE LOW BID AVERAGE									4366.402		$375,270.00	$85.94	
------- Item No. = 405-070A Key = Units = TON Desc = PL MIX LVL CRSE INCL ASPH&ADD -------													
081216	09153A0193		1		07		2		696.000	$117.56	$81,821.76		STP-7754(100)
081216	09153K0071		2		07		2		696.000	$118.00	$82,128.00		STP-7754(100)
081216	09153M0006		3		07		2		696.000	$112.25	$78,126.00		STP-7754(100)
LOW BID AVERAGE									696.000		$81,821.76	$117.56	
THREE LOW BID AVERAGE									2088.000		$242,075.76	$115.94	
------- Item No. = 405-160A Key = Units = TON Desc = PG 58-28 ASPH FOR PL MX -------													
090609	01222S0077		1		03		1		841.049	$0.91	$763.00		A001(222)
090609	01222M0043		2		03		1		841.049	$1.00	$839.30		A001(222)
090609	01222H0026		3		03		1		841.049	$0.91	$763.00		A001(222)
090602	09572H0145		1		05		6		350.000	$600.00	$210,000.00		STP-6810(100)
090602	09572G0012		2		05		6		350.000	$643.90	$225,365.00		STP-6810(100)
090602	09572D0045		3		05		6		350.000	$660.00	$231,000.00		STP-6810(100)
LOW BID AVERAGE									1191.049		$210,763.00	$176.96	
THREE LOW BID AVERAGE									3573.148		$668,730.30	$187.15	
------- Item No. = 405-170A Key = Units = TON Desc = PG 64-28 ASPH FOR PL MX -------													
090609	01222S0077		1		03		1		418.871	$0.91	$380.00		A001(222)
090609	01222M0043		2		03		1		418.871	$1.00	$418.00		A001(222)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 405-170A Key = Units = TON Desc = PG 64-28 ASPH FOR PL MX -(Continued)-													
090609	01222H0026		3		03	1			418.871	$0.91	$380.00		A001(222)
LOW BID AVERAGE									418.871		$380.00	$0.91	
THREE LOW BID AVERAGE									1256.614		$1,178.00	$0.94	
------- Item No. = 405-175A Key = Units = TON Desc = PG 64-34 ASPH FOR PL MX -------													
081104	07829H0145		1		06	5			756.000	$1,016.00	$768,096.00		IM-86-2(022)62
081104	07829W0073		2		06	5			756.000	$1,000.00	$756,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			756.000	$1,000.00	$756,000.00		IM-86-2(022)62
LOW BID AVERAGE									756.000		$768,096.00	$1,016.00	
THREE LOW BID AVERAGE									2268.000		$2280096.00	$1,005.33	
------- Item No. = 405-230A Key = Units = TOA Desc = .5% ANTI-STRIP ADD FOR PL MIX -------													
090609	01222S0077		1		03	1			1261.023	$15.42	$19,448.00		A001(222)
090609	01222M0043		2		03	1			1261.023	$15.42	$19,448.00		A001(222)
090609	01222H0026		3		03	1			1261.023	$15.42	$19,448.00		A001(222)
081104	07829H0145		1		06	5			756.000	$20.00	$15,120.00		IM-86-2(022)62
081104	07829W0073		2		06	5			756.000	$20.00	$15,120.00		IM-86-2(022)62
081104	07829J0022		3		06	5			756.000	$19.00	$14,364.00		IM-86-2(022)62
090602	09572H0145		1		05	6			350.000	$20.00	$7,000.00		STP-6810(100)
090602	09572G0012		2		05	6			350.000	$19.08	$6,678.00		STP-6810(100)
090602	09572D0045		3		05	6			350.000	$22.00	$7,700.00		STP-6810(100)
LOW BID AVERAGE									2367.023		$41,568.00	$17.56	
THREE LOW BID AVERAGE									7101.069		$124,326.00	$17.51	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 405-240A							Key =		Units = SY		Desc = MISC PAV		-------
090609	01222S0077		1		03	1			3021.170	$1.17	$3,536.40		A001(222)
090609	01222M0043		2		03	1			3021.170	$1.09	$3,283.80		A001(222)
090609	01222H0026		3		03	1			3021.170	$4.18	$12,630.00		A001(222)
081021	09027S0257		1		05	1			50.000	$17.00	$850.00		STP-7025(100)
081021	09027I0052		2		05	1			50.000	$32.00	$1,600.00		STP-7025(100)
081021	09027M0004		3		05	1			50.000	$35.00	$1,750.00		STP-7025(100)
081216	09153A0193		1		07	2			183.000	$44.88	$8,213.04		STP-7754(100)
081216	09153K0071		2		07	2			183.000	$38.00	$6,954.00		STP-7754(100)
081216	09153M0006		3		07	2			183.000	$35.70	$6,533.10		STP-7754(100)
090310	09187B0189		1		03	3			116.000	$16.40	$1,902.40		BROS-1400(117)
090310	09187M0047		2		03	3			116.000	$10.16	$1,178.56		BROS-1400(117)
090310	09187I0019		3		03	3			116.000	$17.10	$1,983.60		BROS-1400(117)
090127	09342C0062		1		07	3			270.000	$23.40	$6,318.00		A009(342)
090127	09342I0019		2		07	3			270.000	$12.00	$3,240.00		A009(342)
090127	09342H0145		3		07	3			270.000	$71.00	$19,170.00		A009(342)
081007	09436G0115		1		11	3			9.800	$56.30	$551.74		STP-3290(117)
081007	09436C0062		2		11	3			9.800	$40.50	$396.90		STP-3290(117)
081007	09436D0146		3		11	3			9.800	$135.45	$1,327.41		STP-3290(117)
090224	09510W0158		1		08	3			681.000	$5.00	$3,405.00		STP-7903(100)
090224	09510I0019		2		08	3			681.000	$2.20	$1,498.20		STP-7903(100)
090224	09510L0074		3		08	3			681.000	$30.00	$20,430.00		STP-7903(100)
090512	09529W0073		1		07	4			1000.000	$4.00	$4,000.00		IM-84-3(082)130
090512	09529I0019		2		07	4			1000.000	$5.00	$5,000.00		IM-84-3(082)130
090512	09529C0062		3		07	4			1000.000	$6.60	$6,600.00		IM-84-3(082)130
090317	09751S0014		1		08	1			83.300	$84.73	$7,058.01		A009(751)
090317	09751C0247		2		08	1			83.300	$32.50	$2,707.25		A009(751)
090616	09818C0062		1		05	3			522.000	$6.65	$3,471.30		C009(818)
090616	09818C0139		2		05	3			522.000	$7.00	$3,654.00		C009(818)
090616	09818W0073		3		05	3			522.000	$12.50	$6,525.00		C009(818)
090602	11084W0087		1		08	4			15.000	$144.67	$2,170.05		A011(084)
090602	11084W0026		2		08	4			15.000	$184.00	$2,760.00		A011(084)
090602	11084S0255		3		08	4			15.000	$213.33	$3,199.95		A011(084)
LOW BID AVERAGE									5951.270		$41,475.94	$6.97	
THREE LOW BID AVERAGE									17770.509		$153,897.71	$8.66	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 405-245A							Key =			Units = EACH	Desc = APPROACH		-------
090609	01222S0077		1		03	1			21.000	$377.00	$7,917.00		A001(222)
090609	01222M0043		2		03	1			21.000	$380.00	$7,980.00		A001(222)
090609	01222H0026		3		03	1			21.000	$400.00	$8,400.00		A001(222)
081118	07028W0073		1		07	4			29.000	$650.00	$18,850.00		NH-2340(101)
081118	07028C0062		2		07	4			29.000	$223.00	$6,467.00		NH-2340(101)
081118	07028H0145		3		07	4			29.000	$564.00	$16,356.00		NH-2340(101)
081125	07810R0025		1		03	5			2.000	$900.00	$1,800.00		BROS-0300(139)
081125	07810I0007		2		03	5			2.000	$600.00	$1,200.00		BROS-0300(139)
081125	07810B0189		3		03	5			2.000	$850.00	$1,700.00		BROS-0300(139)
081104	07829H0145		1		06	5			15.000	$628.00	$9,420.00		IM-86-2(022)62
081104	07829W0073		2		06	5			15.000	$1,200.00	$18,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			15.000	$950.00	$14,250.00		IM-86-2(022)62
081021	09027S0257		1		05	1			10.000	$225.00	$2,250.00		STP-7025(100)
081021	09027I0052		2		05	1			10.000	$370.00	$3,700.00		STP-7025(100)
081021	09027M0004		3		05	1			10.000	$750.00	$7,500.00		STP-7025(100)
081104	09031H0145		1		05	3			7.000	$722.70	$5,058.90		STP-3888(103)
081104	09031W0158		2		05	3			7.000	$1,000.00	$7,000.00		STP-3888(103)
081104	09031B0189		3		05	3			7.000	$1,000.00	$7,000.00		STP-3888(103)
081216	09153A0193		1		07	2			4.000	$1,500.00	$6,000.00		STP-7754(100)
081216	09153K0071		2		07	2			4.000	$1,000.00	$4,000.00		STP-7754(100)
081216	09153M0006		3		07	2			4.000	$1,150.00	$4,600.00		STP-7754(100)
081125	09162P0078		1		07	1			39.000	$1,000.00	$39,000.00		NH-5110(155)
081125	09162I0052		2		07	1			39.000	$500.00	$19,500.00		NH-5110(155)
081125	09162H0145		3		07	1			39.000	$300.00	$11,700.00		NH-5110(155)
090127	09342C0062		1		07	3			65.000	$858.00	$55,770.00		A009(342)
090127	09342I0019		2		07	3			65.000	$650.00	$42,250.00		A009(342)
090127	09342H0145		3		07	3			65.000	$738.00	$47,970.00		A009(342)
090127	09503N0005		1		12	3			54.000	$250.00	$13,500.00		STP-0003(203)
090127	09503H0145		2		12	3			54.000	$300.00	$16,200.00		STP-0003(203)
090127	09503C0062		3		12	3			54.000	$290.00	$15,660.00		STP-0003(203)
090602	09572H0145		1		05	6			18.000	$250.00	$4,500.00		STP-6810(100)
090602	09572H0145		1		05	6			1.000	$300.00	$300.00		STP-6810(100)
090602	09572G0012		2		05	6			18.000	$358.45	$6,452.10		STP-6810(100)
090602	09572G0012		2		05	6			1.000	$357.18	$357.18		STP-6810(100)
090602	09572D0045		3		05	6			18.000	$1,000.00	$18,000.00		STP-6810(100)
090602	09572D0045		3		05	6			1.000	$1,500.00	$1,500.00		STP-6810(100)
090407	10451J0022		1		05	4			65.000	$320.00	$20,800.00		A010(451)
090407	10451W0073		2		05	4			65.000	$570.00	$37,050.00		A010(451)
090407	10451H0145		3		05	4			65.000	$445.70	$28,970.50		A010(451)
090609	11044C0062		1		07	3			11.000	$889.00	$9,779.00		A11(044)
090609	11044V0012		2		07	3			11.000	$500.00	$5,500.00		A11(044)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 405-245A Key = Units = EACH Desc = APPROACH -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	11044H0145		3		07	3			11.000	$404.00	$4,444.00		A11(044)
090818	11962W0073		1		05	4			13.000	$825.00	$10,725.00		A011(962)
090818	11962K0038		2		05	4			13.000	$800.00	$10,400.00		A011(962)
090818	11962G0012		3		05	4			13.000	$516.53	$6,714.89		A011(962)
LOW BID AVERAGE									354.000		$205,669.90	$580.99	
THREE LOW BID AVERAGE									1062.000		$586,491.57	$552.25	

------- Item No. = 405-260A Key = Units = SY Desc = WEDGE MILLING -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	09162P0078		1		07	1			12650.000	$3.70	$46,805.00		NH-5110(155)
081125	09162I0052		2		07	1			12650.000	$3.00	$37,950.00		NH-5110(155)
081125	09162H0145		3		07	1			12650.000	$3.00	$37,950.00		NH-5110(155)
090127	09342C0062		1		07	3			4900.000	$3.85	$18,865.00		A009(342)
090127	09342I0019		2		07	3			4900.000	$7.00	$34,300.00		A009(342)
090127	09342H0145		3		07	3			4900.000	$3.70	$18,130.00		A009(342)
090127	09503N0005		1		12	3			1300.000	$16.00	$20,800.00		STP-0003(203)
090127	09503H0145		2		12	3			1300.000	$14.00	$18,200.00		STP-0003(203)
090127	09503C0062		3		12	3			1300.000	$15.80	$20,540.00		STP-0003(203)
090609	11044C0062		1		07	3			631.000	$27.50	$17,352.50		A11(044)
090609	11044V0012		2		07	3			631.000	$11.45	$7,224.95		A11(044)
090609	11044H0145		3		07	3			631.000	$28.60	$18,046.60		A11(044)
090616	11142H0065		1		07	6			4675.000	$3.50	$16,362.50		A011(142)
090616	11142H0145		2		07	6			4675.000	$3.00	$14,025.00		A011(142)
090616	11142M0136		3		07	6			4675.000	$3.00	$14,025.00		A011(142)
081028	11492W0073		1		12	4			1065.000	$10.00	$10,650.00		A011(492)
081028	11492C0062		2		12	4			1065.000	$12.70	$13,525.50		A011(492)
081028	11492I0019		3		12	4			1065.000	$11.00	$11,715.00		A011(492)
LOW BID AVERAGE									25221.000		$130,835.00	$5.19	
THREE LOW BID AVERAGE									75663.000		$376,467.05	$4.98	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 407-010A						Key =			Units = TON		Desc = PL MIX SCRUB COAT INCL ASPH&AD		-------
081028	11492W0073		1		12	4			13984.000	$83.00	$1160672.00		A011(492)
081028	11492C0062		2		12	4			13984.000	$90.70	$1268348.80		A011(492)
081028	11492I0019		3		12	4			13984.000	$93.00	$1300512.00		A011(492)
090721	11594G0057		1		07	4			3210.000	$94.83	$304,404.30		A011(594)
090721	11594I0019		2		07	4			3210.000	$100.50	$322,605.00		A011(594)
090721	11594L0078		3		07	4			3210.000	$98.90	$317,469.00		A011(594)
LOW BID AVERAGE									17194.000		$1465076.30	$85.21	
THREE LOW BID AVERAGE									51582.000		$4674011.10	$90.61	
------- Item No. = 408-010A						Key =			Units = GAL		Desc = DIL EMUL ASPH FOR FOG CT		-------
081104	07829H0145		1		06	5			2720.000	$3.00	$8,160.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2720.000	$2.50	$6,800.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2720.000	$2.50	$6,800.00		IM-86-2(022)62
090421	08619J0022		1		07	5			27197.000	$2.80	$76,151.60		NH-1480(120)
090421	08619W0073		2		07	5			27197.000	$2.32	$63,097.04		NH-1480(120)
090421	08619S0026		3		07	5			27197.000	$2.30	$62,553.10		NH-1480(120)
090609	08624G0012		1		06	6			14262.000	$2.30	$32,802.60		A008(624)
090609	08624L0012		2		06	6			14262.000	$1.60	$22,819.20		A008(624)
090609	08624H0065		3		06	6			14262.000	$2.20	$31,376.40		A008(624)
090203	08660K0071		1		05	5			340.000	$6.50	$2,210.00		IM-86-2(027)0
090203	08660J0022		2		05	5			340.000	$3.80	$1,292.00		IM-86-2(027)0
090203	08660M0136		3		05	5			340.000	$4.50	$1,530.00		IM-86-2(027)0
090915	09233G0012		1		07	5			750.000	$2.73	$2,047.50		STP-1767(103)
090915	09233M0136		2		07	5			750.000	$4.00	$3,000.00		STP-1767(103)
090915	09233J0022		3		07	5			750.000	$2.84	$2,130.00		STP-1767(103)
090303	09386J0109		1		07	5			950.000	$4.99	$4,740.50		ST-1786(613)
090303	09386M0136		2		07	5			950.000	$4.35	$4,132.50		ST-1786(613)
090303	09386J0022		3		07	5			950.000	$3.00	$2,850.00		ST-1786(613)
090623	09387H0065		1		05	6			4380.000	$2.60	$11,388.00		A009(387)
090623	09387D0045		2		05	6			4380.000	$2.60	$11,388.00		A009(387)
090623	09387H0145		3		05	6			4380.000	$1.50	$6,570.00		A009(387)
090317	09876I0044		1		12	5			9000.000	$2.00	$18,000.00		A009(876)
090317	09876G0119		2		12	5			9000.000	$2.00	$18,000.00		A009(876)
090303	09891L0012		1		05	5			6620.000	$2.75	$18,205.00		A009(891)
090303	09891S0026		2		05	5			6620.000	$4.25	$28,135.00		A009(891)
090303	09891A0220		3		05	5			6620.000	$2.90	$19,198.00		A009(891)
090224	09897I0007		1		05	5			2700.000	$3.00	$8,100.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 408-010A Key = Units = GAL Desc = DIL EMUL ASPH FOR FOG CT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09897W0007		2			05	5		2700.000	$4.45	$12,015.00		A009(897)
090224	09897J0022		3			05	5		2700.000	$2.30	$6,210.00		A009(897)
090210	09898S0026		1			05	5		4225.000	$2.60	$10,985.00		A009(898)
090210	09898J0022		2			05	5		4225.000	$2.50	$10,562.50		A009(898)
090210	09898W0007		3			05	5		4225.000	$3.45	$14,576.25		A009(898)
090707	10570J0022		1			12	5		40042.000	$2.15	$86,090.30		A010(570)
090707	10570K0038		2			12	5		40042.000	$2.14	$85,689.88		A010(570)
090707	10570I0044		3			12	5		40042.000	$2.40	$96,100.80		A010(570)
090714	10572J0022		1			12	5		11443.000	$2.20	$25,174.60		A010(572)
090714	10572L0012		2			12	5		11443.000	$2.30	$26,318.90		A010(572)
090714	10572K0038		3			12	5		11443.000	$2.01	$23,000.43		A010(572)
081028	10591H0065		1			07	6		33668.000	$2.40	$80,803.20		A010(591)
081028	10591H0145		2			07	6		33668.000	$2.50	$84,170.00		A010(591)
081028	10591L0012		3			07	6		33668.000	$1.75	$58,919.00		A010(591)
090414	11093J0022		1			07	5		3120.000	$2.50	$7,800.00		A011(093)
090414	11093J0109		2			07	5		3120.000	$5.23	$16,317.60		A011(093)
090414	11093L0012		3			07	5		3120.000	$3.00	$9,360.00		A011(093)
090224	11138H0065		1			07	6		25627.000	$2.25	$57,660.75		A011(138) & A011(139)
090224	11138H0145		2			07	6		25627.000	$2.00	$51,254.00		A011(138) & A011(139)
090224	11138L0012		3			07	6		25627.000	$1.65	$42,284.55		A011(138) & A011(139)
090721	11141H0145		1			07	6		4988.000	$1.25	$6,235.00		A011(141)
090721	11141H0065		2			07	6		4988.000	$2.00	$9,976.00		A011(141)
090721	11141G0012		3			07	6		4988.000	$2.90	$14,465.20		A011(141)
090616	11142H0065		1			07	6		11102.000	$2.50	$27,755.00		A011(142)
090616	11142H0145		2			07	6		11102.000	$1.30	$14,432.60		A011(142)
090616	11142M0136		3			07	6		11102.000	$2.10	$23,314.20		A011(142)
090224	11145K0038		1			12	6		55197.000	$2.26	$124,745.22		A011(145)
090224	11145H0065		2			12	6		55197.000	$2.25	$124,193.25		A011(145)
090224	11145I0044		3			12	6		55197.000	$2.50	$137,992.50		A011(145)
090324	11479H0065		1			07	6		15375.000	$2.60	$39,975.00		A011(479)
090324	11479H0145		2			07	6		15375.000	$3.10	$47,662.50		A011(479)
090324	11479D0037		3			07	6		15375.000	$2.00	$30,750.00		A011(479)
090825	11484H0065		1			07	6		12825.000	$2.40	$30,780.00		A011(484)
090825	11484H0145		2			07	6		12825.000	$2.25	$28,856.25		A011(484)
090825	11484L0012		3			07	6		12825.000	$2.40	$30,780.00		A011(484)
090616	11525S0084		1			12	3		59696.000	$1.86	$111,034.56		A011(525)
090616	11525I0044		2			12	3		59696.000	$2.50	$149,240.00		A011(525)
090310	11533E0044		1			12	4		11550.000	$2.25	$25,987.50		A011(533)
090310	11533K0038		2			12	4		11550.000	$2.54	$29,337.00		A011(533)
090310	11533H0065		3			12	4		11550.000	$2.50	$28,875.00		A011(533)
090224	11662H0065		1			12	6		42667.000	$2.25	$96,000.75		A011(662)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 408-010A Key = Units = GAL Desc = DIL EMUL ASPH FOR FOG CT -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	11662K0038		2		12	6			42667.000	$2.30	$98,134.10		A011(662)
090224	11662I0044		3		12	6			42667.000	$2.50	$106,667.50		A011(662)
090512	11864S0084		1		12	3			14720.000	$1.73	$25,465.60		A011(864)
090512	11864P0078		2		12	3			14720.000	$3.00	$44,160.00		A011(864)
090616	11865K0038		1		07	3			20646.000	$2.05	$42,324.30		A011(865)
090616	11865I0044		2		07	3			20646.000	$2.50	$51,615.00		A011(865)
090616	11865E0044		3		07	3			20646.000	$2.25	$46,453.50		A011(865)
090811	11868I0019		1		07	4			4741.000	$2.85	$13,511.85		A011(868)
090811	11868W0073		2		07	4			4741.000	$2.95	$13,985.95		A011(868)
090811	11868K0038		3		07	4			4741.000	$2.72	$12,895.52		A011(868)
090714	11891I0044		1		07	1			62975.000	$2.75	$173,181.25		A011(891)
090714	11891P0078		2		07	1			62975.000	$2.75	$173,181.25		A011(891)
090811	11920H0065		1		07	6			15418.000	$2.50	$38,545.00		A011(920)
090811	11920T0166		2		07	6			15418.000	$2.00	$30,836.00		A011(920)
090811	11920K0038		3		07	6			15418.000	$2.35	$36,232.30		A011(920)
LOW BID AVERAGE									518944.000		$1205860.08	$2.32	
THREE LOW BID AVERAGE									1410441.000		$3318345.85	$2.35	

------- Item No. = 408-020A Key = Units = TON Desc = BLOTTER -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624G0012		1		06	6			179.000	$5.73	$1,025.67		A008(624)
090609	08624L0012		2		06	6			179.000	$1.00	$179.00		A008(624)
090609	08624H0065		3		06	6			179.000	$0.01	$1.79		A008(624)
090623	09387H0065		1		05	6			56.000	$0.01	$0.56		A009(387)
090623	09387D0045		2		05	6			56.000	$0.01	$0.56		A009(387)
090623	09387H0145		3		05	6			56.000	$40.00	$2,240.00		A009(387)
081028	10591H0065		1		07	6			421.000	$0.01	$4.21		A010(591)
081028	10591H0145		2		07	6			421.000	$1.40	$589.40		A010(591)
081028	10591L0012		3		07	6			421.000	$0.01	$4.21		A010(591)
090224	11138H0065		1		07	6			320.000	$0.01	$3.20		A011(138) & A011(139)
090224	11138H0145		2		07	6			320.000	$2.00	$640.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			320.000	$0.01	$3.20		A011(138) & A011(139)
090721	11141H0145		1		07	6			63.000	$40.00	$2,520.00		A011(141)
090721	11141H0065		2		07	6			63.000	$0.01	$0.63		A011(141)
090721	11141G0012		3		07	6			63.000	$17.14	$1,079.82		A011(141)
090616	11142H0065		1		07	6			139.000	$0.01	$1.39		A011(142)
090616	11142H0145		2		07	6			139.000	$29.00	$4,031.00		A011(142)
090616	11142M0136		3		07	6			139.000	$4.00	$556.00		A011(142)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 408-020A									Key =		Units = TON	Desc = BLOTTER		-(Continued)-
090224	11145K0038		1			12	6			690.000	$5.03	$3,470.70		A011(145)
090224	11145H0065		2			12	6			690.000	$0.01	$6.90		A011(145)
090224	11145I0044		3			12	6			690.000	$10.00	$6,900.00		A011(145)
090324	11479H0065		1			07	6			154.000	$110.00	$16,940.00		A011(479)
090324	11479H0145		2			07	6			154.000	$1.00	$154.00		A011(479)
090324	11479D0037		3			07	6			154.000	$22.76	$3,505.04		A011(479)
090825	11484H0065		1			07	6			161.000	$1.00	$161.00		A011(484)
090825	11484H0145		2			07	6			161.000	$19.00	$3,059.00		A011(484)
090825	11484L0012		3			07	6			161.000	$35.00	$5,635.00		A011(484)
090616	11525S0084		1			12	3			150.000	$0.00	$0.00		A011(525)
090616	11525I0044		2			12	3			150.000	$5.00	$750.00		A011(525)
090224	11662H0065		1			12	6			534.000	$0.01	$5.34		A011(662)
090224	11662K0038		2			12	6			534.000	$4.00	$2,136.00		A011(662)
090224	11662I0044		3			12	6			534.000	$10.00	$5,340.00		A011(662)
090512	11864S0084		1			12	3			299.000	$0.00	$0.00		A011(864)
090512	11864P0078		2			12	3			299.000	$15.00	$4,485.00		A011(864)
090616	11865K0038		1			07	3			490.000	$6.12	$2,998.80		A011(865)
090616	11865I0044		2			07	3			490.000	$1.00	$490.00		A011(865)
090616	11865E0044		3			07	3			490.000	$20.00	$9,800.00		A011(865)
090811	11920H0065		1			07	6			192.000	$0.01	$1.92		A011(920)
090811	11920T0166		2			07	6			192.000	$5.00	$960.00		A011(920)
090811	11920K0038		3			07	6			192.000	$17.08	$3,279.36		A011(920)
090901	11928V0012		1			12	3			489.000	$6.00	$2,934.00		A011(928)
090901	11928W0073		2			12	3			489.000	$0.00	$0.00		A011(928)
090901	11928C0062		3			12	3			489.000	$0.00	$0.00		A011(928)
LOW BID AVERAGE										4337.000		$30,066.79	$6.93	
THREE LOW BID AVERAGE										12562.000		$85,892.70	$6.84	
------- Item No. = 409-015A									Key =		Units = SY	Desc = CONC PAV		-------
090609	09815I0019		1			01	3			57649.000	$52.00	$2997748.00		A009815
090609	09815C0139		2			01	3			57649.000	$42.50	$2450082.50		A009815
090609	09815H0145		3			01	3			57649.000	$46.00	$2651854.00		A009815
090630	09819C0139		1			06	3			290422.000	$48.50	$14085467.00		A009(819)
090630	09819I0019		2			06	3			290422.000	$58.00	$16844476.00		A009(819)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 409-015A Key = Units = SY Desc = CONC PAV -(Continued)-													
090630	09819W0073		3		06	3			290422.000	$56.00	$16263632.00		A009(819)
LOW BID AVERAGE									348071.000		$17083215.00	$49.08	
THREE LOW BID AVERAGE									1044213.000		$55293259.50	$52.95	
------- Item No. = 411-005A Key = Units = SY Desc = URBAN CONC PAV -------													
081216	08835M0006		1		07	2			2400.000	$101.60	$243,840.00		A008(835)
081216	08835P0078		2		07	2			2400.000	$131.00	$314,400.00		A008(835)
081216	08835W0085		3		07	2			2400.000	$115.00	$276,000.00		A008(835)
081021	09027S0257		1		05	1			227.000	$50.00	$11,350.00		STP-7025(100)
081021	09027I0052		2		05	1			227.000	$40.00	$9,080.00		STP-7025(100)
081021	09027M0004		3		05	1			227.000	$48.00	$10,896.00		STP-7025(100)
090210	09817M0047		1		03	3			44880.000	$51.00	$2288880.00		A009(817)
090210	09817C0139		2		03	3			44880.000	$56.00	$2513280.00		A009(817)
090210	09817H0145		3		03	3			44880.000	$57.60	$2585088.00		A009(817)
LOW BID AVERAGE									47507.000		$2544070.00	$53.55	
THREE LOW BID AVERAGE									142521.000		$8252814.00	$57.91	
------- Item No. = 414-005A Key = Units = TON Desc = ASPH TREATED PERMEABLE LEVELIN -------													
081216	08835M0006		1		07	2			253.000	$155.00	$39,215.00		A008(835)
081216	08835P0078		2		07	2			253.000	$165.00	$41,745.00		A008(835)
081216	08835W0085		3		07	2			253.000	$148.00	$37,444.00		A008(835)
090630	09819C0139		1		06	3			18485.000	$54.25	$1002811.25		A009(819)
090630	09819I0019		2		06	3			18485.000	$83.00	$1534255.00		A009(819)
090630	09819W0073		3		06	3			18485.000	$55.00	$1016675.00		A009(819)
LOW BID AVERAGE									18738.000		$1042026.25	$55.61	
THREE LOW BID AVERAGE									56214.000		$3672145.25	$65.32	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 414-010A								Key =	Units = TON		Desc = PERFORMANCE GRADED BINDER FOR		-------
081216	08835M0006		1		07	2			8.000	$1,175.00	$9,400.00		A008(835)
081216	08835P0078		2		07	2			8.000	$0.00	$0.00		A008(835)
081216	08835W0085		3		07	2			8.000	$1,200.00	$9,600.00		A008(835)
090630	09819C0139		1		06	3			1112.000	$0.75	$834.00		A009(819)
090630	09819I0019		2		06	3			1112.000	$0.00	$0.00		A009(819)
090630	09819W0073		3		06	3			1112.000	$0.00	$0.00		A009(819)
LOW BID AVERAGE									1120.000		$10,234.00	$9.14	
THREE LOW BID AVERAGE									3360.000		$19,834.00	$5.90	
------- Item No. = 422-005A								Key =	Units = SY		Desc = GRIND CONC PAV		-------
090630	09819C0139		1		06	3			5535.000	$34.50	$190,957.50		A009(819)
090630	09819I0019		2		06	3			5535.000	$1.00	$5,535.00		A009(819)
090630	09819W0073		3		06	3			5535.000	$33.00	$182,655.00		A009(819)
LOW BID AVERAGE									5535.000		$190,957.50	$34.50	
THREE LOW BID AVERAGE									16605.000		$379,147.50	$22.83	
------- Item No. = 424-005A								Key =	Units = SY		Desc = MILLING PAV		-------
090317	09751S0014		1		08	1			146.000	$23.24	$3,393.04		A009(751)
090317	09751C0247		2		08	1			146.000	$25.00	$3,650.00		A009(751)
LOW BID AVERAGE									146.000		$3,393.04	$23.24	
THREE LOW BID AVERAGE									292.000		$7,043.04	$24.12	
------- Item No. = 425-005A								Key =	Units = FT		Desc = REPAIRING PAV CRACKS		-------
081028	09184A0233		1		07	3			15400.000	$6.80	$104,720.00		IM-84-2(066)90
081028	09184R0141		2		07	3			15400.000	$2.08	$32,032.00		IM-84-2(066)90

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 425-005A Key = Units = FT Desc = REPAIRING PAV CRACKS -(Continued)-													
081028	09184P0109		3		07	3			15400.000	$1.00	$15,400.00		IM-84-2(066)90
LOW BID AVERAGE									15400.000		$104,720.00	$6.80	
THREE LOW BID AVERAGE									46200.000		$152,152.00	$3.29	
------- Item No. = 502-005A Key = Units = CY Desc = CONC CL 15 -------													
090317	09848H0145		1		05	4			112.000	$131.50	$14,728.00		A009(848)
090317	09848W0073		2		05	4			112.000	$350.00	$39,200.00		A009(848)
090317	09848I0019		3		05	4			112.000	$125.00	$14,000.00		A009(848)
LOW BID AVERAGE									112.000		$14,728.00	$131.50	
THREE LOW BID AVERAGE									336.000		$67,928.00	$202.17	
------- Item No. = 502-015A Key = Units = CY Desc = CONC CL 30 -------													
081216	06961W0073		1		05	4			41.000	$200.00	$8,200.00		NH-2390(149)
081216	06961S0088		2		05	4			41.000	$225.00	$9,225.00		NH-2390(149)
081216	06961T0162		3		05	4			41.000	$209.87	$8,604.67		NH-2390(149)
090317	09751S0014		1		08	1			1.300	$235.24	$305.81		A009(751)
090317	09751C0247		2		08	1			1.300	$1,350.00	$1,755.00		A009(751)
090922	11612K0038		1		08	4			2.000	$350.00	$700.00		A011(612)
090922	11612P0152		2		08	4			2.000	$270.00	$540.00		A011(612)
090922	11612S0256		3		08	4			2.000	$250.00	$500.00		A011(612)
LOW BID AVERAGE									44.300		$9,205.81	$207.81	
THREE LOW BID AVERAGE									131.600		$29,830.48	$226.68	
------- Item No. = 502-025A Key = Units = CY Desc = CONC CL 40-A -------													
090609	09815I0019		1		01	3			17.500	$576.00	$10,080.00		A009815
090609	09815C0139		2		01	3			17.500	$558.00	$9,765.00		A009815
090609	09815H0145		3		01	3			17.500	$580.00	$10,150.00		A009815
090728	10917W0007		1		01	4			354.826	$458.00	$162,508.70		A010(917)
090728	10917W0073		2		01	4			354.826	$479.40	$170,105.10		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-025A Key = Units = CY Desc = CONC CL 40-A -(Continued)-													
090728	10917H0145		3		01	4			354.826	$489.73	$173,770.36		A010(917)
LOW BID AVERAGE									372.326		$172,588.70	$463.54	
THREE LOW BID AVERAGE									1116.978		$536,379.16	$480.21	
------- Item No. = 502-030A Key = Units = CY Desc = CONC CL 40-B -------													
090609	09815I0019		1		01	3			40.800	$404.50	$16,503.60		A009815
090609	09815C0139		2		01	3			40.800	$395.00	$16,116.00		A009815
090609	09815H0145		3		01	3			40.800	$408.00	$16,646.40		A009815
090630	09819C0139		1		06	3			6987.000	$302.00	$2110074.00		A009(819)
090630	09819I0019		2		06	3			6987.000	$247.00	$1725789.00		A009(819)
090630	09819W0073		3		06	3			6987.000	$428.00	$2990436.00		A009(819)
090407	10451J0022		1		05	4			32.000	$700.00	$22,400.00		A010(451)
090407	10451W0073		2		05	4			32.000	$1,300.00	$41,600.00		A010(451)
090407	10451H0145		3		05	4			32.000	$1,015.00	$32,480.00		A010(451)
090728	10917W0007		1		01	4			1650.405	$430.47	$710,449.70		A010(917)
090728	10917W0073		2		01	4			1650.405	$479.40	$791,211.30		A010(917)
090728	10917H0145		3		01	4			1650.405	$489.73	$808,259.57		A010(917)
LOW BID AVERAGE									8710.205		$2859427.30	$328.28	
THREE LOW BID AVERAGE									26130.616		$9281965.57	$355.21	
------- Item No. = 502-057A Key = Units = CY Desc = CONC CL 35 F -------													
090623	10584H0145		1		07	5			12.400	$268.00	$3,323.20		A010(584)
090623	10584J0022		2		07	5			12.400	$260.00	$3,224.00		A010(584)
LOW BID AVERAGE									12.400		$3,323.20	$268.00	
THREE LOW BID AVERAGE									24.800		$6,547.20	$264.00	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 502-135A						Key =			Units = CY		Desc = CONC CL 40 SCH NO. 1		-------
090609	01222S0077		1		03	1			2155.768	$382.30	$824,150.00		A001(222)
090609	01222M0043		2		03	1			2155.768	$458.76	$988,980.00		A001(222)
090609	01222H0026		3		03	1			2155.768	$382.30	$824,150.00		A001(222)
LOW BID AVERAGE									2155.768		$824,150.00	$382.30	
THREE LOW BID AVERAGE									6467.303		$2637280.00	$407.79	
------- Item No. = 502-140A						Key =			Units = CY		Desc = CONC CL 40-B SCH NO. 1		-------
090616	00557H0026		1		03	1			85.000	$450.00	$38,250.00		BRS-5726(007)
090616	00557W0085		2		03	1			85.000	$675.00	$57,375.00		BRS-5726(007)
090616	00557S0235		3		03	1			85.000	$1,400.00	$119,000.00		BRS-5726(007)
081125	07810R0025		1		03	5			19.000	$1,460.00	$27,740.00		BROS-0300(139)
081125	07810I0007		2		03	5			19.000	$2,150.00	$40,850.00		BROS-0300(139)
081125	07810B0189		3		03	5			19.000	$1,200.00	$22,800.00		BROS-0300(139)
081104	07829H0145		1		06	5			98.000	$645.00	$63,210.00		IM-86-2(022)62
081104	07829W0073		2		06	5			98.000	$625.00	$61,250.00		IM-86-2(022)62
081104	07829J0022		3		06	5			98.000	$635.00	$62,230.00		IM-86-2(022)62
090623	08808C0029		1		03	4			123.100	$725.00	$89,247.50		ST-2846(615)
090623	08808K0038		2		03	4			123.100	$445.00	$54,779.50		ST-2846(615)
090623	08808B0113		3		03	4			123.100	$984.50	$121,191.95		ST-2846(615)
081104	09031H0145		1		05	3			68.000	$722.30	$49,116.40		STP-3888(103)
081104	09031W0158		2		05	3			68.000	$875.00	$59,500.00		STP-3888(103)
081104	09031B0189		3		05	3			68.000	$750.00	$51,000.00		STP-3888(103)
090310	09187B0189		1		03	3			526.000	$425.00	$223,550.00		BROS-1400(117)
090310	09187M0047		2		03	3			526.000	$321.58	$169,151.08		BROS-1400(117)
090310	09187I0019		3		03	3			526.000	$375.00	$197,250.00		BROS-1400(117)
081021	09757K0071		1		11	3			12.000	$800.00	$9,600.00		A009(757)
081021	09757B0096		2		11	3			12.000	$240.00	$2,880.00		A009(757)
081021	09757M0047		3		11	3			12.000	$561.58	$6,738.96		A009(757)
090609	09815I0019		1		01	3			3185.600	$268.00	$853,740.80		A009815
090609	09815C0139		2		01	3			3185.600	$260.00	$828,256.00		A009815
090609	09815H0145		3		01	3			3185.600	$270.00	$860,112.00		A009815
090210	09817M0047		1		03	3			485.000	$413.00	$200,305.00		A009(817)
090210	09817C0139		2		03	3			485.000	$476.00	$230,860.00		A009(817)
090210	09817H0145		3		03	3			485.000	$650.00	$315,250.00		A009(817)
090616	09818C0062		1		05	3			2453.000	$372.00	$912,516.00		C009(818)
090616	09818C0139		2		05	3			2453.000	$338.00	$829,114.00		C009(818)
090616	09818W0073		3		05	3			2453.000	$375.00	$919,875.00		C009(818)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 502-140A Key = Units = CY Desc = CONC CL 40-B SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090317	09848H0145		1		05	4			305.000	$420.00	$128,100.00		A009(848)
090317	09848W0073		2		05	4			305.000	$588.00	$179,340.00		A009(848)
090317	09848I0019		3		05	4			305.000	$400.00	$122,000.00		A009(848)
090224	09897I0007		1		05	5			756.000	$675.00	$510,300.00		A009(897)
090224	09897W0007		2		05	5			756.000	$1,020.00	$771,120.00		A009(897)
090224	09897J0022		3		05	5			756.000	$675.00	$510,300.00		A009(897)
090210	09898S0026		1		05	5			989.000	$600.00	$593,400.00		A009(898)
090210	09898J0022		2		05	5			989.000	$620.00	$613,180.00		A009(898)
090210	09898W0007		3		05	5			989.000	$643.50	$636,421.50		A009(898)
090623	10584H0145		1		07	5			942.500	$670.00	$631,475.00		A010(584)
090623	10584J0022		2		07	5			942.500	$760.00	$716,300.00		A010(584)
090728	10917W0007		1		01	4			3033.743	$483.23	$1465987.20		A010(917)
090728	10917W0073		2		01	4			3033.743	$399.50	$1211991.00		A010(917)
090728	10917H0145		3		01	4			3033.743	$408.11	$1238109.70		A010(917)
LOW BID AVERAGE									13080.943		$5796537.90	$443.13	
THREE LOW BID AVERAGE									38300.329		$16804763.59	$438.76	

------- Item No. = 502-240A Key = Units = CY Desc = CONC CL 40 SCH NO. 2 -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			2769.030	$481.70	$1333836.00		A001(222)
090609	01222M0043		2		03	1			2769.030	$611.68	$1693760.00		A001(222)
090609	01222H0026		3		03	1			2769.030	$535.22	$1482040.00		A001(222)
LOW BID AVERAGE									2769.030		$1333836.00	$481.70	
THREE LOW BID AVERAGE									8307.089		$4509636.00	$542.87	

------- Item No. = 502-250A Key = Units = CY Desc = CONC CL 40-A SCH NO. 2 -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829H0145		1		06	5			550.000	$704.00	$387,200.00		IM-86-2(022)62
081104	07829W0073		2		06	5			550.000	$700.00	$385,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			550.000	$680.00	$374,000.00		IM-86-2(022)62
090623	08808C0029		1		03	4			360.500	$670.00	$241,535.00		ST-2846(615)
090623	08808K0038		2		03	4			360.500	$610.00	$219,905.00		ST-2846(615)
090623	08808B0113		3		03	4			360.500	$770.86	$277,895.03		ST-2846(615)
090310	09187B0189		1		03	3			409.000	$550.00	$224,950.00		BROS-1400(117)
090310	09187M0047		2		03	3			409.000	$460.07	$188,168.63		BROS-1400(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 502-250A Key = Units = CY Desc = CONC CL 40-A SCH NO. 2 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090310	09187I0019		3			03	3		409.000	$595.00	$243,355.00		BROS-1400(117)
090609	09815I0019		1			01	3		949.200	$394.00	$373,984.80		A009815
090609	09815C0139		2			01	3		949.200	$381.50	$362,119.80		A009815
090609	09815H0145		3			01	3		949.200	$400.00	$379,680.00		A009815
090210	09817M0047		1			03	3		1947.000	$300.00	$584,100.00		A009(817)
090210	09817C0139		2			03	3		1947.000	$405.00	$788,535.00		A009(817)
090210	09817H0145		3			03	3		1947.000	$400.00	$778,800.00		A009(817)
090616	09818C0062		1			05	3		1335.000	$520.00	$694,200.00		C009(818)
090616	09818C0139		2			05	3		1335.000	$470.50	$628,117.50		C009(818)
090616	09818W0073		3			05	3		1335.000	$525.00	$700,875.00		C009(818)
090224	09897I0007		1			05	5		1649.000	$680.00	$1121320.00		A009(897)
090224	09897W0007		2			05	5		1649.000	$910.00	$1500590.00		A009(897)
090224	09897J0022		3			05	5		1649.000	$680.00	$1121320.00		A009(897)
090210	09898S0026		1			05	5		1860.000	$600.00	$1116000.00		A009(898)
090210	09898J0022		2			05	5		1860.000	$620.00	$1153200.00		A009(898)
090210	09898W0007		3			05	5		1860.000	$702.75	$1307115.00		A009(898)
090623	10584H0145		1			07	5		57.700	$957.00	$55,218.90		A010(584)
090623	10584J0022		2			07	5		57.700	$1,100.00	$63,470.00		A010(584)
090728	10917W0007		1			01	4		1158.907	$758.48	$879,011.20		A010(917)
090728	10917W0073		2			01	4		1158.907	$719.11	$833,377.05		A010(917)
090728	10917H0145		3			01	4		1158.907	$734.60	$851,329.44		A010(917)
LOW BID AVERAGE									10276.307		$5677519.90	$552.49	
THREE LOW BID AVERAGE									30771.220		$17834372.35	$579.58	

------- Item No. = 502-270A Key = Units = CY Desc = CONC CL 50 SCH NO. 2 -------

090609	09815I0019		1			01	3		972.300	$505.00	$491,011.50		A009815
090609	09815C0139		2			01	3		972.300	$500.00	$486,150.00		A009815
090609	09815H0145		3			01	3		972.300	$510.00	$495,873.00		A009815
LOW BID AVERAGE									972.300		$491,011.50	$505.00	
THREE LOW BID AVERAGE									2916.900		$1473034.50	$505.00	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 502-270B								Key =	Units = CY		Desc = CONC CL 50 SCH NO. 2		-------
090609	09815I0019		1		01	3			2186.600	$659.00	$1440969.40		A009815
090609	09815C0139		2		01	3			2186.600	$505.00	$1104233.00		A009815
090609	09815H0145		3		01	3			2186.600	$665.00	$1454089.00		A009815
LOW BID AVERAGE									2186.600		$1440969.40	$659.00	
THREE LOW BID AVERAGE									6559.800		$3999291.40	$609.67	
------- Item No. = 502-345A								Key =	Units = CY		Desc = SEAL CONC		-------
090210	09898S0026		1		05	5			592.000	$390.00	$230,880.00		A009(898)
090210	09898J0022		2		05	5			592.000	$400.00	$236,800.00		A009(898)
090210	09898W0007		3		05	5			592.000	$313.08	$185,343.36		A009(898)
LOW BID AVERAGE									592.000		$230,880.00	$390.00	
THREE LOW BID AVERAGE									1776.000		$653,023.36	$367.69	
------- Item No. = 502-400A								Key =	Units = FT		Desc = PRESTR STRINGER 36" BEAM		-------
090623	08808C0029		1		03	4			1134.700	$180.00	$204,246.00		ST-2846(615)
090623	08808K0038		2		03	4			1134.700	$176.00	$199,707.20		ST-2846(615)
090623	08808B0113		3		03	4			1134.700	$243.86	$276,707.94		ST-2846(615)
090310	09187B0189		1		03	3			547.000	$200.00	$109,400.00		BROS-1400(117)
090310	09187M0047		2		03	3			547.000	$200.57	$109,711.79		BROS-1400(117)
090310	09187I0019		3		03	3			547.000	$180.00	$98,460.00		BROS-1400(117)
LOW BID AVERAGE									1681.700		$313,646.00	$186.51	
THREE LOW BID AVERAGE									5045.100		$998,232.93	$197.86	
------- Item No. = 502-410A								Key =	Units = FT		Desc = PRESTR STRINGER 54" BEAM		-------
090609	09815I0019		1		01	3			2970.000	$177.00	$525,690.00		A009815
090609	09815C0139		2		01	3			2970.000	$190.50	$565,785.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-410A Key = Units = FT Desc = PRESTR STRINGER 54" BEAM -(Continued)-													
090609	09815H0145		3		01	3			2970.000	$179.00	$531,630.00		A009815
LOW BID AVERAGE									2970.000		$525,690.00	$177.00	
THREE LOW BID AVERAGE									8910.000		$1623105.00	$182.17	
------- Item No. = 502-415A Key = Units = FT Desc = PRESTR STRINGER 60" BEAM -------													
081104	07829H0145		1		06	5			1971.000	$251.00	$494,721.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1971.000	$235.00	$463,185.00		IM-86-2(022)62
081104	07829J0022		3		06	5			1971.000	$247.00	$486,837.00		IM-86-2(022)62
LOW BID AVERAGE									1971.000		$494,721.00	$251.00	
THREE LOW BID AVERAGE									5913.000		$1444743.00	$244.33	
------- Item No. = 502-422A Key = Units = FT Desc = PRESTR STRINGER 72" BEAM -------													
090210	09898S0026		1		05	5			3764.000	$230.00	$865,720.00		A009(898)
090210	09898J0022		2		05	5			3764.000	$240.00	$903,360.00		A009(898)
090210	09898W0007		3		05	5			3764.000	$229.50	$863,838.00		A009(898)
LOW BID AVERAGE									3764.000		$865,720.00	$230.00	
THREE LOW BID AVERAGE									11292.000		$2632918.00	$233.17	
------- Item No. = 502-425A Key = Units = FT Desc = PRESTR STRINGER -------													
081125	07810R0025		1		03	5			410.000	$385.00	$157,850.00		BROS-0300(139)
081125	07810I0007		2		03	5			410.000	$471.00	$193,110.00		BROS-0300(139)
081125	07810B0189		3		03	5			410.000	$450.00	$184,500.00		BROS-0300(139)
081104	09031H0145		1		05	3			300.000	$608.60	$182,580.00		STP-3888(103)
081104	09031W0158		2		05	3			300.000	$500.00	$150,000.00		STP-3888(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 502-425A								Key =		Units = FT	Desc = PRESTR STRINGER		-(Continued)-
081104	09031B0189		3		05	3			300.000	$500.00	$150,000.00		STP-3888(103)
LOW BID AVERAGE									710.000		$340,430.00	$479.48	
THREE LOW BID AVERAGE									2130.000		$1018040.00	$477.95	
------- Item No. = 502-430A								Key =		Units = FT	Desc = CONC PARAPET		-------
090609	01222S0077		1		03	1			2513.780	$57.91	$145,578.00		A001(222)
090609	01222M0043		2		03	1			2513.780	$146.30	$367,776.00		A001(222)
090609	01222H0026		3		03	1			2513.780	$106.68	$268,170.00		A001(222)
081125	07810R0025		1		03	5			192.000	$134.00	$25,728.00		BROS-0300(139)
081125	07810I0007		2		03	5			192.000	$145.00	$27,840.00		BROS-0300(139)
081125	07810B0189		3		03	5			192.000	$190.00	$36,480.00		BROS-0300(139)
081104	07829H0145		1		06	5			604.000	$113.00	$68,252.00		IM-86-2(022)62
081104	07829W0073		2		06	5			604.000	$115.00	$69,460.00		IM-86-2(022)62
081104	07829J0022		3		06	5			604.000	$112.00	$67,648.00		IM-86-2(022)62
090609	09815I0019		1		01	3			675.400	$76.00	$51,330.40		A009815
090609	09815C0139		2		01	3			675.400	$78.00	$52,681.20		A009815
090609	09815H0145		3		01	3			675.400	$76.00	$51,330.40		A009815
090317	09848H0145		1		05	4			196.100	$105.00	$20,590.50		A009(848)
090317	09848W0073		2		05	4			196.100	$135.00	$26,473.50		A009(848)
090317	09848I0019		3		05	4			196.100	$100.00	$19,610.00		A009(848)
090224	09897I0007		1		05	5			1306.000	$105.00	$137,130.00		A009(897)
090224	09897W0007		2		05	5			1306.000	$70.00	$91,420.00		A009(897)
090224	09897J0022		3		05	5			1306.000	$105.00	$137,130.00		A009(897)
090210	09898S0026		1		05	5			1250.000	$98.00	$122,500.00		A009(898)
090210	09898J0022		2		05	5			1250.000	$101.00	$126,250.00		A009(898)
090210	09898W0007		3		05	5			1250.000	$106.75	$133,437.50		A009(898)
090623	10584H0145		1		07	5			189.000	$122.00	$23,058.00		A010(584)
090623	10584J0022		2		07	5			189.000	$140.00	$26,460.00		A010(584)
LOW BID AVERAGE									6926.280		$594,166.90	$85.78	
THREE LOW BID AVERAGE									20589.839		$2096333.50	$101.81	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 502-435A								Key =	Units = SY		Desc = APPROACH SLAB		-------
090609	01222S0077		1		03	1			323.406	$259.19	$83,824.00		A001(222)
090609	01222M0043		2		03	1			323.406	$238.29	$77,064.00		A001(222)
090609	01222H0026		3		03	1			323.406	$167.22	$54,080.00		A001(222)
081118	07028W0073		1		07	4			266.000	$380.00	$101,080.00		NH-2340(101)
081118	07028C0062		2		07	4			266.000	$383.00	$101,878.00		NH-2340(101)
081118	07028H0145		3		07	4			266.000	$398.00	$105,868.00		NH-2340(101)
081104	07829H0145		1		06	5			552.000	$315.00	$173,880.00		IM-86-2(022)62
081104	07829W0073		2		06	5			552.000	$305.00	$168,360.00		IM-86-2(022)62
081104	07829J0022		3		06	5			552.000	$312.00	$172,224.00		IM-86-2(022)62
090310	09187B0189		1		03	3			314.000	$300.00	$94,200.00		BROS-1400(117)
090310	09187M0047		2		03	3			314.000	$192.61	$60,479.54		BROS-1400(117)
090310	09187I0019		3		03	3			314.000	$201.50	$63,271.00		BROS-1400(117)
090609	09815I0019		1		01	3			1006.200	$155.00	$155,961.00		A009815
090609	09815I0019		1		01	3			1018.400	$194.00	$197,569.60		A009815
090609	09815C0139		2		01	3			1006.200	$160.00	$160,992.00		A009815
090609	09815C0139		2		01	3			1018.400	$220.00	$224,048.00		A009815
090609	09815H0145		3		01	3			1006.200	$153.00	$153,948.60		A009815
090609	09815H0145		3		01	3			1018.400	$194.00	$197,569.60		A009815
090210	09817M0047		1		03	3			567.000	$185.00	$104,895.00		A009(817)
090210	09817C0139		2		03	3			567.000	$185.00	$104,895.00		A009(817)
090210	09817H0145		3		03	3			567.000	$205.00	$116,235.00		A009(817)
090616	09818C0062		1		05	3			993.000	$163.00	$161,859.00		C009(818)
090616	09818C0139		2		05	3			993.000	$145.00	$143,985.00		C009(818)
090616	09818W0073		3		05	3			993.000	$165.00	$163,845.00		C009(818)
090224	09897I0007		1		05	5			400.000	$360.00	$144,000.00		A009(897)
090224	09897W0007		2		05	5			400.000	$285.00	$114,000.00		A009(897)
090224	09897J0022		3		05	5			400.000	$360.00	$144,000.00		A009(897)
090210	09898S0026		1		05	5			730.000	$270.00	$197,100.00		A009(898)
090210	09898J0022		2		05	5			730.000	$280.00	$204,400.00		A009(898)
090210	09898W0007		3		05	5			730.000	$222.25	$162,242.50		A009(898)
090728	10917W0007		1		01	4			342.782	$217.80	$74,659.30		A010(917)
090728	10917W0073		2		01	4			342.782	$218.43	$74,874.25		A010(917)
090728	10917H0145		3		01	4			342.782	$223.14	$76,487.81		A010(917)
LOW BID AVERAGE									6512.788		$1489027.90	$228.63	
THREE LOW BID AVERAGE									19538.365		$4333775.20	$221.81	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 502-455A								Key =	Units = FT		Desc = PRESTR SLAB W 48"X D 21"		-------
090317	09848H0145		1		05	4			1082.400	$285.60	$309,133.44		A009(848)
090317	09848W0073		2		05	4			1082.400	$294.00	$318,225.60		A009(848)
090317	09848I0019		3		05	4			1082.400	$272.00	$294,412.80		A009(848)
LOW BID AVERAGE									1082.400		$309,133.44	$285.60	
THREE LOW BID AVERAGE									3247.200		$921,771.84	$283.87	
------- Item No. = 502-470A								Key =	Units = FT		Desc = PRESTR "T" BEAM		-------
090616	00557H0026		1		03	1			432.000	$300.00	$129,600.00		BRS-5726(007)
090616	00557W0085		2		03	1			432.000	$400.00	$172,800.00		BRS-5726(007)
090616	00557S0235		3		03	1			432.000	$450.00	$194,400.00		BRS-5726(007)
090210	09817M0047		1		03	3			4077.000	$200.00	$815,400.00		A009(817)
090210	09817C0139		2		03	3			4077.000	$228.00	$929,556.00		A009(817)
090210	09817H0145		3		03	3			4077.000	$212.16	$864,976.32		A009(817)
LOW BID AVERAGE									4509.000		$945,000.00	$209.58	
THREE LOW BID AVERAGE									13527.000		$3106732.32	$229.67	
------- Item No. = 503-005A								Key =	Units = LB		Desc = METAL REINF		-------
081216	06961W0073		1		05	4			645.000	$1.60	$1,032.00		NH-2390(149)
081216	06961S0088		2		05	4			645.000	$1.50	$967.50		NH-2390(149)
081216	06961T0162		3		05	4			645.000	$1.61	$1,038.45		NH-2390(149)
090609	09815I0019		1		01	3			13719.000	$0.69	$9,466.11		A009815
090609	09815C0139		2		01	3			13719.000	$0.85	$11,661.15		A009815
090609	09815H0145		3		01	3			13719.000	$0.70	$9,603.30		A009815
090630	09819C0139		1		06	3			983503.000	$0.60	$590,101.80		A009(819)
090630	09819I0019		2		06	3			983503.000	$0.59	$580,266.77		A009(819)
090630	09819W0073		3		06	3			983503.000	$0.65	$639,276.95		A009(819)
090407	10451J0022		1		05	4			6883.000	$1.05	$7,227.15		A010(451)
090407	10451W0073		2		05	4			6883.000	$1.60	$11,012.80		A010(451)
090407	10451H0145		3		05	4			6883.000	$1.20	$8,259.60		A010(451)
090728	10917W0007		1		01	4			314808.201	$0.75	$235,615.05		A010(917)
090728	10917W0073		2		01	4			314808.201	$0.66	$208,483.62		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 503-005A Key = Units = LB Desc = METAL REINF -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090728	10917H0145		3		01	4			314808.201	$0.68	$212,767.53		A010(917)
LOW BID AVERAGE									1319558.201		$843,442.11	$0.64	
THREE LOW BID AVERAGE									3958674.603		$2526779.78	$0.64	

------- Item No. = 503-010A Key = Units = LB Desc = METAL REINF SCH NO. 1 -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			9949.000	$1.00	$9,949.00		BRS-5726(007)
090616	00557W0085		2		03	1			9949.000	$1.00	$9,949.00		BRS-5726(007)
090616	00557S0235		3		03	1			9949.000	$2.00	$19,898.00		BRS-5726(007)
090609	01222S0077		1		03	1			359228.395	$0.79	$285,155.50		A001(222)
090609	01222M0043		2		03	1			359228.395	$0.68	$244,419.00		A001(222)
090609	01222H0026		3		03	1			359228.395	$0.64	$228,124.40		A001(222)
081125	07810R0025		1		03	5			2402.000	$0.70	$1,681.40		BROS-0300(139)
081125	07810I0007		2		03	5			2402.000	$1.50	$3,603.00		BROS-0300(139)
081125	07810B0189		3		03	5			2402.000	$1.30	$3,122.60		BROS-0300(139)
081104	07829H0145		1		06	5			23818.000	$1.20	$28,581.60		IM-86-2(022)62
081104	07829W0073		2		06	5			23818.000	$1.20	$28,581.60		IM-86-2(022)62
081104	07829J0022		3		06	5			23818.000	$1.15	$27,390.70		IM-86-2(022)62
090623	08808C0029		1		03	4			30295.000	$0.85	$25,750.75		ST-2846(615)
090623	08808K0038		2		03	4			30295.000	$0.92	$27,871.40		ST-2846(615)
090623	08808B0113		3		03	4			30295.000	$1.01	$30,597.95		ST-2846(615)
081104	09031H0145		1		05	3			5467.000	$1.30	$7,107.10		STP-3888(103)
081104	09031W0158		2		05	3			5467.000	$1.50	$8,200.50		STP-3888(103)
081104	09031B0189		3		05	3			5467.000	$1.54	$8,419.18		STP-3888(103)
090310	09187B0189		1		03	3			76770.000	$0.75	$57,577.50		BROS-1400(117)
090310	09187M0047		2		03	3			76770.000	$0.60	$46,062.00		BROS-1400(117)
090310	09187I0019		3		03	3			76770.000	$0.60	$46,062.00		BROS-1400(117)
081021	09757K0071		1		11	3			1302.000	$1.50	$1,953.00		A009(757)
081021	09757B0096		2		11	3			1302.000	$1.18	$1,536.36		A009(757)
081021	09757M0047		3		11	3			1302.000	$1.40	$1,822.80		A009(757)
090609	09815I0019		1		01	3			729232.000	$0.62	$452,123.84		A009815
090609	09815C0139		2		01	3			729232.000	$0.80	$583,385.60		A009815
090609	09815H0145		3		01	3			729232.000	$0.62	$452,123.84		A009815
090210	09817M0047		1		03	3			130560.000	$0.67	$87,475.20		A009(817)
090210	09817C0139		2		03	3			130560.000	$0.70	$91,392.00		A009(817)
090210	09817H0145		3		03	3			130560.000	$0.69	$90,086.40		A009(817)
090616	09818C0062		1		05	3			276969.000	$0.69	$191,108.61		C009(818)
090616	09818C0139		2		05	3			276969.000	$0.65	$180,029.85		C009(818)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 503-010A Key = Units = LB Desc = METAL REINF SCH NO. 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	09818W0073		3		05	3			276969.000	$0.70	$193,878.30		C009(818)
090317	09848H0145		1		05	4			37088.000	$0.90	$33,379.20		A009(848)
090317	09848W0073		2		05	4			37088.000	$1.05	$38,942.40		A009(848)
090317	09848I0019		3		05	4			37088.000	$0.85	$31,524.80		A009(848)
090224	09897I0007		1		05	5			177378.000	$0.80	$141,902.40		A009(897)
090224	09897W0007		2		05	5			177378.000	$0.90	$159,640.20		A009(897)
090224	09897J0022		3		05	5			177378.000	$0.80	$141,902.40		A009(897)
090210	09898S0026		1		05	5			185097.000	$0.82	$151,779.54		A009(898)
090210	09898J0022		2		05	5			185097.000	$0.85	$157,332.45		A009(898)
090210	09898W0007		3		05	5			185097.000	$0.60	$111,058.20		A009(898)
090623	10584H0145		1		07	5			70065.000	$1.00	$70,065.00		A010(584)
090623	10584J0022		2		07	5			70065.000	$1.20	$84,078.00		A010(584)
090728	10917W0007		1		01	4			494994.048	$0.88	$437,832.14		A010(917)
090728	10917W0073		2		01	4			494994.048	$0.81	$399,662.15		A010(917)
090728	10917H0145		3		01	4			494994.048	$0.82	$406,398.03		A010(917)
LOW BID AVERAGE									2610614.443		$1983421.78	$0.76	
THREE LOW BID AVERAGE									7761778.328		$5840516.89	$0.75	

------- Item No. = 503-015A Key = Units = LB Desc = METAL REINF SCH NO. 2 -------

090609	01222S0077		1		03	1			429863.316	$0.79	$341,225.50		A001(222)
090609	01222M0043		2		03	1			429863.316	$0.68	$292,479.00		A001(222)
090609	01222H0026		3		03	1			429863.316	$0.64	$272,980.40		A001(222)
081104	07829H0145		1		06	5			39280.000	$1.10	$43,208.00		IM-86-2(022)62
081104	07829W0073		2		06	5			39280.000	$1.10	$43,208.00		IM-86-2(022)62
081104	07829J0022		3		06	5			39280.000	$1.10	$43,208.00		IM-86-2(022)62
090623	08808C0029		1		03	4			27343.000	$0.85	$23,241.55		ST-2846(615)
090623	08808K0038		2		03	4			27343.000	$0.92	$25,155.56		ST-2846(615)
090623	08808B0113		3		03	4			27343.000	$1.01	$27,616.43		ST-2846(615)
081104	09031H0145		1		05	3			1978.000	$1.30	$2,571.40		STP-3888(103)
081104	09031W0158		2		05	3			1978.000	$1.50	$2,967.00		STP-3888(103)
081104	09031B0189		3		05	3			1978.000	$1.54	$3,046.12		STP-3888(103)
090310	09187B0189		1		03	3			28510.000	$0.75	$21,382.50		BROS-1400(117)
090310	09187M0047		2		03	3			28510.000	$0.61	$17,391.10		BROS-1400(117)
090310	09187I0019		3		03	3			28510.000	$0.60	$17,106.00		BROS-1400(117)
090609	09815I0019		1		01	3			528498.000	$0.59	$311,813.82		A009815
090609	09815C0139		2		01	3			528498.000	$0.76	$401,658.48		A009815
090609	09815H0145		3		01	3			528498.000	$0.60	$317,098.80		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 503-015A Key = Units = LB Desc = METAL REINF SCH NO. 2 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09817M0047		1		03	3			97544.000	$0.67	$65,354.48		A009(817)
090210	09817C0139		2		03	3			97544.000	$0.74	$72,182.56		A009(817)
090210	09817H0145		3		03	3			97544.000	$0.92	$89,740.48		A009(817)
090616	09818C0062		1		05	3			150265.000	$0.69	$103,682.85		C009(818)
090616	09818C0139		2		05	3			150265.000	$0.60	$90,159.00		C009(818)
090616	09818W0073		3		05	3			150265.000	$0.70	$105,185.50		C009(818)
090224	09897I0007		1		05	5			168208.000	$0.72	$121,109.76		A009(897)
090224	09897W0007		2		05	5			168208.000	$0.80	$134,566.40		A009(897)
090224	09897J0022		3		05	5			168208.000	$0.72	$121,109.76		A009(897)
090210	09898S0026		1		05	5			133826.000	$0.75	$100,369.50		A009(898)
090210	09898J0022		2		05	5			133826.000	$0.77	$103,046.02		A009(898)
090210	09898W0007		3		05	5			133826.000	$0.60	$80,295.60		A009(898)
090623	10584H0145		1		07	5			5886.000	$1.40	$8,240.40		A010(584)
090623	10584J0022		2		07	5			5886.000	$1.60	$9,417.60		A010(584)
090728	10917W0007		1		01	4			154135.362	$0.73	$111,865.28		A010(917)
090728	10917W0073		2		01	4			154135.362	$0.66	$102,077.07		A010(917)
090728	10917H0145		3		01	4			154135.362	$0.68	$104,174.54		A010(917)
LOW BID AVERAGE									1765336.677		$1254065.04	$0.71	
THREE LOW BID AVERAGE									5290124.032		$3729934.46	$0.71	

------- Item No. = 503-020A Key = Units = LB Desc = EPOXY COATED METAL REINF -------

090616	00557H0026		1		03	1			380.000	$1.50	$570.00		BRS-5726(007)
090616	00557W0085		2		03	1			380.000	$2.50	$950.00		BRS-5726(007)
090616	00557S0235		3		03	1			380.000	$4.00	$1,520.00		BRS-5726(007)
090609	01222S0077		1		03	1			542848.325	$0.91	$492,472.00		A001(222)
090609	01222M0043		2		03	1			542848.325	$1.13	$615,590.00		A001(222)
090609	01222H0026		3		03	1			542848.325	$0.82	$443,224.80		A001(222)
081125	07810R0025		1		03	5			872.000	$1.35	$1,177.20		BROS-0300(139)
081125	07810I0007		2		03	5			872.000	$2.05	$1,787.60		BROS-0300(139)
081125	07810B0189		3		03	5			872.000	$1.75	$1,526.00		BROS-0300(139)
081104	07829H0145		1		06	5			30225.000	$1.30	$39,292.50		IM-86-2(022)62
081104	07829W0073		2		06	5			30225.000	$1.34	$40,501.50		IM-86-2(022)62
081104	07829J0022		3		06	5			30225.000	$1.30	$39,292.50		IM-86-2(022)62
090623	08808C0029		1		03	4			28696.000	$1.00	$28,696.00		ST-2846(615)
090623	08808K0038		2		03	4			28696.000	$1.65	$47,348.40		ST-2846(615)
090623	08808B0113		3		03	4			28696.000	$1.74	$49,931.04		ST-2846(615)
081104	09031H0145		1		05	3			2249.000	$1.80	$4,048.20		STP-3888(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 503-020A Key = Units = LB Desc = EPOXY COATED METAL REINF -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	09031W0158		2		05	3			2249.000	$2.00	$4,498.00		STP-3888(103)
081104	09031B0189		3		05	3			2249.000	$2.00	$4,498.00		STP-3888(103)
090310	09187B0189		1		03	3			28652.000	$1.20	$34,382.40		BROS-1400(117)
090310	09187M0047		2		03	3			28652.000	$0.95	$27,219.40		BROS-1400(117)
090310	09187I0019		3		03	3			28652.000	$0.90	$25,786.80		BROS-1400(117)
081021	09757K0071		1		11	3			251.000	$2.00	$502.00		A009(757)
081021	09757B0096		2		11	3			251.000	$1.75	$439.25		A009(757)
081021	09757M0047		3		11	3			251.000	$2.38	$597.38		A009(757)
090609	09815I0019		1		01	3			351103.000	$0.81	$284,393.43		A009815
090609	09815C0139		2		01	3			351103.000	$0.98	$344,080.94		A009815
090609	09815H0145		3		01	3			351103.000	$0.82	$287,904.46		A009815
090210	09817M0047		1		03	3			146002.000	$1.02	$148,922.04		A009(817)
090210	09817C0139		2		03	3			146002.000	$1.16	$169,362.32		A009(817)
090210	09817H0145		3		03	3			146002.000	$0.92	$134,321.84		A009(817)
090616	09818C0062		1		05	3			144045.000	$0.89	$128,200.05		C009(818)
090616	09818C0139		2		05	3			144045.000	$0.80	$115,236.00		C009(818)
090616	09818W0073		3		05	3			144045.000	$0.90	$129,640.50		C009(818)
090630	09819C0139		1		06	3			27346.000	$1.00	$27,346.00		A009(819)
090630	09819I0019		2		06	3			27346.000	$1.02	$27,892.92		A009(819)
090630	09819W0073		3		06	3			27346.000	$1.05	$28,713.30		A009(819)
090317	09848H0145		1		05	4			701.000	$1.60	$1,121.60		A009(848)
090317	09848W0073		2		05	4			701.000	$2.00	$1,402.00		A009(848)
090317	09848I0019		3		05	4			701.000	$1.50	$1,051.50		A009(848)
090224	09897I0007		1		05	5			196975.000	$0.94	$185,156.50		A009(897)
090224	09897W0007		2		05	5			196975.000	$1.15	$226,521.25		A009(897)
090224	09897J0022		3		05	5			196975.000	$0.94	$185,156.50		A009(897)
090210	09898S0026		1		05	5			129533.000	$1.07	$138,600.31		A009(898)
090210	09898J0022		2		05	5			129533.000	$1.10	$142,486.30		A009(898)
090210	09898W0007		3		05	5			129533.000	$1.05	$136,009.65		A009(898)
090623	10584H0145		1		07	5			7581.000	$1.95	$14,782.95		A010(584)
090623	10584J0022		2		07	5			7581.000	$2.30	$17,436.30		A010(584)
090728	10917W0007		1		01	4			125208.774	$0.95	$119,268.87		A010(917)
090728	10917W0073		2		01	4			125208.774	$0.88	$109,613.77		A010(917)
090728	10917H0145		3		01	4			125208.774	$0.89	$111,885.56		A010(917)
LOW BID AVERAGE									1762668.099		$1648932.05	$0.94	
THREE LOW BID AVERAGE									5280423.296		$5122357.83	$0.97	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 504-030A						Key =			Units = FT		Desc = TWO TUBE CURB MOUNT RAIL		-------
090616	00557H0026		1		03	1			147.000	$122.00	$17,934.00		BRS-5726(007)
090616	00557W0085		2		03	1			147.000	$150.00	$22,050.00		BRS-5726(007)
090616	00557S0235		3		03	1			147.000	$165.00	$24,255.00		BRS-5726(007)
090623	08808C0029		1		03	4			575.000	$165.00	$94,875.00		ST-2846(615)
090623	08808K0038		2		03	4			575.000	$134.00	$77,050.00		ST-2846(615)
090623	08808B0113		3		03	4			575.000	$150.00	$86,250.00		ST-2846(615)
090728	10917W0007		1		01	4			1070.538	$118.57	$126,930.70		A010(917)
090728	10917W0073		2		01	4			1070.538	$111.48	$119,344.23		A010(917)
090728	10917H0145		3		01	4			1070.538	$113.88	$121,915.47		A010(917)
LOW BID AVERAGE									1792.538		$239,739.70	$133.74	
THREE LOW BID AVERAGE									5377.614		$690,604.40	$128.42	
------- Item No. = 504-035A						Key =			Units = FT		Desc = PEDESTRIAN / BICYCLE RAILING		-------
090317	09751S0014		1		08	1			200.000	$48.46	$9,692.00		A009(751)
090317	09751C0247		2		08	1			200.000	$40.00	$8,000.00		A009(751)
081021	09757K0071		1		11	3			40.000	$10.00	$400.00		A009(757)
081021	09757B0096		2		11	3			40.000	$440.00	$17,600.00		A009(757)
081021	09757M0047		3		11	3			40.000	$163.11	$6,524.40		A009(757)
LOW BID AVERAGE									240.000		$10,092.00	$42.05	
THREE LOW BID AVERAGE									520.000		$42,216.40	$81.19	
------- Item No. = 504-040A						Key =			Units = FT		Desc = COMB PED/BICYCLE & TRAF RAILIN		-------
081104	09031H0145		1		05	3			102.000	$91.00	$9,282.00		STP-3888(103)
081104	09031W0158		2		05	3			102.000	$310.00	$31,620.00		STP-3888(103)
081104	09031B0189		3		05	3			102.000	$250.00	$25,500.00		STP-3888(103)
090310	09187B0189		1		03	3			248.000	$150.00	$37,200.00		BROS-1400(117)
090310	09187M0047		2		03	3			248.000	$154.44	$38,301.12		BROS-1400(117)
090310	09187I0019		3		03	3			248.000	$216.00	$53,568.00		BROS-1400(117)
090609	09815I0019		1		01	3			1256.000	$123.50	$155,116.00		A009815
090609	09815C0139		2		01	3			1256.000	$124.00	$155,744.00		A009815
090609	09815H0145		3		01	3			1256.000	$124.00	$155,744.00		A009815
090210	09817M0047		1		03	3			491.000	$331.00	$162,521.00		A009(817)
090210	09817C0139		2		03	3			491.000	$310.00	$152,210.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 504-040A Key = Units = FT Desc = COMB PED/BICYCLE & TRAF RAILIN - (Continued)-													
090210	09817H0145		3		03		3		491.000	$291.00	$142,881.00		A009(817)
090616	09818C0062		1		05		3		365.000	$255.00	$93,075.00		C009(818)
090616	09818C0139		2		05		3		365.000	$231.50	$84,497.50		C009(818)
090616	09818W0073		3		05		3		365.000	$260.00	$94,900.00		C009(818)
LOW BID AVERAGE									2462.000		$457,194.00	$185.70	
THREE LOW BID AVERAGE									7386.000		$1392159.62	$188.49	
------- Item No. = 504-040B Key = Units = FT Desc = COMB PED/BICYCLE & TRAF RAILIN -------													
090609	09815I0019		1		01		3		1349.700	$234.50	$316,504.65		A009815
090609	09815C0139		2		01		3		1349.700	$231.50	$312,455.55		A009815
090609	09815H0145		3		01		3		1349.700	$237.00	$319,878.90		A009815
090210	09817M0047		1		03		3		330.000	$165.00	$54,450.00		A009(817)
090210	09817C0139		2		03		3		330.000	$250.00	$82,500.00		A009(817)
090210	09817H0145		3		03		3		330.000	$255.00	$84,150.00		A009(817)
LOW BID AVERAGE									1679.700		$370,954.65	$220.85	
THREE LOW BID AVERAGE									5039.100		$1169939.10	$232.17	
------- Item No. = 505-030A Key = Units = FT Desc = FURN&DRIV STEEL H PILE (12 X 7 -------													
081104	09031H0145		1		05		3		427.000	$121.10	$51,709.70		STP-3888(103)
081104	09031W0158		2		05		3		427.000	$100.00	$42,700.00		STP-3888(103)
081104	09031B0189		3		05		3		427.000	$99.00	$42,273.00		STP-3888(103)
090623	10584H0145		1		07		5		807.000	$79.80	$64,398.60		A010(584)
090623	10584J0022		2		07		5		807.000	$91.00	$73,437.00		A010(584)
LOW BID AVERAGE									1234.000		$116,108.30	$94.09	
THREE LOW BID AVERAGE									2895.000		$274,518.30	$94.82	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 505-035A								Key =	Units = FT		Desc = FURN&DRIV STEEL H PILE (14 X 8 -------		
081104	07829H0145		1		06	5			3169.000	$69.00	$218,661.00		IM-86-2(022)62
081104	07829W0073		2		06	5			3169.000	$70.00	$221,830.00		IM-86-2(022)62
081104	07829J0022		3		06	5			3169.000	$68.00	$215,492.00		IM-86-2(022)62
LOW BID AVERAGE									3169.000		$218,661.00	$69.00	
THREE LOW BID AVERAGE									9507.000		$655,983.00	$69.00	
------- Item No. = 505-045A								Key =	Units = FT		Desc = FURN&DRIV STEEL H PILE (14 X 1 -------		
090616	00557H0026		1		03	1			1177.000	$128.00	$150,656.00		BRS-5726(007)
090616	00557W0085		2		03	1			1177.000	$100.00	$117,700.00		BRS-5726(007)
090616	00557S0235		3		03	1			1177.000	$135.00	$158,895.00		BRS-5726(007)
090623	08808C0029		1		03	4			521.000	$95.00	$49,495.00		ST-2846(615)
090623	08808K0038		2		03	4			521.000	$98.00	$51,058.00		ST-2846(615)
090623	08808B0113		3		03	4			521.000	$72.50	$37,772.50		ST-2846(615)
081021	09757K0071		1		11	3			111.000	$201.50	$22,366.50		A009(757)
081021	09757B0096		2		11	3			111.000	$230.00	$25,530.00		A009(757)
081021	09757M0047		3		11	3			111.000	$286.46	$31,797.06		A009(757)
090210	09898S0026		1		05	5			7980.000	$79.00	$630,420.00		A009(898)
090210	09898J0022		2		05	5			7980.000	$81.00	$646,380.00		A009(898)
090210	09898W0007		3		05	5			7980.000	$83.17	$663,696.60		A009(898)
LOW BID AVERAGE									9789.000		$852,937.50	$87.13	
THREE LOW BID AVERAGE									29367.000		$2585766.66	$88.05	
------- Item No. = 505-050A								Key =	Units = FT		Desc = FURN&DRIV PILE -------		
090609	01222S0077		1		03	1			11259.843	$103.63	$1166880.00		A001(222)
090609	01222M0043		2		03	1			11259.843	$182.88	$2059200.00		A001(222)
090609	01222H0026		3		03	1			11259.843	$152.40	$1716000.00		A001(222)
090623	08808C0029		1		03	4			285.000	$75.00	$21,375.00		ST-2846(615)
090623	08808K0038		2		03	4			285.000	$72.00	$20,520.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 505-050A Key = Units = FT Desc = FURN&DRIV PILE -(Continued)-													
090623	08808B0113		3		03	4			285.000	$102.50	$29,212.50		ST-2846(615)
LOW BID AVERAGE									11544.843		$1188255.00	$102.93	
THREE LOW BID AVERAGE									34634.528		$5013187.50	$144.75	
------- Item No. = 505-100A Key = Units = FT Desc = FURN&DRIV 12" DIA STEEL SHELL -------													
090609	09815I0019		1		01	3			6727.000	$39.40	$265,043.80		A009815
090609	09815C0139		2		01	3			6727.000	$38.00	$255,626.00		A009815
090609	09815H0145		3		01	3			6727.000	$40.00	$269,080.00		A009815
LOW BID AVERAGE									6727.000		$265,043.80	$39.40	
THREE LOW BID AVERAGE									20181.000		$789,749.80	$39.13	
------- Item No. = 505-105A Key = Units = FT Desc = FURN&DRIV 14" DIA STEEL SHELL -------													
081125	07810R0025		1		03	5			1446.000	$110.00	$159,060.00		BROS-0300(139)
081125	07810I0007		2		03	5			1446.000	$95.75	$138,454.50		BROS-0300(139)
081125	07810B0189		3		03	5			1446.000	$94.00	$135,924.00		BROS-0300(139)
090310	09187B0189		1		03	3			3112.000	$57.00	$177,384.00		BROS-1400(117)
090310	09187M0047		2		03	3			3112.000	$66.67	$207,477.04		BROS-1400(117)
090310	09187I0019		3		03	3			3112.000	$57.50	$178,940.00		BROS-1400(117)
LOW BID AVERAGE									4558.000		$336,444.00	$73.81	
THREE LOW BID AVERAGE									13674.000		$997,239.54	$72.93	
------- Item No. = 505-110A Key = Units = FT Desc = FURN&DRIV 16" DIA STEEL SHELL -------													
090623	08808C0029		1		03	4			738.000	$90.00	$66,420.00		ST-2846(615)
090623	08808K0038		2		03	4			738.000	$91.00	$67,158.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 505-110A Key = Units = FT Desc = FURN&DRIV 16" DIA STEEL SHELL - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	08808B0113		3			03	4		738.000	$72.65	$53,615.70		ST-2846(615)
	LOW BID AVERAGE								738.000		$66,420.00	$90.00	
	THREE LOW BID AVERAGE								2214.000		$187,193.70	$84.55	

------- Item No. = 505-115A Key = Units = FT Desc = FURN&DRIV 18" DIA STEEL SHELL -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1			03	1		2490.157	$64.01	$159,390.00		A001(222)
090609	01222M0043		2			03	1		2490.157	$106.68	$265,650.00		A001(222)
090609	01222H0026		3			03	1		2490.157	$106.68	$265,650.00		A001(222)
090609	09815I0019		1			01	3		6930.000	$72.30	$501,039.00		A009815
090609	09815C0139		2			01	3		6930.000	$55.75	$386,347.50		A009815
090609	09815H0145		3			01	3		6930.000	$73.00	$505,890.00		A009815
	LOW BID AVERAGE								9420.157		$660,429.00	$70.11	
	THREE LOW BID AVERAGE								28260.472		$2083966.50	$73.74	

------- Item No. = 505-155A Key = Units = FT Desc = FURN&DRIV TEST PILE (14") -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810R0025		1			03	5		145.000	$115.00	$16,675.00		BROS-0300(139)
081125	07810I0007		2			03	5		145.000	$101.25	$14,681.25		BROS-0300(139)
081125	07810B0189		3			03	5		145.000	$146.00	$21,170.00		BROS-0300(139)
090310	09187B0189		1			03	3		276.000	$72.00	$19,872.00		BROS-1400(117)
090310	09187M0047		2			03	3		276.000	$69.53	$19,190.28		BROS-1400(117)
090310	09187I0019		3			03	3		276.000	$75.00	$20,700.00		BROS-1400(117)
	LOW BID AVERAGE								421.000		$36,547.00	$86.81	
	THREE LOW BID AVERAGE								1263.000		$112,288.53	$88.91	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 505-165A								Key =	Units = FT		Desc = FURN&DRIV TEST PILE (18")		-------
090609	01222S0077		1		03		1		177.165	$70.10	$12,420.00		A001(222)
090609	01222M0043		2		03		1		177.165	$137.16	$24,300.00		A001(222)
090609	01222H0026		3		03		1		177.165	$106.68	$18,900.00		A001(222)
LOW BID AVERAGE									177.165		$12,420.00	$70.10	
THREE LOW BID AVERAGE									531.496		$55,620.00	$104.65	
------- Item No. = 505-185A								Key =	Units = FT		Desc = FURN&DRIV TEST PILE (HP-12 x 7		-------
081104	09031H0145		1		05		3		30.000	$230.10	$6,903.00		STP-3888(103)
081104	09031W0158		2		05		3		30.000	$192.00	$5,760.00		STP-3888(103)
081104	09031B0189		3		05		3		30.000	$186.00	$5,580.00		STP-3888(103)
090623	10584H0145		1		07		5		152.000	$85.10	$12,935.20		A010(584)
090623	10584J0022		2		07		5		152.000	$98.00	$14,896.00		A010(584)
LOW BID AVERAGE									182.000		$19,838.20	$109.00	
THREE LOW BID AVERAGE									394.000		$46,074.20	$116.94	
------- Item No. = 505-190A								Key =	Units = FT		Desc = FURN&DRIV TEST PILE (HP-14 x 8		-------
081104	07829H0145		1		06		5		297.000	$86.00	$25,542.00		IM-86-2(022)62
081104	07829W0073		2		06		5		297.000	$88.00	$26,136.00		IM-86-2(022)62
081104	07829J0022		3		06		5		297.000	$85.00	$25,245.00		IM-86-2(022)62
LOW BID AVERAGE									297.000		$25,542.00	$86.00	
THREE LOW BID AVERAGE									891.000		$76,923.00	$86.33	
------- Item No. = 505-197A								Key =	Units = FT		Desc = FURN&DRIV TEST PILE (HP-14 x 1		-------
090616	00557H0026		1		03		1		272.000	$128.00	$34,816.00		BRS-5726(007)
090616	00557W0085		2		03		1		272.000	$100.00	$27,200.00		BRS-5726(007)
090616	00557S0235		3		03		1		272.000	$145.00	$39,440.00		BRS-5726(007)
081021	09757K0071		1		11		3		55.000	$250.00	$13,750.00		A009(757)
081021	09757B0096		2		11		3		55.000	$285.00	$15,675.00		A009(757)
081021	09757M0047		3		11		3		55.000	$323.73	$17,805.15		A009(757)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 505-197A Key = Units = FT Desc = FURN&DRIV TEST PILE (HP-14 x 1 - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898S0026		1		05	5			835.000	$89.00	$74,315.00		A009(898)
090210	09898J0022		2		05	5			835.000	$91.00	$75,985.00		A009(898)
090210	09898W0007		3		05	5			835.000	$89.27	$74,540.45		A009(898)
LOW BID AVERAGE									1162.000		$122,881.00	$105.75	
THREE LOW BID AVERAGE									3486.000		$373,526.60	$107.15	

------- Item No. = 505-200A Key = Units = FT Desc = FURN&DRIV TEST PILE -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			790.682	$85.34	$67,480.00		A001(222)
090609	01222M0043		2		03	1			790.682	$228.60	$180,750.00		A001(222)
090609	01222H0026		3		03	1			790.682	$152.40	$120,500.00		A001(222)
090609	09815I0019		1		01	3			621.000	$40.40	$25,088.40		A009815
090609	09815I0019		1		01	3			315.000	$56.60	$17,829.00		A009815
090609	09815C0139		2		01	3			621.000	$39.50	$24,529.50		A009815
090609	09815C0139		2		01	3			315.000	$58.75	$18,506.25		A009815
090609	09815H0145		3		01	3			621.000	$41.00	$25,461.00		A009815
090609	09815H0145		3		01	3			315.000	$57.00	$17,955.00		A009815
LOW BID AVERAGE									1726.682		$110,397.40	$63.94	
THREE LOW BID AVERAGE									5180.047		$498,099.15	$96.16	

------- Item No. = 505-205A Key = Units = EACH Desc = FURN & INST PILE SHOES OR TIPS -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			12.000	$125.00	$1,500.00		BRS-5726(007)
090616	00557W0085		2		03	1			12.000	$175.00	$2,100.00		BRS-5726(007)
090616	00557S0235		3		03	1			12.000	$300.00	$3,600.00		BRS-5726(007)
090609	01222S0077		1		03	1			102.000	$1,200.00	$122,400.00		A001(222)
090609	01222M0043		2		03	1			102.000	$1,500.00	$153,000.00		A001(222)
090609	01222H0026		3		03	1			102.000	$3,000.00	$306,000.00		A001(222)
081104	07829H0145		1		06	5			52.000	$160.00	$8,320.00		IM-86-2(022)62
081104	07829W0073		2		06	5			52.000	$162.00	$8,424.00		IM-86-2(022)62
081104	07829J0022		3		06	5			52.000	$158.00	$8,216.00		IM-86-2(022)62
090623	08808C0029		1		03	4			8.000	$180.00	$1,440.00		ST-2846(615)
090623	08808C0029		1		03	4			12.000	$180.00	$2,160.00		ST-2846(615)
090623	08808K0038		2		03	4			8.000	$180.00	$1,440.00		ST-2846(615)
090623	08808K0038		2		03	4			12.000	$180.00	$2,160.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 505-205A Key = Units = EACH Desc = FURN & INST PILE SHOES OR TIPS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	08808B0113		3		03	4			8.000	$650.00	$5,200.00		ST-2846(615)
090623	08808B0113		3		03	4			12.000	$650.00	$7,800.00		ST-2846(615)
081104	09031H0145		1		05	3			14.000	$154.10	$2,157.40		STP-3888(103)
081104	09031W0158		2		05	3			14.000	$128.00	$1,792.00		STP-3888(103)
081104	09031B0189		3		05	3			14.000	$125.00	$1,750.00		STP-3888(103)
081021	09757K0071		1		11	3			4.000	$150.00	$600.00		A009(757)
081021	09757B0096		2		11	3			4.000	$205.00	$820.00		A009(757)
081021	09757M0047		3		11	3			4.000	$364.03	$1,456.12		A009(757)
090609	09815I0019		1		01	3			138.000	$335.50	$46,299.00		A009815
090609	09815I0019		1		01	3			136.000	$335.50	$45,628.00		A009815
090609	09815C0139		2		01	3			138.000	$325.50	$44,919.00		A009815
090609	09815C0139		2		01	3			136.000	$325.50	$44,268.00		A009815
090609	09815H0145		3		01	3			138.000	$338.00	$46,644.00		A009815
090609	09815H0145		3		01	3			136.000	$338.00	$45,968.00		A009815
090210	09898S0026		1		05	5			180.000	$125.00	$22,500.00		A009(898)
090210	09898J0022		2		05	5			180.000	$125.00	$22,500.00		A009(898)
090210	09898W0007		3		05	5			180.000	$149.80	$26,964.00		A009(898)
090623	10584H0145		1		07	5			18.000	$133.00	$2,394.00		A010(584)
090623	10584J0022		2		07	5			18.000	$153.00	$2,754.00		A010(584)
LOW BID AVERAGE									676.000		$255,398.40	$377.81	
THREE LOW BID AVERAGE									2010.000		$993,173.52	$494.12	

------- Item No. = 505-205C Key = Units = EACH Desc = FURN & INST PILE SHOES OR TIPS -------

090623	08808C0029		1		03	4			20.000	$225.00	$4,500.00		ST-2846(615)
090623	08808K0038		2		03	4			20.000	$355.00	$7,100.00		ST-2846(615)
090623	08808B0113		3		03	4			20.000	$650.00	$13,000.00		ST-2846(615)
LOW BID AVERAGE									20.000		$4,500.00	$225.00	
THREE LOW BID AVERAGE									60.000		$24,600.00	$410.00	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 506-005A								Key =	Units = LS		Desc = PRESTR CAST-IN-PLACE CONC		-------
090609	09815I0019		1		01	3			1.000	$430,000.00	$430,000.00		A009815
090609	09815C0139		2		01	3			1.000	$415,270.00	$415,270.00		A009815
090609	09815H0145		3		01	3			1.000	$434,000.00	$434,000.00		A009815
LOW BID AVERAGE									1.000		$430,000.00	$430,000.00	
THREE LOW BID AVERAGE									3.000		$1279270.00	$426,423.33	
------- Item No. = 508-005A								Key =	Units = FT		Desc = CORRUGATED PLATE PIPE CULV		-------
090127	07714J0095		1		05	1			64.000	$508.00	$32,512.00		ST-5140(607)
090127	07714M0004		2		05	1			64.000	$400.00	$25,600.00		ST-5140(607)
090127	07714K0071		3		05	1			64.000	$281.25	$18,000.00		ST-5140(607)
090224	09897I0007		1		05	5			48.000	$1,282.00	$61,536.00		A009(897)
090224	09897W0007		2		05	5			48.000	$1,175.00	$56,400.00		A009(897)
090224	09897J0022		3		05	5			48.000	$1,700.00	$81,600.00		A009(897)
LOW BID AVERAGE									112.000		$94,048.00	$839.71	
THREE LOW BID AVERAGE									336.000		$275,648.00	$820.38	
------- Item No. = 509-005A								Key =	Units = CY		Desc = NON-STRUCTURAL CONC CLASS		-------
090421	09345I0019		1		07	3			7.000	$403.95	$2,827.65		ST-3270(662)
090421	09345V0012		2		07	3			7.000	$1,064.50	$7,451.50		ST-3270(662)
090421	09345H0145		3		07	3			7.000	$1,617.00	$11,319.00		ST-3270(662)
LOW BID AVERAGE									7.000		$2,827.65	$403.95	
THREE LOW BID AVERAGE									21.000		$21,598.15	$1,028.48	
------- Item No. = 510-005A								Key =	Units = CY		Desc = CONC OVERLAY		-------
090414	08389N0004		1		07	1			114.000	$930.00	$106,020.00		IM-90-1(207)12
090414	08389I0052		2		07	1			114.000	$930.00	$106,020.00		IM-90-1(207)12
090414	08389W0085		3		07	1			114.000	$1,400.00	$159,600.00		IM-90-1(207)12
081104	09471W0085		1		03	2			191.000	$1,400.00	$267,400.00		BR-4110(160)
081104	09471M0047		2		03	2			191.000	$1,350.00	$257,850.00		BR-4110(160)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 510-005A								Key =		Units = CY	Desc = CONC OVERLAY		-(Continued)-
081104	09471B0189		3		03	2			191.000	$1,100.00	$210,100.00		BR-4110(160)
090922	09473H0026		1		03	2			183.200	$1,050.00	$192,360.00		NH-4110 (159)
090922	09473M0190		2		03	2			183.200	$1,153.00	$211,229.60		NH-4110 (159)
090922	09473C0333		3		03	2			183.200	$1,300.00	$238,160.00		NH-4110 (159)
090528	09493T0090		1		03	3			52.000	$925.00	$48,100.00		BR-84-1(069)48
090528	09493C0139		2		03	3			52.000	$900.00	$46,800.00		BR-84-1(069)48
090528	09493C0029		3		03	3			52.000	$1,100.00	$57,200.00		BR-84-1(069)48
090915	09799M0190		1		03	2			321.000	$1,050.00	$337,050.00		A009(799)
090915	09799W0085		2		03	2			321.000	$845.00	$271,245.00		A009(799)
090915	09799P0109		3		03	2			321.000	$1,150.00	$369,150.00		A009(799)
090609	09815I0019		1		01	3			3.000	$1,500.00	$4,500.00		A009815
090609	09815C0139		2		01	3			3.000	$1,427.00	$4,281.00		A009815
090609	09815H0145		3		01	3			3.000	$1,715.00	$5,145.00		A009815
090210	09985I0007		1		03	3			420.000	$650.00	$273,000.00		A009(985)
090210	09985M0047		2		03	3			420.000	$550.00	$231,000.00		A009(985)
090210	09985C0029		3		03	3			420.000	$950.00	$399,000.00		A009(985)
090623	10584H0145		1		07	5			70.000	$1,300.00	$91,000.00		A010(584)
090623	10584J0022		2		07	5			70.000	$1,500.00	$105,000.00		A010(584)
LOW BID AVERAGE									1354.200		$1319430.00	$974.32	
THREE LOW BID AVERAGE									3992.600		$3991210.60	$999.65	
------- Item No. = 511-005A								Key =		Units = SY	Desc = CONC WATERPROOF SYS		-------
090616	00557H0026		1		03	1			312.000	$30.00	$9,360.00		BRS-5726(007)
090616	00557W0085		2		03	1			312.000	$25.00	$7,800.00		BRS-5726(007)
090616	00557S0235		3		03	1			312.000	$18.00	$5,616.00		BRS-5726(007)
081125	07810R0025		1		03	5			291.000	$19.50	$5,674.50		BROS-0300(139)
081125	07810I0007		2		03	5			291.000	$20.00	$5,820.00		BROS-0300(139)
081125	07810B0189		3		03	5			291.000	$18.00	$5,238.00		BROS-0300(139)
081104	09031H0145		1		05	3			140.000	$24.00	$3,360.00		STP-3888(103)
081104	09031W0158		2		05	3			140.000	$31.00	$4,340.00		STP-3888(103)
081104	09031B0189		3		05	3			140.000	$20.00	$2,800.00		STP-3888(103)
090310	09187B0189		1		03	3			470.000	$20.00	$9,400.00		BROS-1400(117)
090310	09187M0047		2		03	3			470.000	$16.58	$7,792.60		BROS-1400(117)
090310	09187I0019		3		03	3			470.000	$14.80	$6,956.00		BROS-1400(117)
090825	09219H0145		1		07	4			1502.400	$25.50	$38,311.20		IM-84-3(080)208
090825	09219W0073		2		07	4			1502.400	$15.50	$23,287.20		IM-84-3(080)208
090825	09219W0007		3		07	4			1502.400	$15.75	$23,662.80		IM-84-3(080)208

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 511-005A Key = Units = SY Desc = CONC WATERPROOF SYS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	09473H0026		1			03	2		150.000	$72.00	$10,800.00		NH-4110 (159)
090922	09473M0190		2			03	2		150.000	$42.50	$6,375.00		NH-4110 (159)
090922	09473C0333		3			03	2		150.000	$80.00	$12,000.00		NH-4110 (159)
090609	09815I0019		1			01	3		799.300	$16.00	$12,788.80		A009815
090609	09815C0139		2			01	3		799.300	$15.00	$11,989.50		A009815
090609	09815H0145		3			01	3		799.300	$15.50	$12,389.15		A009815
090317	09848H0145		1			05	4		453.000	$10.50	$4,756.50		A009(848)
090317	09848W0073		2			05	4		453.000	$15.50	$7,021.50		A009(848)
090317	09848I0019		3			05	4		453.000	$15.20	$6,885.60		A009(848)
081202	09859I0019		1			07	4		267.000	$23.50	$6,274.50		A009(859)
081202	09859W0073		2			07	4		267.000	$30.00	$8,010.00		A009(859)
081202	09859H0145		3			07	4		267.000	$23.40	$6,247.80		A009(859)
090728	10917W0007		1			01	4		855.280	$16.05	$13,729.92		A010(917)
090728	10917W0073		2			01	4		855.280	$13.10	$11,205.62		A010(917)
090728	10917H0145		3			01	4		855.280	$13.39	$11,448.75		A010(917)
090901	11546H0145		1			07	1		350.000	$16.00	$5,600.00		A011(546)
090901	11546I0052		2			07	1		350.000	$23.50	$8,225.00		A011(546)
090901	11546P0078		3			07	1		350.000	$57.75	$20,212.50		A011(546)
LOW BID AVERAGE									5589.980		$120,055.42	$21.48	
THREE LOW BID AVERAGE									16769.941		$335,378.44	$20.00	

------- Item No. = 511-005B Key = Units = SY Desc = CONC WATERPROOF SYS -------

090901	11546H0145		1			07	1		12.300	$48.00	$590.40		A011(546)
090901	11546I0052		2			07	1		12.300	$4.50	$55.35		A011(546)
090901	11546P0078		3			07	1		12.300	$787.50	$9,686.25		A011(546)
LOW BID AVERAGE									12.300		$590.40	$48.00	
THREE LOW BID AVERAGE									36.900		$10,332.00	$280.00	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 512-005A						Key =			Units = CY		Desc = GABION STR		-------
090303	09750J0095		1		11	1			36.000	$321.00	$11,556.00		A009(750)
090303	09750D0008		2		11	1			36.000	$150.00	$5,400.00		A009(750)
090303	09750H0145		3		11	1			36.000	$300.50	$10,818.00		A009(750)
090602	11031D0037		1		06	2			265.000	$400.00	$106,000.00		A011 (031)
090602	11031W0085		2		06	2			265.000	$160.00	$42,400.00		A011 (031)
090602	11031M0131		3		06	2			265.000	$175.00	$46,375.00		A011 (031)
LOW BID AVERAGE									301.000		$117,556.00	$390.55	
THREE LOW BID AVERAGE									903.000		$222,549.00	$246.46	
------- Item No. = 602-010A						Key =			Units = FT		Desc = 6" PIPE CULV		-------
090421	09345I0019		1		07	3			124.000	$17.88	$2,217.12		ST-3270(662)
090421	09345V0012		2		07	3			124.000	$10.45	$1,295.80		ST-3270(662)
090421	09345H0145		3		07	3			124.000	$17.00	$2,108.00		ST-3270(662)
LOW BID AVERAGE									124.000		$2,217.12	$17.88	
THREE LOW BID AVERAGE									372.000		$5,620.92	$15.11	
------- Item No. = 602-015A						Key =			Units = FT		Desc = 8" PIPE CULV		-------
081104	09031H0145		1		05	3			68.000	$19.90	$1,353.20		STP-3888(103)
081104	09031W0158		2		05	3			68.000	$16.00	$1,088.00		STP-3888(103)
081104	09031B0189		3		05	3			68.000	$22.00	$1,496.00		STP-3888(103)
LOW BID AVERAGE									68.000		$1,353.20	$19.90	
THREE LOW BID AVERAGE									204.000		$3,937.20	$19.30	
------- Item No. = 602-025A						Key =			Units = FT		Desc = 12" PIPE CULV		-------
090609	01222S0077		1		03	1			396.982	$42.67	$16,940.00		A001(222)
090609	01222M0043		2		03	1			396.982	$35.97	$14,278.00		A001(222)
090609	01222H0026		3		03	1			396.982	$45.72	$18,150.00		A001(222)
081216	06990W0073		1		07	4			40.000	$25.50	$1,020.00		ST-2350(609)
081216	06990C0062		2		07	4			40.000	$65.39	$2,615.60		ST-2350(609)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 602-025A Key = Units = FT Desc = 12" PIPE CULV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06990L0012		3		07	4			40.000	$25.00	$1,000.00		ST-2350(609)
090414	08389N0004		1		07	1			30.000	$47.65	$1,429.50		IM-90-1(207)12
090414	08389I0052		2		07	1			30.000	$85.00	$2,550.00		IM-90-1(207)12
090414	08389W0085		3		07	1			30.000	$30.00	$900.00		IM-90-1(207)12
090505	08813V0012		1		06	3			109.000	$18.40	$2,005.60		ST-3270(649)
090505	08813I0019		2		06	3			109.000	$17.80	$1,940.20		ST-3270(649)
090505	08813H0145		3		06	3			109.000	$18.40	$2,005.60		ST-3270(649)
081104	09031H0145		1		05	3			20.000	$22.30	$446.00		STP-3888(103)
081104	09031W0158		2		05	3			20.000	$20.00	$400.00		STP-3888(103)
081104	09031B0189		3		05	3			20.000	$35.00	$700.00		STP-3888(103)
081007	09436G0115		1		11	3			104.000	$13.39	$1,392.56		STP-3290(117)
081007	09436C0062		2		11	3			104.000	$24.00	$2,496.00		STP-3290(117)
081007	09436D0146		3		11	3			104.000	$18.20	$1,892.80		STP-3290(117)
090303	09750J0095		1		11	1			20.000	$84.35	$1,687.00		A009(750)
090303	09750D0008		2		11	1			20.000	$24.00	$480.00		A009(750)
090303	09750H0145		3		11	1			20.000	$43.50	$870.00		A009(750)
090609	09815I0019		1		01	3			185.000	$23.80	$4,403.00		A009815
090609	09815C0139		2		01	3			185.000	$24.25	$4,486.25		A009815
090609	09815H0145		3		01	3			185.000	$31.70	$5,864.50		A009815
090317	09848H0145		1		05	4			376.000	$19.10	$7,181.60		A009(848)
090317	09848W0073		2		05	4			376.000	$34.00	$12,784.00		A009(848)
090317	09848I0019		3		05	4			376.000	$20.20	$7,595.20		A009(848)
090224	09897I0007		1		05	5			142.000	$36.00	$5,112.00		A009(897)
090224	09897W0007		2		05	5			142.000	$37.55	$5,332.10		A009(897)
090224	09897J0022		3		05	5			142.000	$27.00	$3,834.00		A009(897)
090210	09898S0026		1		05	5			300.000	$30.00	$9,000.00		A009(898)
090210	09898J0022		2		05	5			300.000	$34.00	$10,200.00		A009(898)
090210	09898W0007		3		05	5			300.000	$41.40	$12,420.00		A009(898)
090407	10451J0022		1		05	4			56.000	$18.00	$1,008.00		A010(451)
090407	10451W0073		2		05	4			56.000	$18.86	$1,056.16		A010(451)
090407	10451H0145		3		05	4			56.000	$18.60	$1,041.60		A010(451)
090728	10917W0007		1		01	4			1090.223	$20.51	$22,363.79		A010(917)
090728	10917W0073		2		01	4			1090.223	$18.90	$20,602.60		A010(917)
090728	10917H0145		3		01	4			1090.223	$20.22	$22,041.46		A010(917)
090929	11902I0019		1		09	3			302.000	$16.50	$4,983.00		A011(902)
090929	11902W0158		2		09	3			302.000	$16.25	$4,907.50		A011(902)
090929	11902C0062		3		09	3			302.000	$20.00	$6,040.00		A011(902)
090818	11962W0073		1		05	4			46.000	$18.00	$828.00		A011(962)
090818	11962K0038		2		05	4			46.000	$45.08	$2,073.68		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 602-025A Key = Units = FT Desc = 12" PIPE CULV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090818	11962G0012		3		05	4			46.000	$13.51	$621.46		A011(962)
LOW BID AVERAGE									3217.205		$79,800.05	$24.80	
THREE LOW BID AVERAGE									9651.614		$250,978.76	$26.00	

------- Item No. = 602-035A Key = Units = FT Desc = 18" PIPE CULV -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			623.360	$36.58	$22,800.00		A001(222)
090609	01222M0043		2		03	1			623.360	$39.01	$24,320.00		A001(222)
090609	01222H0026		3		03	1			623.360	$39.62	$24,700.00		A001(222)
081118	07028W0073		1		07	4			30.000	$58.00	$1,740.00		NH-2340(101)
081118	07028C0062		2		07	4			30.000	$70.10	$2,103.00		NH-2340(101)
081118	07028H0145		3		07	4			30.000	$44.00	$1,320.00		NH-2340(101)
090414	08389N0004		1		07	1			19.000	$60.00	$1,140.00		IM-90-1(207)12
090414	08389I0052		2		07	1			19.000	$102.00	$1,938.00		IM-90-1(207)12
090414	08389W0085		3		07	1			19.000	$50.00	$950.00		IM-90-1(207)12
090421	08619J0022		1		07	5			564.000	$30.00	$16,920.00		NH-1480(120)
090421	08619W0073		2		07	5			564.000	$38.00	$21,432.00		NH-1480(120)
090421	08619S0026		3		07	5			564.000	$39.30	$22,165.20		NH-1480(120)
090609	08624G0012		1		06	6			40.000	$29.21	$1,168.40		A008(624)
090609	08624L0012		2		06	6			40.000	$37.00	$1,480.00		A008(624)
090609	08624H0065		3		06	6			40.000	$55.00	$2,200.00		A008(624)
090505	08813V0012		1		06	3			959.000	$19.49	$18,690.91		ST-3270(649)
090505	08813I0019		2		06	3			959.000	$22.70	$21,769.30		ST-3270(649)
090505	08813H0145		3		06	3			959.000	$26.70	$25,605.30		ST-3270(649)
090421	09345I0019		1		07	3			626.000	$24.14	$15,111.64		ST-3270(662)
090421	09345V0012		2		07	3			626.000	$11.00	$6,886.00		ST-3270(662)
090421	09345H0145		3		07	3			626.000	$23.00	$14,398.00		ST-3270(662)
090602	09572H0145		1		05	6			138.000	$30.00	$4,140.00		STP-6810(100)
090602	09572G0012		2		05	6			138.000	$30.98	$4,275.24		STP-6810(100)
090602	09572D0045		3		05	6			138.000	$60.00	$8,280.00		STP-6810(100)
090303	09891L0012		1		05	5			499.000	$35.00	$17,465.00		A009(891)
090303	09891S0026		2		05	5			499.000	$38.50	$19,211.50		A009(891)
090303	09891A0220		3		05	5			499.000	$37.00	$18,463.00		A009(891)
090224	09897I0007		1		05	5			272.000	$46.25	$12,580.00		A009(897)
090224	09897W0007		2		05	5			272.000	$45.40	$12,348.80		A009(897)
090224	09897J0022		3		05	5			272.000	$39.00	$10,608.00		A009(897)
090210	09898S0026		1		05	5			133.000	$48.00	$6,384.00		A009(898)
090210	09898J0022		2		05	5			133.000	$39.00	$5,187.00		A009(898)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 602-035A Key = Units = FT Desc = 18" PIPE CULV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898W0007		3		05	5			133.000	$51.00	$6,783.00		A009(898)
090407	10451J0022		1		05	4			6566.000	$23.00	$151,018.00		A010(451)
090407	10451W0073		2		05	4			6566.000	$23.72	$155,745.52		A010(451)
090407	10451H0145		3		05	4			6566.000	$23.50	$154,301.00		A010(451)
090728	10917W0007		1		01	4			147.966	$25.73	$3,806.44		A010(917)
090728	10917W0073		2		01	4			147.966	$25.91	$3,833.50		A010(917)
090728	10917H0145		3		01	4			147.966	$27.78	$4,110.41		A010(917)
090602	11031D0037		1		06	2			54.000	$100.00	$5,400.00		A011 (031)
090602	11031W0085		2		06	2			54.000	$100.00	$5,400.00		A011 (031)
090602	11031M0131		3		06	2			54.000	$70.00	$3,780.00		A011 (031)
090818	11962W0073		1		05	4			1025.000	$22.75	$23,318.75		A011(962)
090818	11962K0038		2		05	4			1025.000	$14.04	$14,391.00		A011(962)
090818	11962G0012		3		05	4			1025.000	$15.49	$15,877.25		A011(962)
LOW BID AVERAGE									11696.325		$301,683.14	$25.79	
THREE LOW BID AVERAGE									35088.976		$915,545.16	$26.09	

------- Item No. = 602-045A Key = Units = FT Desc = 24" PIPE CULV -------

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			59.055	$44.20	$2,610.00		A001(222)
090609	01222M0043		2		03	1			59.055	$45.72	$2,700.00		A001(222)
090609	01222H0026		3		03	1			59.055	$45.72	$2,700.00		A001(222)
081216	06990W0073		1		07	4			90.000	$55.50	$4,995.00		ST-2350(609)
081216	06990C0062		2		07	4			90.000	$71.87	$6,468.30		ST-2350(609)
081216	06990L0012		3		07	4			90.000	$41.00	$3,690.00		ST-2350(609)
081118	07028W0073		1		07	4			230.000	$60.00	$13,800.00		NH-2340(101)
081118	07028C0062		2		07	4			230.000	$93.80	$21,574.00		NH-2340(101)
081118	07028H0145		3		07	4			230.000	$64.00	$14,720.00		NH-2340(101)
081104	07829H0145		1		06	5			442.000	$28.00	$12,376.00		IM-86-2(022)62
081104	07829W0073		2		06	5			442.000	$38.00	$16,796.00		IM-86-2(022)62
081104	07829J0022		3		06	5			442.000	$34.50	$15,249.00		IM-86-2(022)62
090609	08073H0145		1		06	2			56.000	$119.51	$6,692.56		NH-4110(137)
090609	08073W0085		2		06	2			56.000	$60.00	$3,360.00		NH-4110(137)
090609	08073M0131		3		06	2			56.000	$70.00	$3,920.00		NH-4110(137)
090421	08619J0022		1		07	5			583.000	$37.00	$21,571.00		NH-1480(120)
090421	08619W0073		2		07	5			583.000	$58.00	$33,814.00		NH-1480(120)
090421	08619S0026		3		07	5			583.000	$44.25	$25,797.75		NH-1480(120)
090609	08624G0012		1		06	6			192.000	$49.67	$9,536.64		A008(624)
090609	08624L0012		2		06	6			192.000	$63.00	$12,096.00		A008(624)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 602-045A Key = Units = FT Desc = 24" PIPE CULV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624H0065		3		06	6			192.000	$101.00	$19,392.00		A008(624)
090203	08660K0071		1		05	5			80.000	$28.00	$2,240.00		IM-86-2(027)0
090203	08660J0022		2		05	5			80.000	$42.50	$3,400.00		IM-86-2(027)0
090203	08660M0136		3		05	5			80.000	$60.00	$4,800.00		IM-86-2(027)0
090421	09345I0019		1		07	3			180.000	$34.53	$6,215.40		ST-3270(662)
090421	09345V0012		2		07	3			180.000	$23.12	$4,161.60		ST-3270(662)
090421	09345H0145		3		07	3			180.000	$33.00	$5,940.00		ST-3270(662)
090602	09572H0145		1		05	6			45.000	$85.00	$3,825.00		STP-6810(100)
090602	09572G0012		2		05	6			45.000	$53.35	$2,400.75		STP-6810(100)
090602	09572D0045		3		05	6			45.000	$65.00	$2,925.00		STP-6810(100)
090609	09815I0019		1		01	3			142.000	$48.80	$6,929.60		A009815
090609	09815C0139		2		01	3			142.000	$49.75	$7,064.50		A009815
090609	09815H0145		3		01	3			142.000	$38.20	$5,424.40		A009815
090210	09817M0047		1		03	3			800.000	$45.65	$36,520.00		A009(817)
090210	09817C0139		2		03	3			800.000	$51.20	$40,960.00		A009(817)
090210	09817H0145		3		03	3			800.000	$20.80	$16,640.00		A009(817)
090317	09848H0145		1		05	4			252.000	$32.00	$8,064.00		A009(848)
090317	09848W0073		2		05	4			252.000	$40.00	$10,080.00		A009(848)
090317	09848I0019		3		05	4			252.000	$32.90	$8,290.80		A009(848)
090303	09891L0012		1		05	5			423.000	$44.00	$18,612.00		A009(891)
090303	09891S0026		2		05	5			423.000	$45.00	$19,035.00		A009(891)
090303	09891A0220		3		05	5			423.000	$50.00	$21,150.00		A009(891)
090210	09898S0026		1		05	5			747.000	$58.00	$43,326.00		A009(898)
090210	09898J0022		2		05	5			747.000	$74.00	$55,278.00		A009(898)
090210	09898W0007		3		05	5			747.000	$62.75	$46,874.25		A009(898)
090407	10451J0022		1		05	4			368.000	$26.50	$9,752.00		A010(451)
090407	10451W0073		2		05	4			368.000	$27.70	$10,193.60		A010(451)
090407	10451H0145		3		05	4			368.000	$28.10	$10,340.80		A010(451)
090623	10584H0145		1		07	5			90.000	$65.60	$5,904.00		A010(584)
090623	10584J0022		2		07	5			90.000	$90.00	$8,100.00		A010(584)
090728	10917W0007		1		01	4			802.822	$28.65	$23,001.80		A010(917)
090728	10917W0073		2		01	4			802.822	$26.82	$21,533.60		A010(917)
090728	10917H0145		3		01	4			802.822	$35.43	$28,443.93		A010(917)
090818	11962W0073		1		05	4			275.000	$27.85	$7,658.75		A011(962)
090818	11962K0038		2		05	4			275.000	$21.92	$6,028.00		A011(962)
090818	11962G0012		3		05	4			275.000	$24.00	$6,600.00		A011(962)
LOW BID AVERAGE									5856.877		$243,629.75	$41.60	
THREE LOW BID AVERAGE									17480.630		$771,571.03	$44.14	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 602-055A								Key =	Units = FT		Desc = 30" PIPE CULV		-------
090609	01222S0077		1		03		1		160.761	$53.34	$8,575.00		A001(222)
090609	01222M0043		2		03		1		160.761	$55.47	$8,918.00		A001(222)
090609	01222H0026		3		03		1		160.761	$54.86	$8,820.00		A001(222)
090609	08624G0012		1		06		6		32.000	$57.58	$1,842.56		A008(624)
090609	08624L0012		2		06		6		32.000	$64.00	$2,048.00		A008(624)
090609	08624H0065		3		06		6		32.000	$75.00	$2,400.00		A008(624)
090519	09338C0247		1		07		2		164.000	$45.00	$7,380.00		ST-4749 (612)
090519	09338S0177		2		07		2		164.000	$68.00	$11,152.00		ST-4749 (612)
090519	09338B0207		3		07		2		164.000	$70.50	$11,562.00		ST-4749 (612)
090303	09891L0012		1		05		5		1292.000	$49.00	$63,308.00		A009(891)
090303	09891S0026		2		05		5		1292.000	$56.15	$72,545.80		A009(891)
090303	09891A0220		3		05		5		1292.000	$50.00	$64,600.00		A009(891)
090210	09898S0026		1		05		5		200.000	$63.00	$12,600.00		A009(898)
090210	09898J0022		2		05		5		200.000	$54.00	$10,800.00		A009(898)
090210	09898W0007		3		05		5		200.000	$63.75	$12,750.00		A009(898)
090728	10917W0007		1		01		4		1395.669	$38.10	$53,175.00		A010(917)
090728	10917W0073		2		01		4		1395.669	$38.10	$53,175.00		A010(917)
090728	10917H0145		3		01		4		1395.669	$65.68	$91,665.19		A010(917)
090818	11962W0073		1		05		4		86.000	$40.00	$3,440.00		A011(962)
090818	11962K0038		2		05		4		86.000	$26.80	$2,304.80		A011(962)
090818	11962G0012		3		05		4		86.000	$26.11	$2,245.46		A011(962)
LOW BID AVERAGE									3330.430		$150,320.56	$45.14	
THREE LOW BID AVERAGE									9991.291		$505,306.81	$50.57	
------- Item No. = 602-060A								Key =	Units = FT		Desc = 33" PIPE CULV		-------
090421	09345I0019		1		07		3		40.000	$67.63	$2,705.20		ST-3270(662)
090421	09345V0012		2		07		3		40.000	$43.67	$1,746.80		ST-3270(662)
090421	09345H0145		3		07		3		40.000	$64.00	$2,560.00		ST-3270(662)
LOW BID AVERAGE									40.000		$2,705.20	$67.63	
THREE LOW BID AVERAGE									120.000		$7,012.00	$58.43	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 602-065A								Key =	Units = FT		Desc = 36" PIPE CULV		-------
090609	01222S0077		1		03		1		111.549	$65.53	$7,310.00		A001(222)
090609	01222M0043		2		03		1		111.549	$64.01	$7,140.00		A001(222)
090609	01222H0026		3		03		1		111.549	$68.58	$7,650.00		A001(222)
081118	07028W0073		1		07		4		120.000	$80.00	$9,600.00		NH-2340(101)
081118	07028C0062		2		07		4		120.000	$107.00	$12,840.00		NH-2340(101)
081118	07028H0145		3		07		4		120.000	$105.00	$12,600.00		NH-2340(101)
090609	08624G0012		1		06		6		8.000	$116.36	$930.88		A008(624)
090609	08624L0012		2		06		6		8.000	$125.00	$1,000.00		A008(624)
090609	08624H0065		3		06		6		8.000	$195.00	$1,560.00		A008(624)
090623	08808C0029		1		03		4		48.000	$60.00	$2,880.00		ST-2846(615)
090623	08808K0038		2		03		4		48.000	$74.70	$3,585.60		ST-2846(615)
090623	08808B0113		3		03		4		48.000	$105.00	$5,040.00		ST-2846(615)
081007	09436G0115		1		11		3		67.000	$56.30	$3,772.10		STP-3290(117)
081007	09436C0062		2		11		3		67.000	$60.60	$4,060.20		STP-3290(117)
081007	09436D0146		3		11		3		67.000	$45.60	$3,055.20		STP-3290(117)
090602	09572H0145		1		05		6		134.000	$85.00	$11,390.00		STP-6810(100)
090602	09572G0012		2		05		6		134.000	$50.44	$6,758.96		STP-6810(100)
090602	09572D0045		3		05		6		134.000	$70.00	$9,380.00		STP-6810(100)
090609	09815I0019		1		01		3		74.000	$108.00	$7,992.00		A009815
090609	09815C0139		2		01		3		74.000	$110.00	$8,140.00		A009815
090609	09815H0145		3		01		3		74.000	$102.00	$7,548.00		A009815
090303	09891L0012		1		05		5		828.000	$55.00	$45,540.00		A009(891)
090303	09891S0026		2		05		5		828.000	$66.80	$55,310.40		A009(891)
090303	09891A0220		3		05		5		828.000	$60.00	$49,680.00		A009(891)
090210	09898S0026		1		05		5		150.000	$70.50	$10,575.00		A009(898)
090210	09898J0022		2		05		5		150.000	$113.00	$16,950.00		A009(898)
090210	09898W0007		3		05		5		150.000	$67.00	$10,050.00		A009(898)
090407	10451J0022		1		05		4		78.000	$40.00	$3,120.00		A010(451)
090407	10451W0073		2		05		4		78.000	$41.20	$3,213.60		A010(451)
090407	10451H0145		3		05		4		78.000	$40.10	$3,127.80		A010(451)
090623	10584H0145		1		07		5		10.000	$119.00	$1,190.00		A010(584)
090623	10584J0022		2		07		5		10.000	$150.00	$1,500.00		A010(584)
090818	11962W0073		1		05		4		164.000	$42.00	$6,888.00		A011(962)
090818	11962K0038		2		05		4		164.000	$30.00	$4,920.00		A011(962)
090818	11962G0012		3		05		4		164.000	$29.82	$4,890.48		A011(962)
LOW BID AVERAGE									1792.549		$111,187.98	$62.03	
THREE LOW BID AVERAGE									5367.646		$351,188.22	$65.43	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 602-075A								Key =	Units = FT		Desc = 42" PIPE CULV		-------
090303	09891L0012		1		05	5			300.000	$64.00	$19,200.00		A009(891)
090303	09891S0026		2		05	5			300.000	$71.10	$21,330.00		A009(891)
090303	09891A0220		3		05	5			300.000	$80.00	$24,000.00		A009(891)
LOW BID AVERAGE									300.000		$19,200.00	$64.00	
THREE LOW BID AVERAGE									900.000		$64,530.00	$71.70	
------- Item No. = 602-085A								Key =	Units = FT		Desc = 48" PIPE CULV		-------
090609	08073H0145		1		06	2			43.000	$197.62	$8,497.66		NH-4110(137)
090609	08073W0085		2		06	2			43.000	$90.00	$3,870.00		NH-4110(137)
090609	08073M0131		3		06	2			43.000	$90.00	$3,870.00		NH-4110(137)
090421	09345I0019		1		07	3			40.000	$92.73	$3,709.20		ST-3270(662)
090421	09345V0012		2		07	3			40.000	$51.02	$2,040.80		ST-3270(662)
090421	09345H0145		3		07	3			40.000	$88.00	$3,520.00		ST-3270(662)
LOW BID AVERAGE									83.000		$12,206.86	$147.07	
THREE LOW BID AVERAGE									249.000		$25,507.66	$102.44	
------- Item No. = 602-105A								Key =	Units = FT		Desc = 60" PIPE CULV		-------
090609	09815I0019		1		01	3			202.000	$212.00	$42,824.00		A009815
090609	09815C0139		2		01	3			202.000	$216.00	$43,632.00		A009815
090609	09815H0145		3		01	3			202.000	$215.00	$43,430.00		A009815
LOW BID AVERAGE									202.000		$42,824.00	$212.00	
THREE LOW BID AVERAGE									606.000		$129,886.00	$214.33	
------- Item No. = 602-145A								Key =	Units = FT		Desc = 84" PIPE CULV		-------
090818	11962W0073		1		05	4			114.000	$100.00	$11,400.00		A011(962)
090818	11962K0038		2		05	4			114.000	$84.85	$9,672.90		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

```
            BIDDER        WI WK
 OPEN  PROJ CO  SEQ       DT -T DI ITEM                        UNIT PRICE      3 LOW BIDS                  PROJECT NUMBER
 DATE  KEY  DE  NO. MILES H  YP ST KEY          QUANTITY         BID          BID AMOUNT  AVG.UNIT PRICE
====== ==== ===== = ===== == == == ==== ================ =============== =============== =============== ====================

-(Continued)- Item No. = 602-145A      Key =               Units = FT          Desc = 84" PIPE CULV              -(Continued)-

090818 11962G0012 3          05  4               114.000         $113.47      $12,935.58                 A011(962)

    LOW BID AVERAGE                               114.000                      $11,400.00         $100.00

    THREE LOW BID AVERAGE                         342.000                      $34,008.48          $99.44
=================================================================================================================

------- Item No. = 602-195A      Key =               Units = FT          Desc = 120" PIPE CULV                  -------

090224 09897I0007 1          05  5                56.000         $465.00      $26,040.00                 A009(897)
090224 09897W0007 2          05  5                56.000         $848.00      $47,488.00                 A009(897)
090224 09897J0022 3          05  5                56.000         $731.00      $40,936.00                 A009(897)

    LOW BID AVERAGE                                56.000                      $26,040.00         $465.00

    THREE LOW BID AVERAGE                         168.000                     $114,464.00         $681.33
=================================================================================================================

------- Item No. = 602-200A      Key =               Units = FT          Desc = PIPE CULV                       -------

090609 08624G0012 1          06  6                37.000          $68.26       $2,525.62                 A008(624)
090609 08624L0012 2          06  6                37.000         $145.00       $5,365.00                 A008(624)
090609 08624H0065 3          06  6                37.000         $100.00       $3,700.00                 A008(624)

    LOW BID AVERAGE                                37.000                       $2,525.62          $68.26

    THREE LOW BID AVERAGE                         111.000                      $11,590.62         $104.42
=================================================================================================================

------- Item No. = 602-250A      Key =               Units = FT          Desc = PIPE ARCH                       -------

081021 07625T0166 1          03  6                62.000         $320.02      $19,841.24                 STP-4100(102)
081021 07625C0029 2          03  6                62.000         $225.00      $13,950.00                 STP-4100(102)
081021 07625D0045 3          03  6                62.000         $275.00      $17,050.00                 STP-4100(102)
090519 09338C0247 1          07  2               568.000          $43.00      $24,424.00                 ST-4749 (612)
090519 09338S0177 2          07  2               568.000          $72.00      $40,896.00                 ST-4749 (612)
090519 09338B0207 3          07  2               568.000          $71.75      $40,754.00                 ST-4749 (612)
090303 09891L0012 1          05  5               390.000          $49.00      $19,110.00                 A009(891)
090303 09891S0026 2          05  5               390.000          $56.75      $22,132.50                 A009(891)
090303 09891A0220 3          05  5               390.000          $69.00      $26,910.00                 A009(891)
090407 10451J0022 1          05  4                80.000         $165.00      $13,200.00                 A010(451)
```

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 602-250A									Key =	Units = FT	Desc = PIPE ARCH		-(Continued)-
090407	10451W0073		2		05	4			80.000	$162.00	$12,960.00		A010(451)
090407	10451H0145		3		05	4			80.000	$220.90	$17,672.00		A010(451)
LOW BID AVERAGE									1100.000		$76,575.24	$69.61	
THREE LOW BID AVERAGE									3300.000		$268,899.74	$81.48	
------- Item No. = 603-025A									Key =	Units = FT	Desc = 12" PIPE SIPHON		-------
090609	09815I0019		1		01	3			477.000	$31.20	$14,882.40		A009815
090609	09815C0139		2		01	3			477.000	$31.75	$15,144.75		A009815
090609	09815H0145		3		01	3			477.000	$25.00	$11,925.00		A009815
090728	10917W0007		1		01	4			305.118	$96.77	$29,527.50		A010(917)
090728	10917W0073		2		01	4			305.118	$19.81	$6,045.00		A010(917)
090728	10917H0145		3		01	4			305.118	$46.42	$14,162.97		A010(917)
LOW BID AVERAGE									782.118		$44,409.90	$56.78	
THREE LOW BID AVERAGE									2346.354		$91,687.62	$39.08	
------- Item No. = 603-030A									Key =	Units = FT	Desc = 15" PIPE SIPHON		-------
090609	09815I0019		1		01	3			90.000	$33.70	$3,033.00		A009815
090609	09815C0139		2		01	3			90.000	$34.25	$3,082.50		A009815
090609	09815H0145		3		01	3			90.000	$52.00	$4,680.00		A009815
LOW BID AVERAGE									90.000		$3,033.00	$33.70	
THREE LOW BID AVERAGE									270.000		$10,795.50	$39.98	
------- Item No. = 603-035A									Key =	Units = FT	Desc = 18" PIPE SIPHON		-------
090915	09233G0012		1		07	5			108.000	$52.20	$5,637.60		STP-1767(103)
090915	09233M0136		2		07	5			108.000	$60.00	$6,480.00		STP-1767(103)
090915	09233J0022		3		07	5			108.000	$110.00	$11,880.00		STP-1767(103)
090609	09815I0019		1		01	3			396.000	$51.80	$20,512.80		A009815
090609	09815C0139		2		01	3			396.000	$52.75	$20,889.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 603-035A Key = Units = FT Desc = 18" PIPE SIPHON -(Continued)-													
090609	09815H0145	3			01	3			396.000	$60.00	$23,760.00		A009815
LOW BID AVERAGE									504.000		$26,150.40	$51.89	
THREE LOW BID AVERAGE									1512.000		$89,159.40	$58.97	
------- Item No. = 603-045A Key = Units = FT Desc = 24" PIPE SIPHON -------													
090609	09815I0019	1			01	3			42.000	$56.80	$2,385.60		A009815
090609	09815C0139	2			01	3			42.000	$58.00	$2,436.00		A009815
090609	09815H0145	3			01	3			42.000	$67.00	$2,814.00		A009815
090728	10917W0007	1			01	4			949.475	$30.94	$29,374.10		A010(917)
090728	10917W0073	2			01	4			949.475	$30.48	$28,940.00		A010(917)
090728	10917H0145	3			01	4			949.475	$59.65	$56,632.69		A010(917)
LOW BID AVERAGE									991.475		$31,759.70	$32.03	
THREE LOW BID AVERAGE									2974.425		$122,582.39	$41.21	
------- Item No. = 603-055A Key = Units = FT Desc = 30" PIPE SIPHON -------													
090728	10917W0007	1			01	4			616.798	$47.55	$29,328.00		A010(917)
090728	10917W0073	2			01	4			616.798	$45.72	$28,200.00		A010(917)
090728	10917H0145	3			01	4			616.798	$51.20	$31,582.12		A010(917)
LOW BID AVERAGE									616.798		$29,328.00	$47.55	
THREE LOW BID AVERAGE									1850.394		$89,110.12	$48.16	
------- Item No. = 603-065A Key = Units = FT Desc = 36" PIPE SIPHON -------													
090728	10917W0007	1			01	4			1328.740	$49.53	$65,812.50		A010(917)
090728	10917W0073	2			01	4			1328.740	$47.24	$62,775.00		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 603-065A									Key =	Units = FT	Desc = 36" PIPE SIPHON		-(Continued)-
090728	10917H0145	3			01	4			1328.740	$61.46	$81,664.20		A010(917)
LOW BID AVERAGE									1328.740		$65,812.50	$49.53	
THREE LOW BID AVERAGE									3986.220		$210,251.70	$52.74	
------- Item No. = 604-005A									Key =	Units = FT	Desc = 4" IRR PIPE		-------
090407	10451J0022	1			05	4			220.000	$18.00	$3,960.00		A010(451)
090407	10451W0073	2			05	4			220.000	$12.00	$2,640.00		A010(451)
090407	10451H0145	3			05	4			220.000	$7.80	$1,716.00		A010(451)
LOW BID AVERAGE									220.000		$3,960.00	$18.00	
THREE LOW BID AVERAGE									660.000		$8,316.00	$12.60	
------- Item No. = 604-010A									Key =	Units = FT	Desc = 6" IRR PIPE		-------
090728	10917W0007	1			01	4			226.378	$13.35	$3,022.20		A010(917)
090728	10917W0073	2			01	4			226.378	$12.19	$2,760.00		A010(917)
090728	10917H0145	3			01	4			226.378	$10.91	$2,470.20		A010(917)
LOW BID AVERAGE									226.378		$3,022.20	$13.35	
THREE LOW BID AVERAGE									679.134		$8,252.40	$12.15	
------- Item No. = 604-025A									Key =	Units = FT	Desc = 12" IRR PIPE		-------
081104	07829H0145	1			06	5			775.000	$24.00	$18,600.00		IM-86-2(022)62
081104	07829W0073	2			06	5			775.000	$45.00	$34,875.00		IM-86-2(022)62
081104	07829J0022	3			06	5			775.000	$30.50	$23,637.50		IM-86-2(022)62
090609	09815I0019	1			01	3			771.500	$19.20	$14,812.80		A009815
090609	09815C0139	2			01	3			771.500	$19.50	$15,044.25		A009815
090609	09815H0145	3			01	3			771.500	$22.50	$17,358.75		A009815
090210	09817M0047	1			03	3			12.000	$33.63	$403.56		A009(817)
090210	09817C0139	2			03	3			12.000	$150.00	$1,800.00		A009(817)
090210	09817H0145	3			03	3			12.000	$144.00	$1,728.00		A009(817)
090317	09848H0145	1			05	4			3027.000	$16.50	$49,945.50		A009(848)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 604-025A Key = Units = FT Desc = 12" IRR PIPE -(Continued)-													
090317	09848W0073		2		05	4			3027.000	$21.00	$63,567.00		A009(848)
090317	09848I0019		3		05	4			3027.000	$14.00	$42,378.00		A009(848)
090728	10917W0007		1		01	4			12478.675	$17.10	$213,376.35		A010(917)
090728	10917W0073		2		01	4			12478.675	$18.29	$228,210.00		A010(917)
090728	10917H0145		3		01	4			12478.675	$16.31	$203,563.32		A010(917)
LOW BID AVERAGE									17064.175		$297,138.21	$17.41	
THREE LOW BID AVERAGE									51192.524		$929,300.03	$18.15	
------- Item No. = 604-030A Key = Units = FT Desc = 15" IRR PIPE -------													
090609	09815I0019		1		01	3			141.100	$24.40	$3,442.84		A009815
090609	09815C0139		2		01	3			141.100	$24.75	$3,492.23		A009815
090609	09815H0145		3		01	3			141.100	$24.50	$3,456.95		A009815
090210	09898S0026		1		05	5			833.000	$35.00	$29,155.00		A009(898)
090210	09898J0022		2		05	5			833.000	$44.00	$36,652.00		A009(898)
090210	09898W0007		3		05	5			833.000	$32.24	$26,855.92		A009(898)
090623	10584H0145		1		07	5			471.000	$27.40	$12,905.40		A010(584)
090623	10584J0022		2		07	5			471.000	$66.00	$31,086.00		A010(584)
LOW BID AVERAGE									1445.100		$45,503.24	$31.49	
THREE LOW BID AVERAGE									3864.300		$147,046.34	$38.05	
------- Item No. = 604-035A Key = Units = FT Desc = 18" IRR PIPE -------													
081104	07829H0145		1		06	5			26.000	$34.00	$884.00		IM-86-2(022)62
081104	07829W0073		2		06	5			26.000	$135.00	$3,510.00		IM-86-2(022)62
081104	07829J0022		3		06	5			26.000	$37.50	$975.00		IM-86-2(022)62
090210	09817M0047		1		03	3			138.000	$37.83	$5,220.54		A009(817)
090210	09817C0139		2		03	3			138.000	$77.20	$10,653.60		A009(817)
090210	09817H0145		3		03	3			138.000	$75.00	$10,350.00		A009(817)
090728	10917W0007		1		01	4			788.058	$25.73	$20,272.88		A010(917)
090728	10917W0073		2		01	4			788.058	$25.91	$20,417.00		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 604-035A Key = Units = FT Desc = 18" IRR PIPE -(Continued)-													
090728	10917H0145		3		01	4			788.058	$32.16	$25,341.10		A010(917)
LOW BID AVERAGE									952.058		$26,377.42	$27.71	
THREE LOW BID AVERAGE									2856.173		$97,624.12	$34.18	
------- Item No. = 604-045A Key = Units = FT Desc = 24" IRR PIPE -------													
090915	09233G0012		1		07	5			300.000	$60.95	$18,285.00		STP-1767(103)
090915	09233M0136		2		07	5			300.000	$68.00	$20,400.00		STP-1767(103)
090915	09233J0022		3		07	5			300.000	$87.00	$26,100.00		STP-1767(103)
090609	09815I0019		1		01	3			10.000	$85.40	$854.00		A009815
090609	09815C0139		2		01	3			10.000	$87.00	$870.00		A009815
090609	09815H0145		3		01	3			10.000	$68.70	$687.00		A009815
090210	09817M0047		1		03	3			563.000	$45.19	$25,441.97		A009(817)
090210	09817C0139		2		03	3			563.000	$53.53	$30,137.39		A009(817)
090210	09817H0145		3		03	3			563.000	$52.00	$29,276.00		A009(817)
090210	09898S0026		1		05	5			422.000	$86.55	$36,524.10		A009(898)
090210	09898J0022		2		05	5			422.000	$76.00	$32,072.00		A009(898)
090210	09898W0007		3		05	5			422.000	$71.75	$30,278.50		A009(898)
090728	10917W0007		1		01	4			3075.787	$28.32	$87,093.75		A010(917)
090728	10917W0073		2		01	4			3075.787	$27.43	$84,375.00		A010(917)
090728	10917H0145		3		01	4			3075.787	$35.47	$109,087.50		A010(917)
LOW BID AVERAGE									4370.787		$168,198.82	$38.48	
THREE LOW BID AVERAGE									13112.362		$531,482.21	$40.53	
------- Item No. = 604-055A Key = Units = FT Desc = 30" IRR PIPE -------													
090623	10584H0145		1		07	5			188.000	$73.10	$13,742.80		A010(584)
090623	10584J0022		2		07	5			188.000	$100.00	$18,800.00		A010(584)
LOW BID AVERAGE									188.000		$13,742.80	$73.10	
THREE LOW BID AVERAGE									376.000		$32,542.80	$86.55	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 604-065A								Key =	Units = FT		Desc = 36" IRR PIPE		-------
090728	10917W0007		1		01	4			1448.491	$44.96	$65,121.25		A010(917)
090728	10917W0073		2		01	4			1448.491	$42.67	$61,810.00		A010(917)
090728	10917H0145		3		01	4			1448.491	$54.57	$79,046.16		A010(917)
LOW BID AVERAGE									1448.491		$65,121.25	$44.96	
THREE LOW BID AVERAGE									4345.472		$205,977.41	$47.40	
------- Item No. = 604-075A								Key =	Units = FT		Desc = 42" IRR PIPE		-------
090728	10917W0007		1		01	4			157.480	$71.63	$11,280.00		A010(917)
090728	10917W0073		2		01	4			157.480	$67.06	$10,560.00		A010(917)
090728	10917H0145		3		01	4			157.480	$62.40	$9,826.08		A010(917)
LOW BID AVERAGE									157.480		$11,280.00	$71.63	
THREE LOW BID AVERAGE									472.441		$31,666.08	$67.03	
------- Item No. = 604-085A								Key =	Units = FT		Desc = 48" IRR PIPE		-------
090728	10917W0007		1		01	4			400.262	$71.63	$28,670.00		A010(917)
090728	10917W0073		2		01	4			400.262	$67.06	$26,840.00		A010(917)
090728	10917H0145		3		01	4			400.262	$81.76	$32,725.28		A010(917)
LOW BID AVERAGE									400.262		$28,670.00	$71.63	
THREE LOW BID AVERAGE									1200.787		$88,235.28	$73.48	
------- Item No. = 605-010A								Key =	Units = FT		Desc = 6" STORM SEWER PIPE		-------
081216	09153A0193		1		07	2			148.000	$22.60	$3,344.80		STP-7754(100)
081216	09153K0071		2		07	2			148.000	$16.20	$2,397.60		STP-7754(100)
081216	09153M0006		3		07	2			148.000	$25.10	$3,714.80		STP-7754(100)
LOW BID AVERAGE									148.000		$3,344.80	$22.60	
THREE LOW BID AVERAGE									444.000		$9,457.20	$21.30	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 605-015A							Key =		Units = FT		Desc = 8" STORM SEWER PIPE		-------
081104	09031H0145		1		05	3			193.000	$16.10	$3,107.30		STP-3888(103)
081104	09031W0158		2		05	3			193.000	$16.00	$3,088.00		STP-3888(103)
081104	09031B0189		3		05	3			193.000	$22.00	$4,246.00		STP-3888(103)
090609	09815I0019		1		01	3			430.800	$11.40	$4,911.12		A009815
090609	09815C0139		2		01	3			430.800	$11.50	$4,954.20		A009815
090609	09815H0145		3		01	3			430.800	$22.70	$9,779.16		A009815
LOW BID AVERAGE									623.800		$8,018.42	$12.85	
THREE LOW BID AVERAGE									1871.400		$30,085.78	$16.08	
------- Item No. = 605-025A							Key =		Units = FT		Desc = 12" STORM SEWER PIPE		-------
081216	06961W0073		1		05	4			922.000	$66.00	$60,852.00		NH-2390(149)
081216	06961S0088		2		05	4			922.000	$42.00	$38,724.00		NH-2390(149)
081216	06961T0162		3		05	4			922.000	$56.97	$52,526.34		NH-2390(149)
081104	07829H0145		1		06	5			577.000	$24.00	$13,848.00		IM-86-2(022)62
081104	07829W0073		2		06	5			577.000	$38.00	$21,926.00		IM-86-2(022)62
081104	07829J0022		3		06	5			577.000	$33.00	$19,041.00		IM-86-2(022)62
081216	08835M0006		1		07	2			114.000	$22.60	$2,576.40		A008(835)
081216	08835P0078		2		07	2			114.000	$18.40	$2,097.60		A008(835)
081216	08835W0085		3		07	2			114.000	$45.00	$5,130.00		A008(835)
081021	09027S0257		1		05	1			208.000	$25.00	$5,200.00		STP-7025(100)
081021	09027I0052		2		05	1			208.000	$30.00	$6,240.00		STP-7025(100)
081021	09027M0004		3		05	1			208.000	$26.00	$5,408.00		STP-7025(100)
081104	09031H0145		1		05	3			32.000	$24.50	$784.00		STP-3888(103)
081104	09031W0158		2		05	3			32.000	$23.00	$736.00		STP-3888(103)
081104	09031B0189		3		05	3			32.000	$25.00	$800.00		STP-3888(103)
081216	09153A0193		1		07	2			508.000	$38.79	$19,705.32		STP-7754(100)
081216	09153K0071		2		07	2			508.000	$23.50	$11,938.00		STP-7754(100)
081216	09153M0006		3		07	2			508.000	$23.40	$11,887.20		STP-7754(100)
090310	09187B0189		1		03	3			196.000	$38.00	$7,448.00		BROS-1400(117)
090310	09187M0047		2		03	3			196.000	$43.46	$8,518.16		BROS-1400(117)
090310	09187I0019		3		03	3			196.000	$30.30	$5,938.80		BROS-1400(117)
090519	09338C0247		1		07	2			84.000	$38.50	$3,234.00		ST-4749 (612)
090519	09338S0177		2		07	2			84.000	$25.55	$2,146.20		ST-4749 (612)
090519	09338B0207		3		07	2			84.000	$37.00	$3,108.00		ST-4749 (612)
090623	09387H0065		1		05	6			449.600	$30.00	$13,488.00		A009(387)
090623	09387D0045		2		05	6			449.600	$21.00	$9,441.60		A009(387)
090623	09387H0145		3		05	6			449.600	$30.00	$13,488.00		A009(387)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 605-025A Key = Units = FT Desc = 12" STORM SEWER PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09510W0158		1		08	3			101.000	$25.00	$2,525.00		STP-7903(100)
090224	09510I0019		2		08	3			101.000	$42.00	$4,242.00		STP-7903(100)
090224	09510L0074		3		08	3			101.000	$30.00	$3,030.00		STP-7903(100)
090929	09618B0216		1		05	4			419.000	$27.11	$11,360.56		NH-2340(108)
090929	09618D0037		2		05	4			419.000	$22.00	$9,218.00		NH-2340(108)
090929	09618C0184		3		05	4			419.000	$27.00	$11,313.00		NH-2340(108)
090317	09751S0014		1		08	1			84.400	$29.87	$2,521.03		A009(751)
090317	09751C0247		2		08	1			84.400	$45.00	$3,798.00		A009(751)
090609	09815I0019		1		01	3			7012.400	$15.40	$107,990.96		A009815
090609	09815C0139		2		01	3			7012.400	$15.75	$110,445.30		A009815
090609	09815H0145		3		01	3			7012.400	$21.00	$147,260.40		A009815
090210	09817M0047		1		03	3			93.000	$25.75	$2,394.75		A009(817)
090210	09817C0139		2		03	3			93.000	$31.91	$2,967.63		A009(817)
090210	09817H0145		3		03	3			93.000	$31.00	$2,883.00		A009(817)
090630	09819C0139		1		06	3			34.000	$21.00	$714.00		A009(819)
090630	09819I0019		2		06	3			34.000	$29.00	$986.00		A009(819)
090630	09819W0073		3		06	3			34.000	$24.00	$816.00		A009(819)
090317	09848H0145		1		05	4			50.000	$17.90	$895.00		A009(848)
090317	09848W0073		2		05	4			50.000	$25.00	$1,250.00		A009(848)
090317	09848I0019		3		05	4			50.000	$19.95	$997.50		A009(848)
090623	10584H0145		1		07	5			553.000	$24.30	$13,437.90		A010(584)
090623	10584J0022		2		07	5			553.000	$73.00	$40,369.00		A010(584)
090922	11612K0038		1		08	4			40.000	$91.57	$3,662.80		A011(612)
090922	11612P0152		2		08	4			40.000	$62.64	$2,505.60		A011(612)
090922	11612S0256		3		08	4			40.000	$58.00	$2,320.00		A011(612)
090929	11902I0019		1		09	3			80.000	$16.25	$1,300.00		A011(902)
090929	11902W0158		2		09	3			80.000	$16.25	$1,300.00		A011(902)
090929	11902C0062		3		09	3			80.000	$20.00	$1,600.00		A011(902)
LOW BID AVERAGE									11557.400		$273,937.72	$23.70	
THREE LOW BID AVERAGE									34034.800		$840,334.05	$24.69	

------- Item No. = 605-030A Key = Units = FT Desc = 15" STORM SEWER PIPE -------

081216	09153A0193		1		07	2			156.000	$28.45	$4,438.20		STP-7754(100)
081216	09153K0071		2		07	2			156.000	$25.00	$3,900.00		STP-7754(100)
081216	09153M0006		3		07	2			156.000	$26.25	$4,095.00		STP-7754(100)
090310	09187B0189		1		03	3			241.000	$44.00	$10,604.00		BROS-1400(117)
090310	09187M0047		2		03	3			241.000	$46.67	$11,247.47		BROS-1400(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 605-030A Key = Units = FT Desc = 15" STORM SEWER PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090310	09187I0019		3		03	3			241.000	$38.20	$9,206.20		BROS-1400(117)
090609	09815I0019		1		01	3			1443.800	$17.30	$24,977.74		A009815
090609	09815C0139		2		01	3			1443.800	$17.75	$25,627.45		A009815
090609	09815H0145		3		01	3			1443.800	$21.00	$30,319.80		A009815
090616	09818C0062		1		05	3			8.000	$71.50	$572.00		C009(818)
090616	09818C0139		2		05	3			8.000	$47.75	$382.00		C009(818)
090616	09818W0073		3		05	3			8.000	$70.00	$560.00		C009(818)
090623	10584H0145		1		07	5			625.000	$26.30	$16,437.50		A010(584)
090623	10584J0022		2		07	5			625.000	$76.00	$47,500.00		A010(584)
LOW BID AVERAGE									2473.800		$57,029.44	$23.05	
THREE LOW BID AVERAGE									6796.400		$189,867.36	$27.94	

------- Item No. = 605-035A Key = Units = FT Desc = 18" STORM SEWER PIPE -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			1371.391	$35.05	$48,070.00		A001(222)
090609	01222M0043		2		03	1			1371.391	$35.97	$49,324.00		A001(222)
090609	01222H0026		3		03	1			1371.391	$36.58	$50,160.00		A001(222)
081216	06961W0073		1		05	4			1713.000	$38.00	$65,094.00		NH-2390(149)
081216	06961S0088		2		05	4			1713.000	$35.00	$59,955.00		NH-2390(149)
081216	06961T0162		3		05	4			1713.000	$34.16	$58,516.08		NH-2390(149)
081104	07829H0145		1		06	5			1521.000	$34.00	$51,714.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1521.000	$85.00	$129,285.00		IM-86-2(022)62
081104	07829J0022		3		06	5			1521.000	$36.00	$54,756.00		IM-86-2(022)62
090505	08813V0012		1		06	3			624.000	$22.50	$14,040.00		ST-3270(649)
090505	08813I0019		2		06	3			624.000	$22.30	$13,915.20		ST-3270(649)
090505	08813H0145		3		06	3			624.000	$28.15	$17,565.60		ST-3270(649)
081104	09031H0145		1		05	3			927.000	$27.70	$25,677.90		STP-3888(103)
081104	09031W0158		2		05	3			927.000	$33.00	$30,591.00		STP-3888(103)
081104	09031B0189		3		05	3			927.000	$30.00	$27,810.00		STP-3888(103)
081216	09153A0193		1		07	2			912.000	$37.53	$34,227.36		STP-7754(100)
081216	09153K0071		2		07	2			912.000	$35.00	$31,920.00		STP-7754(100)
081216	09153M0006		3		07	2			912.000	$32.05	$29,229.60		STP-7754(100)
090519	09338C0247		1		07	2			2024.000	$43.25	$87,538.00		ST-4749 (612)
090519	09338S0177		2		07	2			2024.000	$37.86	$76,628.64		ST-4749 (612)
090519	09338B0207		3		07	2			2024.000	$39.50	$79,948.00		ST-4749 (612)
090623	09387H0065		1		05	6			1713.100	$26.50	$45,397.15		A009(387)
090623	09387D0045		2		05	6			1713.100	$28.00	$47,966.80		A009(387)
090623	09387H0145		3		05	6			1713.100	$30.00	$51,393.00		A009(387)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-035A								Key =		Units = FT	Desc = 18" STORM SEWER PIPE		-(Continued)-
090609	09815I0019		1		01	3			2004.600	$23.60	$47,308.56		A009815
090609	09815C0139		2		01	3			2004.600	$24.00	$48,110.40		A009815
090609	09815H0145		3		01	3			2004.600	$28.00	$56,128.80		A009815
090210	09817M0047		1		03	3			8071.000	$27.32	$220,499.72		A009(817)
090210	09817C0139		2		03	3			8071.000	$27.79	$224,293.09		A009(817)
090210	09817H0145		3		03	3			8071.000	$27.00	$217,917.00		A009(817)
090616	09818C0062		1		05	3			7213.000	$24.70	$178,161.10		C009(818)
090616	09818C0139		2		05	3			7213.000	$28.50	$205,570.50		C009(818)
090616	09818W0073		3		05	3			7213.000	$25.00	$180,325.00		C009(818)
090630	09819C0139		1		06	3			7072.000	$37.00	$261,664.00		A009(819)
090630	09819I0019		2		06	3			7072.000	$30.00	$212,160.00		A009(819)
090630	09819W0073		3		06	3			7072.000	$29.00	$205,088.00		A009(819)
081202	09859I0019		1		07	4			70.000	$86.00	$6,020.00		A009(859)
081202	09859W0073		2		07	4			70.000	$95.00	$6,650.00		A009(859)
081202	09859H0145		3		07	4			70.000	$66.20	$4,634.00		A009(859)
081118	09979W0158		1		09	3			521.000	$29.50	$15,369.50		A009(979)
081118	09979S0088		2		09	3			521.000	$32.50	$16,932.50		A009(979)
081118	09979K0071		3		09	3			521.000	$30.00	$15,630.00		A009(979)
090929	11902I0019		1		09	3			40.000	$23.30	$932.00		A011(902)
090929	11902W0158		2		09	3			40.000	$28.00	$1,120.00		A011(902)
090929	11902C0062		3		09	3			40.000	$25.20	$1,008.00		A011(902)
LOW BID AVERAGE									35797.091		$1101713.29	$30.78	
THREE LOW BID AVERAGE									107391.273		$3306244.50	$30.79	
------- Item No. = 605-040A								Key =		Units = FT	Desc = 21" STORM SEWER PIPE		-------
081216	06961W0073		1		05	4			700.000	$44.00	$30,800.00		NH-2390(149)
081216	06961S0088		2		05	4			700.000	$37.00	$25,900.00		NH-2390(149)
081216	06961T0162		3		05	4			700.000	$40.35	$28,245.00		NH-2390(149)
LOW BID AVERAGE									700.000		$30,800.00	$44.00	
THREE LOW BID AVERAGE									2100.000		$84,945.00	$40.45	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 605-045A								Key =	Units = FT		Desc = 24" STORM SEWER PIPE		-------
081216	06961W0073		1		05	4			7289.000	$51.00	$371,739.00		NH-2390(149)
081216	06961S0088		2		05	4			7289.000	$39.00	$284,271.00		NH-2390(149)
081216	06961T0162		3		05	4			7289.000	$39.98	$291,414.22		NH-2390(149)
090317	09751S0014		1		08	1			6.000	$299.31	$1,795.86		A009(751)
090317	09751C0247		2		08	1			6.000	$105.00	$630.00		A009(751)
090609	09815I0019		1		01	3			4523.800	$35.70	$161,499.66		A009815
090609	09815C0139		2		01	3			4523.800	$36.25	$163,987.75		A009815
090609	09815H0145		3		01	3			4523.800	$41.50	$187,737.70		A009815
090210	09817M0047		1		03	3			2851.000	$39.94	$113,868.94		A009(817)
090210	09817C0139		2		03	3			2851.000	$50.44	$143,804.44		A009(817)
090210	09817H0145		3		03	3			2851.000	$49.00	$139,699.00		A009(817)
090616	09818C0062		1		05	3			2177.000	$32.40	$70,534.80		C009(818)
090616	09818C0139		2		05	3			2177.000	$34.25	$74,562.25		C009(818)
090616	09818W0073		3		05	3			2177.000	$32.00	$69,664.00		C009(818)
090630	09819C0139		1		06	3			1043.000	$47.25	$49,281.75		A009(819)
090630	09819I0019		2		06	3			1043.000	$41.00	$42,763.00		A009(819)
090630	09819W0073		3		06	3			1043.000	$44.00	$45,892.00		A009(819)
090623	10584H0145		1		07	5			510.500	$56.50	$28,843.25		A010(584)
090623	10584J0022		2		07	5			510.500	$91.00	$46,455.50		A010(584)
090929	11902I0019		1		09	3			537.000	$40.40	$21,694.80		A011(902)
090929	11902W0158		2		09	3			537.000	$36.50	$19,600.50		A011(902)
090929	11902C0062		3		09	3			537.000	$41.00	$22,017.00		A011(902)
LOW BID AVERAGE									18937.300		$819,258.06	$43.26	
THREE LOW BID AVERAGE									56295.400		$2351756.42	$41.78	
------- Item No. = 605-055A								Key =	Units = FT		Desc = 30" STORM SEWER PIPE		-------
081216	06961W0073		1		05	4			3247.000	$78.00	$253,266.00		NH-2390(149)
081216	06961S0088		2		05	4			3247.000	$151.00	$490,297.00		NH-2390(149)
081216	06961T0162		3		05	4			3247.000	$102.11	$331,551.17		NH-2390(149)
081104	07829H0145		1		06	5			372.000	$62.00	$23,064.00		IM-86-2(022)62
081104	07829W0073		2		06	5			372.000	$125.00	$46,500.00		IM-86-2(022)62
081104	07829J0022		3		06	5			372.000	$61.00	$22,692.00		IM-86-2(022)62
090623	09387H0065		1		05	6			142.300	$73.50	$10,459.05		A009(387)
090623	09387D0045		2		05	6			142.300	$60.00	$8,538.00		A009(387)
090623	09387H0145		3		05	6			142.300	$74.00	$10,530.20		A009(387)
090609	09815I0019		1		01	3			482.600	$54.10	$26,108.66		A009815
090609	09815C0139		2		01	3			482.600	$55.00	$26,543.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-055A									Key =	Units = FT	Desc = 30" STORM SEWER PIPE		-(Continued)-
090609	09815H0145		3		01	3			482.600	$71.50	$34,505.90		A009815
090630	09819C0139		1		06	3			293.000	$60.50	$17,726.50		A009(819)
090630	09819I0019		2		06	3			293.000	$53.00	$15,529.00		A009(819)
090630	09819W0073		3		06	3			293.000	$94.00	$27,542.00		A009(819)
LOW BID AVERAGE									4536.900		$330,624.21	$72.87	
THREE LOW BID AVERAGE									13610.700		$1344852.48	$98.81	
------- Item No. = 605-065A									Key =	Units = FT	Desc = 36" STORM SEWER PIPE		-------
081104	07829H0145		1		06	5			890.000	$82.00	$72,980.00		IM-86-2(022)62
081104	07829W0073		2		06	5			890.000	$155.00	$137,950.00		IM-86-2(022)62
081104	07829J0022		3		06	5			890.000	$85.50	$76,095.00		IM-86-2(022)62
090623	09387H0065		1		05	6			102.800	$118.00	$12,130.40		A009(387)
090623	09387D0045		2		05	6			102.800	$90.00	$9,252.00		A009(387)
090623	09387H0145		3		05	6			102.800	$82.00	$8,429.60		A009(387)
090609	09815I0019		1		01	3			510.400	$81.60	$41,648.64		A009815
090609	09815C0139		2		01	3			510.400	$83.25	$42,490.80		A009815
090609	09815H0145		3		01	3			510.400	$75.00	$38,280.00		A009815
090616	09818C0062		1		05	3			88.000	$94.50	$8,316.00		C009(818)
090616	09818C0139		2		05	3			88.000	$92.00	$8,096.00		C009(818)
090616	09818W0073		3		05	3			88.000	$94.00	$8,272.00		C009(818)
090630	09819C0139		1		06	3			1727.000	$71.00	$122,617.00		A009(819)
090630	09819I0019		2		06	3			1727.000	$69.00	$119,163.00		A009(819)
090630	09819W0073		3		06	3			1727.000	$115.00	$198,605.00		A009(819)
LOW BID AVERAGE									3318.200		$257,692.04	$77.66	
THREE LOW BID AVERAGE									9954.600		$904,325.44	$90.84	
------- Item No. = 605-205A									Key =	Units = FT	Desc = 4" SANITARY SEWER PIPE		-------
081118	09979W0158		1		09	3			331.000	$13.00	$4,303.00		A009(979)
081118	09979S0088		2		09	3			331.000	$15.00	$4,965.00		A009(979)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-205A								Key =		Units = FT	Desc = 4" SANITARY SEWER PIPE		-(Continued)-
081118	09979K0071		3		09		3		331.000	$10.00	$3,310.00		A009(979)
LOW BID AVERAGE									331.000		$4,303.00	$13.00	
THREE LOW BID AVERAGE									993.000		$12,578.00	$12.67	
------- Item No. = 605-215A								Key =		Units = FT	Desc = 8" SANITARY SEWER PIPE		-------
090609	09815I0019		1		01		3		490.000	$14.60	$7,154.00		A009815
090609	09815C0139		2		01		3		490.000	$14.75	$7,227.50		A009815
090609	09815H0145		3		01		3		490.000	$37.00	$18,130.00		A009815
090317	09848H0145		1		05		4		295.000	$83.60	$24,662.00		A009(848)
090317	09848W0073		2		05		4		295.000	$145.00	$42,775.00		A009(848)
090317	09848I0019		3		05		4		295.000	$226.20	$66,729.00		A009(848)
LOW BID AVERAGE									785.000		$31,816.00	$40.53	
THREE LOW BID AVERAGE									2355.000		$166,677.50	$70.78	
------- Item No. = 605-220A								Key =		Units = FT	Desc = 10" SANITARY SEWER PIPE		-------
090609	09815I0019		1		01		3		28.000	$41.40	$1,159.20		A009815
090609	09815C0139		2		01		3		28.000	$42.25	$1,183.00		A009815
090609	09815H0145		3		01		3		28.000	$41.00	$1,148.00		A009815
090317	09848H0145		1		05		4		922.000	$17.00	$15,674.00		A009(848)
090317	09848W0073		2		05		4		922.000	$20.00	$18,440.00		A009(848)
090317	09848I0019		3		05		4		922.000	$51.40	$47,390.80		A009(848)
LOW BID AVERAGE									950.000		$16,833.20	$17.72	
THREE LOW BID AVERAGE									2850.000		$84,995.00	$29.82	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 605-450A						Key =			Units = EACH		Desc = MANHOLE		-------
090609	01222S0077		1		03	1			1.000	$3,250.00	$3,250.00		A001(222)
090609	01222M0043		2		03	1			1.000	$4,650.00	$4,650.00		A001(222)
090609	01222H0026		3		03	1			1.000	$4,000.00	$4,000.00		A001(222)
090317	09848H0145		1		05	4			8.000	$1,914.60	$15,316.80		A009(848)
090317	09848W0073		2		05	4			8.000	$1,800.00	$14,400.00		A009(848)
090317	09848I0019		3		05	4			8.000	$2,360.00	$18,880.00		A009(848)
LOW BID AVERAGE									9.000		$18,566.80	$2,062.98	
THREE LOW BID AVERAGE									27.000		$60,496.80	$2,240.62	
------- Item No. = 605-455A						Key =			Units = EACH		Desc = MANHOLE TY A		-------
081104	07829H0145		1		06	5			7.000	$1,920.00	$13,440.00		IM-86-2(022)62
081104	07829W0073		2		06	5			7.000	$2,500.00	$17,500.00		IM-86-2(022)62
081104	07829J0022		3		06	5			7.000	$3,200.00	$22,400.00		IM-86-2(022)62
081216	09153A0193		1		07	2			2.000	$2,463.89	$4,927.78		STP-7754(100)
081216	09153K0071		2		07	2			2.000	$2,500.00	$5,000.00		STP-7754(100)
081216	09153M0006		3		07	2			2.000	$1,900.00	$3,800.00		STP-7754(100)
090310	09187B0189		1		03	3			1.000	$2,200.00	$2,200.00		BROS-1400(117)
090310	09187M0047		2		03	3			1.000	$2,219.66	$2,219.66		BROS-1400(117)
090310	09187I0019		3		03	3			1.000	$2,117.00	$2,117.00		BROS-1400(117)
090623	09387H0065		1		05	6			9.000	$2,600.00	$23,400.00		A009(387)
090623	09387D0045		2		05	6			9.000	$2,500.00	$22,500.00		A009(387)
090623	09387H0145		3		05	6			9.000	$2,100.00	$18,900.00		A009(387)
090929	09618B0216		1		05	4			1.000	$2,399.07	$2,399.07		NH-2340(108)
090929	09618D0037		2		05	4			1.000	$2,000.00	$2,000.00		NH-2340(108)
090929	09618C0184		3		05	4			1.000	$2,407.00	$2,407.00		NH-2340(108)
090609	09815I0019		1		01	3			9.000	$1,962.00	$17,658.00		A009815
090609	09815C0139		2		01	3			9.000	$1,679.00	$15,111.00		A009815
090609	09815H0145		3		01	3			9.000	$2,950.00	$26,550.00		A009815
090210	09817M0047		1		03	3			18.000	$2,522.28	$45,401.04		A009(817)
090210	09817C0139		2		03	3			18.000	$2,000.00	$36,000.00		A009(817)
090210	09817H0145		3		03	3			18.000	$2,000.00	$36,000.00		A009(817)
090210	09898S0026		1		05	5			4.000	$3,000.00	$12,000.00		A009(898)
090210	09898J0022		2		05	5			4.000	$4,200.00	$16,800.00		A009(898)
090210	09898W0007		3		05	5			4.000	$2,763.00	$11,052.00		A009(898)
081118	09979W0158		1		09	3			1.000	$1,980.00	$1,980.00		A009(979)
081118	09979S0088		2		09	3			1.000	$1,740.00	$1,740.00		A009(979)
081118	09979K0071		3		09	3			1.000	$1,000.00	$1,000.00		A009(979)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-455A Key = Units = EACH Desc = MANHOLE TY A -(Continued)-													
090623	10584H0145		1		07	5			12.000	$1,700.00	$20,400.00		A010(584)
090623	10584J0022		2		07	5			12.000	$4,800.00	$57,600.00		A010(584)
090929	11902I0019		1		09	3			10.000	$1,310.00	$13,100.00		A011(902)
090929	11902W0158		2		09	3			10.000	$1,450.00	$14,500.00		A011(902)
090929	11902C0062		3		09	3			10.000	$1,700.00	$17,000.00		A011(902)
LOW BID AVERAGE									74.000		$156,905.89	$2,120.35	
THREE LOW BID AVERAGE									210.000		$489,102.55	$2,329.06	
------- Item No. = 605-460A Key = Units = EACH Desc = MANHOLE TY B -------													
090519	09338C0247		1		07	2			2.000	$2,650.00	$5,300.00		ST-4749 (612)
090519	09338S0177		2		07	2			2.000	$3,580.00	$7,160.00		ST-4749 (612)
090519	09338B0207		3		07	2			2.000	$3,851.00	$7,702.00		ST-4749 (612)
090210	09817M0047		1		03	3			2.000	$2,101.91	$4,203.82		A009(817)
090210	09817C0139		2		03	3			2.000	$2,500.00	$5,000.00		A009(817)
090210	09817H0145		3		03	3			2.000	$2,400.00	$4,800.00		A009(817)
LOW BID AVERAGE									4.000		$9,503.82	$2,375.96	
THREE LOW BID AVERAGE									12.000		$34,165.82	$2,847.15	
------- Item No. = 605-465A Key = Units = EACH Desc = MANHOLE TY C -------													
081216	06961W0073		1		05	4			42.000	$2,000.00	$84,000.00		NH-2390(149)
081216	06961S0088		2		05	4			42.000	$1,762.00	$74,004.00		NH-2390(149)
081216	06961T0162		3		05	4			42.000	$1,671.32	$70,195.44		NH-2390(149)
090414	08389N0004		1		07	1			1.000	$2,650.00	$2,650.00		IM-90-1(207)12
090414	08389I0052		2		07	1			1.000	$3,150.00	$3,150.00		IM-90-1(207)12
090414	08389W0085		3		07	1			1.000	$3,000.00	$3,000.00		IM-90-1(207)12
081104	09031H0145		1		05	3			2.000	$2,061.10	$4,122.20		STP-3888(103)
081104	09031W0158		2		05	3			2.000	$2,150.00	$4,300.00		STP-3888(103)
081104	09031B0189		3		05	3			2.000	$2,500.00	$5,000.00		STP-3888(103)
081216	09153A0193		1		07	2			3.000	$2,047.86	$6,143.58		STP-7754(100)
081216	09153K0071		2		07	2			3.000	$2,600.00	$7,800.00		STP-7754(100)
081216	09153M0006		3		07	2			3.000	$1,900.00	$5,700.00		STP-7754(100)
090609	09815I0019		1		01	3			61.000	$1,985.00	$121,085.00		A009815
090609	09815C0139		2		01	3			61.000	$1,704.00	$103,944.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 605-465A Key = Units = EACH Desc = MANHOLE TY C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	09815H0145		3		01	3			61.000	$2,150.00	$131,150.00		A009815
090210	09817M0047		1		03	3			4.000	$2,522.29	$10,089.16		A009(817)
090210	09817C0139		2		03	3			4.000	$2,600.00	$10,400.00		A009(817)
090210	09817H0145		3		03	3			4.000	$2,500.00	$10,000.00		A009(817)
090616	09818C0062		1		05	3			9.000	$1,500.00	$13,500.00		C009(818)
090616	09818C0139		2		05	3			9.000	$1,734.00	$15,606.00		C009(818)
090616	09818W0073		3		05	3			9.000	$1,550.00	$13,950.00		C009(818)
LOW BID AVERAGE									122.000		$241,589.94	$1,980.25	
THREE LOW BID AVERAGE									366.000		$699,789.38	$1,911.99	

------- Item No. = 605-467A Key = Units = EACH Desc = MANHOLE TY D -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			18.000	$2,700.00	$48,600.00		NH-2390(149)
081216	06961S0088		2		05	4			18.000	$2,361.00	$42,498.00		NH-2390(149)
081216	06961T0162		3		05	4			18.000	$2,582.61	$46,486.98		NH-2390(149)
081104	07829H0145		1		06	5			3.000	$2,683.00	$8,049.00		IM-86-2(022)62
081104	07829W0073		2		06	5			3.000	$4,400.00	$13,200.00		IM-86-2(022)62
081104	07829J0022		3		06	5			3.000	$4,930.00	$14,790.00		IM-86-2(022)62
090519	09338C0247		1		07	2			6.000	$3,400.00	$20,400.00		ST-4749 (612)
090519	09338S0177		2		07	2			6.000	$4,065.00	$24,390.00		ST-4749 (612)
090519	09338B0207		3		07	2			6.000	$3,718.00	$22,308.00		ST-4749 (612)
090623	09387H0065		1		05	6			4.000	$3,500.00	$14,000.00		A009(387)
090623	09387D0045		2		05	6			4.000	$3,000.00	$12,000.00		A009(387)
090623	09387H0145		3		05	6			4.000	$2,900.00	$11,600.00		A009(387)
090609	09815I0019		1		01	3			9.000	$2,638.00	$23,742.00		A009815
090609	09815C0139		2		01	3			9.000	$2,369.00	$21,321.00		A009815
090609	09815H0145		3		01	3			9.000	$3,700.00	$33,300.00		A009815
090210	09817M0047		1		03	3			6.000	$3,152.85	$18,917.10		A009(817)
090210	09817C0139		2		03	3			6.000	$3,100.00	$18,600.00		A009(817)
090210	09817H0145		3		03	3			6.000	$3,000.00	$18,000.00		A009(817)
090616	09818C0062		1		05	3			60.000	$2,200.00	$132,000.00		C009(818)
090616	09818C0139		2		05	3			60.000	$2,522.00	$151,320.00		C009(818)
090616	09818W0073		3		05	3			60.000	$2,200.00	$132,000.00		C009(818)
090630	09819C0139		1		06	3			11.000	$2,410.00	$26,510.00		A009(819)
090630	09819I0019		2		06	3			11.000	$2,700.00	$29,700.00		A009(819)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 605-467A Key = Units = EACH Desc = MANHOLE TY D -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090630	09819W0073		3		06	3			11.000	$2,340.00	$25,740.00		A009(819)
LOW BID AVERAGE									117.000		$292,218.10	$2,497.59	
THREE LOW BID AVERAGE									351.000		$909,472.08	$2,591.09	

------- Item No. = 605-470A Key = Units = EACH Desc = SEDIMENT & OIL TRAP MANHOLE -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090929	09618B0216		1		05	4			2.000	$8,296.52	$16,593.04		NH-2340(108)
090929	09618D0037		2		05	4			2.000	$9,000.00	$18,000.00		NH-2340(108)
090929	09618C0184		3		05	4			2.000	$8,323.00	$16,646.00		NH-2340(108)
090609	09815I0019		1		01	3			5.000	$3,865.00	$19,325.00		A009815
090609	09815C0139		2		01	3			5.000	$3,299.00	$16,495.00		A009815
090609	09815H0145		3		01	3			5.000	$6,200.00	$31,000.00		A009815
LOW BID AVERAGE									7.000		$35,918.04	$5,131.15	
THREE LOW BID AVERAGE									21.000		$118,059.04	$5,621.86	

------- Item No. = 605-500A Key = Units = EACH Desc = CATCH BASIN TY 1 -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			2.000	$1,300.00	$2,600.00		NH-2390(149)
081216	06961S0088		2		05	4			2.000	$1,400.00	$2,800.00		NH-2390(149)
081216	06961T0162		3		05	4			2.000	$1,284.29	$2,568.58		NH-2390(149)
081216	09153A0193		1		07	2			13.000	$1,240.02	$16,120.26		STP-7754(100)
081216	09153K0071		2		07	2			13.000	$1,000.00	$13,000.00		STP-7754(100)
081216	09153M0006		3		07	2			13.000	$975.00	$12,675.00		STP-7754(100)
090310	09187B0189		1		03	3			2.000	$800.00	$1,600.00		BROS-1400(117)
090310	09187M0047		2		03	3			2.000	$585.13	$1,170.26		BROS-1400(117)
090310	09187I0019		3		03	3			2.000	$547.00	$1,094.00		BROS-1400(117)
090623	09387H0065		1		05	6			13.000	$1,800.00	$23,400.00		A009(387)
090623	09387D0045		2		05	6			13.000	$1,500.00	$19,500.00		A009(387)
090623	09387H0145		3		05	6			13.000	$1,700.00	$22,100.00		A009(387)
090616	09818C0062		1		05	3			19.000	$945.00	$17,955.00		C009(818)
090616	09818C0139		2		05	3			19.000	$1,261.00	$23,959.00		C009(818)
090616	09818W0073		3		05	3			19.000	$950.00	$18,050.00		C009(818)
090317	09848H0145		1		05	4			1.000	$1,050.00	$1,050.00		A009(848)
090317	09848W0073		2		05	4			1.000	$1,600.00	$1,600.00		A009(848)
090317	09848I0019		3		05	4			1.000	$1,650.00	$1,650.00		A009(848)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-500A Key = Units = EACH Desc = CATCH BASIN TY 1 -(Continued)-													
090623	10584H0145		1		07	5			12.000	$1,600.00	$19,200.00		A010(584)
090623	10584J0022		2		07	5			12.000	$2,000.00	$24,000.00		A010(584)
LOW BID AVERAGE									62.000		$81,925.26	$1,321.38	
THREE LOW BID AVERAGE									174.000		$226,092.10	$1,299.38	
------- Item No. = 605-505A Key = Units = EACH Desc = CATCH BASIN TY 1A -------													
081216	08835M0006		1		07	2			6.000	$1,000.00	$6,000.00		A008(835)
081216	08835P0078		2		07	2			6.000	$1,380.00	$8,280.00		A008(835)
081216	08835W0085		3		07	2			6.000	$3,000.00	$18,000.00		A008(835)
090317	09751S0014		1		08	1			2.000	$2,964.38	$5,928.76		A009(751)
090317	09751C0247		2		08	1			2.000	$3,650.00	$7,300.00		A009(751)
090210	09817M0047		1		03	3			37.000	$788.21	$29,163.77		A009(817)
090210	09817C0139		2		03	3			37.000	$1,715.00	$63,455.00		A009(817)
090210	09817H0145		3		03	3			37.000	$1,100.00	$40,700.00		A009(817)
LOW BID AVERAGE									45.000		$41,092.53	$913.17	
THREE LOW BID AVERAGE									133.000		$178,827.53	$1,344.57	
------- Item No. = 605-510A Key = Units = EACH Desc = CATCH BASIN TY 2 -------													
090224	09510W0158		1		08	3			3.000	$970.00	$2,910.00		STP-7903(100)
090224	09510I0019		2		08	3			3.000	$824.74	$2,474.22		STP-7903(100)
090224	09510L0074		3		08	3			3.000	$830.00	$2,490.00		STP-7903(100)
090929	09618B0216		1		05	4			9.000	$1,804.05	$16,236.46		NH-2340(108)
090929	09618D0037		2		05	4			9.000	$12,000.00	$108,000.00		NH-2340(108)
090929	09618C0184		3		05	4			9.000	$2,127.00	$19,143.00		NH-2340(108)
LOW BID AVERAGE									12.000		$19,146.46	$1,595.54	
THREE LOW BID AVERAGE									36.000		$151,253.68	$4,201.49	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 605-515A								Key =	Units = EACH		Desc = CATCH BASIN TY 2A		-------
090609	01222S0077		1		03		1		4.000	$4,000.00	$16,000.00		A001(222)
090609	01222M0043		2		03		1		4.000	$4,000.50	$16,002.00		A001(222)
090609	01222H0026		3		03		1		4.000	$4,000.00	$16,000.00		A001(222)
090519	09338C0247		1		07		2		6.000	$3,125.00	$18,750.00		ST-4749 (612)
090519	09338S0177		2		07		2		6.000	$3,533.00	$21,198.00		ST-4749 (612)
090519	09338B0207		3		07		2		6.000	$1,800.00	$10,800.00		ST-4749 (612)
090609	09815I0019		1		01		3		62.000	$1,061.00	$65,782.00		A009815
090609	09815C0139		2		01		3		62.000	$1,082.00	$67,084.00		A009815
090609	09815H0145		3		01		3		62.000	$970.00	$60,140.00		A009815
090728	10917W0007		1		01		4		3.000	$2,582.00	$7,746.00		A010(917)
090728	10917W0073		2		01		4		3.000	$1,254.00	$3,762.00		A010(917)
090728	10917H0145		3		01		4		3.000	$2,172.62	$6,517.86		A010(917)
LOW BID AVERAGE									75.000		$108,278.00	$1,443.71	
THREE LOW BID AVERAGE									225.000		$309,781.86	$1,376.81	
------- Item No. = 605-520A								Key =	Units = EACH		Desc = CATCH BASIN TY 3		-------
090609	01222S0077		1		03		1		1.000	$2,750.00	$2,750.00		A001(222)
090609	01222M0043		2		03		1		1.000	$2,800.00	$2,800.00		A001(222)
090609	01222H0026		3		03		1		1.000	$3,000.00	$3,000.00		A001(222)
090210	09817M0047		1		03		3		1.000	$1,159.85	$1,159.85		A009(817)
090210	09817C0139		2		03		3		1.000	$1,715.00	$1,715.00		A009(817)
090210	09817H0145		3		03		3		1.000	$1,660.00	$1,660.00		A009(817)
090616	09818C0062		1		05		3		4.000	$945.00	$3,780.00		C009(818)
090616	09818C0139		2		05		3		4.000	$578.00	$2,312.00		C009(818)
090616	09818W0073		3		05		3		4.000	$1,340.00	$5,360.00		C009(818)
LOW BID AVERAGE									6.000		$7,689.85	$1,281.64	
THREE LOW BID AVERAGE									18.000		$24,536.85	$1,363.16	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 605-525A								Key =	Units = EACH		Desc = CATCH BASIN TY 3A		-------
090317	09751S0014		1		08	1			2.000	$1,453.78	$2,907.56		A009(751)
090317	09751C0247		2		08	1			2.000	$2,100.00	$4,200.00		A009(751)
090609	09815I0019		1		01	3			25.000	$808.50	$20,212.50		A009815
090609	09815C0139		2		01	3			25.000	$824.00	$20,600.00		A009815
090609	09815H0145		3		01	3			25.000	$1,050.00	$26,250.00		A009815
LOW BID AVERAGE									27.000		$23,120.06	$856.30	
THREE LOW BID AVERAGE									79.000		$74,170.06	$938.86	
------- Item No. = 605-535A								Key =	Units = EACH		Desc = CATCH BASIN TY 5		-------
081202	09859I0019		1		07	4			2.000	$1,550.00	$3,100.00		A009(859)
081202	09859W0073		2		07	4			2.000	$1,020.00	$2,040.00		A009(859)
081202	09859H0145		3		07	4			2.000	$1,590.00	$3,180.00		A009(859)
LOW BID AVERAGE									2.000		$3,100.00	$1,550.00	
THREE LOW BID AVERAGE									6.000		$8,320.00	$1,386.67	
------- Item No. = 605-545A								Key =	Units = EACH		Desc = CATCH BASIN TY 7		-------
090929	09618B0216		1		05	4			2.000	$1,118.30	$2,236.60		NH-2340(108)
090929	09618D0037		2		05	4			2.000	$6,000.00	$12,000.00		NH-2340(108)
090929	09618C0184		3		05	4			2.000	$7,208.00	$14,416.00		NH-2340(108)
LOW BID AVERAGE									2.000		$2,236.60	$1,118.30	
THREE LOW BID AVERAGE									6.000		$28,652.60	$4,775.43	
------- Item No. = 605-550A								Key =	Units = EACH		Desc = SEDIMENT CONT CATCH BASIN		-------
081118	09979W0158		1		09	3			3.000	$2,180.00	$6,540.00		A009(979)
081118	09979S0088		2		09	3			3.000	$2,563.00	$7,689.00		A009(979)
081118	09979K0071		3		09	3			3.000	$1,900.00	$5,700.00		A009(979)
090623	10584H0145		1		07	5			12.000	$751.00	$9,012.00		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-550A								Key =		Units = EACH	Desc = SEDIMENT CONT CATCH BASIN		-(Continued)-
090623	10584J0022		2		07	5			12.000	$180.00	$2,160.00		A010(584)
LOW BID AVERAGE									15.000		$15,552.00	$1,036.80	
THREE LOW BID AVERAGE									33.000		$31,101.00	$942.45	
------- Item No. = 605-605A								Key =		Units = EACH	Desc = INLET TY 1		-------
081104	07829H0145		1		06	5			14.000	$1,399.00	$19,586.00		IM-86-2(022)62
081104	07829W0073		2		06	5			14.000	$2,800.00	$39,200.00		IM-86-2(022)62
081104	07829J0022		3		06	5			14.000	$2,445.00	$34,230.00		IM-86-2(022)62
090310	09187B0189		1		03	3			7.000	$800.00	$5,600.00		BROS-1400(117)
090310	09187M0047		2		03	3			7.000	$585.12	$4,095.84		BROS-1400(117)
090310	09187I0019		3		03	3			7.000	$547.00	$3,829.00		BROS-1400(117)
090127	09342C0062		1		07	3			2.000	$837.00	$1,674.00		A009(342)
090127	09342I0019		2		07	3			2.000	$1,300.00	$2,600.00		A009(342)
090127	09342H0145		3		07	3			2.000	$947.00	$1,894.00		A009(342)
LOW BID AVERAGE									23.000		$26,860.00	$1,167.83	
THREE LOW BID AVERAGE									69.000		$112,708.84	$1,633.46	
------- Item No. = 605-610A								Key =		Units = EACH	Desc = INLET TY 2		-------
090505	08813V0012		1		06	3			6.000	$925.00	$5,550.00		ST-3270(649)
090505	08813I0019		2		06	3			6.000	$810.00	$4,860.00		ST-3270(649)
090505	08813H0145		3		06	3			6.000	$840.00	$5,040.00		ST-3270(649)
LOW BID AVERAGE									6.000		$5,550.00	$925.00	
THREE LOW BID AVERAGE									18.000		$15,450.00	$858.33	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 605-615A							Key =			Units = EACH	Desc = INLET TY 3		-------
081021	09027S0257		1		05	1			5.000	$1,250.00	$6,250.00		STP-7025(100)
081021	09027I0052		2		05	1			5.000	$1,650.00	$8,250.00		STP-7025(100)
081021	09027M0004		3		05	1			5.000	$1,300.00	$6,500.00		STP-7025(100)
081104	09031H0145		1		05	3			8.000	$2,675.00	$21,400.00		STP-3888(103)
081104	09031W0158		2		05	3			8.000	$1,050.00	$8,400.00		STP-3888(103)
081104	09031B0189		3		05	3			8.000	$1,700.00	$13,600.00		STP-3888(103)
081216	09153A0193		1		07	2			2.000	$1,098.01	$2,196.02		STP-7754(100)
081216	09153K0071		2		07	2			2.000	$800.00	$1,600.00		STP-7754(100)
081216	09153M0006		3		07	2			2.000	$975.00	$1,950.00		STP-7754(100)
090630	09819C0139		1		06	3			3.000	$1,800.00	$5,400.00		A009(819)
090630	09819I0019		2		06	3			3.000	$1,900.00	$5,700.00		A009(819)
090630	09819W0073		3		06	3			3.000	$2,130.00	$6,390.00		A009(819)
LOW BID AVERAGE									18.000		$35,246.02	$1,958.11	
THREE LOW BID AVERAGE									54.000		$87,636.02	$1,622.89	
------- Item No. = 605-630A							Key =			Units = EACH	Desc = INLET TY 8		-------
090609	01222S0077		1		03	1			1.000	$3,000.00	$3,000.00		A001(222)
090609	01222M0043		2		03	1			1.000	$3,700.00	$3,700.00		A001(222)
090609	01222H0026		3		03	1			1.000	$3,000.00	$3,000.00		A001(222)
090414	08389N0004		1		07	1			1.000	$3,330.00	$3,330.00		IM-90-1(207)12
090414	08389I0052		2		07	1			1.000	$2,500.00	$2,500.00		IM-90-1(207)12
090414	08389W0085		3		07	1			1.000	$2,500.00	$2,500.00		IM-90-1(207)12
090505	08813V0012		1		06	3			1.000	$900.00	$900.00		ST-3270(649)
090505	08813I0019		2		06	3			1.000	$1,550.00	$1,550.00		ST-3270(649)
090505	08813H0145		3		06	3			1.000	$1,575.00	$1,575.00		ST-3270(649)
090519	09338C0247		1		07	2			3.000	$2,600.00	$7,800.00		ST-4749 (612)
090519	09338S0177		2		07	2			3.000	$2,200.00	$6,600.00		ST-4749 (612)
090519	09338B0207		3		07	2			3.000	$2,264.00	$6,792.00		ST-4749 (612)
090609	09815I0019		1		01	3			17.000	$364.00	$6,188.00		A009815
090609	09815C0139		2		01	3			17.000	$371.00	$6,307.00		A009815
090609	09815H0145		3		01	3			17.000	$2,350.00	$39,950.00		A009815
090210	09817M0047		1		03	3			7.000	$2,890.12	$20,230.84		A009(817)
090210	09817C0139		2		03	3			7.000	$3,000.00	$21,000.00		A009(817)
090210	09817H0145		3		03	3			7.000	$3,000.00	$21,000.00		A009(817)
090630	09819C0139		1		06	3			20.000	$1,900.00	$38,000.00		A009(819)
090630	09819I0019		2		06	3			20.000	$1,900.00	$38,000.00		A009(819)
090630	09819W0073		3		06	3			20.000	$2,550.00	$51,000.00		A009(819)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 605-630A									Key =	Units = EACH	Desc = INLET TY 8		-(Continued)-
081118	09979W0158		1		09	3			1.000	$2,455.00	$2,455.00		A009(979)
081118	09979S0088		2		09	3			1.000	$2,369.00	$2,369.00		A009(979)
081118	09979K0071		3		09	3			1.000	$1,500.00	$1,500.00		A009(979)
090728	10917W0007		1		01	4			2.000	$3,776.00	$7,552.00		A010(917)
090728	10917W0073		2		01	4			2.000	$1,560.00	$3,120.00		A010(917)
090728	10917H0145		3		01	4			2.000	$2,694.41	$5,388.82		A010(917)
090929	11902I0019		1		09	3			2.000	$920.00	$1,840.00		A011(902)
090929	11902W0158		2		09	3			2.000	$2,250.00	$4,500.00		A011(902)
090929	11902C0062		3		09	3			2.000	$2,600.00	$5,200.00		A011(902)
LOW BID AVERAGE									55.000		$91,295.84	$1,659.92	
THREE LOW BID AVERAGE									165.000		$318,847.66	$1,932.41	
------- Item No. = 606-005A									Key =	Units = FT	Desc = 4" PIPE UNDERDRAIN		-------
090224	09897I0007		1		05	5			992.000	$6.15	$6,100.80		A009(897)
090224	09897W0007		2		05	5			992.000	$32.50	$32,240.00		A009(897)
090224	09897J0022		3		05	5			992.000	$10.00	$9,920.00		A009(897)
090602	11031D0037		1		06	2			158.000	$45.00	$7,110.00		A011 (031)
090602	11031W0085		2		06	2			158.000	$7.50	$1,185.00		A011 (031)
090602	11031M0131		3		06	2			158.000	$35.00	$5,530.00		A011 (031)
LOW BID AVERAGE									1150.000		$13,210.80	$11.49	
THREE LOW BID AVERAGE									3450.000		$62,085.80	$18.00	
------- Item No. = 606-010A									Key =	Units = FT	Desc = 6" PIPE UNDERDRAIN		-------
090616	00557H0026		1		03	1			140.000	$16.00	$2,240.00		BRS-5726(007)
090616	00557W0085		2		03	1			140.000	$17.00	$2,380.00		BRS-5726(007)
090616	00557S0235		3		03	1			140.000	$23.00	$3,220.00		BRS-5726(007)
090609	08073H0145		1		06	2			701.000	$6.91	$4,843.91		NH-4110(137)
090609	08073W0085		2		06	2			701.000	$10.00	$7,010.00		NH-4110(137)
090609	08073M0131		3		06	2			701.000	$37.50	$26,287.50		NH-4110(137)
090616	09818C0062		1		05	3			5426.000	$5.15	$27,943.90		C009(818)
090616	09818C0139		2		05	3			5426.000	$10.00	$54,260.00		C009(818)
090616	09818W0073		3		05	3			5426.000	$5.10	$27,672.60		C009(818)
090630	09819C0139		1		06	3			27331.000	$4.10	$112,057.10		A009(819)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 606-010A Key = Units = FT Desc = 6" PIPE UNDERDRAIN -(Continued)-													
090630	09819I0019		2		06	3			27331.000	$8.00	$218,648.00		A009(819)
090630	09819W0073		3		06	3			27331.000	$6.40	$174,918.40		A009(819)
LOW BID AVERAGE									33598.000		$147,084.91	$4.38	
THREE LOW BID AVERAGE									100794.000		$661,481.41	$6.56	
------- Item No. = 606-015A Key = Units = FT Desc = 8" PIPE UNDERDRAIN -------													
090609	08073H0145		1		06	2			330.000	$23.13	$7,632.90		NH-4110(137)
090609	08073W0085		2		06	2			330.000	$15.00	$4,950.00		NH-4110(137)
090609	08073M0131		3		06	2			330.000	$42.00	$13,860.00		NH-4110(137)
LOW BID AVERAGE									330.000		$7,632.90	$23.13	
THREE LOW BID AVERAGE									990.000		$26,442.90	$26.71	
------- Item No. = 608-005A Key = Units = EACH Desc = 4" APRON FOR PIPE -------													
090224	09897I0007		1		05	5			2.000	$154.00	$308.00		A009(897)
090224	09897W0007		2		05	5			2.000	$247.00	$494.00		A009(897)
090224	09897J0022		3		05	5			2.000	$350.00	$700.00		A009(897)
LOW BID AVERAGE									2.000		$308.00	$154.00	
THREE LOW BID AVERAGE									6.000		$1,502.00	$250.33	
------- Item No. = 608-025A Key = Units = EACH Desc = 12" APRON FOR PIPE -------													
090609	01222S0077		1		03	1			8.000	$175.00	$1,400.00		A001(222)
090609	01222M0043		2		03	1			8.000	$620.00	$4,960.00		A001(222)
090609	01222H0026		3		03	1			8.000	$175.00	$1,400.00		A001(222)
090505	08813V0012		1		06	3			4.000	$118.92	$475.68		ST-3270(649)
090505	08813I0019		2		06	3			4.000	$100.00	$400.00		ST-3270(649)
090505	08813H0145		3		06	3			4.000	$120.00	$480.00		ST-3270(649)
081007	09436G0115		1		11	3			1.000	$122.50	$122.50		STP-3290(117)
081007	09436C0062		2		11	3			1.000	$212.00	$212.00		STP-3290(117)
081007	09436D0146		3		11	3			1.000	$119.30	$119.30		STP-3290(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 608-025A								Key =		Units = EACH	Desc = 12" APRON FOR PIPE		-(Continued)-
090929	09618B0216		1		05	4			2.000	$253.20	$506.40		NH-2340(108)
090929	09618D0037		2		05	4			2.000	$700.00	$1,400.00		NH-2340(108)
090929	09618C0184		3		05	4			2.000	$254.00	$508.00		NH-2340(108)
090317	09751S0014		1		08	1			3.000	$193.28	$579.84		A009(751)
090317	09751C0247		2		08	1			3.000	$150.00	$450.00		A009(751)
090609	09815I0019		1		01	3			5.000	$825.00	$4,125.00		A009815
090609	09815C0139		2		01	3			5.000	$840.50	$4,202.50		A009815
090609	09815H0145		3		01	3			5.000	$200.00	$1,000.00		A009815
090210	09898S0026		1		05	5			10.000	$250.00	$2,500.00		A009(898)
090210	09898J0022		2		05	5			10.000	$340.00	$3,400.00		A009(898)
090210	09898W0007		3		05	5			10.000	$319.00	$3,190.00		A009(898)
090728	10917W0007		1		01	4			8.000	$267.00	$2,136.00		A010(917)
090728	10917W0073		2		01	4			8.000	$220.00	$1,760.00		A010(917)
090728	10917H0145		3		01	4			8.000	$176.01	$1,408.08		A010(917)
LOW BID AVERAGE									41.000		$11,845.42	$288.91	
THREE LOW BID AVERAGE									120.000		$36,735.30	$306.13	
------- Item No. = 608-030A								Key =		Units = EACH	Desc = 15" APRON FOR PIPE		-------
090310	09187B0189		1		03	3			2.000	$1,400.00	$2,800.00		BROS-1400(117)
090310	09187M0047		2		03	3			2.000	$2,012.07	$4,024.14		BROS-1400(117)
090310	09187I0019		3		03	3			2.000	$1,207.00	$2,414.00		BROS-1400(117)
LOW BID AVERAGE									2.000		$2,800.00	$1,400.00	
THREE LOW BID AVERAGE									6.000		$9,238.14	$1,539.69	
------- Item No. = 608-035A								Key =		Units = EACH	Desc = 18" APRON FOR PIPE		-------
090609	01222S0077		1		03	1			28.000	$220.00	$6,160.00		A001(222)
090609	01222M0043		2		03	1			28.000	$680.00	$19,040.00		A001(222)
090609	01222H0026		3		03	1			28.000	$220.00	$6,160.00		A001(222)
090421	08619J0022		1		07	5			20.000	$320.00	$6,400.00		NH-1480(120)
090421	08619W0073		2		07	5			20.000	$750.00	$15,000.00		NH-1480(120)
090421	08619S0026		3		07	5			20.000	$230.00	$4,600.00		NH-1480(120)
090609	08624G0012		1		06	6			2.000	$238.43	$476.86		A008(624)
090609	08624L0012		2		06	6			2.000	$201.00	$402.00		A008(624)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 608-035A Key = Units = EACH Desc = 18" APRON FOR PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624H0065		3			06	6		2.000	$125.00	$250.00		A008(624)
090505	08813V0012		1			06	3		22.000	$174.00	$3,828.00		ST-3270(649)
090505	08813I0019		2			06	3		22.000	$138.00	$3,036.00		ST-3270(649)
090505	08813H0145		3			06	3		22.000	$175.00	$3,850.00		ST-3270(649)
081104	09031H0145		1			05	3		2.000	$252.50	$505.00		STP-3888(103)
081104	09031W0158		2			05	3		2.000	$265.00	$530.00		STP-3888(103)
081104	09031B0189		3			05	3		2.000	$750.00	$1,500.00		STP-3888(103)
090602	09572H0145		1			05	6		10.000	$90.00	$900.00		STP-6810(100)
090602	09572G0012		2			05	6		10.000	$142.19	$1,421.90		STP-6810(100)
090602	09572D0045		3			05	6		10.000	$150.00	$1,500.00		STP-6810(100)
090609	09815I0019		1			01	3		3.000	$847.50	$2,542.50		A009815
090609	09815C0139		2			01	3		3.000	$863.50	$2,590.50		A009815
090609	09815H0145		3			01	3		3.000	$400.00	$1,200.00		A009815
090210	09817M0047		1			03	3		7.000	$436.14	$3,052.98		A009(817)
090210	09817C0139		2			03	3		7.000	$387.00	$2,709.00		A009(817)
090210	09817H0145		3			03	3		7.000	$375.00	$2,625.00		A009(817)
090616	09818C0062		1			05	3		7.000	$169.00	$1,183.00		C009(818)
090616	09818C0139		2			05	3		7.000	$389.00	$2,723.00		C009(818)
090616	09818W0073		3			05	3		7.000	$170.00	$1,190.00		C009(818)
090303	09891L0012		1			05	5		14.000	$225.00	$3,150.00		A009(891)
090303	09891S0026		2			05	5		14.000	$360.00	$5,040.00		A009(891)
090303	09891A0220		3			05	5		14.000	$267.00	$3,738.00		A009(891)
090210	09898S0026		1			05	5		16.000	$300.00	$4,800.00		A009(898)
090210	09898J0022		2			05	5		16.000	$360.00	$5,760.00		A009(898)
090210	09898W0007		3			05	5		16.000	$382.25	$6,116.00		A009(898)
081118	09979W0158		1			09	3		1.000	$315.00	$315.00		A009(979)
081118	09979S0088		2			09	3		1.000	$484.00	$484.00		A009(979)
081118	09979K0071		3			09	3		1.000	$850.00	$850.00		A009(979)
090407	10451J0022		1			05	4		48.000	$140.00	$6,720.00		A010(451)
090407	10451W0073		2			05	4		48.000	$150.00	$7,200.00		A010(451)
090407	10451H0145		3			05	4		48.000	$179.40	$8,611.20		A010(451)
090929	11902I0019		1			09	3		1.000	$450.00	$450.00		A011(902)
090929	11902W0158		2			09	3		1.000	$385.00	$385.00		A011(902)
090929	11902C0062		3			09	3		1.000	$279.00	$279.00		A011(902)
090818	11962W0073		1			05	4		8.000	$180.00	$1,440.00		A011(962)
090818	11962K0038		2			05	4		8.000	$525.00	$4,200.00		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 608-035A Key = Units = EACH Desc = 18" APRON FOR PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090818	11962G0012		3		05	4			8.000	$199.67	$1,597.36		A011(962)
LOW BID AVERAGE									189.000		$41,923.34	$221.82	
THREE LOW BID AVERAGE									567.000		$156,511.30	$276.03	

------- Item No. = 608-045A Key = Units = EACH Desc = 24" APRON FOR PIPE -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			2.000	$265.00	$530.00		A001(222)
090609	01222M0043		2		03	1			2.000	$800.00	$1,600.00		A001(222)
090609	01222H0026		3		03	1			2.000	$270.00	$540.00		A001(222)
081216	06990W0073		1		07	4			2.000	$475.00	$950.00		ST-2350(609)
081216	06990C0062		2		07	4			2.000	$260.94	$521.88		ST-2350(609)
081216	06990L0012		3		07	4			2.000	$400.00	$800.00		ST-2350(609)
081118	07028W0073		1		07	4			8.000	$350.00	$2,800.00		NH-2340(101)
081118	07028C0062		2		07	4			8.000	$388.00	$3,104.00		NH-2340(101)
081118	07028H0145		3		07	4			8.000	$391.00	$3,128.00		NH-2340(101)
090421	08619J0022		1		07	5			2.000	$420.00	$840.00		NH-1480(120)
090421	08619W0073		2		07	5			2.000	$1,550.00	$3,100.00		NH-1480(120)
090421	08619S0026		3		07	5			2.000	$275.00	$550.00		NH-1480(120)
090203	08660K0071		1		05	5			1.000	$400.00	$400.00		IM-86-2(027)0
090203	08660J0022		2		05	5			1.000	$370.00	$370.00		IM-86-2(027)0
090203	08660M0136		3		05	5			1.000	$650.00	$650.00		IM-86-2(027)0
090915	09233G0012		1		07	5			1.000	$294.65	$294.65		STP-1767(103)
090915	09233M0136		2		07	5			1.000	$500.00	$500.00		STP-1767(103)
090915	09233J0022		3		07	5			1.000	$900.00	$900.00		STP-1767(103)
090602	09572H0145		1		05	6			2.000	$130.00	$260.00		STP-6810(100)
090602	09572G0012		2		05	6			2.000	$189.42	$378.84		STP-6810(100)
090602	09572D0045		3		05	6			2.000	$250.00	$500.00		STP-6810(100)
090609	09815I0019		1		01	3			5.000	$1,015.00	$5,075.00		A009815
090609	09815C0139		2		01	3			5.000	$1,034.00	$5,170.00		A009815
090609	09815H0145		3		01	3			5.000	$500.00	$2,500.00		A009815
090210	09817M0047		1		03	3			10.000	$493.95	$4,939.50		A009(817)
090210	09817C0139		2		03	3			10.000	$525.00	$5,250.00		A009(817)
090210	09817H0145		3		03	3			10.000	$500.00	$5,000.00		A009(817)
090616	09818C0062		1		05	3			2.000	$255.00	$510.00		C009(818)
090616	09818C0139		2		05	3			2.000	$436.00	$872.00		C009(818)
090616	09818W0073		3		05	3			2.000	$250.00	$500.00		C009(818)
090317	09848H0145		1		05	4			4.000	$285.80	$1,143.20		A009(848)
090317	09848W0073		2		05	4			4.000	$425.00	$1,700.00		A009(848)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 608-045A Key = Units = EACH Desc = 24" APRON FOR PIPE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090317	09848I0019		3		05	4			4.000	$318.00	$1,272.00		A009(848)
090303	09891L0012		1		05	5			6.000	$333.00	$1,998.00		A009(891)
090303	09891S0026		2		05	5			6.000	$375.00	$2,250.00		A009(891)
090303	09891A0220		3		05	5			6.000	$379.00	$2,274.00		A009(891)
090210	09898S0026		1		05	5			9.000	$450.00	$4,050.00		A009(898)
090210	09898J0022		2		05	5			9.000	$470.00	$4,230.00		A009(898)
090210	09898W0007		3		05	5			9.000	$469.00	$4,221.00		A009(898)
090407	10451J0022		1		05	4			6.000	$190.00	$1,140.00		A010(451)
090407	10451W0073		2		05	4			6.000	$185.00	$1,110.00		A010(451)
090407	10451H0145		3		05	4			6.000	$207.10	$1,242.60		A010(451)
090728	10917W0007		1		01	4			3.000	$422.00	$1,266.00		A010(917)
090728	10917W0073		2		01	4			3.000	$400.00	$1,200.00		A010(917)
090728	10917H0145		3		01	4			3.000	$260.88	$782.64		A010(917)
090929	11902I0019		1		09	3			9.000	$545.00	$4,905.00		A011(902)
090929	11902W0158		2		09	3			9.000	$440.00	$3,960.00		A011(902)
090929	11902C0062		3		09	3			9.000	$420.00	$3,780.00		A011(902)
090818	11962W0073		1		05	4			4.000	$230.00	$920.00		A011(962)
090818	11962K0038		2		05	4			4.000	$574.00	$2,296.00		A011(962)
090818	11962G0012		3		05	4			4.000	$251.74	$1,006.96		A011(962)
LOW BID AVERAGE									76.000		$32,021.35	$421.33	
THREE LOW BID AVERAGE									228.000		$99,281.27	$435.44	

------- Item No. = 608-055A Key = Units = EACH Desc = 30" APRON FOR PIPE -------

090609	01222S0077		1		03	1			2.000	$405.00	$810.00		A001(222)
090609	01222M0043		2		03	1			2.000	$1,000.00	$2,000.00		A001(222)
090609	01222H0026		3		03	1			2.000	$410.00	$820.00		A001(222)
090609	08624G0012		1		06	6			1.000	$518.48	$518.48		A008(624)
090609	08624L0012		2		06	6			1.000	$475.00	$475.00		A008(624)
090609	08624H0065		3		06	6			1.000	$350.00	$350.00		A008(624)
090303	09891L0012		1		05	5			12.000	$506.00	$6,072.00		A009(891)
090303	09891S0026		2		05	5			12.000	$575.00	$6,900.00		A009(891)
090303	09891A0220		3		05	5			12.000	$580.00	$6,960.00		A009(891)
090210	09898S0026		1		05	5			1.000	$605.00	$605.00		A009(898)
090210	09898J0022		2		05	5			1.000	$750.00	$750.00		A009(898)
090210	09898W0007		3		05	5			1.000	$627.00	$627.00		A009(898)
090818	11962W0073		1		05	4			2.000	$380.00	$760.00		A011(962)
090818	11962K0038		2		05	4			2.000	$705.00	$1,410.00		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 608-055A Key = Units = EACH Desc = 30" APRON FOR PIPE -(Continued)-													
090818	11962G0012		3		05	4			2.000	$407.93	$815.86		A011(962)
LOW BID AVERAGE									18.000		$8,765.48	$486.97	
THREE LOW BID AVERAGE									54.000		$29,873.34	$553.21	
------- Item No. = 608-065A Key = Units = EACH Desc = 36" APRON FOR PIPE -------													
090609	01222S0077		1		03	1			2.000	$560.00	$1,120.00		A001(222)
090609	01222M0043		2		03	1			2.000	$2,000.00	$4,000.00		A001(222)
090609	01222H0026		3		03	1			2.000	$575.00	$1,150.00		A001(222)
081118	07028W0073		1		07	4			4.000	$800.00	$3,200.00		NH-2340(101)
081118	07028C0062		2		07	4			4.000	$727.00	$2,908.00		NH-2340(101)
081118	07028H0145		3		07	4			4.000	$716.00	$2,864.00		NH-2340(101)
090623	08808C0029		1		03	4			2.000	$900.00	$1,800.00		ST-2846(615)
090623	08808K0038		2		03	4			2.000	$1,322.00	$2,644.00		ST-2846(615)
090623	08808B0113		3		03	4			2.000	$1,020.00	$2,040.00		ST-2846(615)
081007	09436G0115		1		11	3			3.000	$590.00	$1,770.00		STP-3290(117)
081007	09436C0062		2		11	3			3.000	$712.00	$2,136.00		STP-3290(117)
081007	09436D0146		3		11	3			3.000	$634.35	$1,903.05		STP-3290(117)
090602	09572H0145		1		05	6			4.000	$380.00	$1,520.00		STP-6810(100)
090602	09572G0012		2		05	6			4.000	$490.45	$1,961.80		STP-6810(100)
090602	09572D0045		3		05	6			4.000	$500.00	$2,000.00		STP-6810(100)
090210	09898S0026		1		05	5			1.000	$950.00	$950.00		A009(898)
090210	09898J0022		2		05	5			1.000	$800.00	$800.00		A009(898)
090210	09898W0007		3		05	5			1.000	$756.75	$756.75		A009(898)
LOW BID AVERAGE									16.000		$10,360.00	$647.50	
THREE LOW BID AVERAGE									48.000		$35,523.60	$740.08	
------- Item No. = 608-075A Key = Units = EACH Desc = 42" APRON FOR PIPE -------													
090303	09891L0012		1		05	5			2.000	$1,015.00	$2,030.00		A009(891)
090303	09891S0026		2		05	5			2.000	$1,060.00	$2,120.00		A009(891)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 608-075A								Key =		Units = EACH	Desc = 42" APRON FOR PIPE		-(Continued)-
090303	09891A0220		3		05	5			2.000	$1,148.00	$2,296.00		A009(891)
LOW BID AVERAGE									2.000		$2,030.00	$1,015.00	
THREE LOW BID AVERAGE									6.000		$6,446.00	$1,074.33	
------- Item No. = 608-200A								Key =		Units = EACH	Desc = APRON FOR PIPE		-------
081021	07625T0166		1		03	6			1.000	$22,717.00	$22,717.00		STP-4100(102)
081021	07625C0029		2		03	6			1.000	$750.00	$750.00		STP-4100(102)
081021	07625D0045		3		03	6			1.000	$5,000.00	$5,000.00		STP-4100(102)
090609	08624G0012		1		06	6			2.000	$268.64	$537.28		A008(624)
090609	08624L0012		2		06	6			2.000	$403.00	$806.00		A008(624)
090609	08624H0065		3		06	6			2.000	$200.00	$400.00		A008(624)
090303	09891L0012		1		05	5			6.000	$566.00	$3,396.00		A009(891)
090303	09891S0026		2		05	5			6.000	$520.00	$3,120.00		A009(891)
090303	09891A0220		3		05	5			6.000	$619.00	$3,714.00		A009(891)
090407	10451J0022		1		05	4			2.000	$1,900.00	$3,800.00		A010(451)
090407	10451W0073		2		05	4			2.000	$1,875.00	$3,750.00		A010(451)
090407	10451H0145		3		05	4			2.000	$1,903.70	$3,807.40		A010(451)
LOW BID AVERAGE									11.000		$30,450.28	$2,768.21	
THREE LOW BID AVERAGE									33.000		$51,797.68	$1,569.63	
------- Item No. = 608-205A								Key =		Units = EACH	Desc = METAL SAFETY APRON (PARALLEL)		-------
090210	09898S0026		1		05	5			2.000	$775.00	$1,550.00		A009(898)
090210	09898J0022		2		05	5			2.000	$1,000.00	$2,000.00		A009(898)
090210	09898W0007		3		05	5			2.000	$575.25	$1,150.50		A009(898)
090728	10917W0007		1		01	4			14.000	$641.00	$8,974.00		A010(917)
090728	10917W0007		1		01	4			6.000	$668.00	$4,008.00		A010(917)
090728	10917W0073		2		01	4			14.000	$625.00	$8,750.00		A010(917)
090728	10917W0073		2		01	4			6.000	$700.00	$4,200.00		A010(917)
090728	10917H0145		3		01	4			14.000	$458.90	$6,424.60		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 608-205A Key = Units = EACH Desc = METAL SAFETY APRON (PARALLEL) - (Continued)-													
090728	10917H0145	3			01	4			6.000	$515.48	$3,092.88		A010(917)
LOW BID AVERAGE									22.000		$14,532.00	$660.55	
THREE LOW BID AVERAGE									66.000		$40,149.98	$608.33	
------- Item No. = 608-210A Key = Units = EACH Desc = METAL SAFETY APRON (CROSS DRAI -------													
090203	08660K0071	1			05	5			1.000	$600.00	$600.00		IM-86-2(027)0
090203	08660J0022	2			05	5			1.000	$560.00	$560.00		IM-86-2(027)0
090203	08660M0136	3			05	5			1.000	$1,120.00	$1,120.00		IM-86-2(027)0
LOW BID AVERAGE									1.000		$600.00	$600.00	
THREE LOW BID AVERAGE									3.000		$2,280.00	$760.00	
------- Item No. = 609-005A Key = Units = CY Desc = CONC -------													
090310	09187B0189	1			03	3			0.150	$200.00	$30.00		BROS-1400(117)
090310	09187M0047	2			03	3			0.150	$2,636.80	$395.52		BROS-1400(117)
090310	09187I0019	3			03	3			0.150	$0.00	$0.00		BROS-1400(117)
090609	09815I0019	1			01	3			60.500	$880.50	$53,270.25		A009815
090609	09815C0139	2			01	3			60.500	$897.00	$54,268.50		A009815
090609	09815H0145	3			01	3			60.500	$705.00	$42,652.50		A009815
090317	09848H0145	1			05	4			27.330	$1,611.30	$44,036.83		A009(848)
090317	09848W0073	2			05	4			27.330	$1,180.00	$32,249.40		A009(848)
090317	09848I0019	3			05	4			27.330	$1,100.00	$30,063.00		A009(848)
LOW BID AVERAGE									87.980		$97,337.08	$1,106.35	
THREE LOW BID AVERAGE									263.940		$256,966.00	$973.58	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 609-010A								Key =	Units = LB		Desc = METAL REINFORCEMENT		-------
090421	09345I0019		1		07	3			888.000	$2.50	$2,220.00		ST-3270(662)
090421	09345V0012		2		07	3			888.000	$4.84	$4,297.92		ST-3270(662)
090421	09345H0145		3		07	3			888.000	$3.70	$3,285.60		ST-3270(662)
090609	09815I0019		1		01	3			4408.500	$1.30	$5,731.05		A009815
090609	09815C0139		2		01	3			4408.500	$1.30	$5,731.05		A009815
090609	09815H0145		3		01	3			4408.500	$1.10	$4,849.35		A009815
090317	09848H0145		1		05	4			2618.000	$1.50	$3,927.00		A009(848)
090317	09848W0073		2		05	4			2618.000	$2.15	$5,628.70		A009(848)
090317	09848I0019		3		05	4			2618.000	$2.00	$5,236.00		A009(848)
LOW BID AVERAGE									7914.500		$11,878.05	$1.50	
THREE LOW BID AVERAGE									23743.500		$40,906.67	$1.72	
------- Item No. = 609-025A								Key =	Units = EACH		Desc = MINOR STR		-------
081104	07829H0145		1		06	5			1.000	$6,112.00	$6,112.00		IM-86-2(022)62
081104	07829H0145		1		06	5			2.000	$8,065.00	$16,130.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1.000	$6,000.00	$6,000.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2.000	$5,000.00	$10,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			1.000	$3,150.00	$3,150.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2.000	$7,265.00	$14,530.00		IM-86-2(022)62
090915	09233G0012		1		07	5			5.000	$5,250.00	$26,250.00		STP-1767(103)
090915	09233M0136		2		07	5			5.000	$3,400.00	$17,000.00		STP-1767(103)
090915	09233J0022		3		07	5			5.000	$4,800.00	$24,000.00		STP-1767(103)
090303	09891L0012		1		05	5			4.000	$4,650.00	$18,600.00		A009(891)
090303	09891L0012		1		05	5			6.000	$4,650.00	$27,900.00		A009(891)
090303	09891S0026		2		05	5			4.000	$1,800.00	$7,200.00		A009(891)
090303	09891S0026		2		05	5			6.000	$1,800.00	$10,800.00		A009(891)
090303	09891A0220		3		05	5			4.000	$6,689.00	$26,756.00		A009(891)
090303	09891A0220		3		05	5			6.000	$4,934.00	$29,604.00		A009(891)
090210	09898S0026		1		05	5			1.000	$5,800.00	$5,800.00		A009(898)
090210	09898S0026		1		05	5			1.000	$6,860.00	$6,860.00		A009(898)
090210	09898S0026		1		05	5			2.000	$5,600.00	$11,200.00		A009(898)
090210	09898S0026		1		05	5			1.000	$5,600.00	$5,600.00		A009(898)
090210	09898J0022		2		05	5			1.000	$3,200.00	$3,200.00		A009(898)
090210	09898J0022		2		05	5			1.000	$4,900.00	$4,900.00		A009(898)
090210	09898J0022		2		05	5			2.000	$3,500.00	$7,000.00		A009(898)
090210	09898J0022		2		05	5			1.000	$3,700.00	$3,700.00		A009(898)
090210	09898W0007		3		05	5			1.000	$2,769.00	$2,769.00		A009(898)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 609-025A Key = Units = EACH Desc = MINOR STR -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898W0007		3			05	5		1.000	$3,253.00	$3,253.00		A009(898)
090210	09898W0007		3			05	5		2.000	$1,018.00	$2,036.00		A009(898)
090210	09898W0007		3			05	5		1.000	$3,018.00	$3,018.00		A009(898)
081118	09979W0158		1			09	3		1.000	$1,480.00	$1,480.00		A009(979)
081118	09979S0088		2			09	3		1.000	$2,205.00	$2,205.00		A009(979)
081118	09979K0071		3			09	3		1.000	$2,000.00	$2,000.00		A009(979)
090407	10451J0022		1			05	4		2.000	$4,500.00	$9,000.00		A010(451)
090407	10451J0022		1			05	4		2.000	$5,500.00	$11,000.00		A010(451)
090407	10451W0073		2			05	4		2.000	$5,000.00	$10,000.00		A010(451)
090407	10451W0073		2			05	4		2.000	$5,000.00	$10,000.00		A010(451)
090407	10451H0145		3			05	4		2.000	$2,599.80	$5,199.60		A010(451)
090407	10451H0145		3			05	4		2.000	$2,250.00	$4,500.00		A010(451)
090623	10584H0145		1			07	5		2.000	$2,900.00	$5,800.00		A010(584)
090623	10584J0022		2			07	5		2.000	$4,900.00	$9,800.00		A010(584)
090728	10917W0007		1			01	4		58.000	$1,079.00	$62,582.00		A010(917)
090728	10917W0007		1			01	4		7.000	$1,092.00	$7,644.00		A010(917)
090728	10917W0007		1			01	4		15.000	$3,296.00	$49,440.00		A010(917)
090728	10917W0007		1			01	4		17.000	$2,254.00	$38,318.00		A010(917)
090728	10917W0073		2			01	4		58.000	$3,135.00	$181,830.00		A010(917)
090728	10917W0073		2			01	4		7.000	$3,135.00	$21,945.00		A010(917)
090728	10917W0073		2			01	4		15.000	$3,135.00	$47,025.00		A010(917)
090728	10917W0073		2			01	4		17.000	$3,135.00	$53,295.00		A010(917)
090728	10917H0145		3			01	4		58.000	$3,887.35	$225,466.30		A010(917)
090728	10917H0145		3			01	4		7.000	$4,212.83	$29,489.81		A010(917)
090728	10917H0145		3			01	4		15.000	$2,077.80	$31,167.00		A010(917)
090728	10917H0145		3			01	4		17.000	$5,120.21	$87,043.57		A010(917)
090602	11031D0037		1			06	2		4.000	$5,000.00	$20,000.00		A011 (031)
090602	11031W0085		2			06	2		4.000	$1,500.00	$6,000.00		A011 (031)
090602	11031M0131		3			06	2		4.000	$4,300.00	$17,200.00		A011 (031)
090818	11962W0073		1			05	4		1.000	$4,800.00	$4,800.00		A011(962)
090818	11962W0073		1			05	4		1.000	$6,200.00	$6,200.00		A011(962)
090818	11962W0073		1			05	4		3.000	$3,000.00	$9,000.00		A011(962)
090818	11962K0038		2			05	4		1.000	$4,200.00	$4,200.00		A011(962)
090818	11962K0038		2			05	4		1.000	$3,250.00	$3,250.00		A011(962)
090818	11962K0038		2			05	4		3.000	$3,000.00	$9,000.00		A011(962)
090818	11962G0012		3			05	4		1.000	$3,792.82	$3,792.82		A011(962)
090818	11962G0012		3			05	4		1.000	$4,874.36	$4,874.36		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 609-025A								Key =		Units = EACH	Desc = MINOR STR		-(Continued)-
090818	11962G0012		3		05	4			3.000	$2,169.21	$6,507.63		A011(962)
LOW BID AVERAGE									136.000		$349,716.00	$2,571.44	
THREE LOW BID AVERAGE									406.000		$1304423.09	$3,212.86	
------- Item No. = 610-005A								Key =		Units = FT	Desc = FENCE		-------
081216	06990W0073		1		07	4			21.000	$21.00	$441.00		ST-2350(609)
081216	06990C0062		2		07	4			21.000	$20.60	$432.60		ST-2350(609)
081216	06990L0012		3		07	4			21.000	$21.00	$441.00		ST-2350(609)
LOW BID AVERAGE									21.000		$441.00	$21.00	
THREE LOW BID AVERAGE									63.000		$1,314.60	$20.87	
------- Item No. = 610-010A								Key =		Units = FT	Desc = FENCE TY 1 A		-------
081125	07810R0025		1		03	5			1453.000	$5.30	$7,700.90		BROS-0300(139)
081125	07810I0007		2		03	5			1453.000	$6.75	$9,807.75		BROS-0300(139)
081125	07810B0189		3		03	5			1453.000	$5.00	$7,265.00		BROS-0300(139)
090915	09233G0012		1		07	5			1076.000	$2.98	$3,206.48		STP-1767(103)
090915	09233M0136		2		07	5			1076.000	$3.25	$3,497.00		STP-1767(103)
090915	09233J0022		3		07	5			1076.000	$2.75	$2,959.00		STP-1767(103)
090623	09387H0065		1		05	6			133.400	$33.00	$4,402.20		A009(387)
090623	09387D0045		2		05	6			133.400	$6.00	$800.40		A009(387)
090623	09387H0145		3		05	6			133.400	$32.00	$4,268.80		A009(387)
090224	09897I0007		1		05	5			1620.000	$4.25	$6,885.00		A009(897)
090224	09897W0007		2		05	5			1620.000	$2.15	$3,483.00		A009(897)
090224	09897J0022		3		05	5			1620.000	$3.25	$5,265.00		A009(897)
081118	09979W0158		1		09	3			435.000	$12.50	$5,437.50		A009(979)
081118	09979S0088		2		09	3			435.000	$5.50	$2,392.50		A009(979)
081118	09979K0071		3		09	3			435.000	$12.50	$5,437.50		A009(979)
LOW BID AVERAGE									4717.400		$27,632.08	$5.86	
THREE LOW BID AVERAGE									14152.200		$72,808.03	$5.14	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 610-015A								Key =	Units = FT		Desc = FENCE TY 1 B		-------
090210	09817M0047		1		03	3			1208.000	$2.26	$2,730.08		A009(817)
090210	09817C0139		2		03	3			1208.000	$5.75	$6,946.00		A009(817)
090210	09817H0145		3		03	3			1208.000	$2.24	$2,705.92		A009(817)
090303	09891L0012		1		05	5			11169.000	$1.84	$20,550.96		A009(891)
090303	09891S0026		2		05	5			11169.000	$1.90	$21,221.10		A009(891)
090303	09891A0220		3		05	5			11169.000	$1.75	$19,545.75		A009(891)
090224	09897I0007		1		05	5			5557.000	$2.30	$12,781.10		A009(897)
090224	09897W0007		2		05	5			5557.000	$2.10	$11,669.70		A009(897)
090224	09897J0022		3		05	5			5557.000	$2.60	$14,448.20		A009(897)
090210	09898S0026		1		05	5			5917.000	$2.00	$11,834.00		A009(898)
090210	09898J0022		2		05	5			5917.000	$2.20	$13,017.40		A009(898)
090210	09898W0007		3		05	5			5917.000	$2.00	$11,834.00		A009(898)
090728	10917W0007		1		01	4			17034.121	$2.35	$39,978.40		A010(917)
090728	10917W0073		2		01	4			17034.121	$1.74	$29,594.40		A010(917)
090728	10917H0145		3		01	4			17034.121	$1.78	$30,269.36		A010(917)
LOW BID AVERAGE									40885.121		$87,874.54	$2.15	
THREE LOW BID AVERAGE									122655.362		$249,126.37	$2.03	
------- Item No. = 610-020A								Key =	Units = FT		Desc = FENCE TY 2		-------
090825	09219H0145		1		07	4			16365.000	$3.15	$51,549.75		IM-84-3(080)208
090825	09219W0073		2		07	4			16365.000	$2.10	$34,366.50		IM-84-3(080)208
090825	09219W0007		3		07	4			16365.000	$2.10	$34,366.50		IM-84-3(080)208
090929	09618B0216		1		05	4			2722.000	$3.17	$8,615.13		NH-2340(108)
090929	09618D0037		2		05	4			2722.000	$5.00	$13,610.00		NH-2340(108)
090929	09618C0184		3		05	4			2722.000	$0.80	$2,177.60		NH-2340(108)
LOW BID AVERAGE									19087.000		$60,164.88	$3.15	
THREE LOW BID AVERAGE									57261.000		$144,685.48	$2.53	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 610-025A							Key =		Units = FT		Desc = FENCE TY 3 A		-------
081216	09153A0193		1		07	2			47.000	$16.80	$789.60		STP-7754(100)
081216	09153K0071		2		07	2			47.000	$10.00	$470.00		STP-7754(100)
081216	09153M0006		3		07	2			47.000	$16.50	$775.50		STP-7754(100)
090728	10917W0007		1		01	4			85.302	$3.95	$336.70		A010(917)
090728	10917W0073		2		01	4			85.302	$21.34	$1,820.00		A010(917)
090728	10917H0145		3		01	4			85.302	$21.43	$1,827.80		A010(917)
LOW BID AVERAGE									132.302		$1,126.30	$8.51	
THREE LOW BID AVERAGE									396.906		$6,019.60	$15.17	
------- Item No. = 610-030A							Key =		Units = FT		Desc = FENCE TY 3 B		-------
090203	08660K0071		1		05	5			350.000	$9.00	$3,150.00		IM-86-2(027)0
090203	08660J0022		2		05	5			350.000	$7.00	$2,450.00		IM-86-2(027)0
090203	08660M0136		3		05	5			350.000	$10.00	$3,500.00		IM-86-2(027)0
LOW BID AVERAGE									350.000		$3,150.00	$9.00	
THREE LOW BID AVERAGE									1050.000		$9,100.00	$8.67	
------- Item No. = 610-035A							Key =		Units = FT		Desc = FENCE TY 4		-------
081104	07829H0145		1		06	5			2563.000	$16.00	$41,008.00		IM-86-2(022)62
081104	07829H0145		1		06	5			3503.000	$12.00	$42,036.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2563.000	$21.00	$53,823.00		IM-86-2(022)62
081104	07829W0073		2		06	5			3503.000	$16.00	$56,048.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2563.000	$24.00	$61,512.00		IM-86-2(022)62
081104	07829J0022		3		06	5			3503.000	$20.50	$71,811.50		IM-86-2(022)62
090609	08073H0145		1		06	2			300.000	$23.40	$7,020.00		NH-4110(137)
090609	08073W0085		2		06	2			300.000	$10.00	$3,000.00		NH-4110(137)
090609	08073M0131		3		06	2			300.000	$21.70	$6,510.00		NH-4110(137)
090310	09187B0189		1		03	3			51.000	$25.00	$1,275.00		BROS-1400(117)
090310	09187M0047		2		03	3			51.000	$23.00	$1,173.00		BROS-1400(117)
090310	09187I0019		3		03	3			51.000	$25.00	$1,275.00		BROS-1400(117)
090915	09233G0012		1		07	5			12.000	$43.39	$520.68		STP-1767(103)
090915	09233M0136		2		07	5			12.000	$42.50	$510.00		STP-1767(103)
090915	09233J0022		3		07	5			12.000	$40.00	$480.00		STP-1767(103)
090623	09387H0065		1		05	6			313.900	$46.00	$14,439.40		A009(387)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 610-035A Key = Units = FT Desc = FENCE TY 4 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	09387D0045		2		05	6			313.900	$11.00	$3,452.90		A009(387)
090623	09387H0145		3		05	6			313.900	$45.00	$14,125.50		A009(387)
090929	09618B0216		1		05	4			284.000	$11.61	$3,295.82		NH-2340(108)
090929	09618D0037		2		05	4			284.000	$15.00	$4,260.00		NH-2340(108)
090929	09618C0184		3		05	4			284.000	$13.00	$3,692.00		NH-2340(108)
090303	09750J0095		1		11	1			40.000	$83.13	$3,325.20		A009(750)
090303	09750D0008		2		11	1			40.000	$85.00	$3,400.00		A009(750)
090303	09750H0145		3		11	1			40.000	$75.50	$3,020.00		A009(750)
090210	09817M0047		1		03	3			6226.000	$10.77	$67,054.02		A009(817)
090210	09817C0139		2		03	3			6226.000	$13.50	$84,051.00		A009(817)
090210	09817H0145		3		03	3			6226.000	$16.65	$103,662.90		A009(817)
090616	09818C0062		1		05	3			3406.000	$12.00	$40,872.00		C009(818)
090616	09818C0062		1		05	3			2825.000	$10.30	$29,097.50		C009(818)
090616	09818C0139		2		05	3			3406.000	$12.00	$40,872.00		C009(818)
090616	09818C0139		2		05	3			2825.000	$10.25	$28,956.25		C009(818)
090616	09818W0073		3		05	3			3406.000	$12.20	$41,553.20		C009(818)
090616	09818W0073		3		05	3			2825.000	$10.30	$29,097.50		C009(818)
090630	09819C0139		1		06	3			4782.000	$10.75	$51,406.50		A009(819)
090630	09819C0139		1		06	3			22.000	$36.75	$808.50		A009(819)
090630	09819I0019		2		06	3			4782.000	$17.00	$81,294.00		A009(819)
090630	09819I0019		2		06	3			22.000	$26.00	$572.00		A009(819)
090630	09819W0073		3		06	3			4782.000	$22.00	$105,204.00		A009(819)
090630	09819W0073		3		06	3			22.000	$27.00	$594.00		A009(819)
090224	09897I0007		1		05	5			470.000	$65.00	$30,550.00		A009(897)
090224	09897W0007		2		05	5			470.000	$5.50	$2,585.00		A009(897)
090224	09897J0022		3		05	5			470.000	$5.90	$2,773.00		A009(897)
081118	09979W0158		1		09	3			77.000	$29.50	$2,271.50		A009(979)
081118	09979W0158		1		09	3			27.000	$52.00	$1,404.00		A009(979)
081118	09979S0088		2		09	3			77.000	$29.00	$2,233.00		A009(979)
081118	09979S0088		2		09	3			27.000	$28.00	$756.00		A009(979)
081118	09979K0071		3		09	3			77.000	$32.00	$2,464.00		A009(979)
081118	09979K0071		3		09	3			27.000	$52.00	$1,404.00		A009(979)
090407	10451J0022		1		05	4			91.000	$24.00	$2,184.00		A010(451)
090407	10451W0073		2		05	4			91.000	$21.00	$1,911.00		A010(451)
090407	10451H0145		3		05	4			91.000	$21.30	$1,938.30		A010(451)
090623	10584H0145		1		07	5			1070.000	$14.00	$14,980.00		A010(584)
090623	10584J0022		2		07	5			1070.000	$18.00	$19,260.00		A010(584)
090922	11612K0038		1		08	4			56.000	$44.00	$2,464.00		A011(612)
090922	11612P0152		2		08	4			56.000	$27.00	$1,512.00		A011(612)
090922	11612S0256		3		08	4			56.000	$9.30	$520.80		A011(612)
090929	11902I0019		1		09	3			4942.000	$8.60	$42,501.20		A011(902)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-035A								Key =		Units = FT	Desc = FENCE TY 4		-(Continued)-
090929	11902W0158		2		09	3			4942.000	$8.50	$42,007.00		A011(902)
090929	11902C0062		3		09	3			4942.000	$8.95	$44,230.90		A011(902)
LOW BID AVERAGE									31060.900		$398,513.32	$12.83	
THREE LOW BID AVERAGE									92112.700		$1326058.07	$14.40	
------- Item No. = 610-045A								Key =		Units = FT	Desc = FENCE TY 5 B		-------
081104	09031H0145		1		05	3			160.000	$4.30	$688.00		STP-3888(103)
081104	09031W0158		2		05	3			160.000	$4.00	$640.00		STP-3888(103)
081104	09031B0189		3		05	3			160.000	$4.50	$720.00		STP-3888(103)
090602	09572H0145		1		05	6			1955.000	$3.00	$5,865.00		STP-6810(100)
090602	09572G0012		2		05	6			1955.000	$3.47	$6,783.85		STP-6810(100)
090602	09572D0045		3		05	6			1955.000	$4.25	$8,308.75		STP-6810(100)
090609	09815I0019		1		01	3			12887.800	$1.75	$22,553.65		A009815
090609	09815C0139		2		01	3			12887.800	$1.80	$23,198.04		A009815
090609	09815H0145		3		01	3			12887.800	$2.00	$25,775.60		A009815
090407	10451J0022		1		05	4			11642.890	$2.20	$25,614.36		A010(451)
090407	10451W0073		2		05	4			11642.890	$2.40	$27,942.94		A010(451)
090407	10451H0145		3		05	4			11642.890	$2.40	$27,942.94		A010(451)
090818	11962W0073		1		05	4			4551.000	$2.90	$13,197.90		A011(962)
090818	11962K0038		2		05	4			4551.000	$2.30	$10,467.30		A011(962)
090818	11962G0012		3		05	4			4551.000	$2.34	$10,649.34		A011(962)
LOW BID AVERAGE									31196.690		$67,918.91	$2.18	
THREE LOW BID AVERAGE									93590.070		$210,347.67	$2.25	
------- Item No. = 610-067A								Key =		Units = FT	Desc = FENCE TY 9		-------
081216	06990W0073		1		07	4			1570.000	$6.05	$9,498.50		ST-2350(609)
081216	06990C0062		2		07	4			1570.000	$5.92	$9,294.40		ST-2350(609)
081216	06990L0012		3		07	4			1570.000	$6.00	$9,420.00		ST-2350(609)
LOW BID AVERAGE									1570.000		$9,498.50	$6.05	
THREE LOW BID AVERAGE									4710.000		$28,212.90	$5.99	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 610-085A								Key =	Units = FT		Desc = FENCE TY 33 B		-------
081007	09215C0029		1		12	4			610.000	$6.00	$3,660.00		IM-84-3(076)214
081007	09215I0007		2		12	4			610.000	$5.00	$3,050.00		IM-84-3(076)214
081007	09215C0018		3		12	4			610.000	$15.00	$9,150.00		IM-84-3(076)214
090825	09219H0145		1		07	4			300.000	$2.90	$870.00		IM-84-3(080)208
090825	09219W0073		2		07	4			300.000	$2.80	$840.00		IM-84-3(080)208
090825	09219W0007		3		07	4			300.000	$2.80	$840.00		IM-84-3(080)208
LOW BID AVERAGE									910.000		$4,530.00	$4.98	
THREE LOW BID AVERAGE									2730.000		$18,410.00	$6.74	
------- Item No. = 610-100A								Key =	Units = EACH		Desc = GATE TY 1		-------
081216	06990W0073		1		07	4			1.000	$725.00	$725.00		ST-2350(609)
081216	06990C0062		2		07	4			1.000	$710.70	$710.70		ST-2350(609)
081216	06990L0012		3		07	4			1.000	$725.00	$725.00		ST-2350(609)
090210	09817M0047		1		03	3			1.000	$160.00	$160.00		A009(817)
090210	09817C0139		2		03	3			1.000	$550.00	$550.00		A009(817)
090210	09817H0145		3		03	3			1.000	$116.48	$116.48		A009(817)
090407	10451J0022		1		05	4			21.000	$375.00	$7,875.00		A010(451)
090407	10451W0073		2		05	4			21.000	$150.00	$3,150.00		A010(451)
090407	10451H0145		3		05	4			21.000	$150.20	$3,154.20		A010(451)
090818	11962W0073		1		05	4			6.000	$440.00	$2,640.00		A011(962)
090818	11962K0038		2		05	4			6.000	$660.00	$3,960.00		A011(962)
090818	11962G0012		3		05	4			6.000	$668.69	$4,012.14		A011(962)
LOW BID AVERAGE									29.000		$11,400.00	$393.10	
THREE LOW BID AVERAGE									87.000		$27,778.52	$319.29	
------- Item No. = 610-101A								Key =	Units = EACH		Desc = GATE TY 1A		-------
081104	09031H0145		1		05	3			2.000	$936.30	$1,872.60		STP-3888(103)
081104	09031W0158		2		05	3			2.000	$900.00	$1,800.00		STP-3888(103)
081104	09031B0189		3		05	3			2.000	$600.00	$1,200.00		STP-3888(103)
090915	09233G0012		1		07	5			1.000	$786.45	$786.45		STP-1767(103)
090915	09233M0136		2		07	5			1.000	$800.00	$800.00		STP-1767(103)
090915	09233J0022		3		07	5			1.000	$725.00	$725.00		STP-1767(103)
090609	09815I0019		1		01	3			4.000	$455.00	$1,820.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 610-101A Key = Units = EACH Desc = GATE TY 1A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	09815C0139		2		01	3			4.000	$463.50	$1,854.00		A009815
090609	09815H0145		3		01	3			4.000	$670.00	$2,680.00		A009815
090303	09891L0012		1		05	5			10.000	$420.00	$4,200.00		A009(891)
090303	09891S0026		2		05	5			10.000	$425.00	$4,250.00		A009(891)
090303	09891A0220		3		05	5			10.000	$400.00	$4,000.00		A009(891)
090224	09897I0007		1		05	5			8.000	$872.00	$6,976.00		A009(897)
090224	09897W0007		2		05	5			8.000	$539.90	$4,319.20		A009(897)
090224	09897J0022		3		05	5			8.000	$500.00	$4,000.00		A009(897)
090407	10451J0022		1		05	4			2.000	$600.00	$1,200.00		A010(451)
090407	10451W0073		2		05	4			2.000	$460.00	$920.00		A010(451)
090407	10451H0145		3		05	4			2.000	$461.50	$923.00		A010(451)
090728	10917W0007		1		01	4			19.000	$855.00	$16,245.00		A010(917)
090728	10917W0073		2		01	4			19.000	$700.00	$13,300.00		A010(917)
090728	10917H0145		3		01	4			19.000	$687.48	$13,062.12		A010(917)
LOW BID AVERAGE									46.000		$33,100.05	$719.57	
THREE LOW BID AVERAGE									138.000		$86,933.37	$629.95	

------- Item No. = 610-160A Key = Units = EACH Desc = 12 FT STL GATES TY 2 -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090929	09618B0216		1		05	4			1.000	$633.00	$633.00		NH-2340(108)
090929	09618D0037		2		05	4			1.000	$900.00	$900.00		NH-2340(108)
090929	09618C0184		3		05	4			1.000	$794.00	$794.00		NH-2340(108)
090210	09898S0026		1		05	5			10.000	$400.00	$4,000.00		A009(898)
090210	09898J0022		2		05	5			10.000	$640.00	$6,400.00		A009(898)
090210	09898W0007		3		05	5			10.000	$207.00	$2,070.00		A009(898)
LOW BID AVERAGE									11.000		$4,633.00	$421.18	
THREE LOW BID AVERAGE									33.000		$14,797.00	$448.39	

------- Item No. = 610-170A Key = Units = EACH Desc = STL GATE -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829H0145		1		06	5			2.000	$639.00	$1,278.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2.000	$1,000.00	$2,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2.000	$1,995.00	$3,990.00		IM-86-2(022)62
090210	09817M0047		1		03	3			1.000	$1,360.00	$1,360.00		A009(817)
090210	09817M0047		1		03	3			1.000	$1,500.00	$1,500.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 610-170A									Key =	Units = EACH	Desc = STL GATE		-(Continued)-
090210	09817C0139		2		03	3			1.000	$1,043.00	$1,043.00		A009(817)
090210	09817C0139		2		03	3			1.000	$1,043.00	$1,043.00		A009(817)
090210	09817H0145		3		03	3			1.000	$738.40	$738.40		A009(817)
090210	09817H0145		3		03	3			1.000	$828.88	$828.88		A009(817)
081118	09979W0158		1		09	3			2.000	$510.00	$1,020.00		A009(979)
081118	09979S0088		2		09	3			2.000	$504.00	$1,008.00		A009(979)
081118	09979K0071		3		09	3			2.000	$600.00	$1,200.00		A009(979)
LOW BID AVERAGE									6.000		$5,158.00	$859.67	
THREE LOW BID AVERAGE									18.000		$17,009.28	$944.96	
------- Item No. = 610-200A									Key =	Units = EACH	Desc = 8 X 10 FT STL GATE TY 3		-------
081118	09979W0158		1		09	3			1.000	$415.00	$415.00		A009(979)
081118	09979S0088		2		09	3			1.000	$410.00	$410.00		A009(979)
081118	09979K0071		3		09	3			1.000	$525.00	$525.00		A009(979)
LOW BID AVERAGE									1.000		$415.00	$415.00	
THREE LOW BID AVERAGE									3.000		$1,350.00	$450.00	
------- Item No. = 610-250A									Key =	Units = EACH	Desc = BRACES		-------
081125	07810R0025		1		03	5			16.000	$270.00	$4,320.00		BROS-0300(139)
081125	07810I0007		2		03	5			16.000	$350.00	$5,600.00		BROS-0300(139)
081125	07810B0189		3		03	5			16.000	$250.00	$4,000.00		BROS-0300(139)
081104	09031H0145		1		05	3			2.000	$305.00	$610.00		STP-3888(103)
081104	09031W0158		2		05	3			2.000	$300.00	$600.00		STP-3888(103)
081104	09031B0189		3		05	3			2.000	$600.00	$1,200.00		STP-3888(103)
090825	09219H0145		1		07	4			65.000	$231.00	$15,015.00		IM-84-3(080)208
090825	09219W0073		2		07	4			65.000	$206.00	$13,390.00		IM-84-3(080)208
090825	09219W0007		3		07	4			65.000	$205.25	$13,341.25		IM-84-3(080)208
090915	09233G0012		1		07	5			8.000	$227.80	$1,822.40		STP-1767(103)
090915	09233M0136		2		07	5			8.000	$225.00	$1,800.00		STP-1767(103)
090915	09233J0022		3		07	5			8.000	$210.00	$1,680.00		STP-1767(103)
090623	09387H0065		1		05	6			3.000	$385.00	$1,155.00		A009(387)
090623	09387D0045		2		05	6			3.000	$325.00	$975.00		A009(387)
090623	09387H0145		3		05	6			3.000	$378.00	$1,134.00		A009(387)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 610-250A Key = Units = EACH Desc = BRACES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090602	09572H0145		1		05	6			6.000	$400.00	$2,400.00		STP-6810(100)
090602	09572G0012		2		05	6			6.000	$436.92	$2,621.52		STP-6810(100)
090602	09572D0045		3		05	6			6.000	$225.00	$1,350.00		STP-6810(100)
090929	09618B0216		1		05	4			12.000	$237.38	$2,848.50		NH-2340(108)
090929	09618D0037		2		05	4			12.000	$300.00	$3,600.00		NH-2340(108)
090929	09618C0184		3		05	4			12.000	$280.00	$3,360.00		NH-2340(108)
090609	09815I0019		1		01	3			56.000	$227.50	$12,740.00		A009815
090609	09815C0139		2		01	3			56.000	$232.00	$12,992.00		A009815
090609	09815H0145		3		01	3			56.000	$192.00	$10,752.00		A009815
090210	09817M0047		1		03	3			15.000	$500.00	$7,500.00		A009(817)
090210	09817C0139		2		03	3			15.000	$480.00	$7,200.00		A009(817)
090210	09817H0145		3		03	3			15.000	$268.84	$4,032.60		A009(817)
090630	09819C0139		1		06	3			32.000	$190.50	$6,096.00		A009(819)
090630	09819I0019		2		06	3			32.000	$26.00	$832.00		A009(819)
090630	09819W0073		3		06	3			32.000	$0.00	$0.00		A009(819)
090303	09891L0012		1		05	5			32.000	$223.00	$7,136.00		A009(891)
090303	09891S0026		2		05	5			32.000	$230.00	$7,360.00		A009(891)
090303	09891A0220		3		05	5			32.000	$212.00	$6,784.00		A009(891)
090224	09897I0007		1		05	5			40.000	$300.00	$12,000.00		A009(897)
090224	09897W0007		2		05	5			40.000	$247.90	$9,916.00		A009(897)
090224	09897J0022		3		05	5			40.000	$270.00	$10,800.00		A009(897)
090210	09898S0026		1		05	5			71.000	$225.00	$15,975.00		A009(898)
090210	09898J0022		2		05	5			71.000	$250.00	$17,750.00		A009(898)
090210	09898W0007		3		05	5			71.000	$236.25	$16,773.75		A009(898)
090407	10451J0022		1		05	4			86.000	$218.00	$18,748.00		A010(451)
090407	10451W0073		2		05	4			86.000	$275.00	$23,650.00		A010(451)
090407	10451H0145		3		05	4			86.000	$275.60	$23,701.60		A010(451)
090728	10917W0007		1		01	4			130.000	$235.00	$30,550.00		A010(917)
090728	10917W0073		2		01	4			130.000	$260.00	$33,800.00		A010(917)
090728	10917H0145		3		01	4			130.000	$261.54	$34,000.20		A010(917)
090818	11962W0073		1		05	4			48.000	$260.00	$12,480.00		A011(962)
090818	11962K0038		2		05	4			48.000	$275.00	$13,200.00		A011(962)
090818	11962G0012		3		05	4			48.000	$278.62	$13,373.76		A011(962)
LOW BID AVERAGE									622.000		$151,395.90	$243.40	
THREE LOW BID AVERAGE									1866.000		$452,965.58	$242.75	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 611-010A								Key =	Units = EACH		Desc = CATTLE GUARD TY A		-------
090203	08660K0071		1		05	5			1.000	$9,900.00	$9,900.00		IM-86-2(027)0
090203	08660J0022		2		05	5			1.000	$15,000.00	$15,000.00		IM-86-2(027)0
090203	08660M0136		3		05	5			1.000	$19,500.00	$19,500.00		IM-86-2(027)0
LOW BID AVERAGE									1.000		$9,900.00	$9,900.00	
THREE LOW BID AVERAGE									3.000		$44,400.00	$14,800.00	
------- Item No. = 612-005A								Key =	Units = FT		Desc = METAL GUARDRAIL		-------
090616	00557H0026		1		03	1			1189.000	$32.00	$38,048.00		BRS-5726(007)
090616	00557W0085		2		03	1			1189.000	$33.00	$39,237.00		BRS-5726(007)
090616	00557S0235		3		03	1			1189.000	$36.00	$42,804.00		BRS-5726(007)
090609	01222S0077		1		03	1			224.409	$30.48	$6,840.00		A001(222)
090609	01222M0043		2		03	1			224.409	$32.00	$7,182.00		A001(222)
090609	01222H0026		3		03	1			224.409	$30.48	$6,840.00		A001(222)
081216	06990W0073		1		07	4			1080.000	$23.10	$24,948.00		ST-2350(609)
081216	06990C0062		2		07	4			1080.000	$22.66	$24,472.80		ST-2350(609)
081216	06990L0012		3		07	4			1080.000	$22.00	$23,760.00		ST-2350(609)
081118	07028W0073		1		07	4			1889.000	$27.00	$51,003.00		NH-2340(101)
081118	07028C0062		2		07	4			1889.000	$25.80	$48,736.20		NH-2340(101)
081118	07028H0145		3		07	4			1889.000	$27.00	$51,003.00		NH-2340(101)
081125	07810R0025		1		03	5			843.000	$29.00	$24,447.00		BROS-0300(139)
081125	07810I0007		2		03	5			843.000	$28.50	$24,025.50		BROS-0300(139)
081125	07810B0189		3		03	5			843.000	$28.00	$23,604.00		BROS-0300(139)
081104	07829H0145		1		06	5			2398.000	$29.00	$69,542.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2398.000	$30.00	$71,940.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2398.000	$29.50	$70,741.00		IM-86-2(022)62
090609	08073H0145		1		06	2			5487.500	$31.86	$174,831.75		NH-4110(137)
090609	08073W0085		2		06	2			5487.500	$30.00	$164,625.00		NH-4110(137)
090609	08073M0131		3		06	2			5487.500	$29.50	$161,881.25		NH-4110(137)
090414	08389N0004		1		07	1			265.500	$67.50	$17,921.25		IM-90-1(207)12
090414	08389I0052		2		07	1			265.500	$65.00	$17,257.50		IM-90-1(207)12
090414	08389W0085		3		07	1			265.500	$66.00	$17,523.00		IM-90-1(207)12
090421	08619J0022		1		07	5			250.000	$21.00	$5,250.00		NH-1480(120)
090421	08619W0073		2		07	5			250.000	$23.00	$5,750.00		NH-1480(120)
090421	08619S0026		3		07	5			250.000	$21.00	$5,250.00		NH-1480(120)
090623	08808C0029		1		03	4			2050.000	$22.00	$45,100.00		ST-2846(615)
090623	08808K0038		2		03	4			2050.000	$20.50	$42,025.00		ST-2846(615)
090623	08808B0113		3		03	4			2050.000	$33.00	$67,650.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 612-005A Key = Units = FT Desc = METAL GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081007	09215C0029		1			12	4		262.500	$35.00	$9,187.50		IM-84-3(076)214
081007	09215I0007		2			12	4		262.500	$30.00	$7,875.00		IM-84-3(076)214
081007	09215C0018		3			12	4		262.500	$60.00	$15,750.00		IM-84-3(076)214
090825	09219H0145		1			07	4		7900.000	$21.00	$165,900.00		IM-84-3(080)208
090825	09219W0073		2			07	4		7900.000	$20.60	$162,740.00		IM-84-3(080)208
090825	09219W0007		3			07	4		7900.000	$21.00	$165,900.00		IM-84-3(080)208
090804	09344N0005		1			07	3		100.000	$28.35	$2,835.00		A009(344)
090804	09344V0012		2			07	3		100.000	$27.00	$2,700.00		A009(344)
090804	09344H0145		3			07	3		100.000	$28.90	$2,890.00		A009(344)
081104	09471W0085		1			03	2		200.000	$30.00	$6,000.00		BR-4110(160)
081104	09471M0047		2			03	2		200.000	$32.00	$6,400.00		BR-4110(160)
081104	09471B0189		3			03	2		200.000	$29.00	$5,800.00		BR-4110(160)
090303	09750J0095		1			11	1		100.000	$42.12	$4,212.00		A009(750)
090303	09750D0008		2			11	1		100.000	$41.00	$4,100.00		A009(750)
090303	09750H0145		3			11	1		100.000	$38.50	$3,850.00		A009(750)
090609	09815I0019		1			01	3		1191.000	$20.20	$24,058.20		A009815
090609	09815C0139		2			01	3		1191.000	$20.50	$24,415.50		A009815
090609	09815H0145		3			01	3		1191.000	$20.40	$24,296.40		A009815
090210	09817M0047		1			03	3		32.000	$50.45	$1,614.40		A009(817)
090210	09817C0139		2			03	3		32.000	$50.00	$1,600.00		A009(817)
090210	09817H0145		3			03	3		32.000	$49.92	$1,597.44		A009(817)
090616	09818C0062		1			05	3		213.000	$23.10	$4,920.30		C009(818)
090616	09818C0139		2			05	3		213.000	$23.00	$4,899.00		C009(818)
090616	09818W0073		3			05	3		213.000	$24.00	$5,112.00		C009(818)
090317	09848H0145		1			05	4		219.000	$22.10	$4,839.90		A009(848)
090317	09848W0073		2			05	4		219.000	$22.00	$4,818.00		A009(848)
090317	09848I0019		3			05	4		219.000	$21.00	$4,599.00		A009(848)
090303	09891L0012		1			05	5		510.000	$25.00	$12,750.00		A009(891)
090303	09891S0026		2			05	5		510.000	$25.25	$12,877.50		A009(891)
090303	09891A0220		3			05	5		510.000	$18.00	$9,180.00		A009(891)
090224	09897I0007		1			05	5		1770.000	$21.50	$38,055.00		A009(897)
090224	09897W0007		2			05	5		1770.000	$20.55	$36,373.50		A009(897)
090224	09897J0022		3			05	5		1770.000	$21.70	$38,409.00		A009(897)
090210	09898S0026		1			05	5		4553.000	$20.60	$93,791.80		A009(898)
090210	09898J0022		2			05	5		4553.000	$22.60	$102,897.80		A009(898)
090210	09898W0007		3			05	5		4553.000	$21.60	$98,344.80		A009(898)
090407	10451J0022		1			05	4		336.900	$20.00	$6,738.00		A010(451)
090407	10451J0022		1			05	4		250.000	$27.00	$6,750.00		A010(451)
090407	10451W0073		2			05	4		336.900	$21.00	$7,074.90		A010(451)
090407	10451W0073		2			05	4		250.000	$28.00	$7,000.00		A010(451)
090407	10451H0145		3			05	4		336.900	$21.00	$7,074.90		A010(451)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-005A								Key =		Units = FT	Desc = METAL GUARDRAIL		-(Continued)-
090407	10451H0145		3		05	4			250.000	$28.40	$7,100.00		A010(451)
090623	10584H0145		1		07	5			2847.000	$20.80	$59,217.60		A010(584)
090623	10584J0022		2		07	5			2847.000	$22.40	$63,772.80		A010(584)
081028	10591H0065		1		07	6			350.000	$29.00	$10,150.00		A010(591)
081028	10591H0145		2		07	6			350.000	$29.00	$10,150.00		A010(591)
081028	10591L0012		3		07	6			350.000	$28.35	$9,922.50		A010(591)
090728	10917W0007		1		01	4			859.580	$24.41	$20,986.20		A010(917)
090728	10917W0073		2		01	4			859.580	$23.77	$20,436.00		A010(917)
090728	10917H0145		3		01	4			859.580	$24.40	$20,975.72		A010(917)
090602	11031D0037		1		06	2			2545.000	$32.75	$83,348.75		A011 (031)
090602	11031W0085		2		06	2			2545.000	$30.00	$76,350.00		A011 (031)
090602	11031M0131		3		06	2			2545.000	$29.50	$75,077.50		A011 (031)
090901	11546H0145		1		07	1			87.500	$36.00	$3,150.00		A011(546)
090901	11546I0052		2		07	1			87.500	$36.00	$3,150.00		A011(546)
090901	11546P0078		3		07	1			87.500	$37.80	$3,307.50		A011(546)
090811	11933W0087		1		07	4			1819.000	$25.81	$46,948.39		A011(933)
090811	11933P0091		2		07	4			1819.000	$31.54	$57,371.26		A011(933)
090811	11933A0157		3		07	4			1819.000	$25.20	$45,838.80		A011(933)
LOW BID AVERAGE									41821.890		$1063384.04	$25.43	
THREE LOW BID AVERAGE									122618.669		$3141718.11	$25.62	
------- Item No. = 612-050A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 1		-------
081104	07829H0145		1		06	5			4.000	$107.00	$428.00		IM-86-2(022)62
081104	07829W0073		2		06	5			4.000	$108.00	$432.00		IM-86-2(022)62
081104	07829J0022		3		06	5			4.000	$115.00	$460.00		IM-86-2(022)62
090623	10584H0145		1		07	5			1.000	$953.00	$953.00		A010(584)
090623	10584J0022		2		07	5			1.000	$1,000.00	$1,000.00		A010(584)
LOW BID AVERAGE									5.000		$1,381.00	$276.20	
THREE LOW BID AVERAGE									14.000		$3,273.00	$233.79	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 612-055A								Key =	Units = EACH		Desc = METAL TERMINAL SECTION TY 1A		-------
090414	08389N0004		1		07		1		2.000	$1,245.00	$2,490.00		IM-90-1(207)12
090414	08389I0052		2		07		1		2.000	$1,200.00	$2,400.00		IM-90-1(207)12
090414	08389W0085		3		07		1		2.000	$1,250.00	$2,500.00		IM-90-1(207)12
090421	08619J0022		1		07		5		1.000	$950.00	$950.00		NH-1480(120)
090421	08619W0073		2		07		5		1.000	$1,000.00	$1,000.00		NH-1480(120)
090421	08619S0026		3		07		5		1.000	$950.00	$950.00		NH-1480(120)
090825	09219H0145		1		07		4		10.000	$850.50	$8,505.00		IM-84-3(080)208
090825	09219W0073		2		07		4		10.000	$835.00	$8,350.00		IM-84-3(080)208
090825	09219W0007		3		07		4		10.000	$850.00	$8,500.00		IM-84-3(080)208
090804	09344N0005		1		07		3		1.000	$977.00	$977.00		A009(344)
090804	09344V0012		2		07		3		1.000	$930.00	$930.00		A009(344)
090804	09344H0145		3		07		3		1.000	$995.00	$995.00		A009(344)
090609	09815I0019		1		01		3		1.000	$909.50	$909.50		A009815
090609	09815C0139		2		01		3		1.000	$927.00	$927.00		A009815
090609	09815H0145		3		01		3		1.000	$918.00	$918.00		A009815
090407	10451J0022		1		05		4		2.000	$925.00	$1,850.00		A010(451)
090407	10451W0073		2		05		4		2.000	$965.00	$1,930.00		A010(451)
090407	10451H0145		3		05		4		2.000	$971.30	$1,942.60		A010(451)
090623	10584H0145		1		07		5		1.000	$1,000.00	$1,000.00		A010(584)
090623	10584J0022		2		07		5		1.000	$1,100.00	$1,100.00		A010(584)
090811	11933W0087		1		07		4		8.000	$1,021.50	$8,172.00		A011(933)
090811	11933P0091		2		07		4		8.000	$1,077.92	$8,623.36		A011(933)
090811	11933A0157		3		07		4		8.000	$997.50	$7,980.00		A011(933)
LOW BID AVERAGE									26.000		$24,853.50	$955.90	
THREE LOW BID AVERAGE									77.000		$73,899.46	$959.73	
------- Item No. = 612-060A								Key =	Units = EACH		Desc = METAL TERMINAL SECTION TY 2		-------
090421	09345I0019		1		07		3		1.000	$3,495.01	$3,495.01		ST-3270(662)
090421	09345V0012		2		07		3		1.000	$3,260.00	$3,260.00		ST-3270(662)
090421	09345H0145		3		07		3		1.000	$3,358.00	$3,358.00		ST-3270(662)
090630	09819C0139		1		06		3		2.000	$4,450.00	$8,900.00		A009(819)
090630	09819I0019		2		06		3		2.000	$8,400.00	$16,800.00		A009(819)
090630	09819W0073		3		06		3		2.000	$4,380.00	$8,760.00		A009(819)
090623	10584H0145		1		07		5		1.000	$4,600.00	$4,600.00		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 612-060A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 2-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	10584J0022		2		07	5			1.000	$5,000.00	$5,000.00		A010(584)
LOW BID AVERAGE									4.000		$16,995.01	$4,248.75	
THREE LOW BID AVERAGE									11.000		$54,173.01	$4,924.82	

------- Item No. = 612-065A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 3 -------

090609	01222S0077		1		03	1			4.000	$2,500.00	$10,000.00		A001(222)
090609	01222M0043		2		03	1			4.000	$2,600.00	$10,400.00		A001(222)
090609	01222H0026		3		03	1			4.000	$2,500.00	$10,000.00		A001(222)
081118	07028W0073		1		07	4			4.000	$3,000.00	$12,000.00		NH-2340(101)
081118	07028C0062		2		07	4			4.000	$2,900.00	$11,600.00		NH-2340(101)
081118	07028H0145		3		07	4			4.000	$3,052.00	$12,208.00		NH-2340(101)
081125	07810R0025		1		03	5			3.000	$2,900.00	$8,700.00		BROS-0300(139)
081125	07810I0007		2		03	5			3.000	$2,900.00	$8,700.00		BROS-0300(139)
081125	07810B0189		3		03	5			3.000	$2,800.00	$8,400.00		BROS-0300(139)
081104	07829H0145		1		06	5			8.000	$2,985.00	$23,880.00		IM-86-2(022)62
081104	07829W0073		2		06	5			8.000	$3,024.00	$24,192.00		IM-86-2(022)62
081104	07829J0022		3		06	5			8.000	$3,200.00	$25,600.00		IM-86-2(022)62
090623	08808C0029		1		03	4			8.000	$2,950.00	$23,600.00		ST-2846(615)
090623	08808K0038		2		03	4			8.000	$2,950.00	$23,600.00		ST-2846(615)
090623	08808B0113		3		03	4			8.000	$2,500.00	$20,000.00		ST-2846(615)
081007	09215C0029		1		12	4			6.000	$2,800.00	$16,800.00		IM-84-3(076)214
081007	09215I0007		2		12	4			6.000	$3,000.00	$18,000.00		IM-84-3(076)214
081007	09215C0018		3		12	4			6.000	$2,500.00	$15,000.00		IM-84-3(076)214
090825	09219H0145		1		07	4			16.000	$2,520.00	$40,320.00		IM-84-3(080)208
090825	09219W0073		2		07	4			16.000	$2,475.00	$39,600.00		IM-84-3(080)208
090825	09219W0007		3		07	4			16.000	$2,520.00	$40,320.00		IM-84-3(080)208
090421	09345I0019		1		07	3			7.000	$3,162.66	$22,138.62		ST-3270(662)
090421	09345V0012		2		07	3			7.000	$2,950.00	$20,650.00		ST-3270(662)
090421	09345H0145		3		07	3			7.000	$3,039.00	$21,273.00		ST-3270(662)
081104	09471W0085		1		03	2			4.000	$2,700.00	$10,800.00		BR-4110(160)
081104	09471M0047		2		03	2			4.000	$2,900.00	$11,600.00		BR-4110(160)
081104	09471B0189		3		03	2			4.000	$2,600.00	$10,400.00		BR-4110(160)
090609	09815I0019		1		01	3			24.000	$2,527.00	$60,648.00		A009815
090609	09815C0139		2		01	3			24.000	$2,575.00	$61,800.00		A009815
090609	09815H0145		3		01	3			24.000	$2,550.00	$61,200.00		A009815
090210	09817M0047		1		03	3			7.000	$2,837.57	$19,862.99		A009(817)
090210	09817C0139		2		03	3			7.000	$2,800.00	$19,600.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-065A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 3-(Continued)-		
090210	09817H0145		3		03	3			7.000	$2,808.00	$19,656.00		A009(817)
090616	09818C0062		1		05	3			3.000	$2,600.00	$7,800.00		C009(818)
090616	09818C0139		2		05	3			3.000	$2,627.00	$7,881.00		C009(818)
090616	09818W0073		3		05	3			3.000	$2,650.00	$7,950.00		C009(818)
090630	09819C0139		1		06	3			2.000	$2,730.00	$5,460.00		A009(819)
090630	09819I0019		2		06	3			2.000	$5,200.00	$10,400.00		A009(819)
090630	09819W0073		3		06	3			2.000	$2,700.00	$5,400.00		A009(819)
090317	09848H0145		1		05	4			4.000	$2,730.00	$10,920.00		A009(848)
090317	09848W0073		2		05	4			4.000	$2,800.00	$11,200.00		A009(848)
090317	09848I0019		3		05	4			4.000	$2,600.00	$10,400.00		A009(848)
090224	09897I0007		1		05	5			4.000	$2,625.00	$10,500.00		A009(897)
090224	09897W0007		2		05	5			4.000	$2,300.00	$9,200.00		A009(897)
090224	09897J0022		3		05	5			4.000	$2,620.00	$10,480.00		A009(897)
090210	09898S0026		1		05	5			12.000	$2,600.00	$31,200.00		A009(898)
090210	09898J0022		2		05	5			12.000	$2,850.00	$34,200.00		A009(898)
090210	09898W0007		3		05	5			12.000	$2,730.00	$32,760.00		A009(898)
090623	10584H0145		1		07	5			2.000	$2,800.00	$5,600.00		A010(584)
090623	10584J0022		2		07	5			2.000	$3,000.00	$6,000.00		A010(584)
090728	10917W0007		1		01	4			4.000	$3,018.00	$12,072.00		A010(917)
090728	10917W0073		2		01	4			4.000	$2,950.00	$11,800.00		A010(917)
090728	10917H0145		3		01	4			4.000	$3,015.72	$12,062.88		A010(917)
090811	11933W0087		1		07	4			1.000	$2,795.69	$2,795.69		A011(933)
090811	11933P0091		2		07	4			1.000	$2,942.42	$2,942.42		A011(933)
090811	11933A0157		3		07	4			1.000	$2,730.00	$2,730.00		A011(933)
LOW BID AVERAGE									123.000		$335,097.30	$2,724.37	
THREE LOW BID AVERAGE									367.000		$1004302.60	$2,736.52	
------- Item No. = 612-075A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 5 -------		
090609	01222S0077		1		03	1			3.000	$2,500.00	$7,500.00		A001(222)
090609	01222M0043		2		03	1			3.000	$2,600.00	$7,800.00		A001(222)
090609	01222H0026		3		03	1			3.000	$2,500.00	$7,500.00		A001(222)
081216	06990W0073		1		07	4			4.000	$2,520.00	$10,080.00		ST-2350(609)
081216	06990C0062		2		07	4			4.000	$3,053.44	$12,213.76		ST-2350(609)
081216	06990L0012		3		07	4			4.000	$2,400.00	$9,600.00		ST-2350(609)
081118	07028W0073		1		07	4			3.000	$2,600.00	$7,800.00		NH-2340(101)
081118	07028C0062		2		07	4			3.000	$3,300.00	$9,900.00		NH-2340(101)
081118	07028H0145		3		07	4			3.000	$2,725.00	$8,175.00		NH-2340(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 612-075A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 5-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810R0025		1			03	5		3.000	$2,500.00	$7,500.00		BROS-0300(139)
081125	07810I0007		2			03	5		3.000	$2,500.00	$7,500.00		BROS-0300(139)
081125	07810B0189		3			03	5		3.000	$2,425.00	$7,275.00		BROS-0300(139)
081104	07829H0145		1			06	5		2.000	$2,612.00	$5,224.00		IM-86-2(022)62
081104	07829W0073		2			06	5		2.000	$2,646.00	$5,292.00		IM-86-2(022)62
081104	07829J0022		3			06	5		2.000	$2,750.00	$5,500.00		IM-86-2(022)62
090609	08073H0145		1			06	2		7.000	$2,700.00	$18,900.00		NH-4110(137)
090609	08073W0085		2			06	2		7.000	$2,500.00	$17,500.00		NH-4110(137)
090609	08073M0131		3			06	2		7.000	$2,500.00	$17,500.00		NH-4110(137)
090825	09219H0145		1			07	4		20.000	$2,152.50	$43,050.00		IM-84-3(080)208
090825	09219W0073		2			07	4		20.000	$2,100.00	$42,000.00		IM-84-3(080)208
090825	09219W0007		3			07	4		20.000	$2,153.00	$43,060.00		IM-84-3(080)208
090804	09344N0005		1			07	3		1.000	$2,415.00	$2,415.00		A009(344)
090804	09344V0012		2			07	3		1.000	$2,300.00	$2,300.00		A009(344)
090804	09344H0145		3			07	3		1.000	$2,460.00	$2,460.00		A009(344)
090421	09345I0019		1			07	3		1.000	$2,465.80	$2,465.80		ST-3270(662)
090421	09345V0012		2			07	3		1.000	$2,300.00	$2,300.00		ST-3270(662)
090421	09345H0145		3			07	3		1.000	$2,369.00	$2,369.00		ST-3270(662)
081104	09471W0085		1			03	2		3.000	$2,900.00	$8,700.00		BR-4110(160)
081104	09471M0047		2			03	2		3.000	$3,100.00	$9,300.00		BR-4110(160)
081104	09471B0189		3			03	2		3.000	$2,800.00	$8,400.00		BR-4110(160)
090303	09750J0095		1			11	1		1.000	$2,882.00	$2,882.00		A009(750)
090303	09750D0008		2			11	1		1.000	$2,700.00	$2,700.00		A009(750)
090303	09750H0145		3			11	1		1.000	$2,650.00	$2,650.00		A009(750)
090609	09815I0019		1			01	3		9.000	$2,224.00	$20,016.00		A009815
090609	09815C0139		2			01	3		9.000	$2,266.00	$20,394.00		A009815
090609	09815H0145		3			01	3		9.000	$2,244.00	$20,196.00		A009815
090616	09818C0062		1			05	3		4.000	$2,400.00	$9,600.00		C009(818)
090616	09818C0139		2			05	3		4.000	$2,365.00	$9,460.00		C009(818)
090616	09818W0073		3			05	3		4.000	$2,385.00	$9,540.00		C009(818)
090224	09897I0007		1			05	5		4.000	$2,375.00	$9,500.00		A009(897)
090224	09897W0007		2			05	5		4.000	$2,300.00	$9,200.00		A009(897)
090224	09897J0022		3			05	5		4.000	$2,420.00	$9,680.00		A009(897)
090210	09898S0026		1			05	5		8.000	$2,325.00	$18,600.00		A009(898)
090210	09898J0022		2			05	5		8.000	$2,500.00	$20,000.00		A009(898)
090210	09898W0007		3			05	5		8.000	$2,442.00	$19,536.00		A009(898)
090407	10451J0022		1			05	4		2.000	$2,275.00	$4,550.00		A010(451)
090407	10451W0073		2			05	4		2.000	$2,400.00	$4,800.00		A010(451)
090407	10451H0145		3			05	4		2.000	$2,388.80	$4,777.60		A010(451)
090728	10917W0007		1			01	4		4.000	$2,564.00	$10,256.00		A010(917)
090728	10917W0073		2			01	4		4.000	$2,500.00	$10,000.00		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 612-075A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 5-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090728	10917H0145		3		01	4			4.000	$2,562.03	$10,248.12		A010(917)
090602	11031D0037		1		06	2			4.000	$2,800.00	$11,200.00		A011 (031)
090602	11031W0085		2		06	2			4.000	$2,600.00	$10,400.00		A011 (031)
090602	11031M0131		3		06	2			4.000	$2,500.00	$10,000.00		A011 (031)
LOW BID AVERAGE									83.000		$200,238.80	$2,412.52	
THREE LOW BID AVERAGE									249.000		$601,765.28	$2,416.73	

------- Item No. = 612-080A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 7 -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			1.000	$1,800.00	$1,800.00		BRS-5726(007)
090616	00557W0085		2		03	1			1.000	$1,850.00	$1,850.00		BRS-5726(007)
090616	00557S0235		3		03	1			1.000	$2,400.00	$2,400.00		BRS-5726(007)
090609	01222S0077		1		03	1			1.000	$1,800.00	$1,800.00		A001(222)
090609	01222M0043		2		03	1			1.000	$1,890.00	$1,890.00		A001(222)
090609	01222H0026		3		03	1			1.000	$1,800.00	$1,800.00		A001(222)
090623	08808C0029		1		03	4			1.000	$950.00	$950.00		ST-2846(615)
090623	08808K0038		2		03	4			1.000	$960.00	$960.00		ST-2846(615)
090623	08808B0113		3		03	4			1.000	$1,800.00	$1,800.00		ST-2846(615)
090303	09750J0095		1		11	1			2.000	$2,216.50	$4,433.00		A009(750)
090303	09750D0008		2		11	1			2.000	$2,100.00	$4,200.00		A009(750)
090303	09750H0145		3		11	1			2.000	$2,050.00	$4,100.00		A009(750)
090609	09815I0019		1		01	3			1.000	$909.50	$909.50		A009815
090609	09815C0139		2		01	3			1.000	$927.00	$927.00		A009815
090609	09815H0145		3		01	3			1.000	$918.00	$918.00		A009815
090317	09848H0145		1		05	4			4.000	$1,013.30	$4,053.20		A009(848)
090317	09848W0073		2		05	4			4.000	$1,030.00	$4,120.00		A009(848)
090317	09848I0019		3		05	4			4.000	$965.00	$3,860.00		A009(848)
090210	09898S0026		1		05	5			4.000	$980.00	$3,920.00		A009(898)
090210	09898J0022		2		05	5			4.000	$1,050.00	$4,200.00		A009(898)
090210	09898W0007		3		05	5			4.000	$1,029.00	$4,116.00		A009(898)
081028	10591H0065		1		07	6			1.000	$1,250.00	$1,250.00		A010(591)
081028	10591H0145		2		07	6			1.000	$1,278.00	$1,278.00		A010(591)
081028	10591L0012		3		07	6			1.000	$1,260.00	$1,260.00		A010(591)
090602	11031D0037		1		06	2			3.000	$1,700.00	$5,100.00		A011 (031)
090602	11031W0085		2		06	2			3.000	$1,500.00	$4,500.00		A011 (031)
090602	11031M0131		3		06	2			3.000	$1,500.00	$4,500.00		A011 (031)
090901	11546H0145		1		07	1			1.000	$2,000.00	$2,000.00		A011(546)
090901	11546I0052		2		07	1			1.000	$2,000.00	$2,000.00		A011(546)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-080A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 7-(Continued)-		
090901	11546P0078	3			07	1			1.000	$2,100.00	$2,100.00		A011(546)
LOW BID AVERAGE									19.000		$26,215.70	$1,379.77	
THREE LOW BID AVERAGE									57.000		$78,994.70	$1,385.87	
------- Item No. = 612-085A								Key =		Units = EACH	Desc = METAL TERMINAL SECTION TY 8 -------		
090616	00557H0026	1			03	1			1.000	$1,500.00	$1,500.00		BRS-5726(007)
090616	00557W0085	2			03	1			1.000	$1,550.00	$1,550.00		BRS-5726(007)
090616	00557S0235	3			03	1			1.000	$2,100.00	$2,100.00		BRS-5726(007)
090609	01222S0077	1			03	1			1.000	$150.00	$150.00		A001(222)
090609	01222M0043	2			03	1			1.000	$1,575.00	$1,575.00		A001(222)
090609	01222H0026	3			03	1			1.000	$1,500.00	$1,500.00		A001(222)
090623	08808C0029	1			03	4			1.000	$1,600.00	$1,600.00		ST-2846(615)
090623	08808K0038	2			03	4			1.000	$1,600.00	$1,600.00		ST-2846(615)
090623	08808B0113	3			03	4			1.000	$1,500.00	$1,500.00		ST-2846(615)
090303	09750J0095	1			11	1			2.000	$1,662.50	$3,325.00		A009(750)
090303	09750D0008	2			11	1			2.000	$1,600.00	$3,200.00		A009(750)
090303	09750H0145	3			11	1			2.000	$1,550.00	$3,100.00		A009(750)
090609	09815I0019	1			01	3			1.000	$1,516.00	$1,516.00		A009815
090609	09815C0139	2			01	3			1.000	$1,545.00	$1,545.00		A009815
090609	09815H0145	3			01	3			1.000	$1,530.00	$1,530.00		A009815
090317	09848H0145	1			05	4			4.000	$1,627.50	$6,510.00		A009(848)
090317	09848W0073	2			05	4			4.000	$1,700.00	$6,800.00		A009(848)
090317	09848I0019	3			05	4			4.000	$1,550.00	$6,200.00		A009(848)
090210	09898S0026	1			05	5			4.000	$1,550.00	$6,200.00		A009(898)
090210	09898J0022	2			05	5			4.000	$1,700.00	$6,800.00		A009(898)
090210	09898W0007	3			05	5			4.000	$1,628.00	$6,512.00		A009(898)
081028	10591H0065	1			07	6			1.000	$1,650.00	$1,650.00		A010(591)
081028	10591H0145	2			07	6			1.000	$1,677.00	$1,677.00		A010(591)
081028	10591L0012	3			07	6			1.000	$1,654.00	$1,654.00		A010(591)
090602	11031D0037	1			06	2			3.000	$1,800.00	$5,400.00		A011 (031)
090602	11031W0085	2			06	2			3.000	$1,700.00	$5,100.00		A011 (031)
090602	11031M0131	3			06	2			3.000	$1,650.00	$4,950.00		A011 (031)
090901	11546H0145	1			07	1			1.000	$1,200.00	$1,200.00		A011(546)
090901	11546I0052	2			07	1			1.000	$1,200.00	$1,200.00		A011(546)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 612-085A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 8-(Continued)-													
090901	11546P0078		3		07	1			1.000	$1,260.00	$1,260.00		A011(546)
LOW BID AVERAGE									19.000		$29,051.00	$1,529.00	
THREE LOW BID AVERAGE									57.000		$90,404.00	$1,586.04	
------- Item No. = 612-090A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 9 -------													
090825	09219H0145		1		07	4			6.000	$2,415.00	$14,490.00		IM-84-3(080)208
090825	09219W0073		2		07	4			6.000	$2,400.00	$14,400.00		IM-84-3(080)208
090825	09219W0007		3		07	4			6.000	$2,415.00	$14,490.00		IM-84-3(080)208
081028	10591H0065		1		07	6			4.000	$2,900.00	$11,600.00		A010(591)
081028	10591H0145		2		07	6			4.000	$2,929.00	$11,716.00		A010(591)
081028	10591L0012		3		07	6			4.000	$2,890.00	$11,560.00		A010(591)
090901	11546H0145		1		07	1			4.000	$3,500.00	$14,000.00		A011(546)
090901	11546I0052		2		07	1			4.000	$3,500.00	$14,000.00		A011(546)
090901	11546P0078		3		07	1			4.000	$3,675.00	$14,700.00		A011(546)
LOW BID AVERAGE									14.000		$40,090.00	$2,863.57	
THREE LOW BID AVERAGE									42.000		$120,956.00	$2,879.90	
------- Item No. = 612-095A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 10 -------													
090616	00557H0026		1		03	1			3.000	$3,000.00	$9,000.00		BRS-5726(007)
090616	00557W0085		2		03	1			3.000	$3,100.00	$9,300.00		BRS-5726(007)
090616	00557S0235		3		03	1			3.000	$3,800.00	$11,400.00		BRS-5726(007)
081118	07028W0073		1		07	4			3.000	$3,200.00	$9,600.00		NH-2340(101)
081118	07028C0062		2		07	4			3.000	$3,200.00	$9,600.00		NH-2340(101)
081118	07028H0145		3		07	4			3.000	$3,297.00	$9,891.00		NH-2340(101)
081125	07810R0025		1		03	5			2.000	$3,100.00	$6,200.00		BROS-0300(139)
081125	07810I0007		2		03	5			2.000	$3,200.00	$6,400.00		BROS-0300(139)
081125	07810B0189		3		03	5			2.000	$3,000.00	$6,000.00		BROS-0300(139)
081104	07829H0145		1		06	5			2.000	$3,225.00	$6,450.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2.000	$3,300.00	$6,600.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2.000	$3,400.00	$6,800.00		IM-86-2(022)62
090421	08619J0022		1		07	5			1.000	$2,750.00	$2,750.00		NH-1480(120)
090421	08619W0073		2		07	5			1.000	$2,900.00	$2,900.00		NH-1480(120)
090421	08619S0026		3		07	5			1.000	$2,750.00	$2,750.00		NH-1480(120)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 612-095A Key = Units = EACH Desc = METAL TERMINAL SECTION TY 10 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	08808C0029		1		03	4			7.000	$3,000.00	$21,000.00		ST-2846(615)
090623	08808K0038		2		03	4			7.000	$2,750.00	$19,250.00		ST-2846(615)
090623	08808B0113		3		03	4			7.000	$3,100.00	$21,700.00		ST-2846(615)
090825	09219H0145		1		07	4			4.000	$2,730.00	$10,920.00		IM-84-3(080)208
090825	09219W0073		2		07	4			4.000	$2,680.00	$10,720.00		IM-84-3(080)208
090825	09219W0007		3		07	4			4.000	$2,730.00	$10,920.00		IM-84-3(080)208
090421	09345I0019		1		07	3			5.000	$2,910.72	$14,553.60		ST-3270(662)
090421	09345V0012		2		07	3			5.000	$2,715.00	$13,575.00		ST-3270(662)
090421	09345H0145		3		07	3			5.000	$2,796.00	$13,980.00		ST-3270(662)
090609	09815I0019		1		01	3			13.000	$2,679.00	$34,827.00		A009815
090609	09815C0139		2		01	3			13.000	$2,730.00	$35,490.00		A009815
090609	09815H0145		3		01	3			13.000	$2,703.00	$35,139.00		A009815
090210	09817M0047		1		03	3			7.000	$3,152.85	$22,069.95		A009(817)
090210	09817C0139		2		03	3			7.000	$3,088.00	$21,616.00		A009(817)
090210	09817H0145		3		03	3			7.000	$3,120.00	$21,840.00		A009(817)
090303	09891L0012		1		05	5			2.000	$3,000.00	$6,000.00		A009(891)
090303	09891S0026		2		05	5			2.000	$2,950.00	$5,900.00		A009(891)
090303	09891A0220		3		05	5			2.000	$2,675.00	$5,350.00		A009(891)
090623	10584H0145		1		07	5			1.000	$2,900.00	$2,900.00		A010(584)
090623	10584J0022		2		07	5			1.000	$3,100.00	$3,100.00		A010(584)
081028	10591H0065		1		07	6			3.000	$4,700.00	$14,100.00		A010(591)
081028	10591H0145		2		07	6			3.000	$3,222.00	$9,666.00		A010(591)
081028	10591L0012		3		07	6			3.000	$3,180.00	$9,540.00		A010(591)
090901	11546H0145		1		07	1			3.000	$3,000.00	$9,000.00		A011(546)
090901	11546I0052		2		07	1			3.000	$3,000.00	$9,000.00		A011(546)
090901	11546P0078		3		07	1			3.000	$3,150.00	$9,450.00		A011(546)
090811	11933W0087		1		07	4			8.000	$3,010.74	$24,085.92		A011(933)
090811	11933P0091		2		07	4			8.000	$3,168.42	$25,347.36		A011(933)
090811	11933A0157		3		07	4			8.000	$2,940.00	$23,520.00		A011(933)
LOW BID AVERAGE									64.000		$193,456.47	$3,022.76	
THREE LOW BID AVERAGE									191.000		$570,200.83	$2,985.34	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 612-100A								Key =	Units = EACH		Desc = METAL TERMINAL SECTION TY 11		-------
090414	08389N0004		1		07	1			2.000	$2,075.00	$4,150.00		IM-90-1(207)12
090414	08389I0052		2		07	1			2.000	$2,000.00	$4,000.00		IM-90-1(207)12
090414	08389W0085		3		07	1			2.000	$2,000.00	$4,000.00		IM-90-1(207)12
090804	09344N0005		1		07	3			1.000	$1,208.00	$1,208.00		A009(344)
090804	09344V0012		2		07	3			1.000	$1,150.00	$1,150.00		A009(344)
090804	09344H0145		3		07	3			1.000	$1,230.00	$1,230.00		A009(344)
090609	09815I0019		1		01	3			2.000	$1,162.00	$2,324.00		A009815
090609	09815C0139		2		01	3			2.000	$1,185.00	$2,370.00		A009815
090609	09815H0145		3		01	3			2.000	$1,173.00	$2,346.00		A009815
LOW BID AVERAGE									5.000		$7,682.00	$1,536.40	
THREE LOW BID AVERAGE									15.000		$22,778.00	$1,518.53	
------- Item No. = 612-105A								Key =	Units = EACH		Desc = METAL TERMINAL SECTION TY 12		-------
090616	00557H0026		1		03	1			4.000	$3,500.00	$14,000.00		BRS-5726(007)
090616	00557W0085		2		03	1			4.000	$3,600.00	$14,400.00		BRS-5726(007)
090616	00557S0235		3		03	1			4.000	$4,200.00	$16,800.00		BRS-5726(007)
090414	08389N0004		1		07	1			4.000	$3,530.00	$14,120.00		IM-90-1(207)12
090414	08389I0052		2		07	1			4.000	$3,400.00	$13,600.00		IM-90-1(207)12
090414	08389W0085		3		07	1			4.000	$3,500.00	$14,000.00		IM-90-1(207)12
090804	09344N0005		1		07	3			3.000	$1,082.00	$3,246.00		A009(344)
090804	09344V0012		2		07	3			3.000	$1,030.00	$3,090.00		A009(344)
090804	09344H0145		3		07	3			3.000	$1,100.00	$3,300.00		A009(344)
090616	09818C0062		1		05	3			1.000	$1,100.00	$1,100.00		C009(818)
090616	09818C0139		2		05	3			1.000	$1,051.00	$1,051.00		C009(818)
090616	09818W0073		3		05	3			1.000	$1,060.00	$1,060.00		C009(818)
LOW BID AVERAGE									12.000		$32,466.00	$2,705.50	
THREE LOW BID AVERAGE									36.000		$99,767.00	$2,771.31	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 612-150A							Key =		Units = FT		Desc = CONC GUARDRAIL		-------
090414	08389N0004		1		07	1			70.000	$49.80	$3,486.00		IM-90-1(207)12
090414	08389I0052		2		07	1			70.000	$48.00	$3,360.00		IM-90-1(207)12
090414	08389W0085		3		07	1			70.000	$50.00	$3,500.00		IM-90-1(207)12
090310	09187B0189		1		03	3			110.000	$38.00	$4,180.00		BROS-1400(117)
090310	09187M0047		2		03	3			110.000	$40.65	$4,471.50		BROS-1400(117)
090310	09187I0019		3		03	3			110.000	$38.00	$4,180.00		BROS-1400(117)
090825	09219H0145		1		07	4			630.000	$60.90	$38,367.00		IM-84-3(080)208
090825	09219W0073		2		07	4			630.000	$60.00	$37,800.00		IM-84-3(080)208
090825	09219W0007		3		07	4			630.000	$60.00	$37,800.00		IM-84-3(080)208
081104	09471W0085		1		03	2			230.000	$47.00	$10,810.00		BR-4110(160)
081104	09471M0047		2		03	2			230.000	$45.00	$10,350.00		BR-4110(160)
081104	09471B0189		3		03	2			230.000	$45.00	$10,350.00		BR-4110(160)
090303	09750J0095		1		11	1			145.000	$53.20	$7,714.00		A009(750)
090303	09750D0008		2		11	1			145.000	$52.00	$7,540.00		A009(750)
090303	09750H0145		3		11	1			145.000	$45.50	$6,597.50		A009(750)
090609	09815I0019		1		01	3			4396.000	$46.50	$204,414.00		A009815
090609	09815C0139		2		01	3			4396.000	$47.50	$208,810.00		A009815
090609	09815H0145		3		01	3			4396.000	$47.00	$206,612.00		A009815
090210	09817M0047		1		03	3			2408.000	$54.12	$130,320.96		A009(817)
090210	09817C0139		2		03	3			2408.000	$53.00	$127,624.00		A009(817)
090210	09817H0145		3		03	3			2408.000	$53.56	$128,972.48		A009(817)
090616	09818C0062		1		05	3			845.000	$48.30	$40,813.50		C009(818)
090616	09818C0139		2		05	3			845.000	$48.25	$40,771.25		C009(818)
090616	09818W0073		3		05	3			845.000	$49.00	$41,405.00		C009(818)
090630	09819C0139		1		06	3			8803.000	$48.50	$426,945.50		A009(819)
090630	09819I0019		2		06	3			8803.000	$45.00	$396,135.00		A009(819)
090630	09819W0073		3		06	3			8803.000	$47.00	$413,741.00		A009(819)
090210	09898S0026		1		05	5			1368.000	$53.20	$72,777.60		A009(898)
090210	09898J0022		2		05	5			1368.000	$58.00	$79,344.00		A009(898)
090210	09898W0007		3		05	5			1368.000	$55.75	$76,266.00		A009(898)
090428	11901Q0004		1		08	3			390.000	$55.12	$21,496.80		A011(901)
090428	11901P0092		2		08	3			390.000	$59.33	$23,138.70		A011(901)
090428	11901A0098		3		08	3			390.000	$56.67	$22,101.30		A011(901)
090811	11933W0087		1		07	4			80.000	$69.89	$5,591.20		A011(933)
090811	11933P0091		2		07	4			80.000	$77.87	$6,229.60		A011(933)
090811	11933A0157		3		07	4			80.000	$68.25	$5,460.00		A011(933)
LOW BID AVERAGE									19475.000		$966,916.56	$49.65	
THREE LOW BID AVERAGE									58425.000		$2869475.89	$49.11	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 612-155A								Key =	Units = EACH		Desc = CONC TERMINAL SECTION TY A		-------
081125	07810R0025		1		03		5		1.000	$590.00	$590.00		BROS-0300(139)
081125	07810I0007		2		03		5		1.000	$600.00	$600.00		BROS-0300(139)
081125	07810B0189		3		03		5		1.000	$550.00	$550.00		BROS-0300(139)
090414	08389N0004		1		07		1		2.000	$495.00	$990.00		IM-90-1(207)12
090414	08389I0052		2		07		1		2.000	$475.00	$950.00		IM-90-1(207)12
090414	08389W0085		3		07		1		2.000	$500.00	$1,000.00		IM-90-1(207)12
090825	09219H0145		1		07		4		6.000	$451.50	$2,709.00		IM-84-3(080)208
090825	09219W0073		2		07		4		6.000	$445.00	$2,670.00		IM-84-3(080)208
090825	09219W0007		3		07		4		6.000	$451.50	$2,709.00		IM-84-3(080)208
090210	09817M0047		1		03		3		5.000	$436.00	$2,180.00		A009(817)
090210	09817C0139		2		03		3		5.000	$428.00	$2,140.00		A009(817)
090210	09817H0145		3		03		3		5.000	$431.60	$2,158.00		A009(817)
090616	09818C0062		1		05		3		10.000	$446.00	$4,460.00		C009(818)
090616	09818C0139		2		05		3		10.000	$446.50	$4,465.00		C009(818)
090616	09818W0073		3		05		3		10.000	$450.00	$4,500.00		C009(818)
090630	09819C0139		1		06		3		2.000	$456.00	$912.00		A009(819)
090630	09819I0019		2		06		3		2.000	$550.00	$1,100.00		A009(819)
090630	09819W0073		3		06		3		2.000	$450.00	$900.00		A009(819)
090428	11901Q0004		1		08		3		3.000	$488.25	$1,464.75		A011(901)
090428	11901P0092		2		08		3		3.000	$525.45	$1,576.35		A011(901)
090428	11901A0098		3		08		3		3.000	$565.25	$1,695.75		A011(901)
090811	11933W0087		1		07		4		1.000	$473.12	$473.12		A011(933)
090811	11933P0091		2		07		4		1.000	$501.62	$501.62		A011(933)
090811	11933A0157		3		07		4		1.000	$462.00	$462.00		A011(933)
LOW BID AVERAGE									30.000		$13,778.87	$459.30	
THREE LOW BID AVERAGE									90.000		$41,756.59	$463.96	
------- Item No. = 612-160A								Key =	Units = EACH		Desc = PRECAST CONC PARAPET CONN		-------
090609	01222S0077		1		03		1		5.000	$1,000.00	$5,000.00		A001(222)
090609	01222M0043		2		03		1		5.000	$1,100.00	$5,500.00		A001(222)
090609	01222H0026		3		03		1		5.000	$1,000.00	$5,000.00		A001(222)
081118	07028W0073		1		07		4		4.000	$1,050.00	$4,200.00		NH-2340(101)
081118	07028C0062		2		07		4		4.000	$1,000.00	$4,000.00		NH-2340(101)
081118	07028H0145		3		07		4		4.000	$1,079.00	$4,316.00		NH-2340(101)
090224	09897I0007		1		05		5		4.000	$1,010.00	$4,040.00		A009(897)
090224	09897W0007		2		05		5		4.000	$1,160.00	$4,640.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 612-160A Key = Units = EACH Desc = PRECAST CONC PARAPET CONN -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09897J0022		3		05	5			4.000	$1,010.00	$4,040.00		A009(897)
LOW BID AVERAGE									13.000		$13,240.00	$1,018.46	
THREE LOW BID AVERAGE									39.000		$40,736.00	$1,044.51	

------- Item No. = 612-165A Key = Units = EACH Desc = PRECAST CONC GUARDRAIL CONN -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090414	08389N0004		1		07	1			2.000	$880.00	$1,760.00		IM-90-1(207)12
090414	08389I0052		2		07	1			2.000	$850.00	$1,700.00		IM-90-1(207)12
090414	08389W0085		3		07	1			2.000	$900.00	$1,800.00		IM-90-1(207)12
090825	09219H0145		1		07	4			7.000	$724.50	$5,071.50		IM-84-3(080)208
090825	09219W0073		2		07	4			7.000	$710.00	$4,970.00		IM-84-3(080)208
090825	09219W0007		3		07	4			7.000	$724.50	$5,071.50		IM-84-3(080)208
090421	09345I0019		1		07	3			8.000	$777.26	$6,218.08		ST-3270(662)
090421	09345V0012		2		07	3			8.000	$725.00	$5,800.00		ST-3270(662)
090421	09345H0145		3		07	3			8.000	$747.00	$5,976.00		ST-3270(662)
090609	09815I0019		1		01	3			10.000	$682.50	$6,825.00		A009815
090609	09815C0139		2		01	3			10.000	$695.50	$6,955.00		A009815
090609	09815H0145		3		01	3			10.000	$690.00	$6,900.00		A009815
090210	09817M0047		1		03	3			3.000	$705.00	$2,115.00		A009(817)
090210	09817C0139		2		03	3			3.000	$700.00	$2,100.00		A009(817)
090210	09817H0145		3		03	3			3.000	$696.80	$2,090.40		A009(817)
090616	09818C0062		1		05	3			2.000	$719.00	$1,438.00		C009(818)
090616	09818C0139		2		05	3			2.000	$720.00	$1,440.00		C009(818)
090616	09818W0073		3		05	3			2.000	$725.00	$1,450.00		C009(818)
090210	09898S0026		1		05	5			9.000	$690.00	$6,210.00		A009(898)
090210	09898J0022		2		05	5			9.000	$760.00	$6,840.00		A009(898)
090210	09898W0007		3		05	5			9.000	$724.50	$6,520.50		A009(898)
090811	11933W0087		1		07	4			1.000	$752.68	$752.68		A011(933)
090811	11933P0091		2		07	4			1.000	$795.42	$795.42		A011(933)
090811	11933A0157		3		07	4			1.000	$735.00	$735.00		A011(933)
LOW BID AVERAGE									42.000		$30,390.26	$723.58	
THREE LOW BID AVERAGE									126.000		$91,534.08	$726.46	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 612-170A								Key =	Units = EACH		Desc = PRECAST CONC GUARDRAIL TRANSIT		-------
081104	09471W0085		1		03	2			2.000	$900.00	$1,800.00		BR-4110(160)
081104	09471M0047		2		03	2			2.000	$940.00	$1,880.00		BR-4110(160)
081104	09471B0189		3		03	2			2.000	$850.00	$1,700.00		BR-4110(160)
LOW BID AVERAGE									2.000		$1,800.00	$900.00	
THREE LOW BID AVERAGE									6.000		$5,380.00	$896.67	
------- Item No. = 613-005A								Key =	Units = SY		Desc = CONC SIDEWALK		-------
081216	06961W0073		1		05	4			507.000	$23.00	$11,661.00		NH-2390(149)
081216	06961S0088		2		05	4			507.000	$25.00	$12,675.00		NH-2390(149)
081216	06961T0162		3		05	4			507.000	$22.47	$11,392.29		NH-2390(149)
081104	07829H0145		1		06	5			4189.000	$43.00	$180,127.00		IM-86-2(022)62
081104	07829W0073		2		06	5			4189.000	$54.00	$226,206.00		IM-86-2(022)62
081104	07829J0022		3		06	5			4189.000	$42.00	$175,938.00		IM-86-2(022)62
090414	08389N0004		1		07	1			108.000	$29.00	$3,132.00		IM-90-1(207)12
090414	08389I0052		2		07	1			108.000	$75.00	$8,100.00		IM-90-1(207)12
090414	08389W0085		3		07	1			108.000	$45.00	$4,860.00		IM-90-1(207)12
090505	08813V0012		1		06	3			769.000	$20.25	$15,572.25		ST-3270(649)
090505	08813I0019		2		06	3			769.000	$20.00	$15,380.00		ST-3270(649)
090505	08813H0145		3		06	3			769.000	$18.90	$14,534.10		ST-3270(649)
081216	08835M0006		1		07	2			478.000	$31.40	$15,009.20		A008(835)
081216	08835P0078		2		07	2			478.000	$32.00	$15,296.00		A008(835)
081216	08835W0085		3		07	2			478.000	$50.00	$23,900.00		A008(835)
081021	09027S0257		1		05	1			442.400	$30.00	$13,272.00		STP-7025(100)
081021	09027I0052		2		05	1			442.400	$35.00	$15,484.00		STP-7025(100)
081021	09027M0004		3		05	1			442.400	$29.00	$12,829.60		STP-7025(100)
081104	09031H0145		1		05	3			524.000	$48.20	$25,256.80		STP-3888(103)
081104	09031W0158		2		05	3			524.000	$22.00	$11,528.00		STP-3888(103)
081104	09031B0189		3		05	3			524.000	$45.00	$23,580.00		STP-3888(103)
081216	09153A0193		1		07	2			1790.000	$36.23	$64,851.70		STP-7754(100)
081216	09153K0071		2		07	2			1790.000	$34.00	$60,860.00		STP-7754(100)
081216	09153M0006		3		07	2			1790.000	$34.80	$62,292.00		STP-7754(100)
081125	09162P0078		1		07	1			963.000	$27.00	$26,001.00		NH-5110(155)
081125	09162I0052		2		07	1			963.000	$24.00	$23,112.00		NH-5110(155)
081125	09162H0145		3		07	1			963.000	$32.00	$30,816.00		NH-5110(155)
090310	09187B0189		1		03	3			265.000	$18.00	$4,770.00		BROS-1400(117)
090310	09187M0047		2		03	3			265.000	$17.54	$4,648.10		BROS-1400(117)
090310	09187I0019		3		03	3			265.000	$20.50	$5,432.50		BROS-1400(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 613-005A Key = Units = SY Desc = CONC SIDEWALK -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090519	09338C0247		1			07	2		687.860	$40.00	$27,514.40		ST-4749 (612)
090519	09338S0177		2			07	2		687.860	$41.60	$28,614.98		ST-4749 (612)
090519	09338B0207		3			07	2		687.860	$58.00	$39,895.88		ST-4749 (612)
090623	09387H0065		1			05	6		5690.000	$32.50	$184,925.00		A009(387)
090623	09387D0045		2			05	6		5690.000	$25.00	$142,250.00		A009(387)
090623	09387H0145		3			05	6		5690.000	$30.00	$170,700.00		A009(387)
090224	09510W0158		1			08	3		349.000	$17.00	$5,933.00		STP-7903(100)
090224	09510I0019		2			08	3		349.000	$25.95	$9,056.55		STP-7903(100)
090224	09510L0074		3			08	3		349.000	$30.00	$10,470.00		STP-7903(100)
090929	09618B0216		1			05	4		1160.000	$28.48	$33,042.55		NH-2340(108)
090929	09618B0216		1			05	4		245.000	$37.96	$9,300.96		NH-2340(108)
090929	09618D0037		2			05	4		1160.000	$35.00	$40,600.00		NH-2340(108)
090929	09618D0037		2			05	4		245.000	$70.00	$17,150.00		NH-2340(108)
090929	09618C0184		3			05	4		1160.000	$35.00	$40,600.00		NH-2340(108)
090929	09618C0184		3			05	4		245.000	$51.00	$12,495.00		NH-2340(108)
090303	09750J0095		1			11	1		39.000	$64.64	$2,520.96		A009(750)
090303	09750D0008		2			11	1		39.000	$54.00	$2,106.00		A009(750)
090303	09750H0145		3			11	1		39.000	$75.00	$2,925.00		A009(750)
090317	09751S0014		1			08	1		588.000	$25.38	$14,923.44		A009(751)
090317	09751C0247		2			08	1		588.000	$35.00	$20,580.00		A009(751)
081021	09762D0146		1			11	3		1007.000	$31.95	$32,173.65		A009(762)
081021	09762K0071		2			11	3		1007.000	$28.00	$28,196.00		A009(762)
081021	09762W0158		3			11	3		1007.000	$40.00	$40,280.00		A009(762)
090609	09815I0019		1			01	3		7276.800	$16.50	$120,067.20		A009815
090609	09815C0139		2			01	3		7276.800	$15.25	$110,971.20		A009815
090609	09815H0145		3			01	3		7276.800	$20.70	$150,629.76		A009815
090210	09817M0047		1			03	3		6469.000	$22.70	$146,846.30		A009(817)
090210	09817C0139		2			03	3		6469.000	$15.00	$97,035.00		A009(817)
090210	09817H0145		3			03	3		6469.000	$21.06	$136,237.14		A009(817)
090616	09818C0062		1			05	3		2351.000	$4.20	$9,874.20		C009(818)
090616	09818C0062		1			05	3		521.000	$4.30	$2,240.30		C009(818)
090616	09818C0139		2			05	3		2351.000	$17.25	$40,554.75		C009(818)
090616	09818C0139		2			05	3		521.000	$21.00	$10,941.00		C009(818)
090616	09818W0073		3			05	3		2351.000	$19.00	$44,669.00		C009(818)
090616	09818W0073		3			05	3		521.000	$21.00	$10,941.00		C009(818)
081202	09859I0019		1			07	4		95.200	$50.00	$4,760.00		A009(859)
081202	09859W0073		2			07	4		95.200	$60.00	$5,712.00		A009(859)
081202	09859H0145		3			07	4		95.200	$50.90	$4,845.68		A009(859)
081118	09979W0158		1			09	3		1513.000	$21.50	$32,529.50		A009(979)
081118	09979S0088		2			09	3		1513.000	$23.50	$35,555.50		A009(979)
081118	09979K0071		3			09	3		1513.000	$35.00	$52,955.00		A009(979)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 613-005A									Key =	Units = SY	Desc = CONC SIDEWALK		-(Continued)-
090623	10584H0145		1		07	5			2409.000	$42.60	$102,623.40		A010(584)
090623	10584J0022		2		07	5			2409.000	$42.00	$101,178.00		A010(584)
090922	11612K0038		1		08	4			17.000	$35.00	$595.00		A011(612)
090922	11612P0152		2		08	4			17.000	$34.02	$578.34		A011(612)
090922	11612S0256		3		08	4			17.000	$48.00	$816.00		A011(612)
LOW BID AVERAGE									40453.260		$1089522.81	$26.93	
THREE LOW BID AVERAGE									118362.780		$3257925.18	$27.52	
------- Item No. = 613-010A									Key =	Units = SY	Desc = BITUMINOUS SIDEWALK		-------
090414	08389N0004		1		07	1			76.000	$18.70	$1,421.20		IM-90-1(207)12
090414	08389I0052		2		07	1			76.000	$43.00	$3,268.00		IM-90-1(207)12
090414	08389W0085		3		07	1			76.000	$70.00	$5,320.00		IM-90-1(207)12
090609	09815I0019		1		01	3			2602.000	$5.20	$13,530.40		A009815
090609	09815C0139		2		01	3			2602.000	$6.20	$16,132.40		A009815
090609	09815H0145		3		01	3			2602.000	$10.00	$26,020.00		A009815
LOW BID AVERAGE									2678.000		$14,951.60	$5.58	
THREE LOW BID AVERAGE									8034.000		$65,692.00	$8.18	
------- Item No. = 614-005A									Key =	Units = EACH	Desc = URBAN APPROACHES		-------
081216	06961W0073		1		05	4			29.000	$1,000.00	$29,000.00		NH-2390(149)
081216	06961W0073		1		05	4			1.000	$960.00	$960.00		NH-2390(149)
081216	06961S0088		2		05	4			29.000	$1,100.00	$31,900.00		NH-2390(149)
081216	06961S0088		2		05	4			1.000	$1,100.00	$1,100.00		NH-2390(149)
081216	06961T0162		3		05	4			29.000	$1,016.72	$29,484.88		NH-2390(149)
081216	06961T0162		3		05	4			1.000	$963.21	$963.21		NH-2390(149)
081104	07829H0145		1		06	5			21.000	$1,599.00	$33,579.00		IM-86-2(022)62
081104	07829H0145		1		06	5			12.000	$1,599.00	$19,188.00		IM-86-2(022)62
081104	07829H0145		1		06	5			1.000	$1,599.00	$1,599.00		IM-86-2(022)62
081104	07829W0073		2		06	5			21.000	$540.00	$11,340.00		IM-86-2(022)62
081104	07829W0073		2		06	5			12.000	$324.00	$3,888.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1.000	$864.00	$864.00		IM-86-2(022)62
081104	07829J0022		3		06	5			21.000	$1,550.00	$32,550.00		IM-86-2(022)62
081104	07829J0022		3		06	5			12.000	$1,550.00	$18,600.00		IM-86-2(022)62

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 614-005A Key = Units = EACH Desc = URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829J0022		3		06	5			1.000	$1,550.00	$1,550.00		IM-86-2(022)62
090414	08389N0004		1		07	1			6.000	$985.00	$5,910.00		IM-90-1(207)12
090414	08389I0052		2		07	1			6.000	$1,800.00	$10,800.00		IM-90-1(207)12
090414	08389W0085		3		07	1			6.000	$1,500.00	$9,000.00		IM-90-1(207)12
090505	08813V0012		1		06	3			5.000	$235.00	$1,175.00		ST-3270(649)
090505	08813V0012		1		06	3			2.000	$350.00	$700.00		ST-3270(649)
090505	08813V0012		1		06	3			1.000	$350.00	$350.00		ST-3270(649)
090505	08813I0019		2		06	3			5.000	$360.00	$1,800.00		ST-3270(649)
090505	08813I0019		2		06	3			2.000	$360.00	$720.00		ST-3270(649)
090505	08813I0019		2		06	3			1.000	$410.00	$410.00		ST-3270(649)
090505	08813H0145		3		06	3			5.000	$367.50	$1,837.50		ST-3270(649)
090505	08813H0145		3		06	3			2.000	$367.50	$735.00		ST-3270(649)
090505	08813H0145		3		06	3			1.000	$420.00	$420.00		ST-3270(649)
081216	08835M0006		1		07	2			8.000	$1,155.00	$9,240.00		A008(835)
081216	08835P0078		2		07	2			8.000	$885.00	$7,080.00		A008(835)
081216	08835W0085		3		07	2			8.000	$2,000.00	$16,000.00		A008(835)
081021	09027S0257		1		05	1			1.000	$620.00	$620.00		STP-7025(100)
081021	09027S0257		1		05	1			19.000	$740.00	$14,060.00		STP-7025(100)
081021	09027I0052		2		05	1			1.000	$1,200.00	$1,200.00		STP-7025(100)
081021	09027I0052		2		05	1			19.000	$650.00	$12,350.00		STP-7025(100)
081021	09027M0004		3		05	1			1.000	$525.00	$525.00		STP-7025(100)
081021	09027M0004		3		05	1			19.000	$680.00	$12,920.00		STP-7025(100)
081104	09031H0145		1		05	3			4.000	$856.00	$3,424.00		STP-3888(103)
081104	09031H0145		1		05	3			5.000	$856.00	$4,280.00		STP-3888(103)
081104	09031W0158		2		05	3			4.000	$1,030.00	$4,120.00		STP-3888(103)
081104	09031W0158		2		05	3			5.000	$875.00	$4,375.00		STP-3888(103)
081104	09031B0189		3		05	3			4.000	$550.00	$2,200.00		STP-3888(103)
081104	09031B0189		3		05	3			5.000	$750.00	$3,750.00		STP-3888(103)
081216	09153A0193		1		07	2			20.000	$987.00	$19,740.00		STP-7754(100)
081216	09153A0193		1		07	2			10.000	$481.95	$4,819.50		STP-7754(100)
081216	09153K0071		2		07	2			20.000	$600.00	$12,000.00		STP-7754(100)
081216	09153K0071		2		07	2			10.000	$800.00	$8,000.00		STP-7754(100)
081216	09153M0006		3		07	2			20.000	$805.00	$16,100.00		STP-7754(100)
081216	09153M0006		3		07	2			10.000	$1,035.00	$10,350.00		STP-7754(100)
081125	09162P0078		1		07	1			45.000	$850.00	$38,250.00		NH-5110(155)
081125	09162I0052		2		07	1			45.000	$1,100.00	$49,500.00		NH-5110(155)
081125	09162H0145		3		07	1			45.000	$1,200.00	$54,000.00		NH-5110(155)
090310	09187B0189		1		03	3			7.000	$600.00	$4,200.00		BROS-1400(117)
090310	09187B0189		1		03	3			1.000	$600.00	$600.00		BROS-1400(117)
090310	09187M0047		2		03	3			7.000	$348.72	$2,441.04		BROS-1400(117)
090310	09187M0047		2		03	3			1.000	$379.74	$379.74		BROS-1400(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 614-005A Key = Units = EACH Desc = URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090310	09187I0019		3		03		3		7.000	$461.00	$3,227.00		BROS-1400(117)
090310	09187I0019		3		03		3		1.000	$490.00	$490.00		BROS-1400(117)
090519	09338C0247		1		07		2		26.000	$650.00	$16,900.00		ST-4749 (612)
090519	09338S0177		2		07		2		26.000	$800.00	$20,800.00		ST-4749 (612)
090519	09338B0207		3		07		2		26.000	$900.00	$23,400.00		ST-4749 (612)
090127	09342C0062		1		07		3		3.000	$1,700.00	$5,100.00		A009(342)
090127	09342I0019		2		07		3		3.000	$900.00	$2,700.00		A009(342)
090127	09342H0145		3		07		3		3.000	$744.00	$2,232.00		A009(342)
090623	09387H0065		1		05		6		39.000	$425.00	$16,575.00		A009(387)
090623	09387H0065		1		05		6		5.000	$550.00	$2,750.00		A009(387)
090623	09387H0065		1		05		6		11.000	$535.00	$5,885.00		A009(387)
090623	09387D0045		2		05		6		39.000	$400.00	$15,600.00		A009(387)
090623	09387D0045		2		05		6		5.000	$400.00	$2,000.00		A009(387)
090623	09387D0045		2		05		6		11.000	$400.00	$4,400.00		A009(387)
090623	09387H0145		3		05		6		39.000	$258.00	$10,062.00		A009(387)
090623	09387H0145		3		05		6		5.000	$690.00	$3,450.00		A009(387)
090623	09387H0145		3		05		6		11.000	$728.00	$8,008.00		A009(387)
090224	09510W0158		1		08		3		9.000	$310.00	$2,790.00		STP-7903(100)
090224	09510I0019		2		08		3		9.000	$429.95	$3,869.55		STP-7903(100)
090224	09510L0074		3		08		3		9.000	$370.00	$3,330.00		STP-7903(100)
090929	09618B0216		1		05		4		5.000	$369.25	$1,846.25		NH-2340(108)
090929	09618D0037		2		05		4		5.000	$2,000.00	$10,000.00		NH-2340(108)
090929	09618C0184		3		05		4		5.000	$423.00	$2,115.00		NH-2340(108)
090303	09750J0095		1		11		1		3.000	$1,053.00	$3,159.00		A009(750)
090303	09750D0008		2		11		1		3.000	$1,100.00	$3,300.00		A009(750)
090303	09750H0145		3		11		1		3.000	$1,150.00	$3,450.00		A009(750)
090317	09751S0014		1		08		1		6.000	$181.73	$1,090.38		A009(751)
090317	09751S0014		1		08		1		4.000	$266.54	$1,066.16		A009(751)
090317	09751C0247		2		08		1		6.000	$1,000.00	$6,000.00		A009(751)
090317	09751C0247		2		08		1		4.000	$550.00	$2,200.00		A009(751)
081021	09762D0146		1		11		3		8.000	$729.20	$5,833.60		A009(762)
081021	09762D0146		1		11		3		10.000	$625.00	$6,250.00		A009(762)
081021	09762K0071		2		11		3		8.000	$950.00	$7,600.00		A009(762)
081021	09762K0071		2		11		3		10.000	$900.00	$9,000.00		A009(762)
081021	09762W0158		3		11		3		8.000	$1,100.00	$8,800.00		A009(762)
081021	09762W0158		3		11		3		10.000	$770.00	$7,700.00		A009(762)
090609	09815I0019		1		01		3		46.000	$594.50	$27,347.00		A009815
090609	09815C0139		2		01		3		46.000	$458.50	$21,091.00		A009815
090609	09815H0145		3		01		3		46.000	$510.00	$23,460.00		A009815
090210	09817M0047		1		03		3		21.000	$100.00	$2,100.00		A009(817)
090210	09817C0139		2		03		3		21.000	$500.00	$10,500.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 614-005A Key = Units = EACH Desc = URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09817H0145		3		03	3			21.000	$520.00	$10,920.00		A009(817)
090616	09818C0062		1		05	3			8.000	$473.00	$3,784.00		C009(818)
090616	09818C0062		1		05	3			28.000	$473.00	$13,244.00		C009(818)
090616	09818C0139		2		05	3			8.000	$635.00	$5,080.00		C009(818)
090616	09818C0139		2		05	3			28.000	$420.50	$11,774.00		C009(818)
090616	09818W0073		3		05	3			8.000	$790.00	$6,320.00		C009(818)
090616	09818W0073		3		05	3			28.000	$660.00	$18,480.00		C009(818)
081202	09859I0019		1		07	4			36.000	$470.00	$16,920.00		A009(859)
081202	09859W0073		2		07	4			36.000	$765.00	$27,540.00		A009(859)
081202	09859H0145		3		07	4			36.000	$477.00	$17,172.00		A009(859)
081118	09979W0158		1		09	3			2.000	$610.00	$1,220.00		A009(979)
081118	09979W0158		1		09	3			2.000	$510.00	$1,020.00		A009(979)
081118	09979S0088		2		09	3			2.000	$856.00	$1,712.00		A009(979)
081118	09979S0088		2		09	3			2.000	$1,008.00	$2,016.00		A009(979)
081118	09979K0071		3		09	3			2.000	$850.00	$1,700.00		A009(979)
081118	09979K0071		3		09	3			2.000	$850.00	$1,700.00		A009(979)
090623	10584H0145		1		07	5			24.000	$720.00	$17,280.00		A010(584)
090623	10584J0022		2		07	5			24.000	$720.00	$17,280.00		A010(584)
090922	11612K0038		1		08	4			5.000	$770.00	$3,850.00		A011(612)
090922	11612P0152		2		08	4			5.000	$756.00	$3,780.00		A011(612)
090922	11612S0256		3		08	4			5.000	$1,050.00	$5,250.00		A011(612)
LOW BID AVERAGE									499.000		$347,704.89	$696.80	
THREE LOW BID AVERAGE									1463.000		$1072466.81	$733.06	

------- Item No. = 614-010A Key = Units = CY Desc = CONC FOR URBAN APPROACHES -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			35.000	$200.00	$7,000.00		NH-2390(149)
081216	06961S0088		2		05	4			35.000	$239.00	$8,365.00		NH-2390(149)
081216	06961T0162		3		05	4			35.000	$209.87	$7,345.45		NH-2390(149)
081104	07829H0145		1		06	5			64.200	$512.00	$32,870.40		IM-86-2(022)62
081104	07829W0073		2		06	5			64.200	$486.00	$31,201.20		IM-86-2(022)62
081104	07829J0022		3		06	5			64.200	$500.00	$32,100.00		IM-86-2(022)62
090414	08389N0004		1		07	1			16.000	$135.00	$2,160.00		IM-90-1(207)12
090414	08389I0052		2		07	1			16.000	$115.00	$1,840.00		IM-90-1(207)12
090414	08389W0085		3		07	1			16.000	$135.00	$2,160.00		IM-90-1(207)12
090505	08813V0012		1		06	3			41.000	$125.00	$5,125.00		ST-3270(649)
090505	08813I0019		2		06	3			41.000	$155.00	$6,355.00		ST-3270(649)
090505	08813H0145		3		06	3			41.000	$157.50	$6,457.50		ST-3270(649)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 614-010A Key = Units = CY Desc = CONC FOR URBAN APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	08835M0006		1			07	2		26.500	$168.50	$4,465.25		A008(835)
081216	08835P0078		2			07	2		26.500	$135.00	$3,577.50		A008(835)
081216	08835W0085		3			07	2		26.500	$210.00	$5,565.00		A008(835)
081021	09027S0257		1			05	1		17.000	$110.00	$1,870.00		STP-7025(100)
081021	09027I0052		2			05	1		17.000	$175.00	$2,975.00		STP-7025(100)
081021	09027M0004		3			05	1		17.000	$98.00	$1,666.00		STP-7025(100)
081104	09031H0145		1			05	3		16.000	$160.50	$2,568.00		STP-3888(103)
081104	09031W0158		2			05	3		16.000	$275.00	$4,400.00		STP-3888(103)
081104	09031B0189		3			05	3		16.000	$205.00	$3,280.00		STP-3888(103)
081216	09153A0193		1			07	2		83.000	$148.86	$12,355.38		STP-7754(100)
081216	09153K0071		2			07	2		83.000	$145.00	$12,035.00		STP-7754(100)
081216	09153M0006		3			07	2		83.000	$138.00	$11,454.00		STP-7754(100)
090310	09187B0189		1			03	3		33.000	$100.00	$3,300.00		BROS-1400(117)
090310	09187M0047		2			03	3		33.000	$207.00	$6,831.00		BROS-1400(117)
090310	09187I0019		3			03	3		33.000	$110.00	$3,630.00		BROS-1400(117)
090519	09338C0247		1			07	2		88.270	$200.00	$17,654.00		ST-4749 (612)
090519	09338S0177		2			07	2		88.270	$185.00	$16,329.95		ST-4749 (612)
090519	09338B0207		3			07	2		88.270	$280.00	$24,715.60		ST-4749 (612)
090127	09342C0062		1			07	3		6.600	$175.00	$1,155.00		A009(342)
090127	09342I0019		2			07	3		6.600	$100.00	$660.00		A009(342)
090127	09342H0145		3			07	3		6.600	$134.00	$884.40		A009(342)
090623	09387H0065		1			05	6		147.200	$225.00	$33,120.00		A009(387)
090623	09387D0045		2			05	6		147.200	$180.00	$26,496.00		A009(387)
090623	09387H0145		3			05	6		147.200	$139.00	$20,460.80		A009(387)
090224	09510W0158		1			08	3		22.000	$92.00	$2,024.00		STP-7903(100)
090224	09510I0019		2			08	3		22.000	$154.64	$3,402.08		STP-7903(100)
090224	09510L0074		3			08	3		22.000	$155.00	$3,410.00		STP-7903(100)
090929	09618B0216		1			05	4		16.000	$158.25	$2,532.00		NH-2340(108)
090929	09618D0037		2			05	4		16.000	$100.00	$1,600.00		NH-2340(108)
090929	09618C0184		3			05	4		16.000	$318.00	$5,088.00		NH-2340(108)
090317	09751S0014		1			08	1		34.910	$151.44	$5,286.77		A009(751)
090317	09751C0247		2			08	1		34.910	$150.00	$5,236.50		A009(751)
081021	09762D0146		1			11	3		36.580	$161.50	$5,907.67		A009(762)
081021	09762K0071		2			11	3		36.580	$108.00	$3,950.64		A009(762)
081021	09762W0158		3			11	3		36.580	$160.00	$5,852.80		A009(762)
090609	09815I0019		1			01	3		48.100	$113.00	$5,435.30		A009815
090609	09815C0139		2			01	3		48.100	$115.50	$5,555.55		A009815
090609	09815H0145		3			01	3		48.100	$184.00	$8,850.40		A009815
090210	09817M0047		1			03	3		41.500	$481.00	$19,961.50		A009(817)
090210	09817C0139		2			03	3		41.500	$520.00	$21,580.00		A009(817)
090210	09817H0145		3			03	3		41.500	$156.00	$6,474.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 614-010A Key = Units = CY Desc = CONC FOR URBAN APPROACHES -(Continued)-													
090616	09818C0062		1		05	3			81.000	$116.00	$9,396.00		C009(818)
090616	09818C0139		2		05	3			81.000	$94.50	$7,654.50		C009(818)
090616	09818W0073		3		05	3			81.000	$118.00	$9,558.00		C009(818)
081202	09859I0019		1		07	4			56.800	$260.00	$14,768.00		A009(859)
081202	09859W0073		2		07	4			56.800	$210.00	$11,928.00		A009(859)
081202	09859H0145		3		07	4			56.800	$265.00	$15,052.00		A009(859)
090623	10584H0145		1		07	5			19.200	$267.00	$5,126.40		A010(584)
090623	10584J0022		2		07	5			19.200	$270.00	$5,184.00		A010(584)
090922	11612K0038		1		08	4			6.000	$220.00	$1,320.00		A011(612)
090922	11612P0152		2		08	4			6.000	$216.00	$1,296.00		A011(612)
090922	11612S0256		3		08	4			6.000	$255.00	$1,530.00		A011(612)
LOW BID AVERAGE									935.860		$195,400.67	$208.79	
THREE LOW BID AVERAGE									2753.470		$559,387.54	$203.16	
------- Item No. = 615-005A Key = Units = FT Desc = CURB TY A 3 -------													
090609	09815I0019		1		01	3			448.000	$6.50	$2,912.00		A009815
090609	09815C0139		2		01	3			448.000	$5.30	$2,374.40		A009815
090609	09815H0145		3		01	3			448.000	$7.00	$3,136.00		A009815
LOW BID AVERAGE									448.000		$2,912.00	$6.50	
THREE LOW BID AVERAGE									1344.000		$8,422.40	$6.27	
------- Item No. = 615-050A Key = Units = FT Desc = CURB TY A OR B 10 -------													
090414	08389N0004		1		07	1			100.000	$16.00	$1,600.00		IM-90-1(207)12
090414	08389I0052		2		07	1			100.000	$31.00	$3,100.00		IM-90-1(207)12
090414	08389W0085		3		07	1			100.000	$16.00	$1,600.00		IM-90-1(207)12
LOW BID AVERAGE									100.000		$1,600.00	$16.00	
THREE LOW BID AVERAGE									300.000		$6,300.00	$21.00	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 615-055A							Key =		Units = FT		Desc = CURB TY A OR C 3		-------
081216	08835M0006		1		07	2			673.000	$19.20	$12,921.60		A008(835)
081216	08835P0078		2		07	2			673.000	$13.00	$8,749.00		A008(835)
081216	08835W0085		3		07	2			673.000	$40.00	$26,920.00		A008(835)
090127	09342C0062		1		07	3			226.400	$7.90	$1,788.56		A009(342)
090127	09342I0019		2		07	3			226.400	$9.00	$2,037.60		A009(342)
090127	09342H0145		3		07	3			226.400	$18.00	$4,075.20		A009(342)
090210	09817M0047		1		03	3			192.000	$5.55	$1,065.60		A009(817)
090210	09817C0139		2		03	3			192.000	$13.50	$2,592.00		A009(817)
090210	09817H0145		3		03	3			192.000	$9.36	$1,797.12		A009(817)
090616	09818C0062		1		05	3			506.000	$8.25	$4,174.50		C009(818)
090616	09818C0139		2		05	3			506.000	$4.20	$2,125.20		C009(818)
090616	09818W0073		3		05	3			506.000	$5.30	$2,681.80		C009(818)
090623	10584H0145		1		07	5			39.000	$12.70	$495.30		A010(584)
090623	10584J0022		2		07	5			39.000	$13.00	$507.00		A010(584)
LOW BID AVERAGE									1636.400		$20,445.56	$12.49	
THREE LOW BID AVERAGE									4870.200		$71,930.48	$14.77	
------- Item No. = 615-060A							Key =		Units = FT		Desc = CURB TY A OR C 4		-------
081104	09031H0145		1		05	3			824.000	$16.10	$13,266.40		STP-3888(103)
081104	09031W0158		2		05	3			824.000	$16.50	$13,596.00		STP-3888(103)
081104	09031B0189		3		05	3			824.000	$26.00	$21,424.00		STP-3888(103)
090519	09338C0247		1		07	2			92.570	$20.00	$1,851.40		ST-4749 (612)
090519	09338S0177		2		07	2			92.570	$19.44	$1,799.56		ST-4749 (612)
090519	09338B0207		3		07	2			92.570	$22.00	$2,036.54		ST-4749 (612)
090609	09815I0019		1		01	3			3433.300	$6.05	$20,771.47		A009815
090609	09815C0139		2		01	3			3433.300	$6.20	$21,286.46		A009815
090609	09815H0145		3		01	3			3433.300	$7.50	$25,749.75		A009815
090210	09817M0047		1		03	3			711.000	$5.55	$3,946.05		A009(817)
090210	09817C0139		2		03	3			711.000	$18.75	$13,331.25		A009(817)
090210	09817H0145		3		03	3			711.000	$8.84	$6,285.24		A009(817)
090616	09818C0062		1		05	3			932.000	$9.30	$8,667.60		C009(818)
090616	09818C0139		2		05	3			932.000	$7.40	$6,896.80		C009(818)
090616	09818W0073		3		05	3			932.000	$9.00	$8,388.00		C009(818)
090623	10584H0145		1		07	5			40.000	$17.00	$680.00		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 615-060A Key = Units = FT Desc = CURB TY A OR C 4 -(Continued)-													
090623	10584J0022		2		07	5			40.000	$17.00	$680.00		A010(584)
LOW BID AVERAGE									6032.870		$49,182.92	$8.15	
THREE LOW BID AVERAGE									18058.610		$170,656.52	$9.45	
------- Item No. = 615-065A Key = Units = FT Desc = CURB TY A OR C 6 -------													
081216	06961W0073		1		05	4			48.000	$32.00	$1,536.00		NH-2390(149)
081216	06961S0088		2		05	4			48.000	$34.00	$1,632.00		NH-2390(149)
081216	06961T0162		3		05	4			48.000	$32.11	$1,541.28		NH-2390(149)
090210	09817M0047		1		03	3			70.000	$5.55	$388.50		A009(817)
090210	09817C0139		2		03	3			70.000	$19.00	$1,330.00		A009(817)
090210	09817H0145		3		03	3			70.000	$9.36	$655.20		A009(817)
LOW BID AVERAGE									118.000		$1,924.50	$16.31	
THREE LOW BID AVERAGE									354.000		$7,082.98	$20.01	
------- Item No. = 615-075A Key = Units = FT Desc = CURB TY A OR C 10 -------													
081216	06961W0073		1		05	4			29.000	$32.00	$928.00		NH-2390(149)
081216	06961S0088		2		05	4			29.000	$34.00	$986.00		NH-2390(149)
081216	06961T0162		3		05	4			29.000	$32.11	$931.19		NH-2390(149)
LOW BID AVERAGE									29.000		$928.00	$32.00	
THREE LOW BID AVERAGE									87.000		$2,845.19	$32.70	
------- Item No. = 615-190A Key = Units = FT Desc = CURB TY C 6 -------													
090623	10584H0145		1		07	5			777.000	$14.30	$11,111.10		A010(584)
090623	10584J0022		2		07	5			777.000	$15.00	$11,655.00		A010(584)
LOW BID AVERAGE									777.000		$11,111.10	$14.30	
THREE LOW BID AVERAGE									1554.000		$22,766.10	$14.65	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 615-230A							Key =		Units = FT		Desc = CURB TY D 3		-------
090804	09344N0005		1		07	3			65.000	$18.12	$1,177.80		A009(344)
090804	09344V0012		2		07	3			65.000	$12.46	$809.90		A009(344)
090804	09344H0145		3		07	3			65.000	$19.00	$1,235.00		A009(344)
090630	09819C0139		1		06	3			4057.000	$6.50	$26,370.50		A009(819)
090630	09819I0019		2		06	3			4057.000	$4.00	$16,228.00		A009(819)
090630	09819W0073		3		06	3			4057.000	$4.35	$17,647.95		A009(819)
LOW BID AVERAGE									4122.000		$27,548.30	$6.68	
THREE LOW BID AVERAGE									12366.000		$63,469.15	$5.13	
------- Item No. = 615-240A							Key =		Units = FT		Desc = CURB TY D 6		-------
090609	01222S0077		1		03	1			1669.948	$3.66	$6,108.00		A001(222)
090609	01222M0043		2		03	1			1669.948	$3.43	$5,726.25		A001(222)
090609	01222H0026		3		03	1			1669.948	$3.35	$5,599.00		A001(222)
081118	07028W0073		1		07	4			60.000	$25.00	$1,500.00		NH-2340(101)
081118	07028C0062		2		07	4			60.000	$40.80	$2,448.00		NH-2340(101)
081118	07028H0145		3		07	4			60.000	$43.00	$2,580.00		NH-2340(101)
090224	09897I0007		1		05	5			52.000	$100.00	$5,200.00		A009(897)
090224	09897W0007		2		05	5			52.000	$27.55	$1,432.60		A009(897)
090224	09897J0022		3		05	5			52.000	$80.00	$4,160.00		A009(897)
LOW BID AVERAGE									1781.948		$12,808.00	$7.19	
THREE LOW BID AVERAGE									5345.843		$34,753.85	$6.50	
------- Item No. = 615-250A							Key =		Units = FT		Desc = CURB TY D 10		-------
090210	09898S0026		1		05	5			1724.000	$13.00	$22,412.00		A009(898)
090210	09898J0022		2		05	5			1724.000	$12.50	$21,550.00		A009(898)
090210	09898W0007		3		05	5			1724.000	$3.70	$6,378.80		A009(898)
LOW BID AVERAGE									1724.000		$22,412.00	$13.00	
THREE LOW BID AVERAGE									5172.000		$50,340.80	$9.73	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 615-300A								Key =	Units = FT		Desc = GUTTER TY A 11		-------
081216	06961W0073		1		05	4			80.000	$30.00	$2,400.00		NH-2390(149)
081216	06961S0088		2		05	4			80.000	$30.00	$2,400.00		NH-2390(149)
081216	06961T0162		3		05	4			80.000	$29.97	$2,397.60		NH-2390(149)
090616	09818C0062		1		05	3			273.000	$14.60	$3,985.80		C009(818)
090616	09818C0139		2		05	3			273.000	$19.50	$5,323.50		C009(818)
090616	09818W0073		3		05	3			273.000	$20.00	$5,460.00		C009(818)
090317	09848H0145		1		05	4			63.000	$28.40	$1,789.20		A009(848)
090317	09848W0073		2		05	4			63.000	$26.00	$1,638.00		A009(848)
090317	09848I0019		3		05	4			63.000	$25.00	$1,575.00		A009(848)
LOW BID AVERAGE									416.000		$8,175.00	$19.65	
THREE LOW BID AVERAGE									1248.000		$26,969.10	$21.61	
------- Item No. = 615-310A								Key =	Units = FT		Desc = GUTTER TY A OR C 11		-------
081104	09031H0145		1		05	3			1504.000	$16.10	$24,214.40		STP-3888(103)
081104	09031W0158		2		05	3			1504.000	$20.50	$30,832.00		STP-3888(103)
081104	09031B0189		3		05	3			1504.000	$28.00	$42,112.00		STP-3888(103)
090127	09342C0062		1		07	3			49.000	$45.40	$2,224.60		A009(342)
090127	09342I0019		2		07	3			49.000	$19.00	$931.00		A009(342)
090127	09342H0145		3		07	3			49.000	$25.00	$1,225.00		A009(342)
090210	09817M0047		1		03	3			142.000	$12.60	$1,789.20		A009(817)
090210	09817C0139		2		03	3			142.000	$33.00	$4,686.00		A009(817)
090210	09817H0145		3		03	3			142.000	$14.56	$2,067.52		A009(817)
LOW BID AVERAGE									1695.000		$28,228.20	$16.65	
THREE LOW BID AVERAGE									5085.000		$110,081.72	$21.65	
------- Item No. = 615-325A								Key =	Units = FT		Desc = GUTTER TY C 11		-------
081104	07829H0145		1		06	5			182.000	$31.00	$5,642.00		IM-86-2(022)62
081104	07829W0073		2		06	5			182.000	$54.00	$9,828.00		IM-86-2(022)62
081104	07829J0022		3		06	5			182.000	$31.00	$5,642.00		IM-86-2(022)62
090623	10584H0145		1		07	5			266.000	$37.10	$9,868.60		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 615-325A									Key =	Units = FT	Desc = GUTTER TY C 11		-(Continued)-
090623	10584J0022		2		07	5			266.000	$37.00	$9,842.00		A010(584)
LOW BID AVERAGE									448.000		$15,510.60	$34.62	
THREE LOW BID AVERAGE									1078.000		$40,822.60	$37.87	
------- Item No. = 615-400A									Key =	Units = FT	Desc = COMB CURB & GUTTER TY A 2		-------
090414	08389N0004		1		07	1			453.500	$18.70	$8,480.45		IM-90-1(207)12
090414	08389I0052		2		07	1			453.500	$35.00	$15,872.50		IM-90-1(207)12
090414	08389W0085		3		07	1			453.500	$21.50	$9,750.25		IM-90-1(207)12
090929	09618B0216		1		05	4			2235.000	$13.19	$29,473.50		NH-2340(108)
090929	09618D0037		2		05	4			2235.000	$24.00	$53,640.00		NH-2340(108)
090929	09618C0184		3		05	4			2235.000	$15.00	$33,525.00		NH-2340(108)
090303	09750J0095		1		11	1			2145.000	$16.62	$35,649.90		A009(750)
090303	09750D0008		2		11	1			2145.000	$19.85	$42,578.25		A009(750)
090303	09750H0145		3		11	1			2145.000	$17.85	$38,288.25		A009(750)
081021	09762D0146		1		11	3			1535.000	$13.80	$21,183.00		A009(762)
081021	09762K0071		2		11	3			1535.000	$15.00	$23,025.00		A009(762)
081021	09762W0158		3		11	3			1535.000	$15.50	$23,792.50		A009(762)
090317	09848H0145		1		05	4			1294.000	$13.70	$17,727.80		A009(848)
090317	09848W0073		2		05	4			1294.000	$13.00	$16,822.00		A009(848)
090317	09848I0019		3		05	4			1294.000	$12.00	$15,528.00		A009(848)
081202	09859I0019		1		07	4			1039.000	$18.00	$18,702.00		A009(859)
081202	09859W0073		2		07	4			1039.000	$21.00	$21,819.00		A009(859)
081202	09859H0145		3		07	4			1039.000	$18.00	$18,702.00		A009(859)
081118	09979W0158		1		09	3			1093.000	$15.50	$16,941.50		A009(979)
081118	09979S0088		2		09	3			1093.000	$19.60	$21,422.80		A009(979)
081118	09979K0071		3		09	3			1093.000	$18.00	$19,674.00		A009(979)
LOW BID AVERAGE									9794.500		$148,158.15	$15.13	
THREE LOW BID AVERAGE									29383.500		$502,597.70	$17.10	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 615-410A								Key =	Units = FT		Desc = COMB CURB & GUTTER TY A 9		-------
090929	09618B0216		1		05	4			789.000	$13.19	$10,404.78		NH-2340(108)
090929	09618D0037		2		05	4			789.000	$22.00	$17,358.00		NH-2340(108)
090929	09618C0184		3		05	4			789.000	$17.00	$13,413.00		NH-2340(108)
LOW BID AVERAGE									789.000		$10,404.78	$13.19	
THREE LOW BID AVERAGE									2367.000		$41,175.78	$17.40	
------- Item No. = 615-430A								Key =	Units = FT		Desc = COMB CURB & GUTTER TY A OR C 2		-------
081216	06961W0073		1		05	4			1852.000	$20.00	$37,040.00		NH-2390(149)
081216	06961S0088		2		05	4			1852.000	$18.00	$33,336.00		NH-2390(149)
081216	06961T0162		3		05	4			1852.000	$18.73	$34,687.96		NH-2390(149)
081104	07829H0145		1		06	5			9054.000	$21.00	$190,134.00		IM-86-2(022)62
081104	07829W0073		2		06	5			9054.000	$21.00	$190,134.00		IM-86-2(022)62
081104	07829J0022		3		06	5			9054.000	$21.00	$190,134.00		IM-86-2(022)62
090505	08813V0012		1		06	3			1020.000	$8.75	$8,925.00		ST-3270(649)
090505	08813I0019		2		06	3			1020.000	$9.00	$9,180.00		ST-3270(649)
090505	08813H0145		3		06	3			1020.000	$8.20	$8,364.00		ST-3270(649)
081021	09027S0257		1		05	1			677.000	$14.00	$9,478.00		STP-7025(100)
081021	09027I0052		2		05	1			677.000	$15.00	$10,155.00		STP-7025(100)
081021	09027M0004		3		05	1			677.000	$13.30	$9,004.10		STP-7025(100)
081216	09153A0193		1		07	2			3158.000	$14.96	$47,243.68		STP-7754(100)
081216	09153K0071		2		07	2			3158.000	$15.00	$47,370.00		STP-7754(100)
081216	09153M0006		3		07	2			3158.000	$14.75	$46,580.50		STP-7754(100)
081125	09162P0078		1		07	1			1841.000	$15.00	$27,615.00		NH-5110(155)
081125	09162I0052		2		07	1			1841.000	$18.00	$33,138.00		NH-5110(155)
081125	09162H0145		3		07	1			1841.000	$39.00	$71,799.00		NH-5110(155)
090310	09187B0189		1		03	3			631.000	$11.00	$6,941.00		BROS-1400(117)
090310	09187M0047		2		03	3			631.000	$10.70	$6,751.70		BROS-1400(117)
090310	09187I0019		3		03	3			631.000	$14.10	$8,897.10		BROS-1400(117)
090519	09338C0247		1		07	2			2871.000	$19.00	$54,549.00		ST-4749 (612)
090519	09338S0177		2		07	2			2871.000	$18.22	$52,309.62		ST-4749 (612)
090519	09338B0207		3		07	2			2871.000	$22.00	$63,162.00		ST-4749 (612)
090623	09387H0065		1		05	6			10387.600	$13.00	$135,038.80		A009(387)
090623	09387D0045		2		05	6			10387.600	$11.00	$114,263.60		A009(387)
090623	09387H0145		3		05	6			10387.600	$13.00	$135,038.80		A009(387)
090224	09510W0158		1		08	3			708.000	$7.65	$5,416.20		STP-7903(100)
090224	09510I0019		2		08	3			708.000	$10.52	$7,448.16		STP-7903(100)
090224	09510L0074		3		08	3			708.000	$10.60	$7,504.80		STP-7903(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 615-430A Key = Units = FT Desc = COMB CURB & GUTTER TY A OR C 2 - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090317	09751S0014		1			08	1		1299.000	$12.54	$16,289.46		A009(751)
090317	09751C0247		2			08	1		1299.000	$15.00	$19,485.00		A009(751)
090609	09815I0019		1			01	3		13459.600	$6.55	$88,160.38		A009815
090609	09815C0139		2			01	3		13459.600	$6.20	$83,449.52		A009815
090609	09815H0145		3			01	3		13459.600	$8.40	$113,060.64		A009815
090210	09817M0047		1			03	3		8904.000	$6.80	$60,547.20		A009(817)
090210	09817C0139		2			03	3		8904.000	$7.00	$62,328.00		A009(817)
090210	09817H0145		3			03	3		8904.000	$9.36	$83,341.44		A009(817)
090616	09818C0062		1			05	3		5527.000	$9.80	$54,164.60		C009(818)
090616	09818C0139		2			05	3		5527.000	$7.90	$43,663.30		C009(818)
090616	09818W0073		3			05	3		5527.000	$9.00	$49,743.00		C009(818)
090922	11612K0038		1			08	4		138.000	$22.00	$3,036.00		A011(612)
090922	11612P0152		2			08	4		138.000	$21.60	$2,980.80		A011(612)
090922	11612S0256		3			08	4		138.000	$32.00	$4,416.00		A011(612)
LOW BID AVERAGE									61527.200		$744,578.32	$12.10	
THREE LOW BID AVERAGE									183282.600		$2286304.36	$12.47	

------- Item No. = 615-435A Key = Units = FT Desc = COMB CURB & GUTTER TY A OR C 5 -------

081104	07829H0145		1			06	5		350.000	$27.00	$9,450.00		IM-86-2(022)62
081104	07829W0073		2			06	5		350.000	$21.00	$7,350.00		IM-86-2(022)62
081104	07829J0022		3			06	5		350.000	$26.00	$9,100.00		IM-86-2(022)62
090609	09815I0019		1			01	3		730.200	$10.90	$7,959.18		A009815
090609	09815C0139		2			01	3		730.200	$9.80	$7,155.96		A009815
090609	09815H0145		3			01	3		730.200	$9.70	$7,082.94		A009815
LOW BID AVERAGE									1080.200		$17,409.18	$16.12	
THREE LOW BID AVERAGE									3240.600		$48,098.08	$14.84	

------- Item No. = 615-475A Key = Units = FT Desc = COMB CURB & GUTTER TY C 2 -------

090623	10584H0145		1			07	5		4150.000	$23.30	$96,695.00		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 615-475A Key = Units = FT Desc = COMB CURB & GUTTER TY C 2 -(Continued)-													
090623	10584J0022		2		07	5			4150.000	$23.00	$95,450.00		A010(584)
LOW BID AVERAGE									4150.000		$96,695.00	$23.30	
THREE LOW BID AVERAGE									8300.000		$192,145.00	$23.15	
------- Item No. = 615-485A Key = Units = FT Desc = COMB CURB & GUTTER TY C 9 -------													
090609	09815I0019		1		01	3			50.000	$13.00	$650.00		A009815
090609	09815C0139		2		01	3			50.000	$30.50	$1,525.00		A009815
090609	09815H0145		3		01	3			50.000	$11.20	$560.00		A009815
LOW BID AVERAGE									50.000		$650.00	$13.00	
THREE LOW BID AVERAGE									150.000		$2,735.00	$18.23	
------- Item No. = 615-560A Key = Units = FT Desc = TRAF SEPARATOR TY A OR C 7 -------													
090127	09342C0062		1		07	3			1899.000	$8.60	$16,331.40		A009(342)
090127	09342I0019		2		07	3			1899.000	$6.00	$11,394.00		A009(342)
090127	09342H0145		3		07	3			1899.000	$11.00	$20,889.00		A009(342)
LOW BID AVERAGE									1899.000		$16,331.40	$8.60	
THREE LOW BID AVERAGE									5697.000		$48,614.40	$8.53	
------- Item No. = 615-610A Key = Units = FT Desc = TRAF SEPARATOR TY A OR C 8 -------													
090127	09342C0062		1		07	3			92.000	$15.00	$1,380.00		A009(342)
090127	09342I0019		2		07	3			92.000	$9.00	$828.00		A009(342)
090127	09342H0145		3		07	3			92.000	$23.00	$2,116.00		A009(342)
LOW BID AVERAGE									92.000		$1,380.00	$15.00	
THREE LOW BID AVERAGE									276.000		$4,324.00	$15.67	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 615-700A								Key =	Units = EACH		Desc = RAISED CHANNELIZATION END TR		-------
081216	06961W0073		1		05	4			1.000	$2,000.00	$2,000.00		NH-2390(149)
081216	06961S0088		2		05	4			1.000	$1,800.00	$1,800.00		NH-2390(149)
081216	06961T0162		3		05	4			1.000	$1,872.91	$1,872.91		NH-2390(149)
090609	09815I0019		1		01	3			4.000	$500.50	$2,002.00		A009815
090609	09815C0139		2		01	3			4.000	$510.00	$2,040.00		A009815
090609	09815H0145		3		01	3			4.000	$153.00	$612.00		A009815
090623	10584H0145		1		07	5			2.000	$266.00	$532.00		A010(584)
090623	10584J0022		2		07	5			2.000	$260.00	$520.00		A010(584)
LOW BID AVERAGE									7.000		$4,534.00	$647.71	
THREE LOW BID AVERAGE									19.000		$11,378.91	$598.89	
------- Item No. = 616-010A								Key =	Units = SF		Desc = SIGN TY B		-------
090616	00557H0026		1		03	1			71.000	$15.00	$1,065.00		BRS-5726(007)
090616	00557W0085		2		03	1			71.000	$15.00	$1,065.00		BRS-5726(007)
090616	00557S0235		3		03	1			71.000	$5.00	$355.00		BRS-5726(007)
090609	01222S0077		1		03	1			452.099	$17.65	$7,980.00		A001(222)
090609	01222M0043		2		03	1			452.099	$17.65	$7,980.00		A001(222)
090609	01222H0026		3		03	1			452.099	$16.91	$7,644.00		A001(222)
081216	06961W0073		1		05	4			180.900	$13.00	$2,351.70		NH-2390(149)
081216	06961S0088		2		05	4			180.900	$12.00	$2,170.80		NH-2390(149)
081216	06961T0162		3		05	4			180.900	$12.84	$2,322.76		NH-2390(149)
081216	06990W0073		1		07	4			137.200	$14.35	$1,968.82		ST-2350(609)
081216	06990C0062		2		07	4			137.200	$14.28	$1,959.22		ST-2350(609)
081216	06990L0012		3		07	4			137.200	$14.35	$1,968.82		ST-2350(609)
081118	07028W0073		1		07	4			222.500	$10.70	$2,380.75		NH-2340(101)
081118	07028C0062		2		07	4			222.500	$13.50	$3,003.75		NH-2340(101)
081118	07028H0145		3		07	4			222.500	$14.00	$3,115.00		NH-2340(101)
081021	07625T0166		1		03	6			543.600	$11.11	$6,039.40		STP-4100(102)
081021	07625C0029		2		03	6			543.600	$16.00	$8,697.60		STP-4100(102)
081021	07625D0045		3		03	6			543.600	$16.00	$8,697.60		STP-4100(102)
090127	07714J0095		1		05	1			7.500	$48.60	$364.50		ST-5140(607)
090127	07714M0004		2		05	1			7.500	$48.00	$360.00		ST-5140(607)
090127	07714K0071		3		05	1			7.500	$25.00	$187.50		ST-5140(607)
081125	07810R0025		1		03	5			7.500	$13.00	$97.50		BROS-0300(139)
081125	07810I0007		2		03	5			7.500	$12.25	$91.88		BROS-0300(139)
081125	07810B0189		3		03	5			7.500	$12.00	$90.00		BROS-0300(139)
081104	07829H0145		1		06	5			391.400	$13.00	$5,088.20		IM-86-2(022)62

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-010A Key = Units = SF Desc = SIGN TY B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829W0073		2		06	5			391.400	$16.00	$6,262.40		IM-86-2(022)62
081104	07829J0022		3		06	5			391.400	$14.00	$5,479.60		IM-86-2(022)62
090609	08073H0145		1		06	2			142.300	$16.20	$2,305.26		NH-4110(137)
090609	08073W0085		2		06	2			142.300	$20.00	$2,846.00		NH-4110(137)
090609	08073M0131		3		06	2			142.300	$19.50	$2,774.85		NH-4110(137)
090414	08389N0004		1		07	1			9.000	$52.00	$468.00		IM-90-1(207)12
090414	08389I0052		2		07	1			9.000	$60.00	$540.00		IM-90-1(207)12
090414	08389W0085		3		07	1			9.000	$50.00	$450.00		IM-90-1(207)12
090421	08619J0022		1		07	5			1045.500	$12.00	$12,546.00		NH-1480(120)
090421	08619W0073		2		07	5			1045.500	$13.00	$13,591.50		NH-1480(120)
090421	08619S0026		3		07	5			1045.500	$12.00	$12,546.00		NH-1480(120)
090609	08624G0012		1		06	6			152.000	$13.74	$2,088.48		A008(624)
090609	08624L0012		2		06	6			152.000	$8.40	$1,276.80		A008(624)
090609	08624H0065		3		06	6			152.000	$9.00	$1,368.00		A008(624)
090203	08660K0071		1		05	5			157.000	$14.50	$2,276.50		IM-86-2(027)0
090203	08660J0022		2		05	5			157.000	$14.00	$2,198.00		IM-86-2(027)0
090203	08660M0136		3		05	5			157.000	$15.35	$2,409.95		IM-86-2(027)0
090505	08813V0012		1		06	3			267.500	$12.80	$3,424.00		ST-3270(649)
090505	08813I0019		2		06	3			267.500	$11.60	$3,103.00		ST-3270(649)
090505	08813H0145		3		06	3			267.500	$13.40	$3,584.50		ST-3270(649)
081021	09027S0257		1		05	1			284.000	$24.00	$6,816.00		STP-7025(100)
081021	09027I0052		2		05	1			284.000	$24.00	$6,816.00		STP-7025(100)
081021	09027M0004		3		05	1			284.000	$23.00	$6,532.00		STP-7025(100)
081104	09031H0145		1		05	3			17.000	$23.00	$391.00		STP-3888(103)
081104	09031W0158		2		05	3			17.000	$16.50	$280.50		STP-3888(103)
081104	09031B0189		3		05	3			17.000	$16.00	$272.00		STP-3888(103)
090310	09187B0189		1		03	3			15.000	$12.50	$187.50		BROS-1400(117)
090310	09187M0047		2		03	3			15.000	$12.84	$192.60		BROS-1400(117)
090310	09187I0019		3		03	3			15.000	$12.50	$187.50		BROS-1400(117)
090915	09233G0012		1		07	5			93.000	$21.15	$1,966.95		STP-1767(103)
090915	09233M0136		2		07	5			93.000	$21.00	$1,953.00		STP-1767(103)
090915	09233J0022		3		07	5			93.000	$12.00	$1,116.00		STP-1767(103)
090519	09338C0247		1		07	2			266.600	$11.00	$2,932.60		ST-4749 (612)
090519	09338S0177		2		07	2			266.600	$48.00	$12,796.80		ST-4749 (612)
090519	09338B0207		3		07	2			266.600	$12.50	$3,332.50		ST-4749 (612)
090623	09387H0065		1		05	6			167.000	$12.80	$2,137.60		A009(387)
090623	09387D0045		2		05	6			167.000	$12.00	$2,004.00		A009(387)
090623	09387H0145		3		05	6			167.000	$13.00	$2,171.00		A009(387)
081007	09436G0115		1		11	3			83.500	$19.61	$1,637.44		STP-3290(117)
081007	09436C0062		2		11	3			83.500	$19.40	$1,619.90		STP-3290(117)
081007	09436D0146		3		11	3			83.500	$14.85	$1,239.98		STP-3290(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-010A Key = Units = SF Desc = SIGN TY B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09510W0158		1		08	3			23.000	$18.00	$414.00		STP-7903(100)
090224	09510I0019		2		08	3			23.000	$15.46	$355.58		STP-7903(100)
090224	09510L0074		3		08	3			23.000	$15.60	$358.80		STP-7903(100)
090929	09618B0216		1		05	4			30.000	$12.66	$379.80		NH-2340(108)
090929	09618D0037		2		05	4			30.000	$30.00	$900.00		NH-2340(108)
090929	09618C0184		3		05	4			30.000	$13.00	$390.00		NH-2340(108)
090303	09750J0095		1		11	1			124.000	$12.34	$1,530.16		A009(750)
090303	09750D0008		2		11	1			124.000	$37.50	$4,650.00		A009(750)
090303	09750H0145		3		11	1			124.000	$10.75	$1,333.00		A009(750)
090317	09751S0014		1		08	1			27.000	$34.78	$939.06		A009(751)
090317	09751C0247		2		08	1			27.000	$25.00	$675.00		A009(751)
081021	09762D0146		1		11	3			48.200	$18.00	$867.60		A009(762)
081021	09762K0071		2		11	3			48.200	$20.00	$964.00		A009(762)
081021	09762W0158		3		11	3			48.200	$15.00	$723.00		A009(762)
090609	09815I0019		1		01	3			1100.700	$13.70	$15,079.59		A009815
090609	09815C0139		2		01	3			1100.700	$14.00	$15,409.80		A009815
090609	09815H0145		3		01	3			1100.700	$12.20	$13,428.54		A009815
090210	09817M0047		1		03	3			889.000	$12.60	$11,201.40		A009(817)
090210	09817C0139		2		03	3			889.000	$13.00	$11,557.00		A009(817)
090210	09817H0145		3		03	3			889.000	$12.48	$11,094.72		A009(817)
090616	09818C0062		1		05	3			3287.000	$10.40	$34,184.80		C009(818)
090616	09818C0139		2		05	3			3287.000	$11.75	$38,622.25		C009(818)
090616	09818W0073		3		05	3			3287.000	$14.00	$46,018.00		C009(818)
090630	09819C0139		1		06	3			336.000	$12.25	$4,116.00		A009(819)
090630	09819I0019		2		06	3			336.000	$15.00	$5,040.00		A009(819)
090630	09819W0073		3		06	3			336.000	$12.00	$4,032.00		A009(819)
090317	09848H0145		1		05	4			58.600	$11.90	$697.34		A009(848)
090317	09848W0073		2		05	4			58.600	$12.00	$703.20		A009(848)
090317	09848I0019		3		05	4			58.600	$16.00	$937.60		A009(848)
090303	09891L0012		1		05	5			305.600	$13.65	$4,171.44		A009(891)
090303	09891S0026		2		05	5			305.600	$13.00	$3,972.80		A009(891)
090303	09891A0220		3		05	5			305.600	$12.54	$3,832.22		A009(891)
090224	09897I0007		1		05	5			134.620	$13.50	$1,817.37		A009(897)
090224	09897W0007		2		05	5			134.620	$13.85	$1,864.49		A009(897)
090224	09897J0022		3		05	5			134.620	$135.00	$18,173.70		A009(897)
090210	09898S0026		1		05	5			179.300	$13.00	$2,330.90		A009(898)
090210	09898J0022		2		05	5			179.300	$14.40	$2,581.92		A009(898)
090210	09898W0007		3		05	5			179.300	$8.35	$1,497.16		A009(898)
081118	09979W0158		1		09	3			60.000	$14.00	$840.00		A009(979)
081118	09979S0088		2		09	3			60.000	$14.00	$840.00		A009(979)
081118	09979K0071		3		09	3			60.000	$10.00	$600.00		A009(979)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-010A Key = Units = SF Desc = SIGN TY B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090407	10451J0022		1		05	4			240.000	$14.00	$3,360.00		A010(451)
090407	10451W0073		2		05	4			240.000	$11.20	$2,688.00		A010(451)
090407	10451H0145		3		05	4			240.000	$11.30	$2,712.00		A010(451)
090623	10584H0145		1		07	5			796.200	$13.20	$10,509.84		A010(584)
090623	10584J0022		2		07	5			796.200	$14.00	$11,146.80		A010(584)
090428	10590J0109		1		07	6			106.000	$20.52	$2,175.12		A010(590)
090428	10590H0145		2		07	6			106.000	$8.50	$901.00		A010(590)
090428	10590L0012		3		07	6			106.000	$8.40	$890.40		A010(590)
090728	10917W0007		1		01	4			1543.918	$9.89	$15,275.30		A010(917)
090728	10917W0073		2		01	4			1543.918	$11.61	$17,928.75		A010(917)
090728	10917H0145		3		01	4			1543.918	$11.94	$18,433.62		A010(917)
090602	11031D0037		1		06	2			114.000	$30.00	$3,420.00		A011 (031)
090602	11031W0085		2		06	2			114.000	$20.00	$2,280.00		A011 (031)
090602	11031M0131		3		06	2			114.000	$19.55	$2,228.70		A011 (031)
LOW BID AVERAGE									14116.237		$179,822.92	$12.74	
THREE LOW BID AVERAGE									41525.512		$578,240.28	$13.92	

------- Item No. = 616-015A Key = Units = SF Desc = SIGN TY C -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829H0145		1		06	5			306.000	$27.00	$8,262.00		IM-86-2(022)62
081104	07829W0073		2		06	5			306.000	$30.00	$9,180.00		IM-86-2(022)62
081104	07829J0022		3		06	5			306.000	$28.00	$8,568.00		IM-86-2(022)62
090203	08660K0071		1		05	5			80.000	$30.00	$2,400.00		IM-86-2(027)0
090203	08660J0022		2		05	5			80.000	$28.00	$2,240.00		IM-86-2(027)0
090203	08660M0136		3		05	5			80.000	$30.40	$2,432.00		IM-86-2(027)0
090728	0945530003		1		08	1			2346.000	$23.14	$54,286.44		IMG-90-1(224)0
090728	09455S0211		2		08	1			2346.000	$33.00	$77,418.00		IMG-90-1(224)0
090609	09815I0019		1		01	3			1324.000	$31.70	$41,970.80		A009815
090609	09815C0139		2		01	3			1324.000	$18.00	$23,832.00		A009815
090609	09815H0145		3		01	3			1324.000	$17.30	$22,905.20		A009815
090210	09817M0047		1		03	3			777.000	$24.75	$19,230.75		A009(817)
090210	09817C0139		2		03	3			777.000	$20.75	$16,122.75		A009(817)
090210	09817H0145		3		03	3			777.000	$24.63	$19,137.51		A009(817)
090616	09818C0062		1		05	3			571.000	$18.90	$10,791.90		C009(818)
090616	09818C0139		2		05	3			571.000	$28.00	$15,988.00		C009(818)
090616	09818W0073		3		05	3			571.000	$21.00	$11,991.00		C009(818)
090630	09819C0139		1		06	3			4631.000	$25.75	$119,248.25		A009(819)
090630	09819I0019		2		06	3			4631.000	$18.00	$83,358.00		A009(819)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-015A Key = Units = SF Desc = SIGN TY C -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090630	09819W0073		3		06	3			4631.000	$25.00	$115,775.00		A009(819)
090623	10584H0145		1		07	5			1488.000	$18.90	$28,123.20		A010(584)
090623	10584J0022		2		07	5			1488.000	$20.00	$29,760.00		A010(584)
090915	11037S0255		1		08	2			1420.000	$25.74	$36,550.80		A011(037)
090915	11037P0144		2		08	2			1420.000	$19.65	$27,903.00		A011(037)
090602	11084W0087		1		08	4			320.000	$33.37	$10,678.40		A011(084)
090602	11084W0026		2		08	4			320.000	$40.31	$12,899.20		A011(084)
090602	11084S0255		3		08	4			320.000	$31.17	$9,974.40		A011(084)
090707	11131P0144		1		08	5			3476.000	$25.19	$87,560.44		A011(131)
090707	11131S0255		2		08	5			3476.000	$29.00	$100,804.00		A011(131)
090707	11131E0012		3		08	5			3476.000	$34.10	$118,531.60		A011(131)
090922	11149E0012		1		08	6			2943.000	$24.00	$70,632.00		A011(149)
090922	11149A0094		2		08	6			2943.000	$30.00	$88,290.00		A011(149)
090922	11149S0255		3		08	6			2943.000	$26.16	$76,988.88		A011(149)
LOW BID AVERAGE									19682.000		$489,734.98	$24.88	
THREE LOW BID AVERAGE									53792.000		$1363833.52	$25.35	

------- Item No. = 616-020A Key = Units = SF Desc = SIGN TY E -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	09387H0065		1		05	6			10.000	$21.50	$215.00		A009(387)
090623	09387D0045		2		05	6			10.000	$20.00	$200.00		A009(387)
090623	09387H0145		3		05	6			10.000	$22.00	$220.00		A009(387)
090428	10590J0109		1		07	6			97.000	$20.52	$1,990.44		A010(590)
090428	10590H0145		2		07	6			97.000	$14.00	$1,358.00		A010(590)
090428	10590L0012		3		07	6			97.000	$14.50	$1,406.50		A010(590)
LOW BID AVERAGE									107.000		$2,205.44	$20.61	
THREE LOW BID AVERAGE									321.000		$5,389.94	$16.79	

------- Item No. = 616-030A Key = Units = EACH Desc = OVERHEAD SIGN STR -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829H0145		1		06	5			1.000	$78,891.00	$78,891.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1.000	$80,000.00	$80,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			1.000	$86,000.00	$86,000.00		IM-86-2(022)62
090609	09815I0019		1		01	3			6.000	$35,378.00	$212,268.00		A009815
090609	09815C0139		2		01	3			6.000	$33,075.00	$198,450.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 616-030A								Key =		Units = EACH	Desc = OVERHEAD SIGN STR		-(Continued)-
090609	09815H0145	3			01	3			6.000	$49,100.00	$294,600.00		A009815
090210	09817M0047	1			03	3			1.000	$41,500.00	$41,500.00		A009(817)
090210	09817C0139	2			03	3			1.000	$89,000.00	$89,000.00		A009(817)
090210	09817H0145	3			03	3			1.000	$41,052.96	$41,052.96		A009(817)
090616	09818C0062	1			05	3			2.000	$43,100.00	$86,200.00		C009(818)
090616	09818C0139	2			05	3			2.000	$36,088.00	$72,176.00		C009(818)
090616	09818W0073	3			05	3			2.000	$45,000.00	$90,000.00		C009(818)
090630	09819C0139	1			06	3			3.000	$38,810.00	$116,430.00		A009(819)
090630	09819I0019	2			06	3			3.000	$72,000.00	$216,000.00		A009(819)
090630	09819W0073	3			06	3			3.000	$56,000.00	$168,000.00		A009(819)
090623	10584H0145	1			07	5			1.000	$81,000.00	$81,000.00		A010(584)
090623	10584J0022	2			07	5			1.000	$82,000.00	$82,000.00		A010(584)
090602	11084W0087	1			08	4			1.000	$76,279.46	$76,279.46		A011(084)
090602	11084W0026	2			08	4			1.000	$107,100.00	$107,100.00		A011(084)
090602	11084S0255	3			08	4			1.000	$191,551.02	$191,551.02		A011(084)
LOW BID AVERAGE									15.000		$692,568.46	$46,171.23	
THREE LOW BID AVERAGE									44.000		$2408498.44	$54,738.60	
------- Item No. = 616-030B								Key =		Units = EACH	Desc = OVERHEAD SIGN STR		-------
090609	09815I0019	1			01	3			2.000	$40,432.00	$80,864.00		A009815
090609	09815C0139	2			01	3			2.000	$39,644.00	$79,288.00		A009815
090609	09815H0145	3			01	3			2.000	$68,600.00	$137,200.00		A009815
090210	09817M0047	1			03	3			1.000	$51,600.00	$51,600.00		A009(817)
090210	09817C0139	2			03	3			1.000	$95,000.00	$95,000.00		A009(817)
090210	09817H0145	3			03	3			1.000	$41,704.00	$41,704.00		A009(817)
090630	09819C0139	1			06	3			5.000	$79,010.00	$395,050.00		A009(819)
090630	09819I0019	2			06	3			5.000	$109,000.00	$545,000.00		A009(819)
090630	09819W0073	3			06	3			5.000	$107,000.00	$535,000.00		A009(819)
090623	10584H0145	1			07	5			2.000	$54,000.00	$108,000.00		A010(584)
090623	10584J0022	2			07	5			2.000	$55,000.00	$110,000.00		A010(584)
LOW BID AVERAGE									10.000		$635,514.00	$63,551.40	
THREE LOW BID AVERAGE									28.000		$2178706.00	$77,810.93	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 616-030C								Key =		Units = EACH	Desc = OVERHEAD SIGN STR		-------
090609	09815I0019		1		01	3			2.000	$35,378.00	$70,756.00		A009815
090609	09815C0139		2		01	3			2.000	$34,622.00	$69,244.00		A009815
090609	09815H0145		3		01	3			2.000	$50,500.00	$101,000.00		A009815
090210	09817M0047		1		03	3			1.000	$31,700.00	$31,700.00		A009(817)
090210	09817C0139		2		03	3			1.000	$55,500.00	$55,500.00		A009(817)
090210	09817H0145		3		03	3			1.000	$31,382.00	$31,382.00		A009(817)
LOW BID AVERAGE									3.000		$102,456.00	$34,152.00	
THREE LOW BID AVERAGE									9.000		$359,582.00	$39,953.56	
------- Item No. = 616-030D								Key =		Units = EACH	Desc = OVERHEAD SIGN STR		-------
090210	09817M0047		1		03	3			1.000	$32,000.00	$32,000.00		A009(817)
090210	09817C0139		2		03	3			1.000	$53,000.00	$53,000.00		A009(817)
090210	09817H0145		3		03	3			1.000	$31,668.00	$31,668.00		A009(817)
LOW BID AVERAGE									1.000		$32,000.00	$32,000.00	
THREE LOW BID AVERAGE									3.000		$116,668.00	$38,889.33	
------- Item No. = 616-035A								Key =		Units = LB	Desc = SIGN BRACKET & BRACE ANGLE		-------
090616	00557H0026		1		03	1			120.950	$7.00	$846.65		BRS-5726(007)
090616	00557W0085		2		03	1			120.950	$7.00	$846.65		BRS-5726(007)
090616	00557S0235		3		03	1			120.950	$6.00	$725.70		BRS-5726(007)
090609	01222S0077		1		03	1			520.282	$6.80	$3,540.00		A001(222)
090609	01222M0043		2		03	1			520.282	$6.80	$3,540.00		A001(222)
090609	01222H0026		3		03	1			520.282	$6.80	$3,540.00		A001(222)
081216	06990W0073		1		07	4			178.970	$5.60	$1,002.23		ST-2350(609)
081216	06990C0062		2		07	4			178.970	$6.49	$1,161.52		ST-2350(609)
081216	06990L0012		3		07	4			178.970	$5.60	$1,002.23		ST-2350(609)
081021	07625T0166		1		03	6			49.860	$21.20	$1,057.03		STP-4100(102)
081021	07625C0029		2		03	6			49.860	$10.00	$498.60		STP-4100(102)
081021	07625D0045		3		03	6			49.860	$19.00	$947.34		STP-4100(102)
081104	07829H0145		1		06	5			241.120	$13.00	$3,134.56		IM-86-2(022)62
081104	07829W0073		2		06	5			241.120	$8.00	$1,928.96		IM-86-2(022)62
081104	07829J0022		3		06	5			241.120	$6.00	$1,446.72		IM-86-2(022)62
090609	08073H0145		1		06	2			235.500	$8.64	$2,034.72		NH-4110(137)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-035A Key = Units = LB Desc = SIGN BRACKET & BRACE ANGLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08073W0085		2			06	2		235.500	$9.00	$2,119.50		NH-4110(137)
090609	08073M0131		3			06	2		235.500	$8.00	$1,884.00		NH-4110(137)
090609	08624G0012		1			06	6		280.640	$9.16	$2,570.66		A008(624)
090609	08624L0012		2			06	6		280.640	$4.75	$1,333.04		A008(624)
090609	08624H0065		3			06	6		280.640	$5.00	$1,403.20		A008(624)
090203	08660K0071		1			05	5		499.200	$7.00	$3,494.40		IM-86-2(027)0
090203	08660J0022		2			05	5		499.200	$6.50	$3,244.80		IM-86-2(027)0
090203	08660M0136		3			05	5		499.200	$7.59	$3,788.93		IM-86-2(027)0
090310	09187B0189		1			03	3		12.000	$11.00	$132.00		BROS-1400(117)
090310	09187M0047		2			03	3		12.000	$26.74	$320.88		BROS-1400(117)
090310	09187I0019		3			03	3		12.000	$11.00	$132.00		BROS-1400(117)
090519	09338C0247		1			07	2		397.950	$6.75	$2,686.16		ST-4749 (612)
090519	09338S0177		2			07	2		397.950	$12.60	$5,014.17		ST-4749 (612)
090519	09338B0207		3			07	2		397.950	$9.00	$3,581.55		ST-4749 (612)
090623	09387H0065		1			05	6		220.000	$8.50	$1,870.00		A009(387)
090623	09387D0045		2			05	6		220.000	$8.00	$1,760.00		A009(387)
090623	09387H0145		3			05	6		220.000	$8.50	$1,870.00		A009(387)
090609	09815I0019		1			01	3		779.000	$6.05	$4,712.95		A009815
090609	09815C0139		2			01	3		779.000	$14.75	$11,490.25		A009815
090609	09815H0145		3			01	3		779.000	$6.10	$4,751.90		A009815
090210	09817M0047		1			03	3		890.000	$5.40	$4,806.00		A009(817)
090210	09817C0139		2			03	3		890.000	$11.50	$10,235.00		A009(817)
090210	09817H0145		3			03	3		890.000	$5.36	$4,770.40		A009(817)
090616	09818C0062		1			05	3		1336.000	$6.15	$8,216.40		C009(818)
090616	09818C0139		2			05	3		1336.000	$8.10	$10,821.60		C009(818)
090616	09818W0073		3			05	3		1336.000	$9.00	$12,024.00		C009(818)
090630	09819C0139		1			06	3		424.400	$7.00	$2,970.80		A009(819)
090630	09819I0019		2			06	3		424.400	$7.00	$2,970.80		A009(819)
090630	09819W0073		3			06	3		424.400	$8.70	$3,692.28		A009(819)
090303	09891L0012		1			05	5		406.100	$10.50	$4,264.05		A009(891)
090303	09891S0026		2			05	5		406.100	$7.00	$2,842.70		A009(891)
090303	09891A0220		3			05	5		406.100	$5.01	$2,034.56		A009(891)
090224	09897I0007		1			05	5		160.000	$7.25	$1,160.00		A009(897)
090224	09897W0007		2			05	5		160.000	$6.60	$1,056.00		A009(897)
090224	09897J0022		3			05	5		160.000	$7.00	$1,120.00		A009(897)
090210	09898S0026		1			05	5		345.000	$6.50	$2,242.50		A009(898)
090210	09898J0022		2			05	5		345.000	$7.00	$2,415.00		A009(898)
090210	09898W0007		3			05	5		345.000	$5.25	$1,811.25		A009(898)
090407	10451J0022		1			05	4		319.000	$7.50	$2,392.50		A010(451)
090407	10451W0073		2			05	4		319.000	$5.20	$1,658.80		A010(451)
090407	10451H0145		3			05	4		319.000	$5.30	$1,690.70		A010(451)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-035A Key = Units = LB Desc = SIGN BRACKET & BRACE ANGLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	10584H0145		1			07	5		1024.000	$6.85	$7,014.40		A010(584)
090623	10584J0022		2			07	5		1024.000	$7.00	$7,168.00		A010(584)
090428	10590J0109		1			07	6		124.000	$9.72	$1,205.28		A010(590)
090428	10590H0145		2			07	6		124.000	$4.50	$558.00		A010(590)
090428	10590L0012		3			07	6		124.000	$5.00	$620.00		A010(590)
090728	10917W0007		1			01	4		2577.271	$4.85	$12,508.84		A010(917)
090728	10917W0073		2			01	4		2577.271	$6.35	$16,366.70		A010(917)
090728	10917H0145		3			01	4		2577.271	$6.27	$16,167.96		A010(917)
090602	11031D0037		1			06	2		153.300	$8.00	$1,226.40		A011 (031)
090602	11031W0085		2			06	2		153.300	$8.50	$1,303.05		A011 (031)
090602	11031M0131		3			06	2		153.300	$8.25	$1,264.73		A011 (031)
LOW BID AVERAGE									11294.543		$75,088.53	$6.65	
THREE LOW BID AVERAGE									32859.629		$236,012.00	$7.18	

------- Item No. = 616-040A Key = Units = LB Desc = BRKAWY STL SIGN POST TY A -------

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829H0145		1			06	5		1195.000	$4.60	$5,497.00		IM-86-2(022)62
081104	07829W0073		2			06	5		1195.000	$10.00	$11,950.00		IM-86-2(022)62
081104	07829J0022		3			06	5		1195.000	$5.00	$5,975.00		IM-86-2(022)62
090203	08660K0071		1			05	5		471.000	$6.50	$3,061.50		IM-86-2(027)0
090203	08660J0022		2			05	5		471.000	$6.25	$2,943.75		IM-86-2(027)0
090203	08660M0136		3			05	5		471.000	$6.95	$3,273.45		IM-86-2(027)0
090609	09815I0019		1			01	3		1032.200	$4.16	$4,293.95		A009815
090609	09815C0139		2			01	3		1032.200	$7.50	$7,741.50		A009815
090609	09815H0145		3			01	3		1032.200	$4.20	$4,335.24		A009815
090210	09817M0047		1			03	3		2131.000	$5.00	$10,655.00		A009(817)
090210	09817C0139		2			03	3		2131.000	$6.25	$13,318.75		A009(817)
090210	09817H0145		3			03	3		2131.000	$4.97	$10,591.07		A009(817)
090616	09818C0062		1			05	3		560.000	$8.75	$4,900.00		C009(818)
090616	09818C0139		2			05	3		560.000	$6.20	$3,472.00		C009(818)
090616	09818W0073		3			05	3		560.000	$9.00	$5,040.00		C009(818)
090630	09819C0139		1			06	3		2507.000	$3.30	$8,273.10		A009(819)
090630	09819I0019		2			06	3		2507.000	$4.60	$11,532.20		A009(819)
090630	09819W0073		3			06	3		2507.000	$6.50	$16,295.50		A009(819)
090623	10584H0145		1			07	5		6676.000	$7.30	$48,734.80		A010(584)
090623	10584J0022		2			07	5		6676.000	$6.40	$42,726.40		A010(584)
090707	11131P0144		1			08	5		796.500	$3.90	$3,106.35		A011(131)
090707	11131S0255		2			08	5		796.500	$13.15	$10,473.98		A011(131)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 616-040A								Key =		Units = LB	Desc = BRKAWY STL SIGN POST TY A		-(Continued)-
090707	11131E0012		3		08		5		796.500	$7.50	$5,973.75		A011(131)
LOW BID AVERAGE									15368.700		$88,521.70	$5.76	
THREE LOW BID AVERAGE									39430.100		$244,164.29	$6.19	
------- Item No. = 616-045A								Key =		Units = LB	Desc = BRKAWY STL SIGN POST TY B		-------
081104	07829H0145		1		06		5		424.000	$6.90	$2,925.60		IM-86-2(022)62
081104	07829W0073		2		06		5		424.000	$10.00	$4,240.00		IM-86-2(022)62
081104	07829J0022		3		06		5		424.000	$7.50	$3,180.00		IM-86-2(022)62
090203	08660K0071		1		05		5		765.800	$6.75	$5,169.15		IM-86-2(027)0
090203	08660J0022		2		05		5		765.800	$6.50	$4,977.70		IM-86-2(027)0
090203	08660M0136		3		05		5		765.800	$7.26	$5,559.71		IM-86-2(027)0
090609	09815I0019		1		01		3		3131.000	$6.30	$19,725.30		A009815
090609	09815C0139		2		01		3		3131.000	$9.90	$30,996.90		A009815
090609	09815H0145		3		01		3		3131.000	$6.30	$19,725.30		A009815
090210	09817M0047		1		03		3		2841.000	$6.40	$18,182.40		A009(817)
090210	09817C0139		2		03		3		2841.000	$7.00	$19,887.00		A009(817)
090210	09817H0145		3		03		3		2841.000	$6.34	$18,011.94		A009(817)
090616	09818C0062		1		05		3		4316.000	$6.35	$27,406.60		C009(818)
090616	09818C0139		2		05		3		4316.000	$8.90	$38,412.40		C009(818)
090616	09818W0073		3		05		3		4316.000	$6.20	$26,759.20		C009(818)
090630	09819C0139		1		06		3		1662.230	$8.50	$14,128.96		A009(819)
090630	09819I0019		2		06		3		1662.230	$8.00	$13,297.84		A009(819)
090630	09819W0073		3		06		3		1662.230	$10.30	$17,120.97		A009(819)
090623	10584H0145		1		07		5		4218.000	$10.60	$44,710.80		A010(584)
090623	10584J0022		2		07		5		4218.000	$10.00	$42,180.00		A010(584)
LOW BID AVERAGE									17358.030		$132,248.81	$7.62	
THREE LOW BID AVERAGE									47856.090		$376,597.77	$7.87	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 616-050A								Key =	Units = LB		Desc = BRKAWY STL SIGN POST TY E		-------
081216	06961W0073		1		05	4			1160.000	$2.35	$2,726.00		NH-2390(149)
081216	06961S0088		2		05	4			1160.000	$1.16	$1,345.60		NH-2390(149)
081216	06961T0162		3		05	4			1160.000	$1.23	$1,426.80		NH-2390(149)
081104	07829H0145		1		06	5			676.500	$1.90	$1,285.35		IM-86-2(022)62
081104	07829W0073		2		06	5			676.500	$10.00	$6,765.00		IM-86-2(022)62
081104	07829J0022		3		06	5			676.500	$2.05	$1,386.83		IM-86-2(022)62
081021	09027S0257		1		05	1			1860.000	$2.50	$4,650.00		STP-7025(100)
081021	09027I0052		2		05	1			1860.000	$2.25	$4,185.00		STP-7025(100)
081021	09027M0004		3		05	1			1860.000	$2.90	$5,394.00		STP-7025(100)
081104	09031H0145		1		05	3			287.000	$2.90	$832.30		STP-3888(103)
081104	09031W0158		2		05	3			287.000	$2.30	$660.10		STP-3888(103)
081104	09031B0189		3		05	3			287.000	$2.20	$631.40		STP-3888(103)
090310	09187B0189		1		03	3			89.000	$3.00	$267.00		BROS-1400(117)
090310	09187M0047		2		03	3			89.000	$2.41	$214.49		BROS-1400(117)
090310	09187I0019		3		03	3			89.000	$3.00	$267.00		BROS-1400(117)
090915	09233G0012		1		07	5			622.000	$3.80	$2,363.60		STP-1767(103)
090915	09233M0136		2		07	5			622.000	$3.75	$2,332.50		STP-1767(103)
090915	09233J0022		3		07	5			622.000	$2.50	$1,555.00		STP-1767(103)
090519	09338C0247		1		07	2			1159.790	$3.50	$4,059.27		ST-4749 (612)
090519	09338S0177		2		07	2			1159.790	$5.00	$5,798.95		ST-4749 (612)
090519	09338B0207		3		07	2			1159.790	$5.50	$6,378.85		ST-4749 (612)
090224	09510W0158		1		08	3			174.700	$5.00	$873.50		STP-7903(100)
090224	09510I0019		2		08	3			174.700	$2.27	$396.57		STP-7903(100)
090224	09510L0074		3		08	3			174.700	$2.30	$401.81		STP-7903(100)
090303	09750J0095		1		11	1			1224.000	$2.76	$3,378.24		A009(750)
090303	09750D0008		2		11	1			1224.000	$8.64	$10,575.36		A009(750)
090303	09750H0145		3		11	1			1224.000	$2.50	$3,060.00		A009(750)
090317	09751S0014		1		08	1			359.000	$4.35	$1,561.65		A009(751)
090317	09751C0247		2		08	1			359.000	$3.30	$1,184.70		A009(751)
090609	09815I0019		1		01	3			1465.000	$2.03	$2,973.95		A009815
090609	09815C0139		2		01	3			1465.000	$3.80	$5,567.00		A009815
090609	09815H0145		3		01	3			1465.000	$2.00	$2,930.00		A009815
090210	09817M0047		1		03	3			1622.000	$2.40	$3,892.80		A009(817)
090210	09817C0139		2		03	3			1622.000	$2.50	$4,055.00		A009(817)
090210	09817H0145		3		03	3			1622.000	$2.39	$3,876.58		A009(817)
081118	09979W0158		1		09	3			208.000	$6.00	$1,248.00		A009(979)
081118	09979S0088		2		09	3			208.000	$5.90	$1,227.20		A009(979)
081118	09979K0071		3		09	3			208.000	$7.50	$1,560.00		A009(979)
090623	10584H0145		1		07	5			466.000	$3.05	$1,421.30		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 616-050A								Key =		Units = LB	Desc = BRKAWY STL SIGN POST TY E		-(Continued)-
090623	10584J0022		2		07	5			466.000	$3.00	$1,398.00		A010(584)
LOW BID AVERAGE									11372.990		$31,532.96	$2.77	
THREE LOW BID AVERAGE									33293.970		$106,106.70	$3.19	
------- Item No. = 616-055A								Key =		Units = MFBM	Desc = BRKAWY WOOD SIGN POST TY D		-------
090616	00557H0026		1		03	1			0.760	$7,500.00	$5,700.00		BRS-5726(007)
090616	00557W0085		2		03	1			0.760	$7,500.00	$5,700.00		BRS-5726(007)
090616	00557S0235		3		03	1			0.760	$400.00	$304.00		BRS-5726(007)
090609	01222S0077		1		03	1			1.479	$8,224.60	$12,162.65		A001(222)
090609	01222M0043		2		03	1			1.479	$8,260.00	$12,215.00		A001(222)
090609	01222H0026		3		03	1			1.479	$8,260.00	$12,215.00		A001(222)
081216	06990W0073		1		07	4			0.830	$8,400.00	$6,972.00		ST-2350(609)
081216	06990C0062		2		07	4			0.830	$8,248.24	$6,846.04		ST-2350(609)
081216	06990L0012		3		07	4			0.830	$8,400.00	$6,972.00		ST-2350(609)
081118	07028W0073		1		07	4			1.170	$6,420.00	$7,511.40		NH-2340(101)
081118	07028C0062		2		07	4			1.170	$9,400.00	$10,998.00		NH-2340(101)
081118	07028H0145		3		07	4			1.170	$9,779.00	$11,441.43		NH-2340(101)
081021	07625T0166		1		03	6			2.790	$3,710.00	$10,350.90		STP-4100(102)
081021	07625C0029		2		03	6			2.790	$6,800.00	$18,972.00		STP-4100(102)
081021	07625D0045		3		03	6			2.790	$5,400.00	$15,066.00		STP-4100(102)
090127	07714J0095		1		05	1			0.056	$5,400.00	$302.40		ST-5140(607)
090127	07714M0004		2		05	1			0.056	$700.00	$39.20		ST-5140(607)
090127	07714K0071		3		05	1			0.056	$8,930.00	$500.08		ST-5140(607)
081125	07810R0025		1		03	5			0.034	$9,530.00	$324.02		BROS-0300(139)
081125	07810I0007		2		03	5			0.034	$10,000.00	$340.00		BROS-0300(139)
081125	07810B0189		3		03	5			0.034	$8,800.00	$299.20		BROS-0300(139)
081104	07829H0145		1		06	5			0.360	$10,666.00	$3,839.76		IM-86-2(022)62
081104	07829W0073		2		06	5			0.360	$20,000.00	$7,200.00		IM-86-2(022)62
081104	07829J0022		3		06	5			0.360	$11,558.00	$4,160.88		IM-86-2(022)62
090609	08073H0145		1		06	2			0.670	$8,640.00	$5,788.80		NH-4110(137)
090609	08073W0085		2		06	2			0.670	$13,500.00	$9,045.00		NH-4110(137)
090609	08073M0131		3		06	2			0.670	$5,500.00	$3,685.00		NH-4110(137)
090421	08619J0022		1		07	5			3.350	$4,500.00	$15,075.00		NH-1480(120)
090421	08619W0073		2		07	5			3.350	$4,800.00	$16,080.00		NH-1480(120)
090421	08619S0026		3		07	5			3.350	$2,620.00	$8,777.00		NH-1480(120)
090609	08624G0012		1		06	6			0.596	$4,035.42	$2,405.11		A008(624)
090609	08624L0012		2		06	6			0.596	$5,250.00	$3,129.00		A008(624)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-055A Key = Units = MFBM Desc = BRKAWY WOOD SIGN POST TY D -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08624H0065		3			06	6		0.596	$5,400.00	$3,218.40		A008(624)
090505	08813V0012		1			06	3		0.568	$6,000.00	$3,408.00		ST-3270(649)
090505	08813I0019		2			06	3		0.568	$6,100.00	$3,464.80		ST-3270(649)
090505	08813H0145		3			06	3		0.568	$6,300.00	$3,578.40		ST-3270(649)
081021	09027S0257		1			05	1		0.852	$7,500.00	$6,390.00		STP-7025(100)
081021	09027I0052		2			05	1		0.852	$7,800.00	$6,645.60		STP-7025(100)
081021	09027M0004		3			05	1		0.852	$7,849.00	$6,687.35		STP-7025(100)
090519	09338C0247		1			07	2		0.170	$15,000.00	$2,550.00		ST-4749 (612)
090519	09338S0177		2			07	2		0.170	$7,600.00	$1,292.00		ST-4749 (612)
090519	09338B0207		3			07	2		0.170	$8,000.00	$1,360.00		ST-4749 (612)
090623	09387H0065		1			05	6		0.566	$4,800.00	$2,716.80		A009(387)
090623	09387D0045		2			05	6		0.566	$4,500.00	$2,547.00		A009(387)
090623	09387H0145		3			05	6		0.566	$4,800.00	$2,716.80		A009(387)
081007	09436G0115		1			11	3		0.463	$10,070.00	$4,662.41		STP-3290(117)
081007	09436C0062		2			11	3		0.463	$10,000.00	$4,630.00		STP-3290(117)
081007	09436D0146		3			11	3		0.463	$8,465.00	$3,919.30		STP-3290(117)
090317	09751S0014		1			08	1		0.102	$12,115.53	$1,235.78		A009(751)
090317	09751C0247		2			08	1		0.102	$8,600.00	$877.20		A009(751)
090616	09818C0062		1			05	3		0.580	$5,500.00	$3,190.00		C009(818)
090616	09818C0139		2			05	3		0.580	$4,179.00	$2,423.82		C009(818)
090616	09818W0073		3			05	3		0.580	$7,950.00	$4,611.00		C009(818)
090317	09848H0145		1			05	4		0.290	$6,615.00	$1,918.35		A009(848)
090317	09848W0073		2			05	4		0.290	$6,700.00	$1,943.00		A009(848)
090317	09848I0019		3			05	4		0.290	$6,300.00	$1,827.00		A009(848)
090303	09891L0012		1			05	5		0.853	$10,000.00	$8,530.00		A009(891)
090303	09891S0026		2			05	5		0.853	$6,050.00	$5,160.65		A009(891)
090303	09891A0220		3			05	5		0.853	$6,000.00	$5,118.00		A009(891)
090224	09897I0007		1			05	5		0.491	$10,800.00	$5,302.80		A009(897)
090224	09897W0007		2			05	5		0.491	$5,577.43	$2,738.52		A009(897)
090224	09897J0022		3			05	5		0.491	$10,500.00	$5,155.50		A009(897)
090210	09898S0026		1			05	5		0.850	$10,280.00	$8,738.00		A009(898)
090210	09898J0022		2			05	5		0.850	$5,200.00	$4,420.00		A009(898)
090210	09898W0007		3			05	5		0.850	$6,300.66	$5,355.56		A009(898)
081118	09979W0158		1			09	3		0.016	$10,880.00	$174.08		A009(979)
081118	09979S0088		2			09	3		0.016	$13,350.00	$213.60		A009(979)
081118	09979K0071		3			09	3		0.016	$25,000.00	$400.00		A009(979)
090407	10451J0022		1			05	4		0.920	$4,500.00	$4,140.00		A010(451)
090407	10451W0073		2			05	4		0.920	$5,400.00	$4,968.00		A010(451)
090407	10451H0145		3			05	4		0.920	$5,460.00	$5,023.20		A010(451)
090428	10590J0109		1			07	6		0.780	$5,400.00	$4,212.00		A010(590)
090428	10590H0145		2			07	6		0.780	$5,000.00	$3,900.00		A010(590)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-055A Key = Units = MFBM Desc = BRKAWY WOOD SIGN POST TY D -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090428	10590L0012		3		07	6			0.780	$5,250.00	$4,095.00		A010(590)
090728	10917W0007		1		01	4			5.729	$5,104.68	$29,243.76		A010(917)
090728	10917W0073		2		01	4			5.729	$5,428.00	$31,096.00		A010(917)
090728	10917H0145		3		01	4			5.729	$5,587.87	$32,011.84		A010(917)
090602	11031D0037		1		06	2			0.560	$5,500.00	$3,080.00		A011 (031)
090602	11031W0085		2		06	2			0.560	$13,500.00	$7,560.00		A011 (031)
090602	11031M0131		3		06	2			0.560	$13,010.00	$7,285.60		A011 (031)
LOW BID AVERAGE									25.885		$159,924.02	$6,178.34	
THREE LOW BID AVERAGE									77.552		$490,151.99	$6,320.31	

------- Item No. = 616-060A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY A -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829H0145		1		06	5			4.000	$1,159.00	$4,636.00		IM-86-2(022)62
081104	07829W0073		2		06	5			4.000	$1,600.00	$6,400.00		IM-86-2(022)62
081104	07829J0022		3		06	5			4.000	$1,257.00	$5,028.00		IM-86-2(022)62
090203	08660K0071		1		05	5			4.000	$1,000.00	$4,000.00		IM-86-2(027)0
090203	08660J0022		2		05	5			4.000	$965.00	$3,860.00		IM-86-2(027)0
090203	08660M0136		3		05	5			4.000	$1,077.86	$4,311.44		IM-86-2(027)0
090609	09815I0019		1		01	3			4.000	$1,250.00	$5,000.00		A009815
090609	09815C0139		2		01	3			4.000	$1,367.00	$5,468.00		A009815
090609	09815H0145		3		01	3			4.000	$1,260.00	$5,040.00		A009815
090210	09817M0047		1		03	3			7.000	$809.00	$5,663.00		A009(817)
090210	09817C0139		2		03	3			7.000	$6.25	$43.75		A009(817)
090210	09817H0145		3		03	3			7.000	$800.80	$5,605.60		A009(817)
090616	09818C0062		1		05	3			41.000	$978.00	$40,098.00		C009(818)
090616	09818C0139		2		05	3			41.000	$888.00	$36,408.00		C009(818)
090616	09818W0073		3		05	3			41.000	$1,000.00	$41,000.00		C009(818)
090630	09819C0139		1		06	3			12.000	$1,650.00	$19,800.00		A009(819)
090630	09819I0019		2		06	3			12.000	$1,300.00	$15,600.00		A009(819)
090630	09819W0073		3		06	3			12.000	$975.00	$11,700.00		A009(819)
090623	10584H0145		1		07	5			30.000	$1,400.00	$42,000.00		A010(584)
090623	10584J0022		2		07	5			30.000	$1,500.00	$45,000.00		A010(584)
090707	11131P0144		1		08	5			2.000	$1,958.00	$3,916.00		A011(131)
090707	11131S0255		2		08	5			2.000	$1,700.00	$3,400.00		A011(131)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 616-060A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY A -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090707	11131E0012		3			08	5		2.000	$2,500.00	$5,000.00		A011(131)
LOW BID AVERAGE									104.000		$125,113.00	$1,203.01	
THREE LOW BID AVERAGE									282.000		$318,977.79	$1,131.13	

------- Item No. = 616-065A Key = Units = EACH Desc = BRKAWY STL SIGN POST INST TY B -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829H0145		1			06	5		4.000	$978.00	$3,912.00		IM-86-2(022)62
081104	07829W0073		2			06	5		4.000	$1,080.00	$4,320.00		IM-86-2(022)62
081104	07829J0022		3			06	5		4.000	$1,060.00	$4,240.00		IM-86-2(022)62
090203	08660K0071		1			05	5		9.000	$1,050.00	$9,450.00		IM-86-2(027)0
090203	08660J0022		2			05	5		9.000	$1,000.00	$9,000.00		IM-86-2(027)0
090203	08660M0136		3			05	5		9.000	$1,097.68	$9,879.12		IM-86-2(027)0
090609	09815I0019		1			01	3		30.000	$1,000.00	$30,000.00		A009815
090609	09815C0139		2			01	3		30.000	$829.00	$24,870.00		A009815
090609	09815H0145		3			01	3		30.000	$1,000.00	$30,000.00		A009815
090210	09817M0047		1			03	3		26.000	$700.00	$18,200.00		A009(817)
090210	09817C0139		2			03	3		26.000	$7.00	$182.00		A009(817)
090210	09817H0145		3			03	3		26.000	$696.80	$18,116.80		A009(817)
090616	09818C0062		1			05	3		4.000	$1,400.00	$5,600.00		C009(818)
090616	09818C0139		2			05	3		4.000	$1,146.00	$4,584.00		C009(818)
090616	09818W0073		3			05	3		4.000	$1,500.00	$6,000.00		C009(818)
090630	09819C0139		1			06	3		20.000	$1,430.00	$28,600.00		A009(819)
090630	09819I0019		2			06	3		20.000	$1,000.00	$20,000.00		A009(819)
090630	09819W0073		3			06	3		20.000	$1,400.00	$28,000.00		A009(819)
090623	10584H0145		1			07	5		42.000	$1,000.00	$42,000.00		A010(584)
090623	10584J0022		2			07	5		42.000	$1,000.00	$42,000.00		A010(584)
LOW BID AVERAGE									135.000		$137,762.00	$1,020.46	
THREE LOW BID AVERAGE									363.000		$338,953.92	$933.76	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 616-070A							Key =		Units = EACH		Desc = BRKAWY STL SIGN POST INST TY E		-------
081216	06961W0073		1		05	4			22.000	$200.00	$4,400.00		NH-2390(149)
081216	06961S0088		2		05	4			22.000	$191.00	$4,202.00		NH-2390(149)
081216	06961T0162		3		05	4			22.000	$208.70	$4,591.40		NH-2390(149)
081104	07829H0145		1		06	5			51.000	$213.00	$10,863.00		IM-86-2(022)62
081104	07829W0073		2		06	5			51.000	$300.00	$15,300.00		IM-86-2(022)62
081104	07829J0022		3		06	5			51.000	$233.00	$11,883.00		IM-86-2(022)62
081021	09027S0257		1		05	1			25.000	$180.00	$4,500.00		STP-7025(100)
081021	09027I0052		2		05	1			25.000	$180.00	$4,500.00		STP-7025(100)
081021	09027M0004		3		05	1			25.000	$182.00	$4,550.00		STP-7025(100)
081104	09031H0145		1		05	3			7.000	$191.10	$1,337.70		STP-3888(103)
081104	09031W0158		2		05	3			7.000	$206.00	$1,442.00		STP-3888(103)
081104	09031B0189		3		05	3			7.000	$200.00	$1,400.00		STP-3888(103)
090310	09187B0189		1		03	3			3.000	$180.00	$540.00		BROS-1400(117)
090310	09187M0047		2		03	3			3.000	$187.20	$561.60		BROS-1400(117)
090310	09187I0019		3		03	3			3.000	$180.00	$540.00		BROS-1400(117)
090915	09233G0012		1		07	5			21.000	$195.27	$4,100.67		STP-1767(103)
090915	09233M0136		2		07	5			21.000	$190.00	$3,990.00		STP-1767(103)
090915	09233J0022		3		07	5			21.000	$175.00	$3,675.00		STP-1767(103)
090519	09338C0247		1		07	2			17.000	$200.00	$3,400.00		ST-4749 (612)
090519	09338S0177		2		07	2			17.000	$120.00	$2,040.00		ST-4749 (612)
090519	09338B0207		3		07	2			17.000	$300.00	$5,100.00		ST-4749 (612)
090224	09510W0158		1		08	3			5.000	$102.00	$510.00		STP-7903(100)
090224	09510I0019		2		08	3			5.000	$206.19	$1,030.95		STP-7903(100)
090224	09510L0074		3		08	3			5.000	$205.00	$1,025.00		STP-7903(100)
090317	09751S0014		1		08	1			8.000	$296.83	$2,374.64		A009(751)
090317	09751C0247		2		08	1			8.000	$220.00	$1,760.00		A009(751)
090609	09815I0019		1		01	3			53.000	$173.00	$9,169.00		A009815
090609	09815C0139		2		01	3			53.000	$190.50	$10,096.50		A009815
090609	09815H0145		3		01	3			53.000	$174.00	$9,222.00		A009815
090210	09817M0047		1		03	3			39.000	$143.00	$5,577.00		A009(817)
090210	09817C0139		2		03	3			39.000	$2.50	$97.50		A009(817)
090210	09817H0145		3		03	3			39.000	$141.44	$5,516.16		A009(817)
090623	10584H0145		1		07	5			12.000	$232.00	$2,784.00		A010(584)
090623	10584J0022		2		07	5			12.000	$240.00	$2,880.00		A010(584)
LOW BID AVERAGE									263.000		$49,556.01	$188.43	
THREE LOW BID AVERAGE									769.000		$144,959.12	$188.50	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 617-005A							Key =			Units = EACH	Desc = DELINEATOR TY 1		-------
090616	00557H0026		1		03	1			10.000	$32.00	$320.00		BRS-5726(007)
090616	00557W0085		2		03	1			10.000	$33.00	$330.00		BRS-5726(007)
090616	00557S0235		3		03	1			10.000	$250.00	$2,500.00		BRS-5726(007)
090609	01222S0077		1		03	1			67.000	$30.00	$2,010.00		A001(222)
090609	01222M0043		2		03	1			67.000	$26.00	$1,742.00		A001(222)
090609	01222H0026		3		03	1			67.000	$25.00	$1,675.00		A001(222)
081216	06990W0073		1		07	4			240.000	$38.55	$9,252.00		ST-2350(609)
081216	06990C0062		2		07	4			240.000	$37.82	$9,076.80		ST-2350(609)
081216	06990L0012		3		07	4			240.000	$38.50	$9,240.00		ST-2350(609)
081118	07028W0073		1		07	4			200.000	$29.00	$5,800.00		NH-2340(101)
081118	07028C0062		2		07	4			200.000	$35.20	$7,040.00		NH-2340(101)
081118	07028H0145		3		07	4			200.000	$37.00	$7,400.00		NH-2340(101)
090127	07714J0095		1		05	1			8.000	$42.00	$336.00		ST-5140(607)
090127	07714M0004		2		05	1			8.000	$160.00	$1,280.00		ST-5140(607)
090127	07714K0071		3		05	1			8.000	$50.00	$400.00		ST-5140(607)
081125	07810R0025		1		03	5			16.000	$26.00	$416.00		BROS-0300(139)
081125	07810I0007		2		03	5			16.000	$25.00	$400.00		BROS-0300(139)
081125	07810B0189		3		03	5			16.000	$24.00	$384.00		BROS-0300(139)
081104	07829H0145		1		06	5			22.000	$22.00	$484.00		IM-86-2(022)62
081104	07829W0073		2		06	5			22.000	$30.00	$660.00		IM-86-2(022)62
081104	07829J0022		3		06	5			22.000	$25.00	$550.00		IM-86-2(022)62
090609	08073H0145		1		06	2			27.000	$27.00	$729.00		NH-4110(137)
090609	08073W0085		2		06	2			27.000	$25.00	$675.00		NH-4110(137)
090609	08073M0131		3		06	2			27.000	$25.00	$675.00		NH-4110(137)
090414	08389N0004		1		07	1			2.000	$36.30	$72.60		IM-90-1(207)12
090414	08389I0052		2		07	1			2.000	$40.00	$80.00		IM-90-1(207)12
090414	08389W0085		3		07	1			2.000	$42.00	$84.00		IM-90-1(207)12
090421	08619J0022		1		07	5			164.000	$26.00	$4,264.00		NH-1480(120)
090421	08619W0073		2		07	5			164.000	$27.00	$4,428.00		NH-1480(120)
090421	08619S0026		3		07	5			164.000	$26.00	$4,264.00		NH-1480(120)
090609	08624G0012		1		06	6			106.000	$34.36	$3,642.16		A008(624)
090609	08624L0012		2		06	6			106.000	$23.00	$2,438.00		A008(624)
090609	08624H0065		3		06	6			106.000	$24.00	$2,544.00		A008(624)
090203	08660K0071		1		05	5			21.000	$28.00	$588.00		IM-86-2(027)0
090203	08660J0022		2		05	5			21.000	$26.00	$546.00		IM-86-2(027)0
090203	08660M0136		3		05	5			21.000	$28.10	$590.10		IM-86-2(027)0
090825	09219H0145		1		07	4			200.000	$27.30	$5,460.00		IM-84-3(080)208
090825	09219W0073		2		07	4			200.000	$25.00	$5,000.00		IM-84-3(080)208
090825	09219W0007		3		07	4			200.000	$24.00	$4,800.00		IM-84-3(080)208
090915	09233G0012		1		07	5			12.000	$26.04	$312.48		STP-1767(103)
090915	09233M0136		2		07	5			12.000	$25.50	$306.00		STP-1767(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 617-005A Key = Units = EACH Desc = DELINEATOR TY 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090915	09233J0022		3			07	5		12.000	$23.00	$276.00		STP-1767(103)
090804	09344N0005		1			07	3		42.000	$22.05	$926.10		A009(344)
090804	09344V0012		2			07	3		42.000	$22.50	$945.00		A009(344)
090804	09344H0145		3			07	3		42.000	$22.45	$942.90		A009(344)
090421	09345I0019		1			07	3		100.000	$25.33	$2,533.00		ST-3270(662)
090421	09345V0012		2			07	3		100.000	$23.42	$2,342.00		ST-3270(662)
090421	09345H0145		3			07	3		100.000	$24.00	$2,400.00		ST-3270(662)
090512	09529W0073		1			07	4		275.000	$23.60	$6,490.00		IM-84-3(082)130
090512	09529I0019		2			07	4		275.000	$23.00	$6,325.00		IM-84-3(082)130
090512	09529C0062		3			07	4		275.000	$23.60	$6,490.00		IM-84-3(082)130
090602	09572H0145		1			05	6		45.000	$35.00	$1,575.00		STP-6810(100)
090602	09572G0012		2			05	6		45.000	$27.96	$1,258.20		STP-6810(100)
090602	09572D0045		3			05	6		45.000	$40.00	$1,800.00		STP-6810(100)
090609	09815I0019		1			01	3		190.000	$24.00	$4,560.00		A009815
090609	09815C0139		2			01	3		190.000	$21.25	$4,037.50		A009815
090609	09815H0145		3			01	3		190.000	$23.20	$4,408.00		A009815
090210	09817M0047		1			03	3		74.000	$28.80	$2,131.20		A009(817)
090210	09817C0139		2			03	3		74.000	$28.50	$2,109.00		A009(817)
090210	09817H0145		3			03	3		74.000	$28.46	$2,106.04		A009(817)
090616	09818C0062		1			05	3		24.000	$24.50	$588.00		C009(818)
090616	09818C0139		2			05	3		24.000	$15.75	$378.00		C009(818)
090616	09818W0073		3			05	3		24.000	$30.00	$720.00		C009(818)
090630	09819C0139		1			06	3		99.000	$24.50	$2,425.50		A009(819)
090630	09819I0019		2			06	3		99.000	$23.00	$2,277.00		A009(819)
090630	09819W0073		3			06	3		99.000	$24.00	$2,376.00		A009(819)
090303	09891L0012		1			05	5		92.000	$27.30	$2,511.60		A009(891)
090303	09891S0026		2			05	5		92.000	$25.00	$2,300.00		A009(891)
090303	09891A0220		3			05	5		92.000	$28.00	$2,576.00		A009(891)
090224	09897I0007		1			05	5		30.000	$26.75	$802.50		A009(897)
090224	09897W0007		2			05	5		30.000	$28.95	$868.50		A009(897)
090224	09897J0022		3			05	5		30.000	$26.00	$780.00		A009(897)
090210	09898S0026		1			05	5		95.000	$23.00	$2,185.00		A009(898)
090210	09898J0022		2			05	5		95.000	$20.00	$1,900.00		A009(898)
090210	09898W0007		3			05	5		95.000	$21.00	$1,995.00		A009(898)
090407	10451J0022		1			05	4		228.000	$21.00	$4,788.00		A010(451)
090407	10451W0073		2			05	4		228.000	$27.00	$6,156.00		A010(451)
090407	10451H0145		3			05	4		228.000	$27.50	$6,270.00		A010(451)
090602	10532I0019		1			07	3		30.000	$22.22	$666.60		A010(532)
090602	10532C0062		2			07	3		30.000	$23.10	$693.00		A010(532)
090602	10532H0145		3			07	3		30.000	$23.50	$705.00		A010(532)
090623	10584H0145		1			07	5		112.000	$24.70	$2,766.40		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-005A								Key =		Units = EACH	Desc = DELINEATOR TY 1		-(Continued)-
090623	10584J0022		2		07	5			112.000	$26.00	$2,912.00		A010(584)
090728	10917W0007		1		01	4			237.000	$24.55	$5,818.35		A010(917)
090728	10917W0073		2		01	4			237.000	$27.00	$6,399.00		A010(917)
090728	10917H0145		3		01	4			237.000	$27.76	$6,579.12		A010(917)
090602	11031D0037		1		06	2			39.000	$25.00	$975.00		A011 (031)
090602	11031W0085		2		06	2			39.000	$40.00	$1,560.00		A011 (031)
090602	11031M0131		3		06	2			39.000	$38.70	$1,509.30		A011 (031)
090414	11093J0022		1		07	5			90.000	$35.00	$3,150.00		A011(093)
090414	11093J0109		2		07	5			90.000	$22.00	$1,980.00		A011(093)
090414	11093L0012		3		07	5			90.000	$35.00	$3,150.00		A011(093)
090901	11546H0145		1		07	1			117.000	$24.00	$2,808.00		A011(546)
090901	11546I0052		2		07	1			117.000	$24.00	$2,808.00		A011(546)
090901	11546P0078		3		07	1			117.000	$30.19	$3,532.23		A011(546)
090721	11594G0057		1		07	4			116.000	$42.00	$4,872.00		A011(594)
090721	11594I0019		2		07	4			116.000	$54.00	$6,264.00		A011(594)
090721	11594L0078		3		07	4			116.000	$29.40	$3,410.40		A011(594)
090818	11962W0073		1		05	4			47.000	$25.00	$1,175.00		A011(962)
090818	11962K0038		2		05	4			47.000	$26.40	$1,240.80		A011(962)
090818	11962G0012		3		05	4			47.000	$26.75	$1,257.25		A011(962)
LOW BID AVERAGE									3177.000		$87,433.49	$27.52	
THREE LOW BID AVERAGE									9419.000		$264,577.63	$28.09	
------- Item No. = 617-010A								Key =		Units = EACH	Desc = DELINEATOR TY 2		-------
090203	08660K0071		1		05	5			6.000	$30.00	$180.00		IM-86-2(027)0
090203	08660J0022		2		05	5			6.000	$26.00	$156.00		IM-86-2(027)0
090203	08660M0136		3		05	5			6.000	$28.21	$169.26		IM-86-2(027)0
090505	08813V0012		1		06	3			20.000	$30.90	$618.00		ST-3270(649)
090505	08813I0019		2		06	3			20.000	$25.25	$505.00		ST-3270(649)
090505	08813H0145		3		06	3			20.000	$32.50	$650.00		ST-3270(649)
090825	09219H0145		1		07	4			16.000	$29.40	$470.40		IM-84-3(080)208
090825	09219W0073		2		07	4			16.000	$25.00	$400.00		IM-84-3(080)208
090825	09219W0007		3		07	4			16.000	$25.00	$400.00		IM-84-3(080)208
090512	09529W0073		1		07	4			100.000	$24.00	$2,400.00		IM-84-3(082)130
090512	09529I0019		2		07	4			100.000	$23.00	$2,300.00		IM-84-3(082)130
090512	09529C0062		3		07	4			100.000	$24.10	$2,410.00		IM-84-3(082)130
090609	09815I0019		1		01	3			76.000	$25.00	$1,900.00		A009815
090609	09815C0139		2		01	3			76.000	$25.50	$1,938.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-010A								Key =		Units = EACH	Desc = DELINEATOR TY 2		-(Continued)-
090609	09815H0145		3		01	3			76.000	$25.10	$1,907.60		A009815
090210	09817M0047		1		03	3			26.000	$29.00	$754.00		A009(817)
090210	09817C0139		2		03	3			26.000	$29.50	$767.00		A009(817)
090210	09817H0145		3		03	3			26.000	$28.72	$746.72		A009(817)
090630	09819C0139		1		06	3			28.000	$12.50	$350.00		A009(819)
090630	09819I0019		2		06	3			28.000	$25.00	$700.00		A009(819)
090630	09819W0073		3		06	3			28.000	$12.00	$336.00		A009(819)
090623	10584H0145		1		07	5			7.000	$26.10	$182.70		A010(584)
090623	10584J0022		2		07	5			7.000	$27.00	$189.00		A010(584)
090728	10917W0007		1		01	4			6.000	$26.70	$160.20		A010(917)
090728	10917W0073		2		01	4			6.000	$29.00	$174.00		A010(917)
090728	10917H0145		3		01	4			6.000	$29.09	$174.54		A010(917)
LOW BID AVERAGE									285.000		$7,015.30	$24.62	
THREE LOW BID AVERAGE									848.000		$20,938.42	$24.69	
------- Item No. = 617-015A								Key =		Units = EACH	Desc = DELINEATOR TY 3		-------
090224	09897I0007		1		05	5			7.000	$24.75	$173.25		A009(897)
090224	09897W0007		2		05	5			7.000	$30.35	$212.45		A009(897)
090224	09897J0022		3		05	5			7.000	$24.00	$168.00		A009(897)
LOW BID AVERAGE									7.000		$173.25	$24.75	
THREE LOW BID AVERAGE									21.000		$553.70	$26.37	
------- Item No. = 617-020A								Key =		Units = EACH	Desc = DELINEATOR TY 4		-------
090616	00557H0026		1		03	1			2.000	$36.00	$72.00		BRS-5726(007)
090616	00557W0085		2		03	1			2.000	$37.00	$74.00		BRS-5726(007)
090616	00557S0235		3		03	1			2.000	$300.00	$600.00		BRS-5726(007)
090609	01222S0077		1		03	1			6.000	$35.00	$210.00		A001(222)
090609	01222M0043		2		03	1			6.000	$35.00	$210.00		A001(222)
090609	01222H0026		3		03	1			6.000	$30.00	$180.00		A001(222)
081216	06990W0073		1		07	4			8.000	$40.70	$325.60		ST-2350(609)
081216	06990C0062		2		07	4			8.000	$39.88	$319.04		ST-2350(609)
081216	06990L0012		3		07	4			8.000	$41.00	$328.00		ST-2350(609)
081118	07028W0073		1		07	4			18.000	$31.00	$558.00		NH-2340(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 617-020A Key = Units = EACH Desc = DELINEATOR TY 4 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081118	07028C0062		2			07	4		18.000	$38.40	$691.20		NH-2340(101)
081118	07028H0145		3			07	4		18.000	$39.00	$702.00		NH-2340(101)
090421	08619J0022		1			07	5		24.000	$26.00	$624.00		NH-1480(120)
090421	08619W0073		2			07	5		24.000	$27.00	$648.00		NH-1480(120)
090421	08619S0026		3			07	5		24.000	$24.00	$576.00		NH-1480(120)
090609	08624G0012		1			06	6		6.000	$36.65	$219.90		A008(624)
090609	08624L0012		2			06	6		6.000	$26.50	$159.00		A008(624)
090609	08624H0065		3			06	6		6.000	$27.00	$162.00		A008(624)
090915	09233G0012		1			07	5		4.000	$30.38	$121.52		STP-1767(103)
090915	09233M0136		2			07	5		4.000	$30.25	$121.00		STP-1767(103)
090915	09233J0022		3			07	5		4.000	$25.00	$100.00		STP-1767(103)
090804	09344N0005		1			07	3		20.000	$24.15	$483.00		A009(344)
090804	09344V0012		2			07	3		20.000	$24.50	$490.00		A009(344)
090804	09344H0145		3			07	3		20.000	$24.60	$492.00		A009(344)
090602	09572H0145		1			05	6		32.000	$35.00	$1,120.00		STP-6810(100)
090602	09572G0012		2			05	6		32.000	$30.29	$969.28		STP-6810(100)
090602	09572D0045		3			05	6		32.000	$40.00	$1,280.00		STP-6810(100)
090303	09891L0012		1			05	5		6.000	$27.30	$163.80		A009(891)
090303	09891S0026		2			05	5		6.000	$24.00	$144.00		A009(891)
090303	09891A0220		3			05	5		6.000	$30.00	$180.00		A009(891)
090224	09897I0007		1			05	5		3.000	$26.75	$80.25		A009(897)
090224	09897W0007		2			05	5		3.000	$32.50	$97.50		A009(897)
090224	09897J0022		3			05	5		3.000	$26.00	$78.00		A009(897)
090210	09898S0026		1			05	5		2.000	$25.00	$50.00		A009(898)
090210	09898J0022		2			05	5		2.000	$29.00	$58.00		A009(898)
090210	09898W0007		3			05	5		2.000	$25.20	$50.40		A009(898)
090407	10451J0022		1			05	4		16.000	$24.00	$384.00		A010(451)
090407	10451W0073		2			05	4		16.000	$31.50	$504.00		A010(451)
090407	10451H0145		3			05	4		16.000	$32.00	$512.00		A010(451)
090728	10917W0007		1			01	4		32.000	$29.90	$956.80		A010(917)
090728	10917W0073		2			01	4		32.000	$29.00	$928.00		A010(917)
090728	10917H0145		3			01	4		32.000	$31.55	$1,009.60		A010(917)
090602	11031D0037		1			06	2		2.000	$27.00	$54.00		A011 (031)
090602	11031W0085		2			06	2		2.000	$46.00	$92.00		A011 (031)
090602	11031M0131		3			06	2		2.000	$46.15	$92.30		A011 (031)
090414	11093J0022		1			07	5		4.000	$38.00	$152.00		A011(093)
090414	11093J0109		2			07	5		4.000	$26.40	$105.60		A011(093)
090414	11093L0012		3			07	5		4.000	$40.00	$160.00		A011(093)
090901	11546H0145		1			07	1		2.000	$26.00	$52.00		A011(546)
090901	11546I0052		2			07	1		2.000	$26.00	$52.00		A011(546)
090901	11546P0078		3			07	1		2.000	$37.80	$75.60		A011(546)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-020A Key = Units = EACH Desc = DELINEATOR TY 4 -(Continued)-													
090721	11594G0057		1		07	4			12.000	$42.00	$504.00		A011(594)
090721	11594I0019		2		07	4			12.000	$54.00	$648.00		A011(594)
090721	11594L0078		3		07	4			12.000	$31.50	$378.00		A011(594)
LOW BID AVERAGE									199.000		$6,130.87	$30.81	
THREE LOW BID AVERAGE									597.000		$19,397.39	$32.49	
------- Item No. = 617-025A Key = Units = EACH Desc = DELINEATOR TY 5 -------													
090616	09818C0062		1		05	3			314.000	$17.30	$5,432.20		C009(818)
090616	09818C0139		2		05	3			314.000	$20.25	$6,358.50		C009(818)
090616	09818W0073		3		05	3			314.000	$42.00	$13,188.00		C009(818)
090630	09819C0139		1		06	3			14.000	$51.00	$714.00		A009(819)
090630	09819I0019		2		06	3			14.000	$36.00	$504.00		A009(819)
090630	09819W0073		3		06	3			14.000	$50.00	$700.00		A009(819)
LOW BID AVERAGE									328.000		$6,146.20	$18.74	
THREE LOW BID AVERAGE									984.000		$26,896.70	$27.33	
------- Item No. = 617-030A Key = Units = EACH Desc = DELINEATOR TY 6 -------													
090630	09819C0139		1		06	3			29.000	$67.25	$1,950.25		A009(819)
090630	09819I0019		2		06	3			29.000	$36.00	$1,044.00		A009(819)
090630	09819W0073		3		06	3			29.000	$66.00	$1,914.00		A009(819)
LOW BID AVERAGE									29.000		$1,950.25	$67.25	
THREE LOW BID AVERAGE									87.000		$4,908.25	$56.42	
------- Item No. = 617-045A Key = Units = EACH Desc = DELINEATOR TY 9 -------													
090609	01222S0077		1		03	1			12.000	$90.00	$1,080.00		A001(222)
090609	01222M0043		2		03	1			12.000	$90.00	$1,080.00		A001(222)
090609	01222H0026		3		03	1			12.000	$10.00	$120.00		A001(222)
090528	09493T0090		1		03	3			6.000	$10.00	$60.00		BR-84-1(069)48
090528	09493C0139		2		03	3			6.000	$9.50	$57.00		BR-84-1(069)48

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-045A								Key =		Units = EACH	Desc = DELINEATOR TY 9		-(Continued)-
090528	09493C0029		3		03	3			6.000	$8.00	$48.00		BR-84-1(069)48
090210	09817M0047		1		03	3			173.000	$8.40	$1,453.20		A009(817)
090210	09817C0139		2		03	3			173.000	$5.25	$908.25		A009(817)
090210	09817H0145		3		03	3			173.000	$5.20	$899.60		A009(817)
090616	09818C0062		1		05	3			67.000	$5.00	$335.00		C009(818)
090616	09818C0139		2		05	3			67.000	$17.75	$1,189.25		C009(818)
090616	09818W0073		3		05	3			67.000	$5.30	$355.10		C009(818)
090630	09819C0139		1		06	3			604.000	$13.25	$8,003.00		A009(819)
090630	09819I0019		2		06	3			604.000	$6.00	$3,624.00		A009(819)
090630	09819W0073		3		06	3			604.000	$5.30	$3,201.20		A009(819)
090303	09891L0012		1		05	5			50.000	$5.25	$262.50		A009(891)
090303	09891S0026		2		05	5			50.000	$5.40	$270.00		A009(891)
090303	09891A0220		3		05	5			50.000	$5.00	$250.00		A009(891)
090224	09897I0007		1		05	5			197.000	$5.15	$1,014.55		A009(897)
090224	09897W0007		2		05	5			197.000	$6.60	$1,300.20		A009(897)
090224	09897J0022		3		05	5			197.000	$5.00	$985.00		A009(897)
090210	09898S0026		1		05	5			26.000	$5.00	$130.00		A009(898)
090210	09898J0022		2		05	5			26.000	$20.00	$520.00		A009(898)
090210	09898W0007		3		05	5			26.000	$5.25	$136.50		A009(898)
090602	10532I0019		1		07	3			35.000	$12.12	$424.20		A010(532)
090602	10532C0062		2		07	3			35.000	$12.60	$441.00		A010(532)
090602	10532H0145		3		07	3			35.000	$12.75	$446.25		A010(532)
LOW BID AVERAGE									1170.000		$12,762.45	$10.91	
THREE LOW BID AVERAGE									3510.000		$28,593.80	$8.15	
------- Item No. = 617-050A								Key =		Units = EACH	Desc = MILEPOST TY 1		-------
081104	07829H0145		1		06	5			2.000	$240.00	$480.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2.000	$300.00	$600.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2.000	$260.00	$520.00		IM-86-2(022)62
090825	09219H0145		1		07	4			16.000	$252.00	$4,032.00		IM-84-3(080)208
090825	09219W0073		2		07	4			16.000	$230.00	$3,680.00		IM-84-3(080)208
090825	09219W0007		3		07	4			16.000	$278.00	$4,448.00		IM-84-3(080)208
090512	09529W0073		1		07	4			16.000	$270.00	$4,320.00		IM-84-3(082)130
090512	09529I0019		2		07	4			16.000	$270.00	$4,320.00		IM-84-3(082)130
090512	09529C0062		3		07	4			16.000	$270.00	$4,320.00		IM-84-3(082)130
090609	09815I0019		1		01	3			2.000	$280.00	$560.00		A009815
090609	09815C0139		2		01	3			2.000	$263.50	$527.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 617-050A Key = Units = EACH Desc = MILEPOST TY 1 -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	09815H0145	3			01	3			2.000	$280.00	$560.00		A009815
090616	09818C0062	1			05	3			1.000	$260.00	$260.00		C009(818)
090616	09818C0139	2			05	3			1.000	$212.00	$212.00		C009(818)
090616	09818W0073	3			05	3			1.000	$106.00	$106.00		C009(818)
090630	09819C0139	1			06	3			6.000	$269.50	$1,617.00		A009(819)
090630	09819I0019	2			06	3			6.000	$182.00	$1,092.00		A009(819)
090630	09819W0073	3			06	3			6.000	$265.00	$1,590.00		A009(819)
LOW BID AVERAGE									43.000		$11,269.00	$262.07	
THREE LOW BID AVERAGE									129.000		$33,244.00	$257.71	

------- Item No. = 617-055A Key = Units = EACH Desc = MILEPOST TY 2 -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077	1			03	1			2.000	$400.00	$800.00		A001(222)
090609	01222M0043	2			03	1			2.000	$400.00	$800.00		A001(222)
090609	01222H0026	3			03	1			2.000	$400.00	$800.00		A001(222)
090421	08619J0022	1			07	5			18.000	$260.00	$4,680.00		NH-1480(120)
090421	08619W0073	2			07	5			18.000	$300.00	$5,400.00		NH-1480(120)
090421	08619S0026	3			07	5			18.000	$250.00	$4,500.00		NH-1480(120)
090609	08624G0012	1			06	6			2.000	$286.33	$572.66		A008(624)
090609	08624L0012	2			06	6			2.000	$230.00	$460.00		A008(624)
090609	08624H0065	3			06	6			2.000	$240.00	$480.00		A008(624)
090303	09891L0012	1			05	5			4.000	$265.00	$1,060.00		A009(891)
090303	09891S0026	2			05	5			4.000	$300.00	$1,200.00		A009(891)
090303	09891A0220	3			05	5			4.000	$291.00	$1,164.00		A009(891)
090224	09897I0007	1			05	5			2.000	$285.00	$570.00		A009(897)
090224	09897W0007	2			05	5			2.000	$292.00	$584.00		A009(897)
090224	09897J0022	3			05	5			2.000	$275.00	$550.00		A009(897)
090210	09898S0026	1			05	5			4.000	$245.00	$980.00		A009(898)
090210	09898J0022	2			05	5			4.000	$310.00	$1,240.00		A009(898)
090210	09898W0007	3			05	5			4.000	$210.00	$840.00		A009(898)
090428	10590J0109	1			07	6			5.000	$270.00	$1,350.00		A010(590)
090428	10590H0145	2			07	6			5.000	$250.00	$1,250.00		A010(590)
090428	10590L0012	3			07	6			5.000	$275.00	$1,375.00		A010(590)
090728	10917W0007	1			01	4			3.000	$267.00	$801.00		A010(917)
090728	10917W0073	2			01	4			3.000	$360.00	$1,080.00		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 617-055A Key = Units = EACH Desc = MILEPOST TY 2 -(Continued)-													
090728	10917H0145		3		01	4			3.000	$365.09	$1,095.27		A010(917)
LOW BID AVERAGE									40.000		$10,813.66	$270.34	
THREE LOW BID AVERAGE									120.000		$33,631.93	$280.27	
------- Item No. = 617-060A Key = Units = EACH Desc = MILEPOST TY 3 -------													
081216	06990W0073		1		07	4			6.000	$158.00	$948.00		ST-2350(609)
081216	06990C0062		2		07	4			6.000	$154.50	$927.00		ST-2350(609)
081216	06990L0012		3		07	4			6.000	$160.00	$960.00		ST-2350(609)
081118	07028W0073		1		07	4			6.000	$265.00	$1,590.00		NH-2340(101)
081118	07028C0062		2		07	4			6.000	$276.00	$1,656.00		NH-2340(101)
081118	07028H0145		3		07	4			6.000	$286.00	$1,716.00		NH-2340(101)
090623	09387H0065		1		05	6			1.000	$265.00	$265.00		A009(387)
090623	09387D0045		2		05	6			1.000	$250.00	$250.00		A009(387)
090623	09387H0145		3		05	6			1.000	$270.00	$270.00		A009(387)
090728	10917W0007		1		01	4			2.000	$294.00	$588.00		A010(917)
090728	10917W0073		2		01	4			2.000	$370.00	$740.00		A010(917)
090728	10917H0145		3		01	4			2.000	$277.14	$554.28		A010(917)
090602	11031D0037		1		06	2			2.000	$450.00	$900.00		A011 (031)
090602	11031W0085		2		06	2			2.000	$810.00	$1,620.00		A011 (031)
090602	11031M0131		3		06	2			2.000	$808.00	$1,616.00		A011 (031)
LOW BID AVERAGE									17.000		$4,291.00	$252.41	
THREE LOW BID AVERAGE									51.000		$14,600.28	$286.28	
------- Item No. = 618-010A Key = Units = EACH Desc = RIGHT-OF-WAY MARKER -------													
090616	00557H0026		1		03	1			10.000	$200.00	$2,000.00		BRS-5726(007)
090616	00557W0085		2		03	1			10.000	$150.00	$1,500.00		BRS-5726(007)
090616	00557S0235		3		03	1			10.000	$65.00	$650.00		BRS-5726(007)
081216	06990W0073		1		07	4			16.000	$222.00	$3,552.00		ST-2350(609)
081216	06990C0062		2		07	4			16.000	$218.36	$3,493.76		ST-2350(609)
081216	06990L0012		3		07	4			16.000	$223.00	$3,568.00		ST-2350(609)
090421	08619J0022		1		07	5			56.000	$65.00	$3,640.00		NH-1480(120)
090421	08619W0073		2		07	5			56.000	$470.00	$26,320.00		NH-1480(120)
090421	08619S0026		3		07	5			56.000	$250.00	$14,000.00		NH-1480(120)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 618-010A								Key =		Units = EACH	Desc = RIGHT-OF-WAY MARKER		-(Continued)-
090623	08808C0029		1		03	4			15.000	$250.00	$3,750.00		ST-2846(615)
090623	08808K0038		2		03	4			15.000	$250.00	$3,750.00		ST-2846(615)
090623	08808B0113		3		03	4			15.000	$357.00	$5,355.00		ST-2846(615)
090609	09815I0019		1		01	3			75.000	$175.00	$13,125.00		A009815
090609	09815C0139		2		01	3			75.000	$108.50	$8,137.50		A009815
090609	09815H0145		3		01	3			75.000	$175.00	$13,125.00		A009815
090210	09817M0047		1		03	3			70.000	$200.00	$14,000.00		A009(817)
090210	09817C0139		2		03	3			70.000	$138.00	$9,660.00		A009(817)
090210	09817H0145		3		03	3			70.000	$196.56	$13,759.20		A009(817)
090616	09818C0062		1		05	3			19.000	$156.00	$2,964.00		C009(818)
090616	09818C0139		2		05	3			19.000	$203.00	$3,857.00		C009(818)
090616	09818W0073		3		05	3			19.000	$155.00	$2,945.00		C009(818)
090303	09891L0012		1		05	5			4.000	$100.00	$400.00		A009(891)
090303	09891S0026		2		05	5			4.000	$275.00	$1,100.00		A009(891)
090303	09891A0220		3		05	5			4.000	$216.00	$864.00		A009(891)
090728	10917W0007		1		01	4			203.000	$182.00	$36,946.00		A010(917)
090728	10917W0073		2		01	4			203.000	$185.00	$37,555.00		A010(917)
090728	10917H0145		3		01	4			203.000	$246.26	$49,990.78		A010(917)
LOW BID AVERAGE									468.000		$80,377.00	$171.75	
THREE LOW BID AVERAGE									1404.000		$280,007.24	$199.44	
------- Item No. = 618-020A								Key =		Units = EACH	Desc = WITNESS POST		-------
090421	08619J0022		1		07	5			56.000	$34.50	$1,932.00		NH-1480(120)
090421	08619W0073		2		07	5			56.000	$140.00	$7,840.00		NH-1480(120)
090421	08619S0026		3		07	5			56.000	$75.00	$4,200.00		NH-1480(120)
090303	09891L0012		1		05	5			4.000	$100.00	$400.00		A009(891)
090303	09891S0026		2		05	5			4.000	$100.00	$400.00		A009(891)
090303	09891A0220		3		05	5			4.000	$108.00	$432.00		A009(891)
LOW BID AVERAGE									60.000		$2,332.00	$38.87	
THREE LOW BID AVERAGE									180.000		$15,204.00	$84.47	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 618-025A								Key =	Units = EACH		Desc = STREET MONUMENT		-------
081216	06961W0073		1		05	4			3.000	$320.00	$960.00		NH-2390(149)
081216	06961S0088		2		05	4			3.000	$300.00	$900.00		NH-2390(149)
081216	06961T0162		3		05	4			3.000	$481.61	$1,444.83		NH-2390(149)
090421	08619J0022		1		07	5			2.000	$460.00	$920.00		NH-1480(120)
090421	08619W0073		2		07	5			2.000	$1,100.00	$2,200.00		NH-1480(120)
090421	08619S0026		3		07	5			2.000	$350.00	$700.00		NH-1480(120)
090505	08813V0012		1		06	3			1.000	$250.00	$250.00		ST-3270(649)
090505	08813I0019		2		06	3			1.000	$255.00	$255.00		ST-3270(649)
090505	08813H0145		3		06	3			1.000	$321.00	$321.00		ST-3270(649)
081021	09027S0257		1		05	1			2.000	$500.00	$1,000.00		STP-7025(100)
081021	09027I0052		2		05	1			2.000	$500.00	$1,000.00		STP-7025(100)
081021	09027M0004		3		05	1			2.000	$190.00	$380.00		STP-7025(100)
081216	09153A0193		1		07	2			1.000	$367.50	$367.50		STP-7754(100)
081216	09153K0071		2		07	2			1.000	$1,000.00	$1,000.00		STP-7754(100)
081216	09153M0006		3		07	2			1.000	$700.00	$700.00		STP-7754(100)
090609	09815I0019		1		01	3			35.000	$272.00	$9,520.00		A009815
090609	09815C0139		2		01	3			35.000	$345.50	$12,092.50		A009815
090609	09815H0145		3		01	3			35.000	$263.00	$9,205.00		A009815
090317	09848H0145		1		05	4			2.000	$488.30	$976.60		A009(848)
090317	09848W0073		2		05	4			2.000	$450.00	$900.00		A009(848)
090317	09848I0019		3		05	4			2.000	$630.00	$1,260.00		A009(848)
090210	09898S0026		1		05	5			7.000	$200.00	$1,400.00		A009(898)
090210	09898J0022		2		05	5			7.000	$620.00	$4,340.00		A009(898)
090210	09898W0007		3		05	5			7.000	$262.50	$1,837.50		A009(898)
090407	10451J0022		1		05	4			21.000	$350.00	$7,350.00		A010(451)
090407	10451W0073		2		05	4			21.000	$410.00	$8,610.00		A010(451)
090407	10451H0145		3		05	4			21.000	$414.90	$8,712.90		A010(451)
090728	10917W0007		1		01	4			82.000	$303.50	$24,887.00		A010(917)
090728	10917W0073		2		01	4			82.000	$335.00	$27,470.00		A010(917)
090728	10917H0145		3		01	4			82.000	$400.17	$32,813.94		A010(917)
090818	11962W0073		1		05	4			8.000	$360.00	$2,880.00		A011(962)
090818	11962K0038		2		05	4			8.000	$300.00	$2,400.00		A011(962)
090818	11962G0012		3		05	4			8.000	$390.07	$3,120.56		A011(962)
LOW BID AVERAGE									164.000		$50,511.10	$307.99	
THREE LOW BID AVERAGE									492.000		$172,174.33	$349.95	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 620-005A								Key =		Units = CY	Desc = SELECT TOPSOIL		-------
090414	08389N0004		1		07	1			133.000	$53.70	$7,142.10		IM-90-1(207)12
090414	08389I0052		2		07	1			133.000	$55.00	$7,315.00		IM-90-1(207)12
090414	08389W0085		3		07	1			133.000	$50.00	$6,650.00		IM-90-1(207)12
LOW BID AVERAGE									133.000		$7,142.10	$53.70	
THREE LOW BID AVERAGE									399.000		$21,107.10	$52.90	
------- Item No. = 620-010A								Key =		Units = CY	Desc = MULCH		-------
090609	01222S0077		1		03	1			1177.086	$30.58	$36,000.00		A001(222)
090609	01222M0043		2		03	1			1177.086	$32.11	$37,800.00		A001(222)
090609	01222H0026		3		03	1			1177.086	$30.58	$36,000.00		A001(222)
LOW BID AVERAGE									1177.086		$36,000.00	$30.58	
THREE LOW BID AVERAGE									3531.258		$109,800.00	$31.09	
------- Item No. = 620-020A								Key =		Units = EACH	Desc = PLANTING TREE (SEEDLING or CON		-------
090609	01222S0077		1		03	1			308.000	$50.00	$15,400.00		A001(222)
090609	01222S0077		1		03	1			48.000	$190.00	$9,120.00		A001(222)
090609	01222M0043		2		03	1			308.000	$50.00	$15,400.00		A001(222)
090609	01222M0043		2		03	1			48.000	$190.00	$9,120.00		A001(222)
090609	01222H0026		3		03	1			308.000	$50.00	$15,400.00		A001(222)
090609	01222H0026		3		03	1			48.000	$189.00	$9,072.00		A001(222)
081104	07829H0145		1		06	5			7.000	$480.00	$3,360.00		IM-86-2(022)62
081104	07829H0145		1		06	5			8.000	$480.00	$3,840.00		IM-86-2(022)62
081104	07829H0145		1		06	5			6.000	$480.00	$2,880.00		IM-86-2(022)62
081104	07829H0145		1		06	5			5.000	$480.00	$2,400.00		IM-86-2(022)62
081104	07829H0145		1		06	5			4.000	$480.00	$1,920.00		IM-86-2(022)62
081104	07829H0145		1		06	5			4.000	$480.00	$1,920.00		IM-86-2(022)62
081104	07829W0073		2		06	5			7.000	$350.00	$2,450.00		IM-86-2(022)62
081104	07829W0073		2		06	5			8.000	$350.00	$2,800.00		IM-86-2(022)62
081104	07829W0073		2		06	5			6.000	$400.00	$2,400.00		IM-86-2(022)62
081104	07829W0073		2		06	5			5.000	$400.00	$2,000.00		IM-86-2(022)62
081104	07829W0073		2		06	5			4.000	$450.00	$1,800.00		IM-86-2(022)62
081104	07829W0073		2		06	5			4.000	$450.00	$1,800.00		IM-86-2(022)62
081104	07829J0022		3		06	5			7.000	$584.00	$4,088.00		IM-86-2(022)62

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 620-020A Key = Units = EACH Desc = PLANTING TREE (SEEDLING or CON - (Continued)-													
081104	07829J0022		3		06		5		8.000	$584.00	$4,672.00		IM-86-2(022)62
081104	07829J0022		3		06		5		6.000	$584.00	$3,504.00		IM-86-2(022)62
081104	07829J0022		3		06		5		5.000	$531.00	$2,655.00		IM-86-2(022)62
081104	07829J0022		3		06		5		4.000	$531.00	$2,124.00		IM-86-2(022)62
081104	07829J0022		3		06		5		4.000	$531.00	$2,124.00		IM-86-2(022)62
090728	10917W0007		1		01		4		30.000	$53.40	$1,602.00		A010(917)
090728	10917W0007		1		01		4		35.000	$16.00	$560.00		A010(917)
090728	10917W0007		1		01		4		35.000	$16.00	$560.00		A010(917)
090728	10917W0073		2		01		4		30.000	$50.00	$1,500.00		A010(917)
090728	10917W0073		2		01		4		35.000	$16.00	$560.00		A010(917)
090728	10917W0073		2		01		4		35.000	$15.00	$525.00		A010(917)
090728	10917H0145		3		01		4		30.000	$53.38	$1,601.40		A010(917)
090728	10917H0145		3		01		4		35.000	$16.01	$560.35		A010(917)
090728	10917H0145		3		01		4		35.000	$16.01	$560.35		A010(917)
LOW BID AVERAGE									490.000		$43,562.00	$88.90	
THREE LOW BID AVERAGE									1470.000		$130,278.10	$88.62	
------- Item No. = 620-025A Key = Units = EACH Desc = PLANTING SHRUB (BARE-ROOT or C -------													
090609	01222S0077		1		03		1		665.000	$40.00	$26,600.00		A001(222)
090609	01222M0043		2		03		1		665.000	$32.00	$21,280.00		A001(222)
090609	01222H0026		3		03		1		665.000	$32.00	$21,280.00		A001(222)
090728	10917W0007		1		01		4		70.000	$53.40	$3,738.00		A010(917)
090728	10917W0007		1		01		4		30.000	$16.00	$480.00		A010(917)
090728	10917W0007		1		01		4		70.000	$53.40	$3,738.00		A010(917)
090728	10917W0007		1		01		4		70.000	$16.00	$1,120.00		A010(917)
090728	10917W0073		2		01		4		70.000	$52.00	$3,640.00		A010(917)
090728	10917W0073		2		01		4		30.000	$16.00	$480.00		A010(917)
090728	10917W0073		2		01		4		70.000	$52.00	$3,640.00		A010(917)
090728	10917W0073		2		01		4		70.000	$16.00	$1,120.00		A010(917)
090728	10917H0145		3		01		4		70.000	$53.38	$3,736.60		A010(917)
090728	10917H0145		3		01		4		30.000	$16.01	$480.30		A010(917)
090728	10917H0145		3		01		4		70.000	$53.38	$3,736.60		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 620-025A Key = Units = EACH Desc = PLANTING SHRUB (BARE-ROOT or C - (Continued)-													
090728	10917H0145	3			01	4			70.000	$16.01	$1,120.70		A010(917)
LOW BID AVERAGE									905.000		$35,676.00	$39.42	
THREE LOW BID AVERAGE									2715.000		$96,190.20	$35.43	
------- Item No. = 620-035A Key = Units = EACH Desc = PLANTING (GROUND COVER) -------													
090728	10917W0007	1			01	4			75.000	$6.40	$480.00		A010(917)
090728	10917W0007	1			01	4			75.000	$6.40	$480.00		A010(917)
090728	10917W0007	1			01	4			75.000	$6.40	$480.00		A010(917)
090728	10917W0007	1			01	4			75.000	$6.40	$480.00		A010(917)
090728	10917W0073	2			01	4			75.000	$7.00	$525.00		A010(917)
090728	10917W0073	2			01	4			75.000	$7.00	$525.00		A010(917)
090728	10917W0073	2			01	4			75.000	$7.00	$525.00		A010(917)
090728	10917W0073	2			01	4			75.000	$7.00	$525.00		A010(917)
090728	10917H0145	3			01	4			75.000	$6.41	$480.75		A010(917)
090728	10917H0145	3			01	4			75.000	$6.41	$480.75		A010(917)
090728	10917H0145	3			01	4			75.000	$6.41	$480.75		A010(917)
090728	10917H0145	3			01	4			75.000	$6.41	$480.75		A010(917)
LOW BID AVERAGE									300.000		$1,920.00	$6.40	
THREE LOW BID AVERAGE									900.000		$5,943.00	$6.60	
------- Item No. = 621-005A Key = Units = ACRE Desc = SEED BED PREPARATION -------													
090609	01222S0077	1			03	1			18.685	$101.18	$1,890.50		A001(222)
090609	01222M0043	2			03	1			18.685	$2,934.08	$54,824.50		A001(222)
090609	01222H0026	3			03	1			18.685	$303.53	$5,671.50		A001(222)
081216	06990W0073	1			07	4			15.620	$85.00	$1,327.70		ST-2350(609)
081216	06990C0062	2			07	4			15.620	$66.95	$1,045.76		ST-2350(609)
081216	06990L0012	3			07	4			15.620	$68.00	$1,062.16		ST-2350(609)
081118	07028W0073	1			07	4			12.500	$150.00	$1,875.00		NH-2340(101)
081118	07028C0062	2			07	4			12.500	$1,200.00	$15,000.00		NH-2340(101)
081118	07028H0145	3			07	4			12.500	$153.00	$1,912.50		NH-2340(101)
081021	07625T0166	1			03	6			0.060	$16,109.40	$966.56		STP-4100(102)
081021	07625C0029	2			03	6			0.060	$9,000.00	$540.00		STP-4100(102)
081021	07625D0045	3			03	6			0.060	$2,000.00	$120.00		STP-4100(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-005A Key = Units = ACRE Desc = SEED BED PREPARATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810R0025		1			03	5		0.590	$648.00	$382.32		BROS-0300(139)
081125	07810I0007		2			03	5		0.590	$625.00	$368.75		BROS-0300(139)
081125	07810B0189		3			03	5		0.590	$600.00	$354.00		BROS-0300(139)
081104	07829H0145		1			06	5		18.200	$959.00	$17,453.80		IM-86-2(022)62
081104	07829W0073		2			06	5		18.200	$350.00	$6,370.00		IM-86-2(022)62
081104	07829J0022		3			06	5		18.200	$212.00	$3,858.40		IM-86-2(022)62
090609	08073H0145		1			06	2		2.000	$1,836.00	$3,672.00		NH-4110(137)
090609	08073W0085		2			06	2		2.000	$1,000.00	$2,000.00		NH-4110(137)
090609	08073M0131		3			06	2		2.000	$700.00	$1,400.00		NH-4110(137)
090414	08389N0004		1			07	1		0.250	$3,010.00	$752.50		IM-90-1(207)12
090414	08389I0052		2			07	1		0.250	$11,608.00	$2,902.00		IM-90-1(207)12
090414	08389W0085		3			07	1		0.250	$7,500.00	$1,875.00		IM-90-1(207)12
090421	08619J0022		1			07	5		37.300	$140.00	$5,222.00		NH-1480(120)
090421	08619W0073		2			07	5		37.300	$145.00	$5,408.50		NH-1480(120)
090421	08619S0026		3			07	5		37.300	$89.00	$3,319.70		NH-1480(120)
090609	08624G0012		1			06	6		13.400	$45.81	$613.85		A008(624)
090609	08624L0012		2			06	6		13.400	$74.00	$991.60		A008(624)
090609	08624H0065		3			06	6		13.400	$45.00	$603.00		A008(624)
090203	08660K0071		1			05	5		1.100	$555.00	$610.50		IM-86-2(027)0
090203	08660J0022		2			05	5		1.100	$300.00	$330.00		IM-86-2(027)0
090203	08660M0136		3			05	5		1.100	$437.68	$481.45		IM-86-2(027)0
090623	08808C0029		1			03	4		1.550	$230.00	$356.50		ST-2846(615)
090623	08808K0038		2			03	4		1.550	$300.00	$465.00		ST-2846(615)
090623	08808B0113		3			03	4		1.550	$561.00	$869.55		ST-2846(615)
081216	09153A0193		1			07	2		0.400	$1,890.00	$756.00		STP-7754(100)
081216	09153K0071		2			07	2		0.400	$2,000.00	$800.00		STP-7754(100)
081216	09153M0006		3			07	2		0.400	$1,200.00	$480.00		STP-7754(100)
090310	09187B0189		1			03	3		0.072	$21,000.00	$1,512.00		BROS-1400(117)
090310	09187M0047		2			03	3		0.072	$6,685.97	$481.39		BROS-1400(117)
090310	09187I0019		3			03	3		0.072	$11,524.00	$829.73		BROS-1400(117)
090825	09219H0145		1			07	4		80.000	$105.00	$8,400.00		IM-84-3(080)208
090825	09219W0073		2			07	4		80.000	$55.00	$4,400.00		IM-84-3(080)208
090825	09219W0007		3			07	4		80.000	$55.00	$4,400.00		IM-84-3(080)208
090915	09233G0012		1			07	5		1.080	$124.76	$134.74		STP-1767(103)
090915	09233M0136		2			07	5		1.080	$220.00	$237.60		STP-1767(103)
090915	09233J0022		3			07	5		1.080	$138.00	$149.04		STP-1767(103)
090623	09387H0065		1			05	6		1.960	$780.00	$1,528.80		A009(387)
090623	09387D0045		2			05	6		1.960	$100.00	$196.00		A009(387)
090623	09387H0145		3			05	6		1.960	$111.00	$217.56		A009(387)
090512	09529W0073		1			07	4		86.000	$50.00	$4,300.00		IM-84-3(082)130
090512	09529I0019		2			07	4		86.000	$46.00	$3,956.00		IM-84-3(082)130

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-005A Key = Units = ACRE Desc = SEED BED PREPARATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090512	09529C0062		3			07	4		86.000	$47.30	$4,067.80		IM-84-3(082)130
090929	09618B0216		1			05	4		0.650	$730.39	$474.75		NH-2340(108)
090929	09618D0037		2			05	4		0.650	$3,000.00	$1,950.00		NH-2340(108)
090929	09618C0184		3			05	4		0.650	$6,155.00	$4,000.75		NH-2340(108)
090303	09750J0095		1			11	1		0.670	$530.00	$355.10		A009(750)
090303	09750D0008		2			11	1		0.670	$4,791.00	$3,209.97		A009(750)
090303	09750H0145		3			11	1		0.670	$4,585.00	$3,071.95		A009(750)
090609	09815I0019		1			01	3		32.900	$40.40	$1,329.16		A009815
090609	09815C0139		2			01	3		32.900	$515.00	$16,943.50		A009815
090609	09815H0145		3			01	3		32.900	$875.00	$28,787.50		A009815
090210	09817M0047		1			03	3		19.820	$530.00	$10,504.60		A009(817)
090210	09817C0139		2			03	3		19.820	$500.00	$9,910.00		A009(817)
090210	09817H0145		3			03	3		19.820	$469.33	$9,302.12		A009(817)
090616	09818C0062		1			05	3		13.000	$430.00	$5,590.00		C009(818)
090616	09818C0139		2			05	3		13.000	$507.00	$6,591.00		C009(818)
090616	09818W0073		3			05	3		13.000	$350.00	$4,550.00		C009(818)
090630	09819C0139		1			06	3		26.760	$224.00	$5,994.24		A009(819)
090630	09819I0019		2			06	3		26.760	$800.00	$21,408.00		A009(819)
090630	09819W0073		3			06	3		26.760	$155.00	$4,147.80		A009(819)
090317	09848H0145		1			05	4		7.000	$214.30	$1,500.10		A009(848)
090317	09848W0073		2			05	4		7.000	$130.00	$910.00		A009(848)
090317	09848I0019		3			05	4		7.000	$70.00	$490.00		A009(848)
090303	09891L0012		1			05	5		58.050	$142.00	$8,243.10		A009(891)
090303	09891S0026		2			05	5		58.050	$400.00	$23,220.00		A009(891)
090303	09891A0220		3			05	5		58.050	$145.00	$8,417.25		A009(891)
090224	09897I0007		1			05	5		12.040	$190.00	$2,287.60		A009(897)
090224	09897W0007		2			05	5		12.040	$132.20	$1,591.69		A009(897)
090224	09897J0022		3			05	5		12.040	$124.00	$1,492.96		A009(897)
090210	09898S0026		1			05	5		20.220	$195.00	$3,942.90		A009(898)
090210	09898J0022		2			05	5		20.220	$200.00	$4,044.00		A009(898)
090210	09898W0007		3			05	5		20.220	$186.50	$3,771.03		A009(898)
081118	09979W0158		1			09	3		0.660	$880.00	$580.80		A009(979)
081118	09979S0088		2			09	3		0.660	$4,000.00	$2,640.00		A009(979)
081118	09979K0071		3			09	3		0.660	$2,272.00	$1,499.52		A009(979)
090407	10451J0022		1			05	4		11.980	$40.00	$479.20		A010(451)
090407	10451W0073		2			05	4		11.980	$70.00	$838.60		A010(451)
090407	10451H0145		3			05	4		11.980	$68.30	$818.23		A010(451)
090623	10584H0145		1			07	5		11.780	$93.20	$1,097.90		A010(584)
090623	10584J0022		2			07	5		11.780	$84.00	$989.52		A010(584)
090428	10590J0109		1			07	6		8.300	$81.00	$672.30		A010(590)
090428	10590H0145		2			07	6		8.300	$160.00	$1,328.00		A010(590)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-005A Key = Units = ACRE Desc = SEED BED PREPARATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090428	10590L0012		3		07	6			8.300	$44.00	$365.20		A010(590)
090901	10619T0044		1		07	1			1.100	$1,000.00	$1,100.00		A010(619)
090901	10619A0157		2		07	1			1.100	$1,590.00	$1,749.00		A010(619)
090901	10619C0132		3		07	1			1.100	$1,200.00	$1,320.00		A010(619)
090728	10917W0007		1		01	4			197.430	$97.33	$19,215.95		A010(917)
090728	10917W0073		2		01	4			197.430	$95.10	$18,776.50		A010(917)
090728	10917H0145		3		01	4			197.430	$97.20	$19,191.18		A010(917)
090602	11031D0037		1		06	2			3.400	$1,000.00	$3,400.00		A011 (031)
090602	11031W0085		2		06	2			3.400	$1,125.00	$3,825.00		A011 (031)
090602	11031M0131		3		06	2			3.400	$550.00	$1,870.00		A011 (031)
090428	11901Q0004		1		08	3			4.130	$420.00	$1,734.60		A011(901)
090428	11901P0092		2		08	3			4.130	$769.00	$3,175.97		A011(901)
090428	11901A0098		3		08	3			4.130	$1,343.30	$5,547.83		A011(901)
090929	11902I0019		1		09	3			5.000	$460.00	$2,300.00		A011(902)
090929	11902W0158		2		09	3			5.000	$725.00	$3,625.00		A011(902)
090929	11902C0062		3		09	3			5.000	$594.00	$2,970.00		A011(902)
090811	11933W0087		1		07	4			1.500	$537.63	$806.45		A011(933)
090811	11933P0091		2		07	4			1.500	$1,699.42	$2,549.13		A011(933)
090811	11933A0157		3		07	4			1.500	$4,000.00	$6,000.00		A011(933)
090818	11962W0073		1		05	4			6.750	$185.00	$1,248.75		A011(962)
090818	11962K0038		2		05	4			6.750	$200.00	$1,350.00		A011(962)
090818	11962G0012		3		05	4			6.750	$200.61	$1,354.12		A011(962)
LOW BID AVERAGE									733.908		$124,612.27	$169.79	
THREE LOW BID AVERAGE									2189.943		$496,193.08	$226.58	

------- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -------

090616	00557H0026		1		03	1			0.530	$400.00	$212.00		BRS-5726(007)
090616	00557W0085		2		03	1			0.530	$1,000.00	$530.00		BRS-5726(007)
090616	00557S0235		3		03	1			0.530	$3,000.00	$1,590.00		BRS-5726(007)
090609	01222S0077		1		03	1			13.761	$303.53	$4,176.75		A001(222)
090609	01222S0077		1		03	1			13.761	$303.53	$4,176.75		A001(222)
090609	01222S0077		1		03	1			5.572	$1,740.21	$9,696.50		A001(222)
090609	01222M0043		2		03	1			13.761	$301.50	$4,148.91		A001(222)
090609	01222M0043		2		03	1			13.761	$301.50	$4,148.91		A001(222)
090609	01222M0043		2		03	1			5.572	$1,780.68	$9,922.00		A001(222)
090609	01222H0026		3		03	1			13.761	$303.53	$4,176.75		A001(222)
090609	01222H0026		3		03	1			13.761	$303.53	$4,176.75		A001(222)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222H0026		3		03	1			5.572	$1,821.15	$10,147.50		A001(222)
081216	06990W0073		1		07	4			15.620	$942.00	$14,714.04		ST-2350(609)
081216	06990C0062		2		07	4			15.620	$923.91	$14,431.47		ST-2350(609)
081216	06990L0012		3		07	4			15.620	$942.00	$14,714.04		ST-2350(609)
081118	07028W0073		1		07	4			12.500	$340.00	$4,250.00		NH-2340(101)
081118	07028C0062		2		07	4			12.500	$341.00	$4,262.50		NH-2340(101)
081118	07028H0145		3		07	4			12.500	$354.00	$4,425.00		NH-2340(101)
081021	07625T0166		1		03	6			0.060	$16,109.40	$966.56		STP-4100(102)
081021	07625C0029		2		03	6			0.060	$12,000.00	$720.00		STP-4100(102)
081021	07625D0045		3		03	6			0.060	$2,000.00	$120.00		STP-4100(102)
090127	07714J0095		1		05	1			0.250	$1,136.00	$284.00		ST-5140(607)
090127	07714M0004		2		05	1			0.250	$5,550.00	$1,387.50		ST-5140(607)
090127	07714K0071		3		05	1			0.250	$10,500.00	$2,625.00		ST-5140(607)
081104	07829H0145		1		06	5			18.200	$959.00	$17,453.80		IM-86-2(022)62
081104	07829W0073		2		06	5			18.200	$945.00	$17,199.00		IM-86-2(022)62
081104	07829J0022		3		06	5			18.200	$1,140.00	$20,748.00		IM-86-2(022)62
090609	08073H0145		1		06	2			2.000	$2,700.00	$5,400.00		NH-4110(137)
090609	08073W0085		2		06	2			2.000	$1,050.00	$2,100.00		NH-4110(137)
090609	08073M0131		3		06	2			2.000	$1,000.00	$2,000.00		NH-4110(137)
090414	08389N0004		1		07	1			0.250	$3,760.00	$940.00		IM-90-1(207)12
090414	08389I0052		2		07	1			0.250	$300.00	$75.00		IM-90-1(207)12
090414	08389W0085		3		07	1			0.250	$315.00	$78.75		IM-90-1(207)12
090421	08619J0022		1		07	5			37.300	$625.00	$23,312.50		NH-1480(120)
090421	08619W0073		2		07	5			37.300	$660.00	$24,618.00		NH-1480(120)
090421	08619S0026		3		07	5			37.300	$395.00	$14,733.50		NH-1480(120)
090609	08624G0012		1		06	6			13.400	$1,374.35	$18,416.29		A008(624)
090609	08624L0012		2		06	6			13.400	$1,235.00	$16,549.00		A008(624)
090609	08624H0065		3		06	6			13.400	$1,300.00	$17,420.00		A008(624)
090203	08660K0071		1		05	5			1.100	$500.00	$550.00		IM-86-2(027)0
090203	08660J0022		2		05	5			1.100	$350.00	$385.00		IM-86-2(027)0
090203	08660M0136		3		05	5			1.100	$425.89	$468.48		IM-86-2(027)0
090623	08808C0029		1		03	4			1.550	$240.00	$372.00		ST-2846(615)
090623	08808K0038		2		03	4			1.550	$300.00	$465.00		ST-2846(615)
090623	08808B0113		3		03	4			1.550	$1,071.00	$1,660.05		ST-2846(615)
081216	09153A0193		1		07	2			0.400	$1,890.00	$756.00		STP-7754(100)
081216	09153K0071		2		07	2			0.400	$2,000.00	$800.00		STP-7754(100)
081216	09153M0006		3		07	2			0.400	$1,200.00	$480.00		STP-7754(100)
090310	09187B0189		1		03	3			0.072	$1,200.00	$86.40		BROS-1400(117)
090310	09187M0047		2		03	3			0.072	$3,431.94	$247.10		BROS-1400(117)
090310	09187I0019		3		03	3			0.072	$1,389.00	$100.01		BROS-1400(117)
090825	09219H0145		1		07	4			80.000	$236.25	$18,900.00		IM-84-3(080)208

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090825	09219W0073		2			07	4		80.000	$150.00	$12,000.00		IM-84-3(080)208
090825	09219W0007		3			07	4		80.000	$150.00	$12,000.00		IM-84-3(080)208
090915	09233G0012		1			07	5		1.080	$488.19	$527.25		STP-1767(103)
090915	09233M0136		2			07	5		1.080	$605.00	$653.40		STP-1767(103)
090915	09233J0022		3			07	5		1.080	$540.00	$583.20		STP-1767(103)
090623	09387H0065		1			05	6		1.960	$780.00	$1,528.80		A009(387)
090623	09387D0045		2			05	6		1.960	$150.00	$294.00		A009(387)
090623	09387H0145		3			05	6		1.960	$167.00	$327.32		A009(387)
081007	09436G0115		1			11	3		0.430	$371.00	$159.53		STP-3290(117)
081007	09436C0062		2			11	3		0.430	$368.00	$158.24		STP-3290(117)
081007	09436D0146		3			11	3		0.430	$362.70	$155.96		STP-3290(117)
090512	09529W0073		1			07	4		86.000	$540.00	$46,440.00		IM-84-3(082)130
090512	09529I0019		2			07	4		86.000	$531.00	$45,666.00		IM-84-3(082)130
090512	09529C0062		3			07	4		86.000	$544.00	$46,784.00		IM-84-3(082)130
090929	09618B0216		1			05	4		0.650	$568.08	$369.25		NH-2340(108)
090929	09618D0037		2			05	4		0.650	$5,000.00	$3,250.00		NH-2340(108)
090929	09618C0184		3			05	4		0.650	$9,221.00	$5,993.65		NH-2340(108)
090303	09750J0095		1			11	1		0.670	$317.14	$212.48		A009(750)
090303	09750D0008		2			11	1		0.670	$958.00	$641.86		A009(750)
090303	09750H0145		3			11	1		0.670	$320.00	$214.40		A009(750)
090317	09751S0014		1			08	1		0.800	$4,240.44	$3,392.35		A009(751)
090317	09751C0247		2			08	1		0.800	$2,000.00	$1,600.00		A009(751)
090609	09815I0019		1			01	3		32.900	$733.00	$24,115.70		A009815
090609	09815C0139		2			01	3		32.900	$747.00	$24,576.30		A009815
090609	09815H0145		3			01	3		32.900	$1,400.00	$46,060.00		A009815
090210	09817M0047		1			03	3		19.820	$478.00	$9,473.96		A009(817)
090210	09817C0139		2			03	3		19.820	$463.00	$9,176.66		A009(817)
090210	09817H0145		3			03	3		19.820	$1,040.00	$20,612.80		A009(817)
090630	09819C0139		1			06	3		26.760	$163.00	$4,361.88		A009(819)
090630	09819I0019		2			06	3		26.760	$152.00	$4,067.52		A009(819)
090630	09819W0073		3			06	3		26.760	$160.00	$4,281.60		A009(819)
090317	09848H0145		1			05	4		7.000	$1,089.90	$7,629.30		A009(848)
090317	09848W0073		2			05	4		7.000	$450.00	$3,150.00		A009(848)
090317	09848I0019		3			05	4		7.000	$85.00	$595.00		A009(848)
090303	09891L0012		1			05	5		58.050	$551.00	$31,985.55		A009(891)
090303	09891S0026		2			05	5		58.050	$700.00	$40,635.00		A009(891)
090303	09891A0220		3			05	5		58.050	$495.00	$28,734.75		A009(891)
090224	09897I0007		1			05	5		12.040	$770.00	$9,270.80		A009(897)
090224	09897W0007		2			05	5		12.040	$850.00	$10,234.00		A009(897)
090224	09897J0022		3			05	5		12.040	$820.00	$9,872.80		A009(897)
090210	09898S0026		1			05	5		19.250	$880.00	$16,940.00		A009(898)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898S0026		1			05	5		0.970	$820.00	$795.40		A009(898)
090210	09898J0022		2			05	5		19.250	$900.00	$17,325.00		A009(898)
090210	09898J0022		2			05	5		0.970	$830.00	$805.10		A009(898)
090210	09898W0007		3			05	5		19.250	$787.50	$15,159.38		A009(898)
090210	09898W0007		3			05	5		0.970	$813.84	$789.42		A009(898)
081118	09979W0158		1			09	3		0.660	$3,880.00	$2,560.80		A009(979)
081118	09979S0088		2			09	3		0.660	$5,800.00	$3,828.00		A009(979)
081118	09979K0071		3			09	3		0.660	$6,000.00	$3,960.00		A009(979)
090407	10451J0022		1			05	4		11.980	$784.00	$9,392.32		A010(451)
090407	10451W0073		2			05	4		11.980	$430.00	$5,151.40		A010(451)
090407	10451H0145		3			05	4		11.980	$428.00	$5,127.44		A010(451)
090623	10584H0145		1			07	5		11.780	$1,000.00	$11,780.00		A010(584)
090623	10584J0022		2			07	5		11.780	$1,000.00	$11,780.00		A010(584)
090428	10590J0109		1			07	6		8.300	$437.40	$3,630.42		A010(590)
090428	10590H0145		2			07	6		8.300	$1,700.00	$14,110.00		A010(590)
090428	10590L0012		3			07	6		8.300	$412.00	$3,419.60		A010(590)
090901	10619T0044		1			07	1		1.100	$700.00	$770.00		A010(619)
090901	10619A0157		2			07	1		1.100	$393.26	$432.59		A010(619)
090901	10619C0132		3			07	1		1.100	$525.00	$577.50		A010(619)
090728	10917W0007		1			01	4		197.430	$356.54	$70,391.90		A010(917)
090728	10917W0073		2			01	4		197.430	$348.04	$68,714.00		A010(917)
090728	10917H0145		3			01	4		197.430	$356.42	$70,367.93		A010(917)
090602	11031D0037		1			06	2		3.400	$1,332.00	$4,528.80		A011 (031)
090602	11031W0085		2			06	2		3.400	$1,250.00	$4,250.00		A011 (031)
090602	11031M0131		3			06	2		3.400	$437.50	$1,487.50		A011 (031)
090428	11901Q0004		1			08	3		4.130	$1.00	$4.13		A011(901)
090428	11901P0092		2			08	3		4.130	$1,467.00	$6,058.71		A011(901)
090428	11901A0098		3			08	3		4.130	$363.65	$1,501.87		A011(901)
090929	11902I0019		1			09	3		1.900	$1,040.00	$1,976.00		A011(902)
090929	11902W0158		2			09	3		1.900	$1,030.00	$1,957.00		A011(902)
090929	11902C0062		3			09	3		1.900	$1,100.00	$2,090.00		A011(902)
090811	11933W0087		1			07	4		1.500	$1,236.55	$1,854.83		A011(933)
090811	11933P0091		2			07	4		1.500	$1,671.17	$2,506.76		A011(933)
090811	11933A0157		3			07	4		1.500	$2,000.00	$3,000.00		A011(933)
090818	11962W0073		1			05	4		6.750	$824.00	$5,562.00		A011(962)
090818	11962K0038		2			05	4		6.750	$880.00	$5,940.00		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-010A Key = Units = ACRE Desc = SEEDING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090818	11962G0012		3		05	4			6.750	$891.58	$6,018.17		A011(962)
LOW BID AVERAGE									733.636		$394,317.04	$537.48	
THREE LOW BID AVERAGE									2188.328		$1184646.09	$541.35	

------- Item No. = 621-015A Key = Units = ACRE Desc = MULCHING -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			12.167	$3,237.60	$39,392.00		A001(222)
090609	01222M0043		2		03	1			12.167	$3,399.48	$41,361.60		A001(222)
090609	01222H0026		3		03	1			12.167	$3,237.60	$39,392.00		A001(222)
081021	07625T0166		1		03	6			0.060	$16,109.40	$966.56		STP-4100(102)
081021	07625C0029		2		03	6			0.060	$27,000.00	$1,620.00		STP-4100(102)
081021	07625D0045		3		03	6			0.060	$2,000.00	$120.00		STP-4100(102)
081104	07829H0145		1		06	5			18.200	$959.00	$17,453.80		IM-86-2(022)62
081104	07829W0073		2		06	5			18.200	$2,700.00	$49,140.00		IM-86-2(022)62
081104	07829J0022		3		06	5			18.200	$797.00	$14,505.40		IM-86-2(022)62
090609	08073H0145		1		06	2			2.000	$3,240.00	$6,480.00		NH-4110(137)
090609	08073W0085		2		06	2			2.000	$525.00	$1,050.00		NH-4110(137)
090609	08073M0131		3		06	2			2.000	$500.00	$1,000.00		NH-4110(137)
090421	08619J0022		1		07	5			37.300	$370.00	$13,801.00		NH-1480(120)
090421	08619W0073		2		07	5			37.300	$390.00	$14,547.00		NH-1480(120)
090421	08619S0026		3		07	5			37.300	$550.00	$20,515.00		NH-1480(120)
090203	08660K0071		1		05	5			1.100	$2,400.00	$2,640.00		IM-86-2(027)0
090203	08660J0022		2		05	5			1.100	$2,100.00	$2,310.00		IM-86-2(027)0
090203	08660M0136		3		05	5			1.100	$2,311.07	$2,542.18		IM-86-2(027)0
081216	09153A0193		1		07	2			0.400	$1,890.00	$756.00		STP-7754(100)
081216	09153K0071		2		07	2			0.400	$2,000.00	$800.00		STP-7754(100)
081216	09153M0006		3		07	2			0.400	$1,200.00	$480.00		STP-7754(100)
090915	09233G0012		1		07	5			1.080	$1,573.04	$1,698.88		STP-1767(103)
090915	09233M0136		2		07	5			1.080	$1,601.85	$1,730.00		STP-1767(103)
090915	09233J0022		3		07	5			1.080	$1,800.00	$1,944.00		STP-1767(103)
090623	09387H0065		1		05	6			1.960	$780.00	$1,528.80		A009(387)
090623	09387D0045		2		05	6			1.960	$2,000.00	$3,920.00		A009(387)
090623	09387H0145		3		05	6			1.960	$2,170.00	$4,253.20		A009(387)
081007	09436G0115		1		11	3			0.430	$1,272.00	$546.96		STP-3290(117)
081007	09436C0062		2		11	3			0.430	$1,300.00	$559.00		STP-3290(117)
081007	09436D0146		3		11	3			0.430	$1,243.50	$534.71		STP-3290(117)
090303	09750J0095		1		11	1			0.670	$1,605.71	$1,075.83		A009(750)
090303	09750D0008		2		11	1			0.670	$1,436.00	$962.12		A009(750)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-015A Key = Units = ACRE Desc = MULCHING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090303	09750H0145		3		11	1			0.670	$1,400.00	$938.00		A009(750)
090609	09815I0019		1		01	3			32.900	$348.50	$11,465.65		A009815
090609	09815C0139		2		01	3			32.900	$355.50	$11,695.95		A009815
090609	09815H0145		3		01	3			32.900	$1,620.00	$53,298.00		A009815
090303	09891L0012		1		05	5			33.350	$368.00	$12,272.80		A009(891)
090303	09891S0026		2		05	5			33.350	$1,600.00	$53,360.00		A009(891)
090303	09891A0220		3		05	5			33.350	$975.00	$32,516.25		A009(891)
090224	09897I0007		1		05	5			12.040	$810.00	$9,752.40		A009(897)
090224	09897W0007		2		05	5			12.040	$700.00	$8,428.00		A009(897)
090224	09897J0022		3		05	5			12.040	$670.00	$8,066.80		A009(897)
090623	10584H0145		1		07	5			11.780	$691.00	$8,139.98		A010(584)
090623	10584J0022		2		07	5			11.780	$680.00	$8,010.40		A010(584)
090602	11031D0037		1		06	2			3.400	$720.00	$2,448.00		A011 (031)
090602	11031W0085		2		06	2			3.400	$675.00	$2,295.00		A011 (031)
090602	11031M0131		3		06	2			3.400	$437.50	$1,487.50		A011 (031)
090929	11902I0019		1		09	3			5.000	$808.00	$4,040.00		A011(902)
090929	11902W0158		2		09	3			5.000	$800.00	$4,000.00		A011(902)
090929	11902C0062		3		09	3			5.000	$840.00	$4,200.00		A011(902)
090811	11933W0087		1		07	4			1.500	$2,741.92	$4,112.88		A011(933)
090811	11933P0091		2		07	4			1.500	$1,699.42	$2,549.13		A011(933)
090811	11933A0157		3		07	4			1.500	$2,000.00	$3,000.00		A011(933)
LOW BID AVERAGE									175.337		$138,571.54	$790.32	
THREE LOW BID AVERAGE									514.231		$535,702.78	$1,041.75	

------- Item No. = 621-020A Key = Units = ACRE Desc = MULCH ANCHORING (MECHANICAL) -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090421	08619J0022		1		07	5			30.800	$80.00	$2,464.00		NH-1480(120)
090421	08619W0073		2		07	5			30.800	$85.00	$2,618.00		NH-1480(120)
090421	08619S0026		3		07	5			30.800	$165.00	$5,082.00		NH-1480(120)
090609	09815I0019		1		01	3			17.960	$50.50	$906.98		A009815
090609	09815C0139		2		01	3			17.960	$51.50	$924.94		A009815
090609	09815H0145		3		01	3			17.960	$92.00	$1,652.32		A009815
LOW BID AVERAGE									48.760		$3,370.98	$69.13	
THREE LOW BID AVERAGE									146.280		$13,648.24	$93.30	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 621-025A							Key =			Units = ACRE	Desc = MULCH ANCHORING (TACKIFIER)		-------
081125	07810R0025		1			03	5		0.590	$972.00	$573.48		BROS-0300(139)
081125	07810I0007		2			03	5		0.590	$920.00	$542.80		BROS-0300(139)
081125	07810B0189		3			03	5		0.590	$900.00	$531.00		BROS-0300(139)
090609	08073H0145		1			06	2		2.000	$1,080.00	$2,160.00		NH-4110(137)
090609	08073W0085		2			06	2		2.000	$105.00	$210.00		NH-4110(137)
090609	08073M0131		3			06	2		2.000	$100.00	$200.00		NH-4110(137)
090609	08624G0012		1			06	6		13.400	$2,004.26	$26,857.08		A008(624)
090609	08624L0012		2			06	6		13.400	$1,024.00	$13,721.60		A008(624)
090609	08624H0065		3			06	6		13.400	$1,915.00	$25,661.00		A008(624)
090203	08660K0071		1			05	5		1.100	$300.00	$330.00		IM-86-2(027)0
090203	08660J0022		2			05	5		1.100	$250.00	$275.00		IM-86-2(027)0
090203	08660M0136		3			05	5		1.100	$312.32	$343.55		IM-86-2(027)0
090623	09387H0065		1			05	6		1.960	$780.00	$1,528.80		A009(387)
090623	09387D0045		2			05	6		1.960	$250.00	$490.00		A009(387)
090623	09387H0145		3			05	6		1.960	$275.00	$539.00		A009(387)
081007	09436G0115		1			11	3		0.430	$265.00	$113.95		STP-3290(117)
081007	09436C0062		2			11	3		0.430	$263.00	$113.09		STP-3290(117)
081007	09436D0146		3			11	3		0.430	$259.10	$111.41		STP-3290(117)
090303	09750J0095		1			11	1		0.670	$370.00	$247.90		A009(750)
090303	09750D0008		2			11	1		0.670	$478.00	$320.26		A009(750)
090303	09750H0145		3			11	1		0.670	$325.00	$217.75		A009(750)
090609	09815I0019		1			01	3		14.990	$293.00	$4,392.07		A009815
090609	09815C0139		2			01	3		14.990	$298.50	$4,474.52		A009815
090609	09815H0145		3			01	3		14.990	$101.00	$1,513.99		A009815
090210	09817M0047		1			03	3		10.000	$1,360.00	$13,600.00		A009(817)
090210	09817C0139		2			03	3		10.000	$1,340.00	$13,400.00		A009(817)
090210	09817H0145		3			03	3		10.000	$1,352.00	$13,520.00		A009(817)
090630	09819C0139		1			06	3		3.770	$1,300.00	$4,901.00		A009(819)
090630	09819I0019		2			06	3		3.770	$1,300.00	$4,901.00		A009(819)
090630	09819W0073		3			06	3		3.770	$1,280.00	$4,825.60		A009(819)
090303	09891L0012		1			05	5		33.350	$315.00	$10,505.25		A009(891)
090303	09891S0026		2			05	5		33.350	$375.00	$12,506.25		A009(891)
090303	09891A0220		3			05	5		33.350	$175.00	$5,836.25		A009(891)
090224	09897I0007		1			05	5		12.040	$710.00	$8,548.40		A009(897)
090224	09897W0007		2			05	5		12.040	$330.00	$3,973.20		A009(897)
090224	09897J0022		3			05	5		12.040	$310.00	$3,732.40		A009(897)
090602	11031D0037		1			06	2		3.400	$100.00	$340.00		A011 (031)
090602	11031W0085		2			06	2		3.400	$90.00	$306.00		A011 (031)
090602	11031M0131		3			06	2		3.400	$437.50	$1,487.50		A011 (031)
090929	11902I0019		1			09	3		5.000	$202.00	$1,010.00		A011(902)
090929	11902W0158		2			09	3		5.000	$200.00	$1,000.00		A011(902)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 621-025A Key = Units = ACRE Desc = MULCH ANCHORING (TACKIFIER)-(Continued)-													
090929	11902C0062		3		09	3			5.000	$210.00	$1,050.00		A011(902)
LOW BID AVERAGE									102.700		$75,107.93	$731.33	
THREE LOW BID AVERAGE									308.100		$190,911.10	$619.64	
------- Item No. = 621-030A Key = Units = SY Desc = EROSION BLANKET -------													
090609	01222S0077		1		03	1			29541.921	$2.09	$61,750.00		A001(222)
090609	01222M0043		2		03	1			29541.921	$2.13	$62,985.00		A001(222)
090609	01222H0026		3		03	1			29541.921	$2.09	$61,750.00		A001(222)
081104	07829H0145		1		06	5			19043.000	$5.30	$100,927.90		IM-86-2(022)62
081104	07829H0145		1		06	5			1290.000	$1.40	$1,806.00		IM-86-2(022)62
081104	07829W0073		2		06	5			19043.000	$3.00	$57,129.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1290.000	$4.00	$5,160.00		IM-86-2(022)62
081104	07829J0022		3		06	5			19043.000	$1.40	$26,660.20		IM-86-2(022)62
081104	07829J0022		3		06	5			1290.000	$4.50	$5,805.00		IM-86-2(022)62
090505	08813V0012		1		06	3			744.000	$2.52	$1,874.88		ST-3270(649)
090505	08813I0019		2		06	3			744.000	$2.55	$1,897.20		ST-3270(649)
090505	08813H0145		3		06	3			744.000	$2.70	$2,008.80		ST-3270(649)
090224	09897I0007		1		05	5			15521.000	$2.90	$45,010.90		A009(897)
090224	09897W0007		2		05	5			15521.000	$1.75	$27,161.75		A009(897)
090224	09897J0022		3		05	5			15521.000	$1.65	$25,609.65		A009(897)
090623	10584H0145		1		07	5			51209.000	$1.15	$58,890.35		A010(584)
090623	10584J0022		2		07	5			51209.000	$1.20	$61,450.80		A010(584)
LOW BID AVERAGE									117348.921		$270,260.03	$2.30	
THREE LOW BID AVERAGE									300837.762		$607,877.43	$2.02	
------- Item No. = 621-035A Key = Units = ACRE Desc = FERTILIZING -------													
090616	00557H0026		1		03	1			0.530	$350.00	$185.50		BRS-5726(007)
090616	00557W0085		2		03	1			0.530	$2,000.00	$1,060.00		BRS-5726(007)
090616	00557S0235		3		03	1			0.530	$3,000.00	$1,590.00		BRS-5726(007)
090609	01222S0077		1		03	1			18.685	$1,740.21	$32,516.60		A001(222)
090609	01222M0043		2		03	1			18.685	$1,800.92	$33,650.90		A001(222)
090609	01222H0026		3		03	1			18.685	$1,821.15	$34,029.00		A001(222)
081021	07625T0166		1		03	6			0.060	$16,109.40	$966.56		STP-4100(102)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-035A Key = Units = ACRE Desc = FERTILIZING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081021	07625C0029		2			03	6		0.060	$20,000.00	$1,200.00		STP-4100(102)
081021	07625D0045		3			03	6		0.060	$2,000.00	$120.00		STP-4100(102)
090127	07714J0095		1			05	1		0.250	$680.00	$170.00		ST-5140(607)
090127	07714M0004		2			05	1		0.250	$4,062.00	$1,015.50		ST-5140(607)
090127	07714K0071		3			05	1		0.250	$1,500.00	$375.00		ST-5140(607)
081125	07810R0025		1			03	5		0.590	$567.00	$334.53		BROS-0300(139)
081125	07810I0007		2			03	5		0.590	$540.00	$318.60		BROS-0300(139)
081125	07810B0189		3			03	5		0.590	$525.00	$309.75		BROS-0300(139)
081104	07829H0145		1			06	5		18.200	$959.00	$17,453.80		IM-86-2(022)62
081104	07829W0073		2			06	5		18.200	$240.00	$4,368.00		IM-86-2(022)62
081104	07829J0022		3			06	5		18.200	$105.00	$1,911.00		IM-86-2(022)62
090609	08073H0145		1			06	2		2.000	$2,160.00	$4,320.00		NH-4110(137)
090609	08073W0085		2			06	2		2.000	$425.00	$850.00		NH-4110(137)
090609	08073M0131		3			06	2		2.000	$400.00	$800.00		NH-4110(137)
090414	08389N0004		1			07	1		0.250	$230.00	$57.50		IM-90-1(207)12
090414	08389I0052		2			07	1		0.250	$300.00	$75.00		IM-90-1(207)12
090414	08389W0085		3			07	1		0.250	$315.00	$78.75		IM-90-1(207)12
090609	08624G0012		1			06	6		13.400	$114.53	$1,534.70		A008(624)
090609	08624L0012		2			06	6		13.400	$74.00	$991.60		A008(624)
090609	08624H0065		3			06	6		13.400	$110.00	$1,474.00		A008(624)
081216	09153A0193		1			07	2		0.400	$1,890.00	$756.00		STP-7754(100)
081216	09153K0071		2			07	2		0.400	$4,000.00	$1,600.00		STP-7754(100)
081216	09153M0006		3			07	2		0.400	$1,200.00	$480.00		STP-7754(100)
090915	09233G0012		1			07	5		1.080	$401.40	$433.51		STP-1767(103)
090915	09233M0136		2			07	5		1.080	$421.30	$455.00		STP-1767(103)
090915	09233J0022		3			07	5		1.080	$450.00	$486.00		STP-1767(103)
090623	09387H0065		1			05	6		1.960	$780.00	$1,528.80		A009(387)
090623	09387D0045		2			05	6		1.960	$150.00	$294.00		A009(387)
090623	09387H0145		3			05	6		1.960	$165.00	$323.40		A009(387)
090303	09750J0095		1			11	1		0.670	$247.14	$165.58		A009(750)
090303	09750D0008		2			11	1		0.670	$478.00	$320.26		A009(750)
090303	09750H0145		3			11	1		0.670	$215.00	$144.05		A009(750)
090609	09815I0019		1			01	3		32.900	$60.70	$1,997.03		A009815
090609	09815C0139		2			01	3		32.900	$61.75	$2,031.58		A009815
090609	09815H0145		3			01	3		32.900	$61.00	$2,006.90		A009815
090303	09891L0012		1			05	5		58.050	$152.00	$8,823.60		A009(891)
090303	09891S0026		2			05	5		58.050	$450.00	$26,122.50		A009(891)
090303	09891A0220		3			05	5		58.050	$49.00	$2,844.45		A009(891)
090224	09897I0007		1			05	5		12.040	$112.75	$1,357.51		A009(897)
090224	09897W0007		2			05	5		12.040	$300.00	$3,612.00		A009(897)
090224	09897J0022		3			05	5		12.040	$300.00	$3,612.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 621-035A Key = Units = ACRE Desc = FERTILIZING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898S0026		1		05	5			20.220	$220.00	$4,448.40		A009(898)
090210	09898J0022		2		05	5			20.220	$220.00	$4,448.40		A009(898)
090210	09898W0007		3		05	5			20.220	$472.50	$9,553.95		A009(898)
090623	10584H0145		1		07	5			11.780	$133.00	$1,566.74		A010(584)
090623	10584J0022		2		07	5			11.780	$130.00	$1,531.40		A010(584)
090428	10590J0109		1		07	6			8.300	$102.60	$851.58		A010(590)
090428	10590H0145		2		07	6			8.300	$190.00	$1,577.00		A010(590)
090428	10590L0012		3		07	6			8.300	$83.00	$688.90		A010(590)
090901	10619T0044		1		07	1			1.100	$700.00	$770.00		A010(619)
090901	10619A0157		2		07	1			1.100	$653.98	$719.38		A010(619)
090901	10619C0132		3		07	1			1.100	$247.50	$272.25		A010(619)
090602	11031D0037		1		06	2			3.400	$39.00	$132.60		A011 (031)
090602	11031W0085		2		06	2			3.400	$35.00	$119.00		A011 (031)
090602	11031M0131		3		06	2			3.400	$437.50	$1,487.50		A011 (031)
090929	11902I0019		1		09	3			5.400	$101.00	$545.40		A011(902)
090929	11902W0158		2		09	3			5.400	$100.00	$540.00		A011(902)
090929	11902C0062		3		09	3			5.400	$105.00	$567.00		A011(902)
090811	11933W0087		1		07	4			1.500	$698.92	$1,048.38		A011(933)
090811	11933P0091		2		07	4			1.500	$1,021.42	$1,532.13		A011(933)
090811	11933A0157		3		07	4			1.500	$1,900.00	$2,850.00		A011(933)
LOW BID AVERAGE									212.765		$81,964.32	$385.23	
THREE LOW BID AVERAGE									626.516		$236,400.47	$377.33	

------- Item No. = 621-045A Key = Units = AU Desc = WATERING -------

090414	08389N0004		1		07	1			0.250	$6,280.00	$1,570.00		IM-90-1(207)12
090414	08389I0052		2		07	1			0.250	$2,720.00	$680.00		IM-90-1(207)12
090414	08389W0085		3		07	1			0.250	$3,700.00	$925.00		IM-90-1(207)12
090210	09898S0026		1		05	5			21.000	$2,500.00	$52,500.00		A009(898)
090210	09898J0022		2		05	5			21.000	$2,600.00	$54,600.00		A009(898)
090210	09898W0007		3		05	5			21.000	$185.25	$3,890.25		A009(898)
090428	10590J0109		1		07	6			16.600	$518.08	$8,600.13		A010(590)
090428	10590H0145		2		07	6			16.600	$460.00	$7,636.00		A010(590)
090428	10590L0012		3		07	6			16.600	$407.00	$6,756.20		A010(590)
090901	10619T0044		1		07	1			1.100	$1,000.00	$1,100.00		A010(619)
090901	10619A0157		2		07	1			1.100	$1,060.00	$1,166.00		A010(619)
090901	10619C0132		3		07	1			1.100	$950.00	$1,045.00		A010(619)
090929	11902I0019		1		09	3			43.800	$200.00	$8,760.00		A011(902)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 621-045A								Key =		Units = AU	Desc = WATERING		-(Continued)-
090929	11902W0158		2		09	3			43.800	$100.00	$4,380.00		A011(902)
090929	11902C0062		3		09	3			43.800	$1.00	$43.80		A011(902)
LOW BID AVERAGE									82.750		$72,530.13	$876.50	
THREE LOW BID AVERAGE									248.250		$153,652.38	$618.94	
------- Item No. = 621-055A								Key =		Units = ACRE	Desc = MULCH MIXTURE		-------
090310	09187B0189		1		03	3			0.072	$1,800.00	$129.60		BROS-1400(117)
090310	09187M0047		2		03	3			0.072	$8,007.78	$576.56		BROS-1400(117)
090310	09187I0019		3		03	3			0.072	$4,167.00	$300.02		BROS-1400(117)
LOW BID AVERAGE									0.072		$129.60	$1,800.00	
THREE LOW BID AVERAGE									0.216		$1,006.18	$4,658.24	
------- Item No. = 621-060A								Key =		Units = ACRE	Desc = MULCH PLUS TACKIFIER		-------
090414	08389N0004		1		07	1			0.250	$750.00	$187.50		IM-90-1(207)12
090414	08389I0052		2		07	1			0.250	$1,500.00	$375.00		IM-90-1(207)12
090414	08389W0085		3		07	1			0.250	$1,550.00	$387.50		IM-90-1(207)12
090421	08619J0022		1		07	5			6.500	$325.00	$2,112.50		NH-1480(120)
090421	08619W0073		2		07	5			6.500	$340.00	$2,210.00		NH-1480(120)
090421	08619S0026		3		07	5			6.500	$1,145.00	$7,442.50		NH-1480(120)
090929	09618B0216		1		05	4			6.000	$1,582.50	$9,494.98		NH-2340(108)
090929	09618D0037		2		05	4			6.000	$700.00	$4,200.00		NH-2340(108)
090929	09618C0184		3		05	4			6.000	$5,532.00	$33,192.00		NH-2340(108)
090901	10619T0044		1		07	1			1.100	$1,300.00	$1,430.00		A010(619)
090901	10619A0157		2		07	1			1.100	$1,910.12	$2,101.13		A010(619)
090901	10619C0132		3		07	1			1.100	$900.00	$990.00		A010(619)
LOW BID AVERAGE									13.850		$13,224.98	$954.87	
THREE LOW BID AVERAGE									41.550		$64,123.11	$1,543.28	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 622-045A								Key =		Units = EACH	Desc = 24" PREC CONC HEADGATE		-------
090210	09898S0026		1		05	5			1.000	$1,200.00	$1,200.00		A009(898)
090210	09898J0022		2		05	5			1.000	$2,400.00	$2,400.00		A009(898)
090210	09898W0007		3		05	5			1.000	$1,644.00	$1,644.00		A009(898)
LOW BID AVERAGE									1.000		$1,200.00	$1,200.00	
THREE LOW BID AVERAGE									3.000		$5,244.00	$1,748.00	
------- Item No. = 623-005A								Key =		Units = SY	Desc = CONC SLOPE PAVING		-------
090609	09815I0019		1		01	3			1739.400	$50.20	$87,317.88		A009815
090609	09815C0139		2		01	3			1739.400	$47.50	$82,621.50		A009815
090609	09815H0145		3		01	3			1739.400	$50.00	$86,970.00		A009815
LOW BID AVERAGE									1739.400		$87,317.88	$50.20	
THREE LOW BID AVERAGE									5218.200		$256,909.38	$49.23	
------- Item No. = 624-005A								Key =		Units = CY	Desc = LOOSE RIPRAP		-------
090609	01222S0077		1		03	1			355.742	$34.41	$12,240.00		A001(222)
090609	01222M0043		2		03	1			355.742	$19.88	$7,072.00		A001(222)
090609	01222H0026		3		03	1			355.742	$38.23	$13,600.00		A001(222)
081021	07625T0166		1		03	6			150.000	$147.82	$22,173.00		STP-4100(102)
081021	07625C0029		2		03	6			150.000	$75.00	$11,250.00		STP-4100(102)
081021	07625D0045		3		03	6			150.000	$25.00	$3,750.00		STP-4100(102)
081104	07829H0145		1		06	5			149.000	$30.00	$4,470.00		IM-86-2(022)62
081104	07829W0073		2		06	5			149.000	$175.00	$26,075.00		IM-86-2(022)62
081104	07829J0022		3		06	5			149.000	$58.00	$8,642.00		IM-86-2(022)62
081104	09031H0145		1		05	3			320.000	$19.30	$6,176.00		STP-3888(103)
081104	09031W0158		2		05	3			320.000	$38.00	$12,160.00		STP-3888(103)
081104	09031B0189		3		05	3			320.000	$35.00	$11,200.00		STP-3888(103)
090310	09187B0189		1		03	3			500.000	$13.00	$6,500.00		BROS-1400(117)
090310	09187M0047		2		03	3			500.000	$54.21	$27,105.00		BROS-1400(117)
090310	09187I0019		3		03	3			500.000	$30.50	$15,250.00		BROS-1400(117)
090519	09338C0247		1		07	2			1.240	$180.00	$223.20		ST-4749 (612)
090519	09338S0177		2		07	2			1.240	$125.00	$155.00		ST-4749 (612)
090519	09338B0207		3		07	2			1.240	$500.00	$620.00		ST-4749 (612)
090421	09345I0019		1		07	3			100.000	$275.74	$27,574.00		ST-3270(662)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 624-005A Key = Units = CY Desc = LOOSE RIPRAP -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090421	09345V0012		2		07	3			100.000	$134.28	$13,428.00		ST-3270(662)
090421	09345H0145		3		07	3			100.000	$261.00	$26,100.00		ST-3270(662)
081007	09436G0115		1		11	3			4.000	$130.00	$520.00		STP-3290(117)
081007	09436C0062		2		11	3			4.000	$241.00	$964.00		STP-3290(117)
081007	09436D0146		3		11	3			4.000	$98.70	$394.80		STP-3290(117)
090317	09751S0014		1		08	1			1.800	$139.87	$251.77		A009(751)
090317	09751C0247		2		08	1			1.800	$125.00	$225.00		A009(751)
090609	09815I0019		1		01	3			417.500	$115.50	$48,221.25		A009815
090609	09815C0139		2		01	3			417.500	$92.75	$38,723.13		A009815
090609	09815H0145		3		01	3			417.500	$58.00	$24,215.00		A009815
090210	09817M0047		1		03	3			84.000	$52.55	$4,414.20		A009(817)
090210	09817C0139		2		03	3			84.000	$58.00	$4,872.00		A009(817)
090210	09817H0145		3		03	3			84.000	$63.64	$5,345.76		A009(817)
090616	09818C0062		1		05	3			56.000	$25.50	$1,428.00		C009(818)
090616	09818C0139		2		05	3			56.000	$63.00	$3,528.00		C009(818)
090616	09818W0073		3		05	3			56.000	$25.00	$1,400.00		C009(818)
090317	09848H0145		1		05	4			317.000	$38.80	$12,299.60		A009(848)
090317	09848W0073		2		05	4			317.000	$96.00	$30,432.00		A009(848)
090317	09848I0019		3		05	4			317.000	$55.00	$17,435.00		A009(848)
090210	09898S0026		1		05	5			8634.000	$25.00	$215,850.00		A009(898)
090210	09898J0022		2		05	5			8634.000	$37.00	$319,458.00		A009(898)
090210	09898W0007		3		05	5			8634.000	$26.20	$226,210.80		A009(898)
090623	10584H0145		1		07	5			4.000	$73.50	$294.00		A010(584)
090623	10584J0022		2		07	5			4.000	$620.00	$2,480.00		A010(584)
090728	10917W0007		1		01	4			1223.516	$49.55	$60,620.40		A010(917)
090728	10917W0073		2		01	4			1223.516	$47.41	$58,001.00		A010(917)
090728	10917H0145		3		01	4			1223.516	$44.22	$54,099.97		A010(917)
090929	11902I0019		1		09	3			135.000	$35.00	$4,725.00		A011(902)
090929	11902W0158		2		09	3			135.000	$44.00	$5,940.00		A011(902)
090929	11902C0062		3		09	3			135.000	$76.70	$10,354.50		A011(902)
LOW BID AVERAGE									12452.797		$427,980.42	$34.37	
THREE LOW BID AVERAGE									37352.591		$1408466.38	$37.71	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 624-010A							Key =			Units = TON	Desc = LOOSE RIPRAP		-------
090127	07714J0095		1		05	1			170.000	$14.50	$2,465.00		ST-5140(607)
090127	07714M0004		2		05	1			170.000	$36.75	$6,247.50		ST-5140(607)
090127	07714K0071		3		05	1			170.000	$30.00	$5,100.00		ST-5140(607)
LOW BID AVERAGE									170.000		$2,465.00	$14.50	
THREE LOW BID AVERAGE									510.000		$13,812.50	$27.08	
------- Item No. = 624-010B							Key =			Units = TON	Desc = LOOSE RIPRAP		-------
090127	07714J0095		1		05	1			55.000	$15.30	$841.50		ST-5140(607)
090127	07714M0004		2		05	1			55.000	$45.00	$2,475.00		ST-5140(607)
090127	07714K0071		3		05	1			55.000	$30.00	$1,650.00		ST-5140(607)
LOW BID AVERAGE									55.000		$841.50	$15.30	
THREE LOW BID AVERAGE									165.000		$4,966.50	$30.10	
------- Item No. = 624-015A							Key =			Units = CY	Desc = HAND PLACED RIPRAP		-------
081021	07625T0166		1		03	6			80.000	$430.09	$34,407.20		STP-4100(102)
081021	07625C0029		2		03	6			80.000	$400.00	$32,000.00		STP-4100(102)
081021	07625D0045		3		03	6			80.000	$425.00	$34,000.00		STP-4100(102)
090609	08624G0012		1		06	6			1.980	$464.56	$919.83		A008(624)
090609	08624L0012		2		06	6			1.980	$350.00	$693.00		A008(624)
090609	08624H0065		3		06	6			1.980	$800.00	$1,584.00		A008(624)
090505	08813V0012		1		06	3			4.000	$173.72	$694.88		ST-3270(649)
090505	08813I0019		2		06	3			4.000	$190.00	$760.00		ST-3270(649)
090505	08813H0145		3		06	3			4.000	$82.50	$330.00		ST-3270(649)
081007	09215C0029		1		12	4			84.000	$75.00	$6,300.00		IM-84-3(076)214
081007	09215I0007		2		12	4			84.000	$106.00	$8,904.00		IM-84-3(076)214
081007	09215C0018		3		12	4			84.000	$160.00	$13,440.00		IM-84-3(076)214
090623	09387H0065		1		05	6			10.000	$55.00	$550.00		A009(387)
090623	09387D0045		2		05	6			10.000	$75.00	$750.00		A009(387)
090623	09387H0145		3		05	6			10.000	$65.00	$650.00		A009(387)
090224	09897I0007		1		05	5			126.000	$55.00	$6,930.00		A009(897)
090224	09897W0007		2		05	5			126.000	$26.00	$3,276.00		A009(897)
090224	09897J0022		3		05	5			126.000	$52.00	$6,552.00		A009(897)
081118	09979W0158		1		09	3			7.410	$76.00	$563.16		A009(979)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 624-015A									Key =	Units = CY	Desc = HAND PLACED RIPRAP		-(Continued)-
081118	09979S0088		2		09	3			7.410	$180.00	$1,333.80		A009(979)
081118	09979K0071		3		09	3			7.410	$150.00	$1,111.50		A009(979)
LOW BID AVERAGE									313.390		$50,365.07	$160.71	
THREE LOW BID AVERAGE									940.170		$155,749.37	$165.66	
------- Item No. = 624-020A									Key =	Units = TON	Desc = HAND PLACED RIPRAP		-------
090127	07714J0095		1		05	1			40.000	$67.40	$2,696.00		ST-5140(607)
090127	07714M0004		2		05	1			40.000	$140.00	$5,600.00		ST-5140(607)
090127	07714K0071		3		05	1			40.000	$50.00	$2,000.00		ST-5140(607)
LOW BID AVERAGE									40.000		$2,696.00	$67.40	
THREE LOW BID AVERAGE									120.000		$10,296.00	$85.80	
------- Item No. = 626-005A									Key =	Units = SF	Desc = RENT CONST SIGN CL A		-------
081216	06961W0073		1		05	4			540.600	$3.50	$1,892.10		NH-2390(149)
081216	06961S0088		2		05	4			540.600	$3.00	$1,621.80		NH-2390(149)
081216	06961T0162		3		05	4			540.600	$6.41	$3,465.25		NH-2390(149)
081118	07028W0073		1		07	4			12.000	$9.00	$108.00		NH-2340(101)
081118	07028C0062		2		07	4			12.000	$1.30	$15.60		NH-2340(101)
081118	07028H0145		3		07	4			12.000	$2.30	$27.60		NH-2340(101)
081125	07810R0025		1		03	5			97.000	$3.70	$358.90		BROS-0300(139)
081125	07810I0007		2		03	5			97.000	$5.00	$485.00		BROS-0300(139)
081125	07810B0189		3		03	5			97.000	$3.40	$329.80		BROS-0300(139)
090623	09387H0065		1		05	6			184.000	$6.00	$1,104.00		A009(387)
090623	09387D0045		2		05	6			184.000	$6.00	$1,104.00		A009(387)
090623	09387H0145		3		05	6			184.000	$6.00	$1,104.00		A009(387)
090224	09510W0158		1		08	3			50.000	$4.00	$200.00		STP-7903(100)
090224	09510I0019		2		08	3			50.000	$4.30	$215.00		STP-7903(100)
090224	09510L0074		3		08	3			50.000	$4.40	$220.00		STP-7903(100)
081028	10591H0065		1		07	6			348.000	$6.00	$2,088.00		A010(591)
081028	10591H0145		2		07	6			348.000	$6.40	$2,227.20		A010(591)
081028	10591L0012		3		07	6			348.000	$6.30	$2,192.40		A010(591)
090728	10917W0007		1		01	4			299.031	$6.95	$2,077.94		A010(917)
090728	10917W0073		2		01	4			299.031	$3.44	$1,027.86		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-005A Key = Units = SF Desc = RENT CONST SIGN CL A -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090728	10917H0145		3		01	4			299.031	$6.45	$1,927.65		A010(917)
090224	11138H0065		1		07	6			918.000	$5.50	$5,049.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			918.000	$5.80	$5,324.40		A011(138) & A011(139)
090224	11138L0012		3		07	6			918.000	$5.25	$4,819.50		A011(138) & A011(139)
090224	11145K0038		1		12	6			580.000	$5.50	$3,190.00		A011(145)
090224	11145H0065		2		12	6			580.000	$5.50	$3,190.00		A011(145)
090224	11145I0044		3		12	6			580.000	$5.00	$2,900.00		A011(145)
090901	11606K0038		1		07	4			112.000	$3.85	$431.20		A011(606)
090901	11606I0019		2		07	4			112.000	$4.10	$459.20		A011(606)
090901	11606L0078		3		07	4			112.000	$3.85	$431.20		A011(606)
LOW BID AVERAGE									3140.631		$16,499.14	$5.25	
THREE LOW BID AVERAGE									9421.894		$49,586.60	$5.26	

------- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			296.000	$3.25	$962.00		BRS-5726(007)
090616	00557W0085		2		03	1			296.000	$3.40	$1,006.40		BRS-5726(007)
090616	00557S0235		3		03	1			296.000	$4.50	$1,332.00		BRS-5726(007)
090609	01222S0077		1		03	1			1302.476	$3.53	$4,598.00		A001(222)
090609	01222M0043		2		03	1			1302.476	$7.43	$9,680.00		A001(222)
090609	01222H0026		3		03	1			1302.476	$3.72	$4,840.00		A001(222)
081216	06961W0073		1		05	4			508.800	$7.00	$3,561.60		NH-2390(149)
081216	06961S0088		2		05	4			508.800	$6.54	$3,327.55		NH-2390(149)
081216	06961T0162		3		05	4			508.800	$6.41	$3,261.41		NH-2390(149)
081216	06990W0073		1		07	4			1090.000	$1.65	$1,798.50		ST-2350(609)
081216	06990C0062		2		07	4			1090.000	$1.55	$1,689.50		ST-2350(609)
081216	06990L0012		3		07	4			1090.000	$1.60	$1,744.00		ST-2350(609)
081118	07028W0073		1		07	4			558.000	$9.00	$5,022.00		NH-2340(101)
081118	07028C0062		2		07	4			558.000	$1.30	$725.40		NH-2340(101)
081118	07028H0145		3		07	4			558.000	$1.90	$1,060.20		NH-2340(101)
090127	07714J0095		1		05	1			292.000	$4.80	$1,401.60		ST-5140(607)
090127	07714M0004		2		05	1			292.000	$4.50	$1,314.00		ST-5140(607)
090127	07714K0071		3		05	1			292.000	$4.75	$1,387.00		ST-5140(607)
081125	07810R0025		1		03	5			1049.000	$6.40	$6,713.60		BROS-0300(139)
081125	07810I0007		2		03	5			1049.000	$6.00	$6,294.00		BROS-0300(139)
081125	07810B0189		3		03	5			1049.000	$5.90	$6,189.10		BROS-0300(139)
081104	07829H0145		1		06	5			3147.000	$7.30	$22,973.10		IM-86-2(022)62
081104	07829W0073		2		06	5			3147.000	$8.00	$25,176.00		IM-86-2(022)62

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829J0022		3		06		5		3147.000	$7.00	$22,029.00		IM-86-2(022)62
090609	08073H0145		1		06		2		622.000	$6.48	$4,030.56		NH-4110(137)
090609	08073W0085		2		06		2		622.000	$1.05	$653.10		NH-4110(137)
090609	08073M0131		3		06		2		622.000	$1.00	$622.00		NH-4110(137)
090414	08389N0004		1		07		1		1569.100	$3.40	$5,334.94		IM-90-1(207)12
090414	08389I0052		2		07		1		1569.100	$3.25	$5,099.58		IM-90-1(207)12
090414	08389W0085		3		07		1		1569.100	$3.40	$5,334.94		IM-90-1(207)12
090421	08619J0022		1		07		5		2052.000	$7.00	$14,364.00		NH-1480(120)
090421	08619W0073		2		07		5		2052.000	$8.00	$16,416.00		NH-1480(120)
090421	08619S0026		3		07		5		2052.000	$7.00	$14,364.00		NH-1480(120)
090609	08624G0012		1		06		6		812.000	$6.87	$5,578.44		A008(624)
090609	08624L0012		2		06		6		812.000	$6.30	$5,115.60		A008(624)
090609	08624H0065		3		06		6		812.000	$6.50	$5,278.00		A008(624)
090203	08660K0071		1		05		5		671.600	$7.00	$4,701.20		IM-86-2(027)0
090203	08660J0022		2		05		5		671.600	$6.50	$4,365.40		IM-86-2(027)0
090203	08660M0136		3		05		5		671.600	$7.28	$4,889.25		IM-86-2(027)0
090623	08808C0029		1		03		4		704.000	$5.50	$3,872.00		ST-2846(615)
090623	08808K0038		2		03		4		704.000	$8.00	$5,632.00		ST-2846(615)
090623	08808B0113		3		03		4		704.000	$8.16	$5,744.64		ST-2846(615)
090505	08813V0012		1		06		3		714.000	$3.00	$2,142.00		ST-3270(649)
090505	08813I0019		2		06		3		714.000	$3.05	$2,177.70		ST-3270(649)
090505	08813H0145		3		06		3		714.000	$3.20	$2,284.80		ST-3270(649)
081216	08835M0006		1		07		2		700.000	$6.50	$4,550.00		A008(835)
081216	08835P0078		2		07		2		700.000	$5.20	$3,640.00		A008(835)
081216	08835W0085		3		07		2		700.000	$5.00	$3,500.00		A008(835)
081021	09027S0257		1		05		1		397.500	$5.20	$2,067.00		STP-7025(100)
081021	09027I0052		2		05		1		397.500	$3.25	$1,291.88		STP-7025(100)
081021	09027M0004		3		05		1		397.500	$4.00	$1,590.00		STP-7025(100)
081104	09031H0145		1		05		3		316.000	$4.60	$1,453.60		STP-3888(103)
081104	09031W0158		2		05		3		316.000	$10.00	$3,160.00		STP-3888(103)
081104	09031B0189		3		05		3		316.000	$1.50	$474.00		STP-3888(103)
081216	09153A0193		1		07		2		200.000	$10.50	$2,100.00		STP-7754(100)
081216	09153K0071		2		07		2		200.000	$12.00	$2,400.00		STP-7754(100)
081216	09153M0006		3		07		2		200.000	$10.75	$2,150.00		STP-7754(100)
081125	09162P0078		1		07		1		2035.000	$2.00	$4,070.00		NH-5110(155)
081125	09162I0052		2		07		1		2035.000	$2.00	$4,070.00		NH-5110(155)
081125	09162H0145		3		07		1		2035.000	$2.00	$4,070.00		NH-5110(155)
081028	09184A0233		1		07		3		1706.000	$8.00	$13,648.00		IM-84-2(066)90
081028	09184R0141		2		07		3		1706.000	$5.50	$9,383.00		IM-84-2(066)90
081028	09184P0109		3		07		3		1706.000	$10.00	$17,060.00		IM-84-2(066)90
090310	09187B0189		1		03		3		582.000	$5.50	$3,201.00		BROS-1400(117)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090310	09187M0047		2			03	3		582.000	$4.81	$2,799.42		BROS-1400(117)
090310	09187I0019		3			03	3		582.000	$5.25	$3,055.50		BROS-1400(117)
081216	09212C0029		1			12	4		235.000	$9.00	$2,115.00		NH-2390(160)
081216	09212W0087		2			12	4		235.000	$8.34	$1,959.90		NH-2390(160)
081007	09215C0029		1			12	4		544.000	$2.00	$1,088.00		IM-84-3(076)214
081007	09215I0007		2			12	4		544.000	$1.75	$952.00		IM-84-3(076)214
081007	09215C0018		3			12	4		544.000	$7.00	$3,808.00		IM-84-3(076)214
090825	09219H0145		1			07	4		2297.000	$5.25	$12,059.25		IM-84-3(080)208
090825	09219W0073		2			07	4		2297.000	$6.20	$14,241.40		IM-84-3(080)208
090825	09219W0007		3			07	4		2297.000	$5.50	$12,633.50		IM-84-3(080)208
090915	09233G0012		1			07	5		579.000	$6.51	$3,769.29		STP-1767(103)
090915	09233M0136		2			07	5		579.000	$6.50	$3,763.50		STP-1767(103)
090915	09233J0022		3			07	5		579.000	$6.00	$3,474.00		STP-1767(103)
090519	09338C0247		1			07	2		627.500	$9.00	$5,647.50		ST-4749 (612)
090519	09338S0177		2			07	2		627.500	$6.00	$3,765.00		ST-4749 (612)
090519	09338B0207		3			07	2		627.500	$9.25	$5,804.38		ST-4749 (612)
090127	09342C0062		1			07	3		1786.000	$5.90	$10,537.40		A009(342)
090127	09342I0019		2			07	3		1786.000	$5.90	$10,537.40		A009(342)
090127	09342H0145		3			07	3		1786.000	$6.00	$10,716.00		A009(342)
090804	09344N0005		1			07	3		1766.000	$0.55	$971.30		A009(344)
090804	09344V0012		2			07	3		1766.000	$5.00	$8,830.00		A009(344)
090804	09344H0145		3			07	3		1766.000	$0.55	$971.30		A009(344)
090421	09345I0019		1			07	3		842.000	$3.03	$2,551.26		ST-3270(662)
090421	09345V0012		2			07	3		842.000	$3.00	$2,526.00		ST-3270(662)
090421	09345H0145		3			07	3		842.000	$3.10	$2,610.20		ST-3270(662)
090303	09386J0109		1			07	5		600.000	$5.50	$3,300.00		ST-1786(613)
090303	09386M0136		2			07	5		600.000	$7.50	$4,500.00		ST-1786(613)
090303	09386J0022		3			07	5		600.000	$5.20	$3,120.00		ST-1786(613)
090623	09387H0065		1			05	6		1020.000	$6.00	$6,120.00		A009(387)
090623	09387D0045		2			05	6		1020.000	$6.00	$6,120.00		A009(387)
090623	09387H0145		3			05	6		1020.000	$6.00	$6,120.00		A009(387)
081007	09436G0115		1			11	3		128.000	$7.95	$1,017.60		STP-3290(117)
081007	09436C0062		2			11	3		128.000	$6.15	$787.20		STP-3290(117)
081007	09436D0146		3			11	3		128.000	$6.10	$780.80		STP-3290(117)
090728	0945530003		1			08	1		546.000	$7.00	$3,822.00		IMG-90-1(224)0
090728	09455S0211		2			08	1		546.000	$10.00	$5,460.00		IMG-90-1(224)0
081104	09471W0085		1			03	2		200.000	$7.25	$1,450.00		BR-4110(160)
081104	09471M0047		2			03	2		200.000	$7.00	$1,400.00		BR-4110(160)
081104	09471B0189		3			03	2		200.000	$7.00	$1,400.00		BR-4110(160)
090922	09473H0026		1			03	2		412.000	$5.00	$2,060.00		NH-4110 (159)
090922	09473M0190		2			03	2		412.000	$5.50	$2,266.00		NH-4110 (159)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	09473C0333		3		03	2			412.000	$6.00	$2,472.00		NH-4110 (159)
090528	09493T0090		1		03	3			1231.100	$4.00	$4,924.40		BR-84-1(069)48
090528	09493C0139		2		03	3			1231.100	$4.00	$4,924.40		BR-84-1(069)48
090528	09493C0029		3		03	3			1231.100	$4.00	$4,924.40		BR-84-1(069)48
090127	09503N0005		1		12	3			800.000	$5.25	$4,200.00		STP-0003(203)
090127	09503H0145		2		12	3			800.000	$4.10	$3,280.00		STP-0003(203)
090127	09503C0062		3		12	3			800.000	$5.25	$4,200.00		STP-0003(203)
090224	09510W0158		1		08	3			350.000	$5.00	$1,750.00		STP-7903(100)
090224	09510I0019		2		08	3			350.000	$5.37	$1,879.50		STP-7903(100)
090224	09510L0074		3		08	3			350.000	$4.40	$1,540.00		STP-7903(100)
090512	09529W0073		1		07	4			2034.250	$6.30	$12,815.78		IM-84-3(082)130
090512	09529I0019		2		07	4			2034.250	$6.20	$12,612.35		IM-84-3(082)130
090512	09529C0062		3		07	4			2034.250	$6.30	$12,815.78		IM-84-3(082)130
090602	09572H0145		1		05	6			289.800	$7.00	$2,028.60		STP-6810(100)
090602	09572G0012		2		05	6			289.800	$9.32	$2,700.94		STP-6810(100)
090602	09572D0045		3		05	6			289.800	$7.50	$2,173.50		STP-6810(100)
090331	09728I0052		1		07	1			587.500	$3.20	$1,880.00		A009(728)
090331	09728W0112		2		07	1			587.500	$5.90	$3,466.25		A009(728)
090303	09750J0095		1		11	1			340.000	$3.99	$1,356.60		A009(750)
090303	09750D0008		2		11	1			340.000	$4.00	$1,360.00		A009(750)
090303	09750H0145		3		11	1			340.000	$3.75	$1,275.00		A009(750)
090317	09751S0014		1		08	1			195.000	$4.36	$850.20		A009(751)
090317	09751C0247		2		08	1			195.000	$2.50	$487.50		A009(751)
081021	09757K0071		1		11	3			104.000	$5.25	$546.00		A009(757)
081021	09757B0096		2		11	3			104.000	$8.00	$832.00		A009(757)
081021	09757M0047		3		11	3			104.000	$5.36	$557.44		A009(757)
081021	09762D0146		1		11	3			425.800	$6.10	$2,597.38		A009(762)
081021	09762K0071		2		11	3			425.800	$1.70	$723.86		A009(762)
081021	09762W0158		3		11	3			425.800	$7.50	$3,193.50		A009(762)
090915	09799M0190		1		03	2			500.000	$5.55	$2,775.00		A009(799)
090915	09799W0085		2		03	2			500.000	$4.00	$2,000.00		A009(799)
090915	09799P0109		3		03	2			500.000	$5.40	$2,700.00		A009(799)
090210	09817M0047		1		03	3			2550.000	$4.20	$10,710.00		A009(817)
090210	09817C0139		2		03	3			2550.000	$5.35	$13,642.50		A009(817)
090210	09817H0145		3		03	3			2550.000	$7.28	$18,564.00		A009(817)
090616	09818C0062		1		05	3			2610.000	$4.50	$11,745.00		C009(818)
090616	09818C0139		2		05	3			2610.000	$4.50	$11,745.00		C009(818)
090616	09818W0073		3		05	3			2610.000	$4.60	$12,006.00		C009(818)
090630	09819C0139		1		06	3			4551.000	$7.60	$34,587.60		A009(819)
090630	09819I0019		2		06	3			4551.000	$4.30	$19,569.30		A009(819)
090630	09819W0073		3		06	3			4551.000	$7.60	$34,587.60		A009(819)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090317	09848H0145		1			05	4		598.500	$7.90	$4,728.15		A009(848)
090317	09848W0073		2			05	4		598.500	$9.00	$5,386.50		A009(848)
090317	09848I0019		3			05	4		598.500	$8.00	$4,788.00		A009(848)
081202	09859I0019		1			07	4		1324.000	$5.75	$7,613.00		A009(859)
081202	09859W0073		2			07	4		1324.000	$5.30	$7,017.20		A009(859)
081202	09859H0145		3			07	4		1324.000	$1.90	$2,515.60		A009(859)
090317	09876I0044		1			12	5		1994.000	$9.00	$17,946.00		A009(876)
090317	09876G0119		2			12	5		1994.000	$6.50	$12,961.00		A009(876)
090303	09891L0012		1			05	5		963.000	$7.35	$7,078.05		A009(891)
090303	09891S0026		2			05	5		963.000	$8.00	$7,704.00		A009(891)
090303	09891A0220		3			05	5		963.000	$0.01	$9.63		A009(891)
090224	09897I0007		1			05	5		664.000	$8.20	$5,444.80		A009(897)
090224	09897W0007		2			05	5		664.000	$8.80	$5,843.20		A009(897)
090224	09897J0022		3			05	5		664.000	$9.00	$5,976.00		A009(897)
090210	09898S0026		1			05	5		809.600	$7.50	$6,072.00		A009(898)
090210	09898J0022		2			05	5		809.600	$7.00	$5,667.20		A009(898)
090210	09898W0007		3			05	5		809.600	$7.90	$6,395.84		A009(898)
081118	09979W0158		1			09	3		163.500	$10.00	$1,635.00		A009(979)
081118	09979S0088		2			09	3		163.500	$13.40	$2,190.90		A009(979)
081118	09979K0071		3			09	3		163.500	$14.50	$2,370.75		A009(979)
090210	09985I0007		1			03	3		749.000	$5.00	$3,745.00		A009(985)
090210	09985M0047		2			03	3		749.000	$1.00	$749.00		A009(985)
090210	09985C0029		3			03	3		749.000	$6.00	$4,494.00		A009(985)
090407	10451J0022		1			05	4		324.000	$7.50	$2,430.00		A010(451)
090407	10451W0073		2			05	4		324.000	$1.60	$518.40		A010(451)
090407	10451H0145		3			05	4		324.000	$7.90	$2,559.60		A010(451)
090602	10532I0019		1			07	3		1757.250	$5.30	$9,313.43		A010(532)
090602	10532C0062		2			07	3		1757.250	$5.50	$9,664.88		A010(532)
090602	10532H0145		3			07	3		1757.250	$5.50	$9,664.88		A010(532)
090707	10570J0022		1			12	5		2299.000	$0.01	$22.99		A010(570)
090707	10570K0038		2			12	5		2299.000	$0.10	$229.90		A010(570)
090707	10570I0044		3			12	5		2299.000	$0.10	$229.90		A010(570)
090714	10572J0022		1			12	5		1839.000	$5.50	$10,114.50		A010(572)
090714	10572L0012		2			12	5		1839.000	$5.75	$10,574.25		A010(572)
090714	10572K0038		3			12	5		1839.000	$5.00	$9,195.00		A010(572)
090623	10584H0145		1			07	5		1510.000	$6.40	$9,664.00		A010(584)
090623	10584J0022		2			07	5		1510.000	$7.30	$11,023.00		A010(584)
090428	10590J0109		1			07	6		700.000	$7.02	$4,914.00		A010(590)
090428	10590H0145		2			07	6		700.000	$6.50	$4,550.00		A010(590)
090428	10590L0012		3			07	6		700.000	$7.00	$4,900.00		A010(590)
081028	10591H0065		1			07	6		886.000	$7.00	$6,202.00		A010(591)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081028	10591H0145		2			07	6		886.000	$7.50	$6,645.00		A010(591)
081028	10591L0012		3			07	6		886.000	$7.35	$6,512.10		A010(591)
090901	10619T0044		1			07	1		500.000	$3.75	$1,875.00		A010(619)
090901	10619A0157		2			07	1		500.000	$3.82	$1,910.00		A010(619)
090901	10619C0132		3			07	1		500.000	$6.00	$3,000.00		A010(619)
090721	10621S0211		1			08	1		660.000	$11.00	$7,260.00		A010(621)
090721	10621A0117		2			08	1		660.000	$4.30	$2,838.00		A010(621)
090728	10917W0007		1			01	4		1262.540	$8.04	$10,145.59		A010(917)
090728	10917W0073		2			01	4		1262.540	$7.90	$9,969.65		A010(917)
090728	10917H0145		3			01	4		1262.540	$6.45	$8,138.75		A010(917)
090310	11018A0044		1			08	1		615.000	$4.00	$2,460.00		A011(018)
090310	11018C0322		2			08	1		615.000	$4.25	$2,613.75		A011(018)
090310	11018N0037		3			08	1		615.000	$3.00	$1,845.00		A011(018)
081028	11028P0078		1			12	2		1225.000	$5.50	$6,737.50		A011(028)
081028	11028I0044		2			12	2		1225.000	$4.50	$5,512.50		A011(028)
090602	11031D0037		1			06	2		250.000	$3.00	$750.00		A011 (031)
090602	11031W0085		2			06	2		250.000	$10.50	$2,625.00		A011 (031)
090602	11031M0131		3			06	2		250.000	$10.00	$2,500.00		A011 (031)
090915	11037S0255		1			08	2		425.000	$5.74	$2,439.50		A011(037)
090915	11037P0144		2			08	2		425.000	$11.39	$4,840.75		A011(037)
090609	11044C0062		1			07	3		1028.000	$0.53	$544.84		A11(044)
090609	11044V0012		2			07	3		1028.000	$0.50	$514.00		A11(044)
090609	11044H0145		3			07	3		1028.000	$6.15	$6,322.20		A11(044)
090728	1106830003		1			08	3		722.000	$6.00	$4,332.00		A011(968)
090728	11068E0110		2			08	3		722.000	$5.50	$3,971.00		A011(968)
090728	11068S0211		3			08	3		722.000	$7.00	$5,054.00		A011(968)
090203	11082A0117		1			08	4		624.000	$12.00	$7,488.00		A011(082)
090203	11082S0211		2			08	4		624.000	$10.00	$6,240.00		A011(082)
090203	1108230003		3			08	4		624.000	$5.06	$3,157.44		A011(082)
090602	11084W0087		1			08	4		454.000	$9.15	$4,154.10		A011(084)
090602	11084W0026		2			08	4		454.000	$10.20	$4,630.80		A011(084)
090602	11084S0255		3			08	4		454.000	$6.48	$2,941.92		A011(084)
090414	11093J0022		1			07	5		1192.800	$0.01	$11.93		A011(093)
090414	11093J0109		2			07	5		1192.800	$5.50	$6,560.40		A011(093)
090414	11093L0012		3			07	5		1192.800	$0.01	$11.93		A011(093)
081007	1112930003		1			08	5		272.000	$10.00	$2,720.00		A011(129)
081007	11129S0211		2			08	5		272.000	$8.00	$2,176.00		A011(129)
090707	11131P0144		1			08	5		432.400	$6.68	$2,888.43		A011(131)
090707	11131S0255		2			08	5		432.400	$3.62	$1,565.29		A011(131)
090707	11131E0012		3			08	5		432.400	$5.00	$2,162.00		A011(131)
090224	11138H0065		1			07	6		916.000	$5.50	$5,038.00		A011(138) & A011(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	11138	H0145	2		07	6			916.000	$5.80	$5,312.80		A011(138) & A011(139)
090224	11138	L0012	3		07	6			916.000	$5.25	$4,809.00		A011(138) & A011(139)
090317	11140	L0012	1		07	6			1056.000	$6.30	$6,652.80		A011(140)
090317	11140	H0145	2		07	6			1056.000	$6.20	$6,547.20		A011(140)
090317	11140	H0065	3		07	6			1056.000	$5.50	$5,808.00		A011(140)
090721	11141	H0145	1		07	6			2791.000	$4.50	$12,559.50		A011(141)
090721	11141	H0065	2		07	6			2791.000	$4.50	$12,559.50		A011(141)
090721	11141	G0012	3		07	6			2791.000	$6.28	$17,527.48		A011(141)
090616	11142	H0065	1		07	6			1380.000	$5.35	$7,383.00		A011(142)
090616	11142	H0145	2		07	6			1380.000	$5.00	$6,900.00		A011(142)
090616	11142	M0136	3		07	6			1380.000	$0.05	$69.00		A011(142)
090224	11145	K0038	1		12	6			1242.000	$5.50	$6,831.00		A011(145)
090224	11145	H0065	2		12	6			1242.000	$5.50	$6,831.00		A011(145)
090224	11145	I0044	3		12	6			1242.000	$5.00	$6,210.00		A011(145)
090922	11149	E0012	1		08	6			236.000	$7.00	$1,652.00		A011(149)
090922	11149	A0094	2		08	6			236.000	$5.00	$1,180.00		A011(149)
090922	11149	S0255	3		08	6			236.000	$5.03	$1,187.08		A011(149)
090324	11479	H0065	1		07	6			902.000	$5.10	$4,600.20		A011(479)
090324	11479	H0145	2		07	6			902.000	$7.40	$6,674.80		A011(479)
090324	11479	D0037	3		07	6			902.000	$7.77	$7,008.54		A011(479)
090825	11484	H0065	1		07	6			2166.500	$5.00	$10,832.50		A011(484)
090825	11484	H0145	2		07	6			2166.500	$5.50	$11,915.75		A011(484)
090825	11484	L0012	3		07	6			2166.500	$5.25	$11,374.13		A011(484)
081028	11492	W0073	1		12	4			844.000	$6.60	$5,570.40		A011(492)
081028	11492	C0062	2		12	4			844.000	$6.85	$5,781.40		A011(492)
081028	11492	I0019	3		12	4			844.000	$6.90	$5,823.60		A011(492)
090616	11525	S0084	1		12	3			2995.000	$5.50	$16,472.50		A011(525)
090616	11525	I0044	2		12	3			2995.000	$6.00	$17,970.00		A011(525)
090310	11533	E0044	1		12	4			1168.000	$3.65	$4,263.20		A011(533)
090310	11533	K0038	2		12	4			1168.000	$4.00	$4,672.00		A011(533)
090310	11533	H0065	3		12	4			1168.000	$4.00	$4,672.00		A011(533)
090113	11540	R0141	1		03	3			341.000	$6.90	$2,352.90		A011(540)
090113	11540	C0029	2		03	3			341.000	$5.50	$1,875.50		A011(540)
090901	11546	H0145	1		07	1			508.500	$3.00	$1,525.50		A011(546)
090901	11546	I0052	2		07	1			508.500	$3.60	$1,830.60		A011(546)
090901	11546	P0078	3		07	1			508.500	$3.41	$1,733.99		A011(546)
090224	11547	M0200	1		07	1			292.000	$4.00	$1,168.00		A011(547)
090224	11547	N0066	2		07	1			292.000	$4.15	$1,211.80		A011(547)
090224	11547	W0112	3		07	1			292.000	$3.25	$949.00		A011(547)
090721	11594	G0057	1		07	4			783.000	$5.50	$4,306.50		A011(594)
090721	11594	I0019	2		07	4			783.000	$7.00	$5,481.00		A011(594)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-010A Key = Units = SF Desc = RENT CONST SIGN CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090721	11594	L0078	3			07	4		783.000	$6.30	$4,932.90		A011(594)
090901	11606	K0038	1			07	4		398.000	$6.05	$2,407.90		A011(606)
090901	11606	I0019	2			07	4		398.000	$6.35	$2,527.30		A011(606)
090901	11606	L0078	3			07	4		398.000	$6.05	$2,407.90		A011(606)
090922	11612	K0038	1			08	4		491.000	$8.80	$4,320.80		A011(612)
090922	11612	P0152	2			08	4		491.000	$8.64	$4,242.24		A011(612)
090922	11612	S0256	3			08	4		491.000	$8.40	$4,124.40		A011(612)
090224	11662	H0065	1			12	6		1540.000	$0.01	$15.40		A011(662)
090224	11662	K0038	2			12	6		1540.000	$0.00	$0.00		A011(662)
090224	11662	I0044	3			12	6		1540.000	$7.60	$11,704.00		A011(662)
090512	11864	S0084	1			12	3		881.000	$5.00	$4,405.00		A011(864)
090512	11864	P0078	2			12	3		881.000	$8.50	$7,488.50		A011(864)
090616	11865	K0038	1			07	3		1985.000	$5.25	$10,421.25		A011(865)
090616	11865	I0044	2			07	3		1985.000	$6.00	$11,910.00		A011(865)
090616	11865	E0044	3			07	3		1985.000	$8.00	$15,880.00		A011(865)
090811	11868	I0019	1			07	4		996.000	$5.25	$5,229.00		A011(868)
090811	11868	W0073	2			07	4		996.000	$7.50	$7,470.00		A011(868)
090811	11868	K0038	3			07	4		996.000	$6.60	$6,573.60		A011(868)
090714	11891	I0044	1			07	1		2587.000	$3.75	$9,701.25		A011(891)
090714	11891	P0078	2			07	1		2587.000	$4.00	$10,348.00		A011(891)
090331	11892	P0078	1			07	2		1836.000	$3.50	$6,426.00		A011(892)
090331	11892	S0084	2			07	2		1836.000	$7.00	$12,852.00		A011(892)
090602	11900	C0029	1			03	4		577.500	$9.00	$5,197.50		A011(900)
090602	11900	G0094	2			03	4		577.500	$8.50	$4,908.75		A011(900)
090602	11900	T0090	3			03	4		577.500	$8.00	$4,620.00		A011(900)
090428	11901	Q0004	1			08	3		932.000	$6.45	$6,011.40		A011(901)
090428	11901	P0092	2			08	3		932.000	$4.52	$4,212.64		A011(901)
090428	11901	A0098	3			08	3		932.000	$6.46	$6,020.72		A011(901)
090811	11920	H0065	1			07	6		1822.000	$6.00	$10,932.00		A011(920)
090811	11920	T0166	2			07	6		1822.000	$5.25	$9,565.50		A011(920)
090811	11920	K0038	3			07	6		1822.000	$5.50	$10,021.00		A011(920)
090901	11928	V0012	1			12	3		2110.000	$6.15	$12,976.50		A011(928)
090901	11928	W0073	2			12	3		2110.000	$6.30	$13,293.00		A011(928)
090901	11928	C0062	3			12	3		2110.000	$6.35	$13,398.50		A011(928)
090811	11933	W0087	1			07	4		500.000	$7.53	$3,765.00		A011(933)
090811	11933	P0091	2			07	4		500.000	$7.91	$3,955.00		A011(933)
090811	11933	A0157	3			07	4		500.000	$7.50	$3,750.00		A011(933)
090811	11934	H0145	1			12	3		1144.000	$5.25	$6,006.00		A011(934)
090811	11934	C0062	2			12	3		1144.000	$5.25	$6,006.00		A011(934)
090811	11934	I0019	3			12	3		1144.000	$5.10	$5,834.40		A011(934)
090922	11955	H0065	1			07	6		1016.000	$0.01	$10.16		A011(955)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-010A									Key =	Units = SF	Desc = RENT CONST SIGN CL B		-(Continued)-
090922	11955I0044		2		07	6			1016.000	$7.88	$8,006.08		A011(955)
090922	11955H0145		3		07	6			1016.000	$7.00	$7,112.00		A011(955)
090818	11962W0073		1		05	4			324.000	$7.75	$2,511.00		A011(962)
090818	11962K0038		2		05	4			324.000	$8.25	$2,673.00		A011(962)
090818	11962G0012		3		05	4			324.000	$8.36	$2,708.64		A011(962)
LOW BID AVERAGE									112479.516		$599,692.27	$5.33	
THREE LOW BID AVERAGE									321149.048		$1740045.39	$5.42	
------- Item No. = 626-030A									Key =	Units = EACH	Desc = RENT CONST BARR CL B TY I		-------
081216	09153A0193		1		07	2			75.000	$10.50	$787.50		STP-7754(100)
081216	09153K0071		2		07	2			75.000	$72.00	$5,400.00		STP-7754(100)
081216	09153M0006		3		07	2			75.000	$65.00	$4,875.00		STP-7754(100)
LOW BID AVERAGE									75.000		$787.50	$10.50	
THREE LOW BID AVERAGE									225.000		$11,062.50	$49.17	
------- Item No. = 626-035A									Key =	Units = EACH	Desc = RENT CONST BARR CL B TY II		-------
081021	09762D0146		1		11	3			4.000	$260.45	$1,041.80		A009(762)
081021	09762K0071		2		11	3			4.000	$56.00	$224.00		A009(762)
081021	09762W0158		3		11	3			4.000	$45.00	$180.00		A009(762)
LOW BID AVERAGE									4.000		$1,041.80	$260.45	
THREE LOW BID AVERAGE									12.000		$1,445.80	$120.48	
------- Item No. = 626-040A									Key =	Units = EACH	Desc = RENT CONST BARR CL B TY III		-------
090616	00557H0026		1		03	1			4.000	$50.00	$200.00		BRS-5726(007)
090616	00557W0085		2		03	1			4.000	$52.00	$208.00		BRS-5726(007)
090616	00557S0235		3		03	1			4.000	$75.00	$300.00		BRS-5726(007)
090609	01222S0077		1		03	1			5.000	$25.00	$125.00		A001(222)
090609	01222M0043		2		03	1			5.000	$130.00	$650.00		A001(222)
090609	01222H0026		3		03	1			5.000	$25.00	$125.00		A001(222)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-040A Key = Units = EACH Desc = RENT CONST BARR CL B TY III-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			22.000	$100.00	$2,200.00		NH-2390(149)
081216	06961S0088		2		05	4			22.000	$91.00	$2,002.00		NH-2390(149)
081216	06961T0162		3		05	4			22.000	$117.73	$2,590.06		NH-2390(149)
090127	07714J0095		1		05	1			4.000	$56.50	$226.00		ST-5140(607)
090127	07714M0004		2		05	1			4.000	$53.00	$212.00		ST-5140(607)
090127	07714K0071		3		05	1			4.000	$75.00	$300.00		ST-5140(607)
081125	07810R0025		1		03	5			2.000	$81.00	$162.00		BROS-0300(139)
081125	07810I0007		2		03	5			2.000	$100.00	$200.00		BROS-0300(139)
081125	07810B0189		3		03	5			2.000	$75.00	$150.00		BROS-0300(139)
081104	07829H0145		1		06	5			28.000	$96.00	$2,688.00		IM-86-2(022)62
081104	07829W0073		2		06	5			28.000	$100.00	$2,800.00		IM-86-2(022)62
081104	07829J0022		3		06	5			28.000	$92.00	$2,576.00		IM-86-2(022)62
090609	08073H0145		1		06	2			4.000	$216.00	$864.00		NH-4110(137)
090609	08073W0085		2		06	2			4.000	$52.00	$208.00		NH-4110(137)
090609	08073M0131		3		06	2			4.000	$50.00	$200.00		NH-4110(137)
090414	08389N0004		1		07	1			18.000	$52.00	$936.00		IM-90-1(207)12
090414	08389I0052		2		07	1			18.000	$50.00	$900.00		IM-90-1(207)12
090414	08389W0085		3		07	1			18.000	$52.00	$936.00		IM-90-1(207)12
090421	08619J0022		1		07	5			8.000	$100.00	$800.00		NH-1480(120)
090421	08619W0073		2		07	5			8.000	$105.00	$840.00		NH-1480(120)
090421	08619S0026		3		07	5			8.000	$100.00	$800.00		NH-1480(120)
090623	08808C0029		1		03	4			4.000	$150.00	$600.00		ST-2846(615)
090623	08808K0038		2		03	4			4.000	$110.00	$440.00		ST-2846(615)
090623	08808B0113		3		03	4			4.000	$102.00	$408.00		ST-2846(615)
090505	08813V0012		1		06	3			12.000	$100.00	$1,200.00		ST-3270(649)
090505	08813I0019		2		06	3			12.000	$102.00	$1,224.00		ST-3270(649)
090505	08813H0145		3		06	3			12.000	$105.00	$1,260.00		ST-3270(649)
081216	08835M0006		1		07	2			30.000	$50.00	$1,500.00		A008(835)
081216	08835P0078		2		07	2			30.000	$57.50	$1,725.00		A008(835)
081216	08835W0085		3		07	2			30.000	$75.00	$2,250.00		A008(835)
081021	09027S0257		1		05	1			18.000	$25.50	$459.00		STP-7025(100)
081021	09027I0052		2		05	1			18.000	$25.00	$450.00		STP-7025(100)
081021	09027M0004		3		05	1			18.000	$61.00	$1,098.00		STP-7025(100)
081104	09031H0145		1		05	3			4.000	$30.00	$120.00		STP-3888(103)
081104	09031W0158		2		05	3			4.000	$80.00	$320.00		STP-3888(103)
081104	09031B0189		3		05	3			4.000	$50.00	$200.00		STP-3888(103)
081216	09153A0193		1		07	2			7.000	$52.50	$367.50		STP-7754(100)
081216	09153K0071		2		07	2			7.000	$108.00	$756.00		STP-7754(100)
081216	09153M0006		3		07	2			7.000	$100.00	$700.00		STP-7754(100)
081125	09162P0078		1		07	1			20.000	$20.00	$400.00		NH-5110(155)
081125	09162I0052		2		07	1			20.000	$20.00	$400.00		NH-5110(155)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-040A Key = Units = EACH Desc = RENT CONST BARR CL B TY III-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	09162H0145		3			07	1		20.000	$20.00	$400.00		NH-5110(155)
081028	09184A0233		1			07	3		1.000	$150.00	$150.00		IM-84-2(066)90
081028	09184R0141		2			07	3		1.000	$90.00	$90.00		IM-84-2(066)90
081028	09184P0109		3			07	3		1.000	$500.00	$500.00		IM-84-2(066)90
090310	09187B0189		1			03	3		14.000	$36.00	$504.00		BROS-1400(117)
090310	09187M0047		2			03	3		14.000	$80.23	$1,123.22		BROS-1400(117)
090310	09187I0019		3			03	3		14.000	$36.00	$504.00		BROS-1400(117)
090825	09219H0145		1			07	4		8.000	$94.50	$756.00		IM-84-3(080)208
090825	09219W0073		2			07	4		8.000	$52.00	$416.00		IM-84-3(080)208
090825	09219W0007		3			07	4		8.000	$97.00	$776.00		IM-84-3(080)208
090519	09338C0247		1			07	2		33.000	$225.00	$7,425.00		ST-4749 (612)
090519	09338S0177		2			07	2		33.000	$50.00	$1,650.00		ST-4749 (612)
090519	09338B0207		3			07	2		33.000	$40.00	$1,320.00		ST-4749 (612)
090804	09344N0005		1			07	3		20.000	$26.25	$525.00		A009(344)
090804	09344V0012		2			07	3		20.000	$75.00	$1,500.00		A009(344)
090804	09344H0145		3			07	3		20.000	$26.75	$535.00		A009(344)
081104	09471W0085		1			03	2		4.000	$100.00	$400.00		BR-4110(160)
081104	09471M0047		2			03	2		4.000	$100.00	$400.00		BR-4110(160)
081104	09471B0189		3			03	2		4.000	$100.00	$400.00		BR-4110(160)
090528	09493T0090		1			03	3		6.000	$100.00	$600.00		BR-84-1(069)48
090528	09493C0139		2			03	3		6.000	$93.00	$558.00		BR-84-1(069)48
090528	09493C0029		3			03	3		6.000	$80.00	$480.00		BR-84-1(069)48
090512	09529W0073		1			07	4		5.000	$63.30	$316.50		IM-84-3(082)130
090512	09529I0019		2			07	4		5.000	$62.00	$310.00		IM-84-3(082)130
090512	09529C0062		3			07	4		5.000	$63.30	$316.50		IM-84-3(082)130
090929	09618B0216		1			05	4		2.000	$79.13	$158.25		NH-2340(108)
090929	09618D0037		2			05	4		2.000	$125.00	$250.00		NH-2340(108)
090929	09618C0184		3			05	4		2.000	$79.00	$158.00		NH-2340(108)
090331	09728I0052		1			07	1		22.000	$45.00	$990.00		A009(728)
090331	09728W0112		2			07	1		22.000	$100.00	$2,200.00		A009(728)
090317	09751S0014		1			08	1		4.000	$60.58	$242.32		A009(751)
090317	09751C0247		2			08	1		4.000	$25.00	$100.00		A009(751)
081021	09757K0071		1			11	3		4.000	$55.00	$220.00		A009(757)
081021	09757B0096		2			11	3		4.000	$195.00	$780.00		A009(757)
081021	09757M0047		3			11	3		4.000	$55.22	$220.88		A009(757)
090915	09799M0190		1			03	2		1.000	$55.50	$55.50		A009(799)
090915	09799W0085		2			03	2		1.000	$52.00	$52.00		A009(799)
090915	09799P0109		3			03	2		1.000	$82.00	$82.00		A009(799)
090210	09817M0047		1			03	3		23.000	$78.80	$1,812.40		A009(817)
090210	09817C0139		2			03	3		23.000	$62.00	$1,426.00		A009(817)
090210	09817H0145		3			03	3		23.000	$109.20	$2,511.60		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-040A									Key =	Units = EACH	Desc = RENT CONST BARR CL B TY III-(Continued)-		
090616	09818C0062		1		05	3			10.000	$39.90	$399.00		C009(818)
090616	09818C0139		2		05	3			10.000	$40.00	$400.00		C009(818)
090616	09818W0073		3		05	3			10.000	$42.00	$420.00		C009(818)
090630	09819C0139		1		06	3			8.000	$38.75	$310.00		A009(819)
090630	09819I0019		2		06	3			8.000	$40.00	$320.00		A009(819)
090630	09819W0073		3		06	3			8.000	$40.00	$320.00		A009(819)
090317	09848H0145		1		05	4			12.000	$94.50	$1,134.00		A009(848)
090317	09848W0073		2		05	4			12.000	$100.00	$1,200.00		A009(848)
090317	09848I0019		3		05	4			12.000	$90.00	$1,080.00		A009(848)
090303	09891L0012		1		05	5			5.000	$105.00	$525.00		A009(891)
090303	09891S0026		2		05	5			5.000	$95.00	$475.00		A009(891)
090303	09891A0220		3		05	5			5.000	$0.01	$0.05		A009(891)
090224	09897I0007		1		05	5			12.000	$100.00	$1,200.00		A009(897)
090224	09897W0007		2		05	5			12.000	$105.00	$1,260.00		A009(897)
090224	09897J0022		3		05	5			12.000	$120.00	$1,440.00		A009(897)
090210	09898S0026		1		05	5			4.000	$95.00	$380.00		A009(898)
090210	09898J0022		2		05	5			4.000	$100.00	$400.00		A009(898)
090210	09898W0007		3		05	5			4.000	$99.75	$399.00		A009(898)
081118	09979W0158		1		09	3			1.000	$102.00	$102.00		A009(979)
081118	09979S0088		2		09	3			1.000	$76.00	$76.00		A009(979)
081118	09979K0071		3		09	3			1.000	$100.00	$100.00		A009(979)
090210	09985I0007		1		03	3			7.000	$75.00	$525.00		A009(985)
090210	09985M0047		2		03	3			7.000	$20.00	$140.00		A009(985)
090210	09985C0029		3		03	3			7.000	$65.00	$455.00		A009(985)
090407	10451J0022		1		05	4			6.000	$100.00	$600.00		A010(451)
090407	10451W0073		2		05	4			6.000	$53.00	$318.00		A010(451)
090407	10451H0145		3		05	4			6.000	$105.00	$630.00		A010(451)
090602	10532I0019		1		07	3			8.000	$40.40	$323.20		A010(532)
090602	10532C0062		2		07	3			8.000	$42.00	$336.00		A010(532)
090602	10532H0145		3		07	3			8.000	$42.50	$340.00		A010(532)
090728	10917W0007		1		01	4			27.000	$176.50	$4,765.50		A010(917)
090728	10917W0073		2		01	4			27.000	$95.00	$2,565.00		A010(917)
090728	10917H0145		3		01	4			27.000	$96.08	$2,594.16		A010(917)
081028	11028P0078		1		12	2			2.000	$30.00	$60.00		A011(028)
081028	11028I0044		2		12	2			2.000	$25.00	$50.00		A011(028)
090602	11031D0037		1		06	2			4.000	$33.00	$132.00		A011 (031)
090602	11031W0085		2		06	2			4.000	$100.00	$400.00		A011 (031)
090602	11031M0131		3		06	2			4.000	$100.00	$400.00		A011 (031)
090915	11037S0255		1		08	2			3.000	$55.17	$165.51		A011(037)
090915	11037P0144		2		08	2			3.000	$55.70	$167.10		A011(037)
090602	11084W0087		1		08	4			2.000	$107.64	$215.28		A011(084)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-040A Key = Units = EACH Desc = RENT CONST BARR CL B TY III-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090602	11084W0026		2		08	4			2.000	$120.00	$240.00		A011(084)
090602	11084S0255		3		08	4			2.000	$64.90	$129.80		A011(084)
090616	11525S0084		1		12	3			4.000	$50.00	$200.00		A011(525)
090616	11525I0044		2		12	3			4.000	$35.00	$140.00		A011(525)
090224	11547M0200		1		07	1			4.000	$0.00	$0.00		A011(547)
090224	11547N0066		2		07	1			4.000	$57.50	$230.00		A011(547)
090224	11547W0112		3		07	1			4.000	$50.00	$200.00		A011(547)
090922	11612K0038		1		08	4			2.000	$110.00	$220.00		A011(612)
090922	11612P0152		2		08	4			2.000	$108.00	$216.00		A011(612)
090922	11612S0256		3		08	4			2.000	$105.00	$210.00		A011(612)
090602	11900C0029		1		03	4			4.000	$110.00	$440.00		A011(900)
090602	11900G0094		2		03	4			4.000	$110.00	$440.00		A011(900)
090602	11900T0090		3		03	4			4.000	$100.00	$400.00		A011(900)
090428	11901Q0004		1		08	3			5.000	$37.80	$189.00		A011(901)
090428	11901P0092		2		08	3			5.000	$73.45	$367.25		A011(901)
090428	11901A0098		3		08	3			5.000	$37.80	$189.00		A011(901)
090818	11962W0073		1		05	4			6.000	$120.00	$720.00		A011(962)
090818	11962K0038		2		05	4			6.000	$110.00	$660.00		A011(962)
090818	11962G0012		3		05	4			6.000	$111.45	$668.70		A011(962)
LOW BID AVERAGE									473.000		$39,607.96	$83.74	
THREE LOW BID AVERAGE									1384.000		$106,271.28	$76.79	

------- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			20.000	$15.00	$300.00		BRS-5726(007)
090616	00557W0085		2		03	1			20.000	$13.50	$270.00		BRS-5726(007)
090616	00557S0235		3		03	1			20.000	$23.00	$460.00		BRS-5726(007)
090609	01222S0077		1		03	1			300.000	$22.00	$6,600.00		A001(222)
090609	01222M0043		2		03	1			300.000	$48.00	$14,400.00		A001(222)
090609	01222H0026		3		03	1			300.000	$25.00	$7,500.00		A001(222)
081216	06961W0073		1		05	4			300.000	$30.00	$9,000.00		NH-2390(149)
081216	06961S0088		2		05	4			300.000	$22.15	$6,645.00		NH-2390(149)
081216	06961T0162		3		05	4			300.000	$26.76	$8,028.00		NH-2390(149)
081216	06990W0073		1		07	4			50.000	$10.50	$525.00		ST-2350(609)
081216	06990C0062		2		07	4			50.000	$10.30	$515.00		ST-2350(609)
081216	06990L0012		3		07	4			50.000	$10.50	$525.00		ST-2350(609)
081118	07028W0073		1		07	4			25.000	$26.00	$650.00		NH-2340(101)
081118	07028C0062		2		07	4			25.000	$5.25	$131.25		NH-2340(101)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-050A									Key =	Units = EACH	Desc = RENT DRUM CL B		-(Continued)-
081118	07028H0145		3		07	4			25.000	$11.00	$275.00		NH-2340(101)
090127	07714J0095		1		05	1			20.000	$21.00	$420.00		ST-5140(607)
090127	07714M0004		2		05	1			20.000	$19.20	$384.00		ST-5140(607)
090127	07714K0071		3		05	1			20.000	$20.00	$400.00		ST-5140(607)
081125	07810R0025		1		03	5			30.000	$29.00	$870.00		BROS-0300(139)
081125	07810I0007		2		03	5			30.000	$30.00	$900.00		BROS-0300(139)
081125	07810B0189		3		03	5			30.000	$25.00	$750.00		BROS-0300(139)
081104	07829H0145		1		06	5			430.000	$23.00	$9,890.00		IM-86-2(022)62
081104	07829W0073		2		06	5			430.000	$36.00	$15,480.00		IM-86-2(022)62
081104	07829J0022		3		06	5			430.000	$23.00	$9,890.00		IM-86-2(022)62
090609	08073H0145		1		06	2			55.000	$43.20	$2,376.00		NH-4110(137)
090609	08073W0085		2		06	2			55.000	$5.25	$288.75		NH-4110(137)
090609	08073M0131		3		06	2			55.000	$5.00	$275.00		NH-4110(137)
090414	08389N0004		1		07	1			107.000	$13.50	$1,444.50		IM-90-1(207)12
090414	08389I0052		2		07	1			107.000	$13.00	$1,391.00		IM-90-1(207)12
090414	08389W0085		3		07	1			107.000	$13.50	$1,444.50		IM-90-1(207)12
090421	08619J0022		1		07	5			400.000	$25.00	$10,000.00		NH-1480(120)
090421	08619W0073		2		07	5			400.000	$27.00	$10,800.00		NH-1480(120)
090421	08619S0026		3		07	5			400.000	$25.00	$10,000.00		NH-1480(120)
090609	08624G0012		1		06	6			20.000	$28.63	$572.60		A008(624)
090609	08624L0012		2		06	6			20.000	$1.05	$21.00		A008(624)
090609	08624H0065		3		06	6			20.000	$1.10	$22.00		A008(624)
090203	08660K0071		1		05	5			100.000	$25.00	$2,500.00		IM-86-2(027)0
090203	08660J0022		2		05	5			100.000	$23.00	$2,300.00		IM-86-2(027)0
090203	08660M0136		3		05	5			100.000	$25.15	$2,515.00		IM-86-2(027)0
090623	08808C0029		1		03	4			40.000	$30.00	$1,200.00		ST-2846(615)
090623	08808K0038		2		03	4			40.000	$31.00	$1,240.00		ST-2846(615)
090623	08808B0113		3		03	4			40.000	$28.56	$1,142.40		ST-2846(615)
090505	08813V0012		1		06	3			10.000	$16.00	$160.00		ST-3270(649)
090505	08813I0019		2		06	3			10.000	$16.30	$163.00		ST-3270(649)
090505	08813H0145		3		06	3			10.000	$16.80	$168.00		ST-3270(649)
081216	08835M0006		1		07	2			300.000	$25.00	$7,500.00		A008(835)
081216	08835P0078		2		07	2			300.000	$23.00	$6,900.00		A008(835)
081216	08835W0085		3		07	2			300.000	$25.00	$7,500.00		A008(835)
081104	09031H0145		1		05	3			15.000	$10.70	$160.50		STP-3888(103)
081104	09031W0158		2		05	3			15.000	$21.00	$315.00		STP-3888(103)
081104	09031B0189		3		05	3			15.000	$10.00	$150.00		STP-3888(103)
081125	09162P0078		1		07	1			100.000	$13.00	$1,300.00		NH-5110(155)
081125	09162I0052		2		07	1			100.000	$13.00	$1,300.00		NH-5110(155)
081125	09162H0145		3		07	1			100.000	$13.00	$1,300.00		NH-5110(155)
081028	09184A0233		1		07	3			150.000	$35.00	$5,250.00		IM-84-2(066)90

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081028	09184R0141		2		07	3			150.000	$22.00	$3,300.00		IM-84-2(066)90
081028	09184P0109		3		07	3			150.000	$25.00	$3,750.00		IM-84-2(066)90
090310	09187B0189		1		03	3			69.000	$16.00	$1,104.00		BROS-1400(117)
090310	09187M0047		2		03	3			69.000	$16.05	$1,107.45		BROS-1400(117)
090310	09187I0019		3		03	3			69.000	$15.40	$1,062.60		BROS-1400(117)
081216	09212C0029		1		12	4			16.000	$30.00	$480.00		NH-2390(160)
081216	09212W0087		2		12	4			16.000	$28.24	$451.84		NH-2390(160)
081007	09215C0029		1		12	4			30.000	$30.00	$900.00		IM-84-3(076)214
081007	09215I0007		2		12	4			30.000	$10.00	$300.00		IM-84-3(076)214
081007	09215C0018		3		12	4			30.000	$35.00	$1,050.00		IM-84-3(076)214
090825	09219H0145		1		07	4			380.000	$18.90	$7,182.00		IM-84-3(080)208
090825	09219W0073		2		07	4			380.000	$21.00	$7,980.00		IM-84-3(080)208
090825	09219W0007		3		07	4			380.000	$20.00	$7,600.00		IM-84-3(080)208
090915	09233G0012		1		07	5			75.000	$26.03	$1,952.25		STP-1767(103)
090915	09233M0136		2		07	5			75.000	$25.75	$1,931.25		STP-1767(103)
090915	09233J0022		3		07	5			75.000	$24.00	$1,800.00		STP-1767(103)
090519	09338C0247		1		07	2			40.000	$28.00	$1,120.00		ST-4749 (612)
090519	09338S0177		2		07	2			40.000	$25.00	$1,000.00		ST-4749 (612)
090519	09338B0207		3		07	2			40.000	$30.00	$1,200.00		ST-4749 (612)
090127	09342C0062		1		07	3			1575.000	$17.30	$27,247.50		A009(342)
090127	09342I0019		2		07	3			1575.000	$17.50	$27,562.50		A009(342)
090127	09342H0145		3		07	3			1575.000	$18.00	$28,350.00		A009(342)
090804	09344N0005		1		07	3			50.000	$5.25	$262.50		A009(344)
090804	09344V0012		2		07	3			50.000	$15.00	$750.00		A009(344)
090804	09344H0145		3		07	3			50.000	$5.35	$267.50		A009(344)
090421	09345I0019		1		07	3			50.000	$16.16	$808.00		ST-3270(662)
090421	09345V0012		2		07	3			50.000	$16.00	$800.00		ST-3270(662)
090421	09345H0145		3		07	3			50.000	$16.00	$800.00		ST-3270(662)
090303	09386J0109		1		07	5			30.000	$26.40	$792.00		ST-1786(613)
090303	09386M0136		2		07	5			30.000	$26.75	$802.50		ST-1786(613)
090303	09386J0022		3		07	5			30.000	$25.00	$750.00		ST-1786(613)
090623	09387H0065		1		05	6			40.000	$21.50	$860.00		A009(387)
090623	09387D0045		2		05	6			40.000	$20.00	$800.00		A009(387)
090623	09387H0145		3		05	6			40.000	$22.00	$880.00		A009(387)
081007	09436G0115		1		11	3			60.000	$37.00	$2,220.00		STP-3290(117)
081007	09436C0062		2		11	3			60.000	$18.90	$1,134.00		STP-3290(117)
081007	09436D0146		3		11	3			60.000	$18.65	$1,119.00		STP-3290(117)
090728	0945530003		1		08	1			18.000	$44.00	$792.00		IMG-90-1(224)0
090728	09455S0211		2		08	1			18.000	$30.00	$540.00		IMG-90-1(224)0
081104	09471W0085		1		03	2			30.000	$21.00	$630.00		BR-4110(160)
081104	09471M0047		2		03	2			30.000	$20.00	$600.00		BR-4110(160)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	09471B0189		3		03	2			30.000	$20.00	$600.00		BR-4110(160)
090922	09473H0026		1		03	2			30.000	$20.00	$600.00		NH-4110 (159)
090922	09473M0190		2		03	2			30.000	$21.50	$645.00		NH-4110 (159)
090922	09473C0333		3		03	2			30.000	$25.00	$750.00		NH-4110 (159)
090528	09493T0090		1		03	3			90.000	$17.50	$1,575.00		BR-84-1(069)48
090528	09493C0139		2		03	3			90.000	$18.50	$1,665.00		BR-84-1(069)48
090528	09493C0029		3		03	3			90.000	$18.00	$1,620.00		BR-84-1(069)48
090127	09503N0005		1		12	3			100.000	$10.50	$1,050.00		STP-0003(203)
090127	09503H0145		2		12	3			100.000	$5.40	$540.00		STP-0003(203)
090127	09503C0062		3		12	3			100.000	$10.50	$1,050.00		STP-0003(203)
090224	09510W0158		1		08	3			200.000	$8.00	$1,600.00		STP-7903(100)
090224	09510I0019		2		08	3			200.000	$10.00	$2,000.00		STP-7903(100)
090224	09510L0074		3		08	3			200.000	$8.80	$1,760.00		STP-7903(100)
090512	09529W0073		1		07	4			290.000	$19.10	$5,539.00		IM-84-3(082)130
090512	09529I0019		2		07	4			290.000	$18.50	$5,365.00		IM-84-3(082)130
090512	09529C0062		3		07	4			290.000	$19.10	$5,539.00		IM-84-3(082)130
090602	09572H0145		1		05	6			20.000	$25.00	$500.00		STP-6810(100)
090602	09572G0012		2		05	6			20.000	$31.46	$629.20		STP-6810(100)
090602	09572D0045		3		05	6			20.000	$30.00	$600.00		STP-6810(100)
090929	09618B0216		1		05	4			35.000	$15.83	$553.88		NH-2340(108)
090929	09618D0037		2		05	4			35.000	$40.00	$1,400.00		NH-2340(108)
090929	09618C0184		3		05	4			35.000	$16.00	$560.00		NH-2340(108)
090303	09750J0095		1		11	1			50.000	$16.62	$831.00		A009(750)
090303	09750D0008		2		11	1			50.000	$20.00	$1,000.00		A009(750)
090303	09750H0145		3		11	1			50.000	$16.00	$800.00		A009(750)
081021	09762D0146		1		11	3			50.000	$18.75	$937.50		A009(762)
081021	09762K0071		2		11	3			50.000	$6.00	$300.00		A009(762)
081021	09762W0158		3		11	3			50.000	$21.00	$1,050.00		A009(762)
090915	09799M0190		1		03	2			42.000	$22.00	$924.00		A009(799)
090915	09799W0085		2		03	2			42.000	$25.00	$1,050.00		A009(799)
090915	09799P0109		3		03	2			42.000	$36.00	$1,512.00		A009(799)
090210	09817M0047		1		03	3			721.000	$21.00	$15,141.00		A009(817)
090210	09817C0139		2		03	3			721.000	$14.75	$10,634.75		A009(817)
090210	09817H0145		3		03	3			721.000	$20.80	$14,996.80		A009(817)
090616	09818C0062		1		05	3			1910.000	$18.40	$35,144.00		C009(818)
090616	09818C0139		2		05	3			1910.000	$18.50	$35,335.00		C009(818)
090616	09818W0073		3		05	3			1910.000	$18.00	$34,380.00		C009(818)
090630	09819C0139		1		06	3			1090.000	$10.75	$11,717.50		A009(819)
090630	09819I0019		2		06	3			1090.000	$20.00	$21,800.00		A009(819)
090630	09819W0073		3		06	3			1090.000	$12.00	$13,080.00		A009(819)
081202	09859I0019		1		07	4			50.000	$26.00	$1,300.00		A009(859)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081202	09859	W0073	2		07	4			50.000	$16.50	$825.00		A009(859)
081202	09859	H0145	3		07	4			50.000	$10.60	$530.00		A009(859)
090317	09876	I0044	1		12	5			400.000	$10.00	$4,000.00		A009(876)
090317	09876	G0119	2		12	5			400.000	$23.00	$9,200.00		A009(876)
090303	09891	L0012	1		05	5			200.000	$26.25	$5,250.00		A009(891)
090303	09891	S0026	2		05	5			200.000	$26.00	$5,200.00		A009(891)
090303	09891	A0220	3		05	5			200.000	$0.01	$2.00		A009(891)
090224	09897	I0007	1		05	5			195.000	$26.00	$5,070.00		A009(897)
090224	09897	W0007	2		05	5			195.000	$28.00	$5,460.00		A009(897)
090224	09897	J0022	3		05	5			195.000	$35.00	$6,825.00		A009(897)
090210	09898	S0026	1		05	5			192.000	$25.00	$4,800.00		A009(898)
090210	09898	J0022	2		05	5			192.000	$24.00	$4,608.00		A009(898)
090210	09898	W0007	3		05	5			192.000	$26.30	$5,049.60		A009(898)
081118	09979	W0158	1		09	3			20.000	$20.00	$400.00		A009(979)
081118	09979	S0088	2		09	3			20.000	$28.25	$565.00		A009(979)
081118	09979	K0071	3		09	3			20.000	$31.00	$620.00		A009(979)
090210	09985	I0007	1		03	3			90.000	$20.00	$1,800.00		A009(985)
090210	09985	M0047	2		03	3			90.000	$5.00	$450.00		A009(985)
090210	09985	C0029	3		03	3			90.000	$20.00	$1,800.00		A009(985)
090407	10451	J0022	1		05	4			160.000	$25.00	$4,000.00		A010(451)
090407	10451	W0073	2		05	4			160.000	$11.00	$1,760.00		A010(451)
090407	10451	H0145	3		05	4			160.000	$26.30	$4,208.00		A010(451)
090602	10532	I0019	1		07	3			270.000	$18.18	$4,908.60		A010(532)
090602	10532	C0062	2		07	3			270.000	$18.90	$5,103.00		A010(532)
090602	10532	H0145	3		07	3			270.000	$19.25	$5,197.50		A010(532)
090707	10570	J0022	1		12	5			130.000	$1.00	$130.00		A010(570)
090707	10570	K0038	2		12	5			130.000	$11.00	$1,430.00		A010(570)
090707	10570	I0044	3		12	5			130.000	$5.00	$650.00		A010(570)
090714	10572	J0022	1		12	5			80.000	$0.01	$0.80		A010(572)
090714	10572	L0012	2		12	5			80.000	$0.01	$0.80		A010(572)
090714	10572	K0038	3		12	5			80.000	$6.00	$480.00		A010(572)
090623	10584	H0145	1		07	5			480.000	$14.90	$7,152.00		A010(584)
090623	10584	J0022	2		07	5			480.000	$17.00	$8,160.00		A010(584)
090901	10619	T0044	1		07	1			150.000	$16.00	$2,400.00		A010(619)
090901	10619	A0157	2		07	1			150.000	$15.90	$2,385.00		A010(619)
090901	10619	C0132	3		07	1			150.000	$100.00	$15,000.00		A010(619)
090721	10621	S0211	1		08	1			12.000	$30.00	$360.00		A010(621)
090721	10621	A0117	2		08	1			12.000	$20.00	$240.00		A010(621)
090728	10917	W0007	1		01	4			110.000	$21.35	$2,348.50		A010(917)
090728	10917	W0073	2		01	4			110.000	$30.00	$3,300.00		A010(917)
090728	10917	H0145	3		01	4			110.000	$21.35	$2,348.50		A010(917)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090310	11018A0044		1		08	1			40.000	$10.00	$400.00		A011(018)
090310	11018C0322		2		08	1			40.000	$23.00	$920.00		A011(018)
090310	11018N0037		3		08	1			40.000	$15.00	$600.00		A011(018)
081028	11028P0078		1		12	2			40.000	$25.00	$1,000.00		A011(028)
081028	11028I0044		2		12	2			40.000	$20.00	$800.00		A011(028)
090602	11031D0037		1		06	2			40.000	$26.00	$1,040.00		A011 (031)
090602	11031W0085		2		06	2			40.000	$31.00	$1,240.00		A011 (031)
090602	11031M0131		3		06	2			40.000	$30.00	$1,200.00		A011 (031)
090915	11037S0255		1		08	2			126.000	$17.28	$2,177.28		A011(037)
090915	11037P0144		2		08	2			126.000	$27.78	$3,500.28		A011(037)
090609	11044C0062		1		07	3			20.000	$5.25	$105.00		A11(044)
090609	11044V0012		2		07	3			20.000	$5.00	$100.00		A11(044)
090609	11044H0145		3		07	3			20.000	$21.00	$420.00		A11(044)
090728	1106830003		1		08	3			250.000	$16.50	$4,125.00		A011(968)
090728	11068E0110		2		08	3			250.000	$16.50	$4,125.00		A011(968)
090728	11068S0211		3		08	3			250.000	$35.00	$8,750.00		A011(968)
090203	11082A0117		1		08	4			20.000	$35.00	$700.00		A011(082)
090203	11082S0211		2		08	4			20.000	$33.00	$660.00		A011(082)
090203	1108230003		3		08	4			20.000	$35.55	$711.00		A011(082)
090602	11084W0087		1		08	4			30.000	$32.29	$968.70		A011(084)
090602	11084W0026		2		08	4			30.000	$36.00	$1,080.00		A011(084)
090602	11084S0255		3		08	4			30.000	$19.52	$585.60		A011(084)
090414	11093J0022		1		07	5			30.000	$22.00	$660.00		A011(093)
090414	11093J0109		2		07	5			30.000	$1.10	$33.00		A011(093)
090414	11093L0012		3		07	5			30.000	$22.00	$660.00		A011(093)
081007	1112930003		1		08	5			50.000	$25.00	$1,250.00		A011(129)
081007	11129S0211		2		08	5			50.000	$30.00	$1,500.00		A011(129)
090707	11131P0144		1		08	5			100.000	$1.15	$115.00		A011(131)
090707	11131S0255		2		08	5			100.000	$18.83	$1,883.00		A011(131)
090707	11131E0012		3		08	5			100.000	$1.00	$100.00		A011(131)
090224	11138H0065		1		07	6			32.000	$27.00	$864.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			32.000	$30.00	$960.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			32.000	$26.00	$832.00		A011(138) & A011(139)
090721	11141H0145		1		07	6			42.000	$10.50	$441.00		A011(141)
090721	11141H0065		2		07	6			42.000	$11.00	$462.00		A011(141)
090721	11141G0012		3		07	6			42.000	$25.13	$1,055.46		A011(141)
090616	11142H0065		1		07	6			50.000	$21.00	$1,050.00		A011(142)
090616	11142H0145		2		07	6			50.000	$20.00	$1,000.00		A011(142)
090616	11142M0136		3		07	6			50.000	$21.50	$1,075.00		A011(142)
090224	11145K0038		1		12	6			16.000	$11.00	$176.00		A011(145)
090224	11145H0065		2		12	6			16.000	$11.00	$176.00		A011(145)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	11145I0044		3		12	6			16.000	$10.00	$160.00		A011(145)
090922	11149E0012		1		08	6			17.000	$24.00	$408.00		A011(149)
090922	11149A0094		2		08	6			17.000	$22.00	$374.00		A011(149)
090922	11149S0255		3		08	6			17.000	$21.07	$358.19		A011(149)
090825	11484H0065		1		07	6			12.000	$26.00	$312.00		A011(484)
090825	11484H0145		2		07	6			12.000	$27.00	$324.00		A011(484)
090825	11484L0012		3		07	6			12.000	$26.25	$315.00		A011(484)
081028	11492W0073		1		12	4			10.000	$12.00	$120.00		A011(492)
081028	11492C0062		2		12	4			10.000	$31.50	$315.00		A011(492)
081028	11492I0019		3		12	4			10.000	$32.00	$320.00		A011(492)
090616	11525S0084		1		12	3			50.000	$15.00	$750.00		A011(525)
090616	11525I0044		2		12	3			50.000	$16.00	$800.00		A011(525)
090310	11533E0044		1		12	4			40.000	$22.50	$900.00		A011(533)
090310	11533K0038		2		12	4			40.000	$24.75	$990.00		A011(533)
090310	11533H0065		3		12	4			40.000	$25.00	$1,000.00		A011(533)
090113	11540R0141		1		03	3			70.000	$23.00	$1,610.00		A011(540)
090113	11540C0029		2		03	3			70.000	$17.50	$1,225.00		A011(540)
090901	11546H0145		1		07	1			35.000	$17.00	$595.00		A011(546)
090901	11546I0052		2		07	1			35.000	$15.00	$525.00		A011(546)
090901	11546P0078		3		07	1			35.000	$13.65	$477.75		A011(546)
090224	11547M0200		1		07	1			20.000	$0.00	$0.00		A011(547)
090224	11547N0066		2		07	1			20.000	$17.25	$345.00		A011(547)
090224	11547W0112		3		07	1			20.000	$25.00	$500.00		A011(547)
090922	11612K0038		1		08	4			50.000	$28.00	$1,400.00		A011(612)
090922	11612P0152		2		08	4			50.000	$27.00	$1,350.00		A011(612)
090922	11612S0256		3		08	4			50.000	$26.25	$1,312.50		A011(612)
090512	11864S0084		1		12	3			10.000	$0.00	$0.00		A011(864)
090512	11864P0078		2		12	3			10.000	$32.00	$320.00		A011(864)
090616	11865K0038		1		07	3			45.000	$17.00	$765.00		A011(865)
090616	11865I0044		2		07	3			45.000	$20.00	$900.00		A011(865)
090616	11865E0044		3		07	3			45.000	$20.00	$900.00		A011(865)
090811	11868I0019		1		07	4			25.000	$5.25	$131.25		A011(868)
090811	11868W0073		2		07	4			25.000	$30.00	$750.00		A011(868)
090811	11868K0038		3		07	4			25.000	$22.00	$550.00		A011(868)
090714	11891I0044		1		07	1			150.000	$18.00	$2,700.00		A011(891)
090714	11891P0078		2		07	1			150.000	$20.00	$3,000.00		A011(891)
090602	11900C0029		1		03	4			100.000	$30.00	$3,000.00		A011(900)
090602	11900G0094		2		03	4			100.000	$31.00	$3,100.00		A011(900)
090602	11900T0090		3		03	4			100.000	$15.50	$1,550.00		A011(900)
090428	11901Q0004		1		08	3			60.000	$17.44	$1,046.40		A011(901)
090428	11901P0092		2		08	3			60.000	$16.95	$1,017.00		A011(901)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-050A Key = Units = EACH Desc = RENT DRUM CL B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090428	11901A0098		3		08	3			60.000	$17.44	$1,046.40		A011(901)
090811	11920H0065		1		07	6			40.000	$11.50	$460.00		A011(920)
090811	11920T0166		2		07	6			40.000	$10.00	$400.00		A011(920)
090811	11920K0038		3		07	6			40.000	$11.00	$440.00		A011(920)
090901	11928V0012		1		12	3			25.000	$16.75	$418.75		A011(928)
090901	11928W0073		2		12	3			25.000	$0.00	$0.00		A011(928)
090901	11928C0062		3		12	3			25.000	$17.30	$432.50		A011(928)
090811	11933W0087		1		07	4			80.000	$25.81	$2,064.80		A011(933)
090811	11933P0091		2		07	4			80.000	$27.12	$2,169.60		A011(933)
090811	11933A0157		3		07	4			80.000	$27.60	$2,208.00		A011(933)
090811	11934H0145		1		12	3			46.000	$21.02	$966.92		A011(934)
090811	11934C0062		2		12	3			46.000	$0.00	$0.00		A011(934)
090811	11934I0019		3		12	3			46.000	$0.00	$0.00		A011(934)
090818	11962W0073		1		05	4			40.000	$26.00	$1,040.00		A011(962)
090818	11962K0038		2		05	4			40.000	$28.00	$1,120.00		A011(962)
090818	11962G0012		3		05	4			40.000	$27.86	$1,114.40		A011(962)
LOW BID AVERAGE									13913.000		$260,861.73	$18.75	
THREE LOW BID AVERAGE									40317.000		$792,536.10	$19.66	

------- Item No. = 626-060A Key = Units = EACH Desc = RENT VERTICAL PANELS CL B -------

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			50.000	$32.50	$1,625.00		BRS-5726(007)
090616	00557W0085		2		03	1			50.000	$33.00	$1,650.00		BRS-5726(007)
090616	00557S0235		3		03	1			50.000	$50.00	$2,500.00		BRS-5726(007)
090127	07714J0095		1		05	1			20.000	$28.30	$566.00		ST-5140(607)
090127	07714M0004		2		05	1			20.000	$26.60	$532.00		ST-5140(607)
090127	07714K0071		3		05	1			20.000	$30.00	$600.00		ST-5140(607)
090609	08073H0145		1		06	2			6.000	$59.40	$356.40		NH-4110(137)
090609	08073W0085		2		06	2			6.000	$5.25	$31.50		NH-4110(137)
090609	08073M0131		3		06	2			6.000	$5.00	$30.00		NH-4110(137)
090421	09345I0019		1		07	3			40.000	$52.51	$2,100.40		ST-3270(662)
090421	09345V0012		2		07	3			40.000	$52.00	$2,080.00		ST-3270(662)
090421	09345H0145		3		07	3			40.000	$54.00	$2,160.00		ST-3270(662)
090602	11031D0037		1		06	2			6.000	$20.00	$120.00		A011 (031)
090602	11031W0085		2		06	2			6.000	$80.00	$480.00		A011 (031)
090602	11031M0131		3		06	2			6.000	$75.00	$450.00		A011 (031)
090224	11547M0200		1		07	1			40.000	$0.00	$0.00		A011(547)
090224	11547N0066		2		07	1			40.000	$28.75	$1,150.00		A011(547)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-060A								Key =		Units = EACH	Desc = RENT VERTICAL PANELS CL B -(Continued)-		
090224	11547W0112		3		07	1			40.000	$46.00	$1,840.00		A011(547)
LOW BID AVERAGE									162.000		$4,767.80	$29.43	
THREE LOW BID AVERAGE									486.000		$18,271.30	$37.60	
------- Item No. = 626-065A								Key =		Units = HR	Desc = RENT ADV WARN ARROW PANEL TY A -------		
090623	10584H0145		1		07	5			8520.000	$0.01	$85.20		A010(584)
090623	10584J0022		2		07	5			8520.000	$0.01	$85.20		A010(584)
090113	11540R0141		1		03	3			240.000	$2.20	$528.00		A011(540)
090113	11540C0029		2		03	3			240.000	$1.75	$420.00		A011(540)
LOW BID AVERAGE									8760.000		$613.20	$0.07	
THREE LOW BID AVERAGE									17520.000		$1,118.40	$0.06	
------- Item No. = 626-070A								Key =		Units = HR	Desc = RENT ADV WARN ARROW PANEL TY B -------		
090127	09342C0062		1		07	3			2400.000	$2.10	$5,040.00		A009(342)
090127	09342I0019		2		07	3			2400.000	$2.10	$5,040.00		A009(342)
090127	09342H0145		3		07	3			2400.000	$2.10	$5,040.00		A009(342)
081202	09859I0019		1		07	4			1000.000	$1.30	$1,300.00		A009(859)
081202	09859W0073		2		07	4			1000.000	$1.60	$1,600.00		A009(859)
081202	09859H0145		3		07	4			1000.000	$3.20	$3,200.00		A009(859)
090310	11018A0044		1		08	1			300.000	$10.00	$3,000.00		A011(018)
090310	11018C0322		2		08	1			300.000	$3.75	$1,125.00		A011(018)
090310	11018N0037		3		08	1			300.000	$4.00	$1,200.00		A011(018)
090203	11082A0117		1		08	4			100.000	$2.00	$200.00		A011(082)
090203	11082S0211		2		08	4			100.000	$1.00	$100.00		A011(082)
090203	1108230003		3		08	4			100.000	$5.96	$596.00		A011(082)
090714	11891I0044		1		07	1			340.000	$4.00	$1,360.00		A011(891)
090714	11891P0078		2		07	1			340.000	$4.25	$1,445.00		A011(891)
090811	11934H0145		1		12	3			80.000	$1.89	$151.20		A011(934)
090811	11934C0062		2		12	3			80.000	$1.85	$148.00		A011(934)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-070A Key = Units = HR Desc = RENT ADV WARN ARROW PANEL TY B -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090811	11934I0019		3		12	3			80.000	$1.78	$142.40		A011(934)
LOW BID AVERAGE									4220.000		$11,051.20	$2.62	
THREE LOW BID AVERAGE									12320.000		$30,687.60	$2.49	

------- Item No. = 626-075A Key = Units = HR Desc = RENT ADV WARN ARROW PANEL TY C -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			5172.000	$1.40	$7,240.80		NH-2390(149)
081216	06961S0088		2		05	4			5172.000	$1.31	$6,775.32		NH-2390(149)
081216	06961T0162		3		05	4			5172.000	$1.61	$8,326.92		NH-2390(149)
081104	07829H0145		1		06	5			20500.000	$1.30	$26,650.00		IM-86-2(022)62
081104	07829W0073		2		06	5			20500.000	$1.50	$30,750.00		IM-86-2(022)62
081104	07829J0022		3		06	5			20500.000	$1.30	$26,650.00		IM-86-2(022)62
090414	08389N0004		1		07	1			384.000	$2.25	$864.00		IM-90-1(207)12
090414	08389I0052		2		07	1			384.000	$2.15	$825.60		IM-90-1(207)12
090414	08389W0085		3		07	1			384.000	$2.25	$864.00		IM-90-1(207)12
090203	08660K0071		1		05	5			1010.000	$1.50	$1,515.00		IM-86-2(027)0
090203	08660J0022		2		05	5			1010.000	$1.30	$1,313.00		IM-86-2(027)0
090203	08660M0136		3		05	5			1010.000	$1.61	$1,626.10		IM-86-2(027)0
081125	09162P0078		1		07	1			3000.000	$0.95	$2,850.00		NH-5110(155)
081125	09162I0052		2		07	1			3000.000	$0.95	$2,850.00		NH-5110(155)
081125	09162H0145		3		07	1			3000.000	$1.00	$3,000.00		NH-5110(155)
081028	09184A0233		1		07	3			1500.000	$1.50	$2,250.00		IM-84-2(066)90
081028	09184R0141		2		07	3			1500.000	$1.30	$1,950.00		IM-84-2(066)90
081028	09184P0109		3		07	3			1500.000	$3.00	$4,500.00		IM-84-2(066)90
081216	09212C0029		1		12	4			180.000	$1.75	$315.00		NH-2390(160)
081216	09212W0087		2		12	4			180.000	$1.61	$289.80		NH-2390(160)
081007	09215C0029		1		12	4			1800.000	$1.75	$3,150.00		IM-84-3(076)214
081007	09215I0007		2		12	4			1800.000	$2.00	$3,600.00		IM-84-3(076)214
081007	09215C0018		3		12	4			1800.000	$3.00	$5,400.00		IM-84-3(076)214
090825	09219H0145		1		07	4			5760.000	$1.05	$6,048.00		IM-84-3(080)208
090825	09219W0073		2		07	4			5760.000	$1.75	$10,080.00		IM-84-3(080)208
090825	09219W0007		3		07	4			5760.000	$1.25	$7,200.00		IM-84-3(080)208
090728	0945530003		1		08	1			108.000	$5.75	$621.00		IMG-90-1(224)0
090728	09455S0211		2		08	1			108.000	$4.00	$432.00		IMG-90-1(224)0
090528	09493T0090		1		03	3			400.000	$2.22	$888.00		BR-84-1(069)48
090528	09493C0139		2		03	3			400.000	$2.23	$892.00		BR-84-1(069)48
090528	09493C0029		3		03	3			400.000	$1.90	$760.00		BR-84-1(069)48
090512	09529W0073		1		07	4			3400.000	$1.63	$5,542.00		IM-84-3(082)130

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-075A Key = Units = HR Desc = RENT ADV WARN ARROW PANEL TY C -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090512	09529I0019		2		07	4			3400.000	$1.60	$5,440.00		IM-84-3(082)130
090512	09529C0062		3		07	4			3400.000	$1.65	$5,610.00		IM-84-3(082)130
090210	09817M0047		1		03	3			600.000	$1.00	$600.00		A009(817)
090210	09817C0139		2		03	3			600.000	$1.55	$930.00		A009(817)
090210	09817H0145		3		03	3			600.000	$1.87	$1,122.00		A009(817)
090616	09818C0062		1		05	3			240.000	$1.45	$348.00		C009(818)
090616	09818C0139		2		05	3			240.000	$1.50	$360.00		C009(818)
090616	09818W0073		3		05	3			240.000	$1.50	$360.00		C009(818)
090630	09819C0139		1		06	3			13950.000	$0.55	$7,672.50		A009(819)
090630	09819I0019		2		06	3			13950.000	$1.50	$20,925.00		A009(819)
090630	09819W0073		3		06	3			13950.000	$0.60	$8,370.00		A009(819)
090317	09876I0044		1		12	5			480.000	$1.00	$480.00		A009(876)
090317	09876G0119		2		12	5			480.000	$1.30	$624.00		A009(876)
090303	09891L0012		1		05	5			3000.000	$1.31	$3,930.00		A009(891)
090303	09891S0026		2		05	5			3000.000	$1.29	$3,870.00		A009(891)
090303	09891A0220		3		05	5			3000.000	$0.01	$30.00		A009(891)
090210	09898S0026		1		05	5			984.000	$1.10	$1,082.40		A009(898)
090210	09898J0022		2		05	5			984.000	$1.60	$1,574.40		A009(898)
090210	09898W0007		3		05	5			984.000	$1.15	$1,131.60		A009(898)
090623	10584H0145		1		07	5			6700.000	$1.05	$7,035.00		A010(584)
090623	10584J0022		2		07	5			6700.000	$1.20	$8,040.00		A010(584)
081028	11028P0078		1		12	2			120.000	$5.00	$600.00		A011(028)
081028	11028I0044		2		12	2			120.000	$4.00	$480.00		A011(028)
090728	1106830003		1		08	3			60.000	$6.00	$360.00		A011(968)
090728	11068E0110		2		08	3			60.000	$2.20	$132.00		A011(968)
090728	11068S0211		3		08	3			60.000	$7.00	$420.00		A011(968)
090602	11084W0087		1		08	4			350.000	$1.89	$661.50		A011(084)
090602	11084W0026		2		08	4			350.000	$2.10	$735.00		A011(084)
090602	11084S0255		3		08	4			350.000	$1.05	$367.50		A011(084)
081007	1112930003		1		08	5			150.000	$50.00	$7,500.00		A011(129)
081007	11129S0211		2		08	5			150.000	$10.00	$1,500.00		A011(129)
090707	11131P0144		1		08	5			150.000	$2.25	$337.50		A011(131)
090707	11131S0255		2		08	5			150.000	$1.05	$157.50		A011(131)
090707	11131E0012		3		08	5			150.000	$2.00	$300.00		A011(131)
090224	11138H0065		1		07	6			1056.000	$1.40	$1,478.40		A011(138) & A011(139)
090224	11138H0145		2		07	6			1056.000	$1.25	$1,320.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			1056.000	$1.30	$1,372.80		A011(138) & A011(139)
090224	11145K0038		1		12	6			200.000	$1.10	$220.00		A011(145)
090224	11145H0065		2		12	6			200.000	$1.15	$230.00		A011(145)
090224	11145I0044		3		12	6			200.000	$1.00	$200.00		A011(145)
090922	11149E0012		1		08	6			120.000	$0.10	$12.00		A011(149)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-075A Key = Units = HR Desc = RENT ADV WARN ARROW PANEL TY C -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	11149A0094		2		08	6			120.000	$1.00	$120.00		A011(149)
090922	11149S0255		3		08	6			120.000	$1.15	$138.00		A011(149)
090825	11484H0065		1		07	6			384.000	$1.00	$384.00		A011(484)
090825	11484H0145		2		07	6			384.000	$1.00	$384.00		A011(484)
090825	11484L0012		3		07	6			384.000	$1.05	$403.20		A011(484)
090616	11525S0084		1		12	3			336.000	$1.75	$588.00		A011(525)
090616	11525I0044		2		12	3			336.000	$1.00	$336.00		A011(525)
090310	11533E0044		1		12	4			84.000	$3.75	$315.00		A011(533)
090310	11533K0038		2		12	4			84.000	$4.15	$348.60		A011(533)
090310	11533H0065		3		12	4			84.000	$4.50	$378.00		A011(533)
090616	11865K0038		1		07	3			80.000	$1.00	$80.00		A011(865)
090616	11865I0044		2		07	3			80.000	$1.00	$80.00		A011(865)
090616	11865E0044		3		07	3			80.000	$5.00	$400.00		A011(865)
090602	11900C0029		1		03	4			75.000	$2.00	$150.00		A011(900)
090602	11900G0094		2		03	4			75.000	$1.50	$112.50		A011(900)
090602	11900T0090		3		03	4			75.000	$10.00	$750.00		A011(900)
090428	11901Q0004		1		08	3			55.000	$1.83	$100.65		A011(901)
090428	11901P0092		2		08	3			55.000	$1.35	$74.25		A011(901)
090428	11901A0098		3		08	3			55.000	$1.84	$101.20		A011(901)
090811	11933W0087		1		07	4			1600.000	$2.90	$4,640.00		A011(933)
090811	11933P0091		2		07	4			1600.000	$3.05	$4,880.00		A011(933)
090811	11933A0157		3		07	4			1600.000	$4.38	$7,008.00		A011(933)
LOW BID AVERAGE									73988.000		$96,508.75	$1.30	
THREE LOW BID AVERAGE									213890.000		$295,709.04	$1.38	

------- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) -------

090609	01222S0077		1		03	1			11811.024	$1.07	$12,600.00		A001(222)
090609	01222M0043		2		03	1			11811.024	$0.84	$9,900.00		A001(222)
090609	01222H0026		3		03	1			11811.024	$0.94	$11,160.00		A001(222)
081216	06990W0073		1		07	4			620.000	$1.60	$992.00		ST-2350(609)
081216	06990C0062		2		07	4			620.000	$1.55	$961.00		ST-2350(609)
081216	06990L0012		3		07	4			620.000	$1.60	$992.00		ST-2350(609)
081118	07028W0073		1		07	4			1100.000	$1.10	$1,210.00		NH-2340(101)
081118	07028C0062		2		07	4			1100.000	$1.60	$1,760.00		NH-2340(101)
081118	07028H0145		3		07	4			1100.000	$1.20	$1,320.00		NH-2340(101)
081125	07810R0025		1		03	5			782.000	$1.10	$860.20		BROS-0300(139)
081125	07810I0007		2		03	5			782.000	$1.00	$782.00		BROS-0300(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	07810B0189		3			03	5		782.000	$1.00	$782.00		BROS-0300(139)
081104	07829H0145		1			06	5		500.000	$1.10	$550.00		IM-86-2(022)62
081104	07829W0073		2			06	5		500.000	$1.20	$600.00		IM-86-2(022)62
081104	07829J0022		3			06	5		500.000	$1.05	$525.00		IM-86-2(022)62
090609	08073H0145		1			06	2		550.000	$1.08	$594.00		NH-4110(137)
090609	08073W0085		2			06	2		550.000	$1.25	$687.50		NH-4110(137)
090609	08073M0131		3			06	2		550.000	$1.25	$687.50		NH-4110(137)
090414	08389N0004		1			07	1		1200.000	$0.26	$312.00		IM-90-1(207)12
090414	08389I0052		2			07	1		1200.000	$0.25	$300.00		IM-90-1(207)12
090414	08389W0085		3			07	1		1200.000	$0.25	$300.00		IM-90-1(207)12
090421	08619J0022		1			07	5		4863.000	$0.95	$4,619.85		NH-1480(120)
090421	08619W0073		2			07	5		4863.000	$1.00	$4,863.00		NH-1480(120)
090421	08619S0026		3			07	5		4863.000	$0.95	$4,619.85		NH-1480(120)
090609	08624G0012		1			06	6		6001.000	$0.97	$5,820.97		A008(624)
090609	08624L0012		2			06	6		6001.000	$0.01	$60.01		A008(624)
090609	08624H0065		3			06	6		6001.000	$0.01	$60.01		A008(624)
090203	08660K0071		1			05	5		50.000	$2.00	$100.00		IM-86-2(027)0
090203	08660J0022		2			05	5		50.000	$1.00	$50.00		IM-86-2(027)0
090203	08660M0136		3			05	5		50.000	$1.18	$59.00		IM-86-2(027)0
090623	08808C0029		1			03	4		51.000	$1.00	$51.00		ST-2846(615)
090623	08808K0038		2			03	4		51.000	$1.10	$56.10		ST-2846(615)
090623	08808B0113		3			03	4		51.000	$1.02	$52.02		ST-2846(615)
081216	08835M0006		1			07	2		600.000	$2.00	$1,200.00		A008(835)
081216	08835P0078		2			07	2		600.000	$1.75	$1,050.00		A008(835)
081216	08835W0085		3			07	2		600.000	$1.00	$600.00		A008(835)
081125	09162P0078		1			07	1		20000.000	$0.25	$5,000.00		NH-5110(155)
081125	09162I0052		2			07	1		20000.000	$0.25	$5,000.00		NH-5110(155)
081125	09162H0145		3			07	1		20000.000	$0.25	$5,000.00		NH-5110(155)
090915	09233G0012		1			07	5		400.000	$1.08	$432.00		STP-1767(103)
090915	09233M0136		2			07	5		400.000	$1.10	$440.00		STP-1767(103)
090915	09233J0022		3			07	5		400.000	$1.00	$400.00		STP-1767(103)
090519	09338C0247		1			07	2		300.000	$2.00	$600.00		ST-4749 (612)
090519	09338S0177		2			07	2		300.000	$2.00	$600.00		ST-4749 (612)
090519	09338B0207		3			07	2		300.000	$3.50	$1,050.00		ST-4749 (612)
090127	09342C0062		1			07	3		5164.000	$1.10	$5,680.40		A009(342)
090127	09342I0019		2			07	3		5164.000	$1.11	$5,732.04		A009(342)
090127	09342H0145		3			07	3		5164.000	$1.10	$5,680.40		A009(342)
090804	09344N0005		1			07	3		3000.000	$1.35	$4,050.00		A009(344)
090804	09344V0012		2			07	3		3000.000	$1.35	$4,050.00		A009(344)
090804	09344H0145		3			07	3		3000.000	$1.35	$4,050.00		A009(344)
090421	09345I0019		1			07	3		6700.000	$0.76	$5,092.00		ST-3270(662)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090421	09345V0012		2			07	3		6700.000	$0.75	$5,025.00		ST-3270(662)
090421	09345H0145		3			07	3		6700.000	$0.80	$5,360.00		ST-3270(662)
090303	09386J0109		1			07	5		500.000	$1.10	$550.00		ST-1786(613)
090303	09386M0136		2			07	5		500.000	$1.07	$535.00		ST-1786(613)
090303	09386J0022		3			07	5		500.000	$1.00	$500.00		ST-1786(613)
090623	09387H0065		1			05	6		540.000	$0.80	$432.00		A009(387)
090623	09387D0045		2			05	6		540.000	$1.00	$540.00		A009(387)
090623	09387H0145		3			05	6		540.000	$0.80	$432.00		A009(387)
081104	09471W0085		1			03	2		50.000	$1.00	$50.00		BR-4110(160)
081104	09471M0047		2			03	2		50.000	$1.10	$55.00		BR-4110(160)
081104	09471B0189		3			03	2		50.000	$1.00	$50.00		BR-4110(160)
090922	09473H0026		1			03	2		2070.000	$0.50	$1,035.00		NH-4110 (159)
090922	09473M0190		2			03	2		2070.000	$1.00	$2,070.00		NH-4110 (159)
090922	09473C0333		3			03	2		2070.000	$1.00	$2,070.00		NH-4110 (159)
090528	09493T0090		1			03	3		50.000	$2.50	$125.00		BR-84-1(069)48
090528	09493C0139		2			03	3		50.000	$2.48	$124.00		BR-84-1(069)48
090528	09493C0029		3			03	3		50.000	$2.10	$105.00		BR-84-1(069)48
090127	09503N0005		1			12	3		1800.000	$1.58	$2,844.00		STP-0003(203)
090127	09503H0145		2			12	3		1800.000	$1.10	$1,980.00		STP-0003(203)
090127	09503C0062		3			12	3		1800.000	$1.60	$2,880.00		STP-0003(203)
090512	09529W0073		1			07	4		429.000	$1.55	$664.95		IM-84-3(082)130
090512	09529I0019		2			07	4		429.000	$1.50	$643.50		IM-84-3(082)130
090512	09529C0062		3			07	4		429.000	$1.55	$664.95		IM-84-3(082)130
090915	09799M0190		1			03	2		3500.000	$0.10	$350.00		A009(799)
090915	09799W0085		2			03	2		3500.000	$1.50	$5,250.00		A009(799)
090915	09799P0109		3			03	2		3500.000	$1.50	$5,250.00		A009(799)
090616	09818C0062		1			05	3		53980.000	$0.00	$0.00		C009(818)
090616	09818C0139		2			05	3		53980.000	$0.53	$28,609.40		C009(818)
090616	09818W0073		3			05	3		53980.000	$0.60	$32,388.00		C009(818)
090317	09848H0145		1			05	4		1194.000	$1.05	$1,253.70		A009(848)
090317	09848W0073		2			05	4		1194.000	$0.00	$0.00		A009(848)
090317	09848I0019		3			05	4		1194.000	$1.00	$1,194.00		A009(848)
081202	09859I0019		1			07	4		730.000	$1.05	$766.50		A009(859)
081202	09859W0073		2			07	4		730.000	$0.80	$584.00		A009(859)
081202	09859H0145		3			07	4		730.000	$1.20	$876.00		A009(859)
090317	09876I0044		1			12	5		1500.000	$0.01	$15.00		A009(876)
090317	09876G0119		2			12	5		1500.000	$1.00	$1,500.00		A009(876)
090303	09891L0012		1			05	5		1500.000	$1.05	$1,575.00		A009(891)
090303	09891S0026		2			05	5		1500.000	$1.00	$1,500.00		A009(891)
090303	09891A0220		3			05	5		1500.000	$3.39	$5,085.00		A009(891)
090224	09897I0007		1			05	5		1500.000	$1.00	$1,500.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09897W0007		2			05	5		1500.000	$1.05	$1,575.00		A009(897)
090224	09897J0022		3			05	5		1500.000	$1.00	$1,500.00		A009(897)
090210	09898S0026		1			05	5		25567.000	$0.95	$24,288.65		A009(898)
090210	09898J0022		2			05	5		25567.000	$0.01	$255.67		A009(898)
090210	09898W0007		3			05	5		25567.000	$0.10	$2,556.70		A009(898)
090210	09985I0007		1			03	3		2000.000	$1.00	$2,000.00		A009(985)
090210	09985M0047		2			03	3		2000.000	$0.95	$1,900.00		A009(985)
090210	09985C0029		3			03	3		2000.000	$1.50	$3,000.00		A009(985)
090407	10451J0022		1			05	4		800.000	$1.00	$800.00		A010(451)
090407	10451W0073		2			05	4		800.000	$1.60	$1,280.00		A010(451)
090407	10451H0145		3			05	4		800.000	$1.10	$880.00		A010(451)
090602	10532I0019		1			07	3		19871.000	$0.50	$9,935.50		A010(532)
090602	10532C0062		2			07	3		19871.000	$0.00	$0.00		A010(532)
090602	10532H0145		3			07	3		19871.000	$0.55	$10,929.05		A010(532)
090428	10590J0109		1			07	6		2800.000	$0.86	$2,408.00		A010(590)
090428	10590H0145		2			07	6		2800.000	$0.80	$2,240.00		A010(590)
090428	10590L0012		3			07	6		2800.000	$0.84	$2,352.00		A010(590)
081028	10591H0065		1			07	6		2008.000	$1.00	$2,008.00		A010(591)
081028	10591H0145		2			07	6		2008.000	$1.10	$2,208.80		A010(591)
081028	10591L0012		3			07	6		2008.000	$1.05	$2,108.40		A010(591)
090728	10917W0007		1			01	4		5249.344	$1.05	$5,520.00		A010(917)
090728	10917W0073		2			01	4		5249.344	$1.04	$5,440.00		A010(917)
090728	10917H0145		3			01	4		5249.344	$0.78	$4,096.00		A010(917)
090602	11031D0037		1			06	2		250.000	$2.11	$527.50		A011 (031)
090602	11031W0085		2			06	2		250.000	$3.00	$750.00		A011 (031)
090602	11031M0131		3			06	2		250.000	$3.00	$750.00		A011 (031)
090609	11044C0062		1			07	3		4000.000	$1.05	$4,200.00		A11(044)
090609	11044V0012		2			07	3		4000.000	$1.00	$4,000.00		A11(044)
090609	11044H0145		3			07	3		4000.000	$1.00	$4,000.00		A11(044)
090414	11093J0022		1			07	5		300.000	$1.00	$300.00		A011(093)
090414	11093J0109		2			07	5		300.000	$1.10	$330.00		A011(093)
090414	11093L0012		3			07	5		300.000	$1.10	$330.00		A011(093)
090224	11138H0065		1			07	6		7680.000	$1.00	$7,680.00		A011(138) & A011(139)
090224	11138H0145		2			07	6		7680.000	$0.90	$6,912.00		A011(138) & A011(139)
090224	11138L0012		3			07	6		7680.000	$0.89	$6,835.20		A011(138) & A011(139)
090317	11140L0012		1			07	6		775.000	$1.05	$813.75		A011(140)
090317	11140H0145		2			07	6		775.000	$1.00	$775.00		A011(140)
090317	11140H0065		3			07	6		775.000	$1.00	$775.00		A011(140)
090721	11141H0145		1			07	6		6142.000	$0.01	$61.42		A011(141)
090721	11141H0065		2			07	6		6142.000	$0.01	$61.42		A011(141)
090721	11141G0012		3			07	6		6142.000	$1.09	$6,694.78		A011(141)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-090A Key = Units = FT Desc = TEMP PAV MARKING TAPE (WHITE) -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	11142H0065		1		07	6			3200.000	$0.80	$2,560.00		A011(142)
090616	11142H0145		2		07	6			3200.000	$0.80	$2,560.00		A011(142)
090616	11142M0136		3		07	6			3200.000	$0.90	$2,880.00		A011(142)
090324	11479H0065		1		07	6			600.000	$1.00	$600.00		A011(479)
090324	11479H0145		2		07	6			600.000	$1.10	$660.00		A011(479)
090324	11479D0037		3		07	6			600.000	$1.11	$666.00		A011(479)
090825	11484H0065		1		07	6			4400.000	$0.80	$3,520.00		A011(484)
090825	11484H0145		2		07	6			4400.000	$0.80	$3,520.00		A011(484)
090825	11484L0012		3		07	6			4400.000	$0.79	$3,476.00		A011(484)
081028	11492W0073		1		12	4			486.000	$1.20	$583.20		A011(492)
081028	11492C0062		2		12	4			486.000	$1.05	$510.30		A011(492)
081028	11492I0019		3		12	4			486.000	$1.10	$534.60		A011(492)
090721	11594G0057		1		07	4			221.000	$1.00	$221.00		A011(594)
090721	11594I0019		2		07	4			221.000	$1.25	$276.25		A011(594)
090721	11594L0078		3		07	4			221.000	$1.10	$243.10		A011(594)
090901	11606K0038		1		07	4			100.000	$1.10	$110.00		A011(606)
090901	11606I0019		2		07	4			100.000	$1.15	$115.00		A011(606)
090901	11606L0078		3		07	4			100.000	$1.25	$125.00		A011(606)
090811	11868I0019		1		07	4			562.000	$1.00	$562.00		A011(868)
090811	11868W0073		2		07	4			562.000	$1.10	$618.20		A011(868)
090811	11868K0038		3		07	4			562.000	$1.10	$618.20		A011(868)
090901	11928V0012		1		12	3			5297.000	$0.80	$4,237.60		A011(928)
090901	11928W0073		2		12	3			5297.000	$0.85	$4,502.45		A011(928)
090901	11928C0062		3		12	3			5297.000	$0.82	$4,343.54		A011(928)
090811	11934H0145		1		12	3			4300.000	$1.31	$5,633.00		A011(934)
090811	11934C0062		2		12	3			4300.000	$0.95	$4,085.00		A011(934)
090811	11934I0019		3		12	3			4300.000	$0.92	$3,956.00		A011(934)
090818	11962W0073		1		05	4			200.000	$1.05	$210.00		A011(962)
090818	11962K0038		2		05	4			200.000	$1.10	$220.00		A011(962)
090818	11962G0012		3		05	4			200.000	$1.11	$222.00		A011(962)
LOW BID AVERAGE									229843.367		$139,705.19	$0.61	
THREE LOW BID AVERAGE									688030.102		$427,872.13	$0.62	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 626-095A							Key =		Units = FT		Desc = TEMP PAV MARKING TAPE (YELLOW)		-------
090616	00557H0026		1		03	1			184.000	$1.00	$184.00		BRS-5726(007)
090616	00557W0085		2		03	1			184.000	$0.70	$128.80		BRS-5726(007)
090616	00557S0235		3		03	1			184.000	$1.00	$184.00		BRS-5726(007)
090609	01222S0077		1		03	1			11811.024	$1.07	$12,600.00		A001(222)
090609	01222M0043		2		03	1			11811.024	$0.84	$9,900.00		A001(222)
090609	01222H0026		3		03	1			11811.024	$0.94	$11,160.00		A001(222)
081216	06961W0073		1		05	4			18780.000	$1.00	$18,780.00		NH-2390(149)
081216	06961S0088		2		05	4			18780.000	$0.96	$18,028.80		NH-2390(149)
081216	06961T0162		3		05	4			18780.000	$0.96	$18,028.80		NH-2390(149)
081216	06990W0073		1		07	4			1550.000	$1.60	$2,480.00		ST-2350(609)
081216	06990C0062		2		07	4			1550.000	$1.55	$2,402.50		ST-2350(609)
081216	06990L0012		3		07	4			1550.000	$1.60	$2,480.00		ST-2350(609)
081118	07028W0073		1		07	4			750.000	$1.10	$825.00		NH-2340(101)
081118	07028C0062		2		07	4			750.000	$1.60	$1,200.00		NH-2340(101)
081118	07028H0145		3		07	4			750.000	$1.20	$900.00		NH-2340(101)
090127	07714J0095		1		05	1			95.000	$1.50	$142.50		ST-5140(607)
090127	07714M0004		2		05	1			95.000	$0.50	$47.50		ST-5140(607)
090127	07714K0071		3		05	1			95.000	$1.00	$95.00		ST-5140(607)
081125	07810R0025		1		03	5			1200.000	$1.10	$1,320.00		BROS-0300(139)
081125	07810I0007		2		03	5			1200.000	$1.00	$1,200.00		BROS-0300(139)
081125	07810B0189		3		03	5			1200.000	$1.00	$1,200.00		BROS-0300(139)
081104	07829H0145		1		06	5			250.000	$1.10	$275.00		IM-86-2(022)62
081104	07829W0073		2		06	5			250.000	$1.20	$300.00		IM-86-2(022)62
081104	07829J0022		3		06	5			250.000	$1.05	$262.50		IM-86-2(022)62
090414	08389N0004		1		07	1			800.000	$0.26	$208.00		IM-90-1(207)12
090414	08389I0052		2		07	1			800.000	$0.25	$200.00		IM-90-1(207)12
090414	08389W0085		3		07	1			800.000	$0.25	$200.00		IM-90-1(207)12
090421	08619J0022		1		07	5			4400.000	$0.90	$3,960.00		NH-1480(120)
090421	08619W0073		2		07	5			4400.000	$1.00	$4,400.00		NH-1480(120)
090421	08619S0026		3		07	5			4400.000	$0.90	$3,960.00		NH-1480(120)
090203	08660K0071		1		05	5			50.000	$2.00	$100.00		IM-86-2(027)0
090203	08660J0022		2		05	5			50.000	$1.00	$50.00		IM-86-2(027)0
090203	08660M0136		3		05	5			50.000	$1.18	$59.00		IM-86-2(027)0
090623	08808C0029		1		03	4			50.000	$1.00	$50.00		ST-2846(615)
090623	08808K0038		2		03	4			50.000	$1.10	$55.00		ST-2846(615)
090623	08808B0113		3		03	4			50.000	$1.02	$51.00		ST-2846(615)
081216	08835M0006		1		07	2			1000.000	$2.00	$2,000.00		A008(835)
081216	08835P0078		2		07	2			1000.000	$1.50	$1,500.00		A008(835)
081216	08835W0085		3		07	2			1000.000	$1.00	$1,000.00		A008(835)
081125	09162P0078		1		07	1			10000.000	$0.25	$2,500.00		NH-5110(155)
081125	09162I0052		2		07	1			10000.000	$0.25	$2,500.00		NH-5110(155)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-095A Key = Units = FT Desc = TEMP PAV MARKING TAPE (YELLOW) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	09162H0145		3			07	1		10000.000	$0.25	$2,500.00		NH-5110(155)
090915	09233G0012		1			07	5		300.000	$1.08	$324.00		STP-1767(103)
090915	09233M0136		2			07	5		300.000	$1.10	$330.00		STP-1767(103)
090915	09233J0022		3			07	5		300.000	$1.00	$300.00		STP-1767(103)
090519	09338C0247		1			07	2		600.000	$2.00	$1,200.00		ST-4749 (612)
090519	09338S0177		2			07	2		600.000	$2.00	$1,200.00		ST-4749 (612)
090519	09338B0207		3			07	2		600.000	$3.50	$2,100.00		ST-4749 (612)
090127	09342C0062		1			07	3		5164.000	$1.10	$5,680.40		A009(342)
090127	09342I0019		2			07	3		5164.000	$1.11	$5,732.04		A009(342)
090127	09342H0145		3			07	3		5164.000	$1.10	$5,680.40		A009(342)
090804	09344N0005		1			07	3		1500.000	$1.35	$2,025.00		A009(344)
090804	09344V0012		2			07	3		1500.000	$1.35	$2,025.00		A009(344)
090804	09344H0145		3			07	3		1500.000	$1.35	$2,025.00		A009(344)
090421	09345I0019		1			07	3		6700.000	$0.76	$5,092.00		ST-3270(662)
090421	09345V0012		2			07	3		6700.000	$0.75	$5,025.00		ST-3270(662)
090421	09345H0145		3			07	3		6700.000	$0.80	$5,360.00		ST-3270(662)
090303	09386J0109		1			07	5		300.000	$1.10	$330.00		ST-1786(613)
090303	09386M0136		2			07	5		300.000	$1.07	$321.00		ST-1786(613)
090303	09386J0022		3			07	5		300.000	$1.00	$300.00		ST-1786(613)
090623	09387H0065		1			05	6		1900.000	$0.80	$1,520.00		A009(387)
090623	09387D0045		2			05	6		1900.000	$1.00	$1,900.00		A009(387)
090623	09387H0145		3			05	6		1900.000	$0.80	$1,520.00		A009(387)
081104	09471W0085		1			03	2		50.000	$1.00	$50.00		BR-4110(160)
081104	09471M0047		2			03	2		50.000	$1.10	$55.00		BR-4110(160)
081104	09471B0189		3			03	2		50.000	$1.00	$50.00		BR-4110(160)
090922	09473H0026		1			03	2		730.000	$0.50	$365.00		NH-4110 (159)
090922	09473M0190		2			03	2		730.000	$1.00	$730.00		NH-4110 (159)
090922	09473C0333		3			03	2		730.000	$1.00	$730.00		NH-4110 (159)
090528	09493T0090		1			03	3		50.000	$2.50	$125.00		BR-84-1(069)48
090528	09493C0139		2			03	3		50.000	$2.48	$124.00		BR-84-1(069)48
090528	09493C0029		3			03	3		50.000	$2.10	$105.00		BR-84-1(069)48
090127	09503N0005		1			12	3		900.000	$1.58	$1,422.00		STP-0003(203)
090127	09503H0145		2			12	3		900.000	$1.10	$990.00		STP-0003(203)
090127	09503C0062		3			12	3		900.000	$1.60	$1,440.00		STP-0003(203)
090512	09529W0073		1			07	4		429.000	$1.55	$664.95		IM-84-3(082)130
090512	09529I0019		2			07	4		429.000	$1.50	$643.50		IM-84-3(082)130
090512	09529C0062		3			07	4		429.000	$1.55	$664.95		IM-84-3(082)130
090915	09799M0190		1			03	2		3000.000	$0.10	$300.00		A009(799)
090915	09799W0085		2			03	2		3000.000	$1.50	$4,500.00		A009(799)
090915	09799P0109		3			03	2		3000.000	$1.50	$4,500.00		A009(799)
090616	09818C0062		1			05	3		40800.000	$0.00	$0.00		C009(818)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-095A Key = Units = FT Desc = TEMP PAV MARKING TAPE (YELLOW) -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	09818C0139		2			05	3		40800.000	$0.53	$21,624.00		C009(818)
090616	09818W0073		3			05	3		40800.000	$0.60	$24,480.00		C009(818)
090317	09848H0145		1			05	4		758.000	$1.05	$795.90		A009(848)
090317	09848W0073		2			05	4		758.000	$0.00	$0.00		A009(848)
090317	09848I0019		3			05	4		758.000	$1.00	$758.00		A009(848)
081202	09859I0019		1			07	4		1700.000	$0.98	$1,666.00		A009(859)
081202	09859W0073		2			07	4		1700.000	$0.80	$1,360.00		A009(859)
081202	09859H0145		3			07	4		1700.000	$1.20	$2,040.00		A009(859)
090317	09876I0044		1			12	5		1000.000	$0.01	$10.00		A009(876)
090317	09876G0119		2			12	5		1000.000	$1.00	$1,000.00		A009(876)
090303	09891L0012		1			05	5		1800.000	$1.05	$1,890.00		A009(891)
090303	09891S0026		2			05	5		1800.000	$0.95	$1,710.00		A009(891)
090303	09891A0220		3			05	5		1800.000	$3.39	$6,102.00		A009(891)
090224	09897I0007		1			05	5		1500.000	$1.00	$1,500.00		A009(897)
090224	09897W0007		2			05	5		1500.000	$1.05	$1,575.00		A009(897)
090224	09897J0022		3			05	5		1500.000	$1.00	$1,500.00		A009(897)
090210	09898S0026		1			05	5		20618.000	$0.95	$19,587.10		A009(898)
090210	09898J0022		2			05	5		20618.000	$0.01	$206.18		A009(898)
090210	09898W0007		3			05	5		20618.000	$0.10	$2,061.80		A009(898)
090210	09985I0007		1			03	3		2000.000	$1.00	$2,000.00		A009(985)
090210	09985M0047		2			03	3		2000.000	$0.95	$1,900.00		A009(985)
090210	09985C0029		3			03	3		2000.000	$1.50	$3,000.00		A009(985)
090407	10451J0022		1			05	4		400.000	$1.00	$400.00		A010(451)
090407	10451W0073		2			05	4		400.000	$1.60	$640.00		A010(451)
090407	10451H0145		3			05	4		400.000	$1.10	$440.00		A010(451)
090602	10532I0019		1			07	3		3047.000	$0.50	$1,523.50		A010(532)
090602	10532C0062		2			07	3		3047.000	$0.00	$0.00		A010(532)
090602	10532H0145		3			07	3		3047.000	$0.55	$1,675.85		A010(532)
081028	10591H0065		1			07	6		9927.000	$1.00	$9,927.00		A010(591)
081028	10591H0145		2			07	6		9927.000	$1.10	$10,919.70		A010(591)
081028	10591L0012		3			07	6		9927.000	$1.05	$10,423.35		A010(591)
090728	10917W0007		1			01	4		8202.100	$1.05	$8,625.00		A010(917)
090728	10917W0073		2			01	4		8202.100	$1.04	$8,500.00		A010(917)
090728	10917H0145		3			01	4		8202.100	$0.78	$6,400.00		A010(917)
090609	11044C0062		1			07	3		3000.000	$1.05	$3,150.00		A11(044)
090609	11044V0012		2			07	3		3000.000	$1.00	$3,000.00		A11(044)
090609	11044H0145		3			07	3		3000.000	$1.00	$3,000.00		A11(044)
090414	11093J0022		1			07	5		750.000	$1.00	$750.00		A011(093)
090414	11093J0109		2			07	5		750.000	$1.10	$825.00		A011(093)
090414	11093L0012		3			07	5		750.000	$1.10	$825.00		A011(093)
090224	11138H0065		1			07	6		3225.000	$1.00	$3,225.00		A011(138) & A011(139)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-095A Key = Units = FT Desc = TEMP PAV MARKING TAPE (YELLOW) - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	11138H0145		2		07	6			3225.000	$0.90	$2,902.50		A011(138) & A011(139)
090224	11138L0012		3		07	6			3225.000	$0.89	$2,870.25		A011(138) & A011(139)
090317	11140L0012		1		07	6			7800.000	$1.05	$8,190.00		A011(140)
090317	11140H0145		2		07	6			7800.000	$1.05	$8,190.00		A011(140)
090317	11140H0065		3		07	6			7800.000	$0.01	$78.00		A011(140)
090616	11142H0065		1		07	6			5600.000	$0.80	$4,480.00		A011(142)
090616	11142H0145		2		07	6			5600.000	$0.80	$4,480.00		A011(142)
090616	11142M0136		3		07	6			5600.000	$0.85	$4,760.00		A011(142)
090324	11479H0065		1		07	6			4000.000	$1.00	$4,000.00		A011(479)
090324	11479H0145		2		07	6			4000.000	$1.10	$4,400.00		A011(479)
090324	11479D0037		3		07	6			4000.000	$1.11	$4,440.00		A011(479)
081028	11492W0073		1		12	4			3712.000	$1.20	$4,454.40		A011(492)
081028	11492C0062		2		12	4			3712.000	$1.00	$3,712.00		A011(492)
081028	11492I0019		3		12	4			3712.000	$1.10	$4,083.20		A011(492)
090901	11546H0145		1		07	1			1200.000	$1.50	$1,800.00		A011(546)
090901	11546I0052		2		07	1			1200.000	$0.65	$780.00		A011(546)
090901	11546P0078		3		07	1			1200.000	$0.68	$816.00		A011(546)
090721	11594G0057		1		07	4			4095.000	$1.00	$4,095.00		A011(594)
090721	11594I0019		2		07	4			4095.000	$1.25	$5,118.75		A011(594)
090721	11594L0078		3		07	4			4095.000	$1.10	$4,504.50		A011(594)
090901	11606K0038		1		07	4			1650.000	$1.10	$1,815.00		A011(606)
090901	11606I0019		2		07	4			1650.000	$1.15	$1,897.50		A011(606)
090901	11606L0078		3		07	4			1650.000	$1.25	$2,062.50		A011(606)
090811	11868I0019		1		07	4			1604.000	$1.00	$1,604.00		A011(868)
090811	11868W0073		2		07	4			1604.000	$1.10	$1,764.40		A011(868)
090811	11868K0038		3		07	4			1604.000	$1.10	$1,764.40		A011(868)
090901	11928V0012		1		12	3			5223.000	$0.80	$4,178.40		A011(928)
090901	11928W0073		2		12	3			5223.000	$0.85	$4,439.55		A011(928)
090901	11928C0062		3		12	3			5223.000	$0.82	$4,282.86		A011(928)
090811	11934H0145		1		12	3			4100.000	$1.31	$5,371.00		A011(934)
090811	11934C0062		2		12	3			4100.000	$0.95	$3,895.00		A011(934)
090811	11934I0019		3		12	3			4100.000	$0.92	$3,772.00		A011(934)
090818	11962W0073		1		05	4			100.000	$1.10	$110.00		A011(962)
090818	11962K0038		2		05	4			100.000	$1.10	$110.00		A011(962)
090818	11962G0012		3		05	4			100.000	$1.11	$111.00		A011(962)
LOW BID AVERAGE									210354.123		$159,670.15	$0.76	
THREE LOW BID AVERAGE									630062.370		$483,214.23	$0.77	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 626-105A							Key =			Units = MNHR		Desc = TRAF CNTL MAINTENANCE	-------
090616	00557H0026		1			03	1		200.000	$40.00	$8,000.00		BRS-5726(007)
090616	00557W0085		2			03	1		200.000	$40.00	$8,000.00		BRS-5726(007)
090616	00557S0235		3			03	1		200.000	$42.00	$8,400.00		BRS-5726(007)
090609	01222S0077		1			03	1		3000.000	$43.00	$129,000.00		A001(222)
090609	01222M0043		2			03	1		3000.000	$46.00	$138,000.00		A001(222)
090609	01222H0026		3			03	1		3000.000	$43.00	$129,000.00		A001(222)
081216	06961W0073		1			05	4		2000.000	$44.00	$88,000.00		NH-2390(149)
081216	06961S0088		2			05	4		2000.000	$41.27	$82,540.00		NH-2390(149)
081216	06961T0162		3			05	4		2000.000	$48.16	$96,320.00		NH-2390(149)
081216	06990W0073		1			07	4		900.000	$23.10	$20,790.00		ST-2350(609)
081216	06990C0062		2			07	4		900.000	$22.66	$20,394.00		ST-2350(609)
081216	06990L0012		3			07	4		900.000	$23.00	$20,700.00		ST-2350(609)
081118	07028W0073		1			07	4		900.000	$45.00	$40,500.00		NH-2340(101)
081118	07028C0062		2			07	4		900.000	$46.20	$41,580.00		NH-2340(101)
081118	07028H0145		3			07	4		900.000	$43.00	$38,700.00		NH-2340(101)
090127	07714J0095		1			05	1		160.000	$30.00	$4,800.00		ST-5140(607)
090127	07714M0004		2			05	1		160.000	$27.60	$4,416.00		ST-5140(607)
090127	07714K0071		3			05	1		160.000	$0.00	$0.00		ST-5140(607)
081125	07810R0025		1			03	5		400.000	$1.00	$400.00		BROS-0300(139)
081125	07810I0007		2			03	5		400.000	$43.00	$17,200.00		BROS-0300(139)
081125	07810B0189		3			03	5		400.000	$35.00	$14,000.00		BROS-0300(139)
081104	07829H0145		1			06	5		2065.000	$42.00	$86,730.00		IM-86-2(022)62
081104	07829W0073		2			06	5		2065.000	$43.00	$88,795.00		IM-86-2(022)62
081104	07829J0022		3			06	5		2065.000	$41.00	$84,665.00		IM-86-2(022)62
090609	08073H0145		1			06	2		150.000	$45.36	$6,804.00		NH-4110(137)
090609	08073W0085		2			06	2		150.000	$40.00	$6,000.00		NH-4110(137)
090609	08073M0131		3			06	2		150.000	$42.00	$6,300.00		NH-4110(137)
090414	08389N0004		1			07	1		450.000	$41.00	$18,450.00		IM-90-1(207)12
090414	08389I0052		2			07	1		450.000	$39.50	$17,775.00		IM-90-1(207)12
090414	08389W0085		3			07	1		450.000	$41.00	$18,450.00		IM-90-1(207)12
090421	08619J0022		1			07	5		3000.000	$1.00	$3,000.00		NH-1480(120)
090421	08619W0073		2			07	5		3000.000	$0.00	$0.00		NH-1480(120)
090421	08619S0026		3			07	5		3000.000	$1.00	$3,000.00		NH-1480(120)
090609	08624G0012		1			06	6		660.000	$0.11	$72.60		A008(624)
090609	08624L0012		2			06	6		660.000	$1.05	$693.00		A008(624)
090609	08624H0065		3			06	6		660.000	$1.00	$660.00		A008(624)
090203	08660K0071		1			05	5		250.000	$0.00	$0.00		IM-86-2(027)0
090203	08660J0022		2			05	5		250.000	$42.00	$10,500.00		IM-86-2(027)0
090203	08660M0136		3			05	5		250.000	$46.25	$11,562.50		IM-86-2(027)0
090623	08808C0029		1			03	4		720.000	$32.00	$23,040.00		ST-2846(615)
090623	08808K0038		2			03	4		720.000	$48.00	$34,560.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	08808B0113		3			03	4		720.000	$44.37	$31,946.40		ST-2846(615)
090505	08813V0012		1			06	3		600.000	$17.00	$10,200.00		ST-3270(649)
090505	08813I0019		2			06	3		600.000	$18.40	$11,040.00		ST-3270(649)
090505	08813H0145		3			06	3		600.000	$18.90	$11,340.00		ST-3270(649)
081216	08835M0006		1			07	2		750.000	$45.65	$34,237.50		A008(835)
081216	08835P0078		2			07	2		750.000	$50.60	$37,950.00		A008(835)
081216	08835W0085		3			07	2		750.000	$46.50	$34,875.00		A008(835)
081021	09027S0257		1			05	1		200.000	$41.00	$8,200.00		STP-7025(100)
081021	09027I0052		2			05	1		200.000	$40.00	$8,000.00		STP-7025(100)
081021	09027M0004		3			05	1		200.000	$40.00	$8,000.00		STP-7025(100)
081104	09031H0145		1			05	3		80.000	$41.70	$3,336.00		STP-3888(103)
081104	09031W0158		2			05	3		80.000	$39.00	$3,120.00		STP-3888(103)
081104	09031B0189		3			05	3		80.000	$43.00	$3,440.00		STP-3888(103)
081216	09153A0193		1			07	2		30.000	$43.05	$1,291.50		STP-7754(100)
081216	09153K0071		2			07	2		30.000	$54.00	$1,620.00		STP-7754(100)
081216	09153M0006		3			07	2		30.000	$50.00	$1,500.00		STP-7754(100)
081125	09162P0078		1			07	1		280.000	$38.00	$10,640.00		NH-5110(155)
081125	09162I0052		2			07	1		280.000	$38.00	$10,640.00		NH-5110(155)
081125	09162H0145		3			07	1		280.000	$38.00	$10,640.00		NH-5110(155)
081028	09184A0233		1			07	3		2000.000	$49.00	$98,000.00		IM-84-2(066)90
081028	09184R0141		2			07	3		2000.000	$47.50	$95,000.00		IM-84-2(066)90
081028	09184P0109		3			07	3		2000.000	$50.00	$100,000.00		IM-84-2(066)90
090310	09187B0189		1			03	3		1000.000	$32.50	$32,500.00		BROS-1400(117)
090310	09187M0047		2			03	3		1000.000	$34.23	$34,230.00		BROS-1400(117)
090310	09187I0019		3			03	3		1000.000	$32.50	$32,500.00		BROS-1400(117)
081216	09212C0029		1			12	4		180.000	$45.00	$8,100.00		NH-2390(160)
081216	09212W0087		2			12	4		180.000	$52.62	$9,471.60		NH-2390(160)
081007	09215C0029		1			12	4		324.000	$47.00	$15,228.00		IM-84-3(076)214
081007	09215I0007		2			12	4		324.000	$45.00	$14,580.00		IM-84-3(076)214
081007	09215C0018		3			12	4		324.000	$46.00	$14,904.00		IM-84-3(076)214
090825	09219H0145		1			07	4		2560.000	$1.05	$2,688.00		IM-84-3(080)208
090825	09219W0073		2			07	4		2560.000	$44.50	$113,920.00		IM-84-3(080)208
090825	09219W0007		3			07	4		2560.000	$1.00	$2,560.00		IM-84-3(080)208
090915	09233G0012		1			07	5		100.000	$45.56	$4,556.00		STP-1767(103)
090915	09233M0136		2			07	5		100.000	$47.00	$4,700.00		STP-1767(103)
090915	09233J0022		3			07	5		100.000	$44.00	$4,400.00		STP-1767(103)
090519	09338C0247		1			07	2		650.000	$50.00	$32,500.00		ST-4749 (612)
090519	09338S0177		2			07	2		650.000	$45.50	$29,575.00		ST-4749 (612)
090519	09338B0207		3			07	2		650.000	$47.25	$30,712.50		ST-4749 (612)
090127	09342C0062		1			07	3		1400.000	$37.30	$52,220.00		A009(342)
090127	09342I0019		2			07	3		1400.000	$38.00	$53,200.00		A009(342)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090127	09342H0145		3		07		3		1400.000	$38.00	$53,200.00		A009(342)
090804	09344N0005		1		07		3		150.000	$45.15	$6,772.50		A009(344)
090804	09344V0012		2		07		3		150.000	$46.85	$7,027.50		A009(344)
090804	09344H0145		3		07		3		150.000	$46.01	$6,901.50		A009(344)
090421	09345I0019		1		07		3		350.000	$18.18	$6,363.00		ST-3270(662)
090421	09345V0012		2		07		3		350.000	$18.00	$6,300.00		ST-3270(662)
090421	09345H0145		3		07		3		350.000	$19.00	$6,650.00		ST-3270(662)
090303	09386J0109		1		07		5		340.000	$1.10	$374.00		ST-1786(613)
090303	09386M0136		2		07		5		340.000	$30.32	$10,308.80		ST-1786(613)
090303	09386J0022		3		07		5		340.000	$1.00	$340.00		ST-1786(613)
090623	09387H0065		1		05		6		950.000	$46.00	$43,700.00		A009(387)
090623	09387D0045		2		05		6		950.000	$45.00	$42,750.00		A009(387)
090623	09387H0145		3		05		6		950.000	$46.00	$43,700.00		A009(387)
081007	09436G0115		1		11		3		75.000	$41.00	$3,075.00		STP-3290(117)
081007	09436C0062		2		11		3		75.000	$38.30	$2,872.50		STP-3290(117)
081007	09436D0146		3		11		3		75.000	$37.85	$2,838.75		STP-3290(117)
090728	0945530003		1		08		1		162.000	$52.00	$8,424.00		IMG-90-1(224)0
090728	09455S0211		2		08		1		162.000	$57.00	$9,234.00		IMG-90-1(224)0
081104	09471W0085		1		03		2		400.000	$46.00	$18,400.00		BR-4110(160)
081104	09471M0047		2		03		2		400.000	$45.00	$18,000.00		BR-4110(160)
081104	09471B0189		3		03		2		400.000	$45.00	$18,000.00		BR-4110(160)
090922	09473H0026		1		03		2		430.000	$45.00	$19,350.00		NH-4110 (159)
090922	09473M0190		2		03		2		430.000	$45.00	$19,350.00		NH-4110 (159)
090922	09473C0333		3		03		2		430.000	$38.00	$16,340.00		NH-4110 (159)
090528	09493T0090		1		03		3		360.000	$37.50	$13,500.00		BR-84-1(069)48
090528	09493C0139		2		03		3		360.000	$40.50	$14,580.00		BR-84-1(069)48
090528	09493C0029		3		03		3		360.000	$35.00	$12,600.00		BR-84-1(069)48
090127	09503N0005		1		12		3		120.000	$30.50	$3,660.00		STP-0003(203)
090127	09503H0145		2		12		3		120.000	$24.00	$2,880.00		STP-0003(203)
090127	09503C0062		3		12		3		120.000	$30.50	$3,660.00		STP-0003(203)
090224	09510W0158		1		08		3		240.000	$29.50	$7,080.00		STP-7903(100)
090224	09510I0019		2		08		3		240.000	$31.14	$7,473.60		STP-7903(100)
090224	09510L0074		3		08		3		240.000	$29.00	$6,960.00		STP-7903(100)
090512	09529W0073		1		07		4		490.000	$55.70	$27,293.00		IM-84-3(082)130
090512	09529I0019		2		07		4		490.000	$55.00	$26,950.00		IM-84-3(082)130
090512	09529C0062		3		07		4		490.000	$55.70	$27,293.00		IM-84-3(082)130
090602	09572H0145		1		05		6		48.000	$65.00	$3,120.00		STP-6810(100)
090602	09572G0012		2		05		6		48.000	$55.34	$2,656.32		STP-6810(100)
090602	09572D0045		3		05		6		48.000	$55.00	$2,640.00		STP-6810(100)
090331	09728I0052		1		07		1		50.000	$24.00	$1,200.00		A009(728)
090331	09728W0112		2		07		1		50.000	$35.00	$1,750.00		A009(728)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090303	09750J0095		1			11	1		160.000	$46.55	$7,448.00		A009(750)
090303	09750D0008		2			11	1		160.000	$44.00	$7,040.00		A009(750)
090303	09750H0145		3			11	1		160.000	$45.00	$7,200.00		A009(750)
090317	09751S0014		1			08	1		96.000	$50.89	$4,885.44		A009(751)
090317	09751C0247		2			08	1		96.000	$39.50	$3,792.00		A009(751)
081021	09757K0071		1			11	3		1.000	$25.00	$25.00		A009(757)
081021	09757B0096		2			11	3		1.000	$100.00	$100.00		A009(757)
081021	09757M0047		3			11	3		1.000	$24.29	$24.29		A009(757)
081021	09762D0146		1			11	3		70.000	$38.05	$2,663.50		A009(762)
081021	09762K0071		2			11	3		70.000	$50.00	$3,500.00		A009(762)
081021	09762W0158		3			11	3		70.000	$55.00	$3,850.00		A009(762)
090915	09799M0190		1			03	2		400.000	$38.80	$15,520.00		A009(799)
090915	09799W0085		2			03	2		400.000	$43.00	$17,200.00		A009(799)
090915	09799P0109		3			03	2		400.000	$42.00	$16,800.00		A009(799)
090210	09817M0047		1			03	3		2200.000	$33.00	$72,600.00		A009(817)
090210	09817C0139		2			03	3		2200.000	$36.40	$80,080.00		A009(817)
090210	09817H0145		3			03	3		2200.000	$33.80	$74,360.00		A009(817)
090616	09818C0062		1			05	3		1000.000	$37.30	$37,300.00		C009(818)
090616	09818C0139		2			05	3		1000.000	$37.25	$37,250.00		C009(818)
090616	09818W0073		3			05	3		1000.000	$38.00	$38,000.00		C009(818)
090630	09819C0139		1			06	3		9800.000	$43.50	$426,300.00		A009(819)
090630	09819I0019		2			06	3		9800.000	$23.00	$225,400.00		A009(819)
090630	09819W0073		3			06	3		9800.000	$42.00	$411,600.00		A009(819)
090317	09848H0145		1			05	4		300.000	$42.00	$12,600.00		A009(848)
090317	09848W0073		2			05	4		300.000	$45.00	$13,500.00		A009(848)
090317	09848I0019		3			05	4		300.000	$42.00	$12,600.00		A009(848)
081202	09859I0019		1			07	4		400.000	$29.00	$11,600.00		A009(859)
081202	09859W0073		2			07	4		400.000	$28.50	$11,400.00		A009(859)
081202	09859H0145		3			07	4		400.000	$29.70	$11,880.00		A009(859)
090317	09876I0044		1			12	5		240.000	$1.00	$240.00		A009(876)
090317	09876G0119		2			12	5		240.000	$43.00	$10,320.00		A009(876)
090303	09891L0012		1			05	5		2800.000	$46.75	$130,900.00		A009(891)
090303	09891S0026		2			05	5		2800.000	$43.00	$120,400.00		A009(891)
090303	09891A0220		3			05	5		2800.000	$0.01	$28.00		A009(891)
090224	09897I0007		1			05	5		1500.000	$45.65	$68,475.00		A009(897)
090224	09897W0007		2			05	5		1500.000	$50.00	$75,000.00		A009(897)
090224	09897J0022		3			05	5		1500.000	$45.00	$67,500.00		A009(897)
090210	09898S0026		1			05	5		2224.000	$40.00	$88,960.00		A009(898)
090210	09898J0022		2			05	5		2224.000	$1.00	$2,224.00		A009(898)
090210	09898W0007		3			05	5		2224.000	$42.00	$93,408.00		A009(898)
081118	09979W0158		1			09	3		100.000	$43.00	$4,300.00		A009(979)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081118	09979S0088		2			09	3		100.000	$52.50	$5,250.00		A009(979)
081118	09979K0071		3			09	3		100.000	$55.00	$5,500.00		A009(979)
090210	09985I0007		1			03	3		400.000	$35.00	$14,000.00		A009(985)
090210	09985M0047		2			03	3		400.000	$30.00	$12,000.00		A009(985)
090210	09985C0029		3			03	3		400.000	$40.00	$16,000.00		A009(985)
090407	10451J0022		1			05	4		500.000	$46.00	$23,000.00		A010(451)
090407	10451W0073		2			05	4		500.000	$46.20	$23,100.00		A010(451)
090407	10451H0145		3			05	4		500.000	$48.30	$24,150.00		A010(451)
090602	10532I0019		1			07	3		350.000	$36.87	$12,904.50		A010(532)
090602	10532C0062		2			07	3		350.000	$38.30	$13,405.00		A010(532)
090602	10532H0145		3			07	3		350.000	$39.00	$13,650.00		A010(532)
090707	10570J0022		1			12	5		230.000	$49.00	$11,270.00		A010(570)
090707	10570K0038		2			12	5		230.000	$49.50	$11,385.00		A010(570)
090707	10570I0044		3			12	5		230.000	$1.00	$230.00		A010(570)
090714	10572J0022		1			12	5		260.000	$0.01	$2.60		A010(572)
090714	10572L0012		2			12	5		260.000	$0.01	$2.60		A010(572)
090714	10572K0038		3			12	5		260.000	$1.00	$260.00		A010(572)
090623	10584H0145		1			07	5		1454.000	$40.40	$58,741.60		A010(584)
090623	10584J0022		2			07	5		1454.000	$46.00	$66,884.00		A010(584)
090428	10590J0109		1			07	6		684.000	$1.08	$738.72		A010(590)
090428	10590H0145		2			07	6		684.000	$1.00	$684.00		A010(590)
090428	10590L0012		3			07	6		684.000	$1.05	$718.20		A010(590)
081028	10591H0065		1			07	6		800.000	$1.00	$800.00		A010(591)
081028	10591H0145		2			07	6		800.000	$1.10	$880.00		A010(591)
081028	10591L0012		3			07	6		800.000	$1.05	$840.00		A010(591)
090901	10619T0044		1			07	1		240.000	$45.00	$10,800.00		A010(619)
090901	10619A0157		2			07	1		240.000	$44.52	$10,684.80		A010(619)
090901	10619C0132		3			07	1		240.000	$44.00	$10,560.00		A010(619)
090721	10621S0211		1			08	1		180.000	$55.00	$9,900.00		A010(621)
090721	10621A0117		2			08	1		180.000	$58.50	$10,530.00		A010(621)
090728	10917W0007		1			01	4		1500.000	$39.80	$59,700.00		A010(917)
090728	10917W0073		2			01	4		1500.000	$44.00	$66,000.00		A010(917)
090728	10917H0145		3			01	4		1500.000	$51.24	$76,860.00		A010(917)
090310	11018A0044		1			08	1		125.000	$50.00	$6,250.00		A011(018)
090310	11018C0322		2			08	1		125.000	$43.00	$5,375.00		A011(018)
090310	11018N0037		3			08	1		125.000	$42.00	$5,250.00		A011(018)
081028	11028P0078		1			12	2		168.000	$52.00	$8,736.00		A011(028)
081028	11028I0044		2			12	2		168.000	$41.50	$6,972.00		A011(028)
090602	11031D0037		1			06	2		840.000	$46.00	$38,640.00		A011 (031)
090602	11031W0085		2			06	2		840.000	$45.00	$37,800.00		A011 (031)
090602	11031M0131		3			06	2		840.000	$44.00	$36,960.00		A011 (031)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090915	11037S0255		1		08	2			150.000	$62.72	$9,408.00		A011(037)
090915	11037P0144		2		08	2			150.000	$65.19	$9,778.50		A011(037)
090609	11044C0062		1		07	3			400.000	$27.30	$10,920.00		A11(044)
090609	11044V0012		2		07	3			400.000	$26.00	$10,400.00		A11(044)
090609	11044H0145		3		07	3			400.000	$36.75	$14,700.00		A11(044)
090728	1106830003		1		08	3			80.000	$44.00	$3,520.00		A011(968)
090728	11068E0110		2		08	3			80.000	$60.50	$4,840.00		A011(968)
090728	11068S0211		3		08	3			80.000	$65.00	$5,200.00		A011(968)
090203	11082A0117		1		08	4			530.000	$1.00	$530.00		A011(082)
090203	11082S0211		2		08	4			530.000	$1.00	$530.00		A011(082)
090203	1108230003		3		08	4			530.000	$37.91	$20,092.30		A011(082)
090602	11084W0087		1		08	4			100.000	$50.59	$5,059.00		A011(084)
090602	11084W0026		2		08	4			100.000	$55.00	$5,500.00		A011(084)
090602	11084S0255		3		08	4			100.000	$67.40	$6,740.00		A011(084)
090414	11093J0022		1		07	5			225.000	$1.00	$225.00		A011(093)
090414	11093J0109		2		07	5			225.000	$1.10	$247.50		A011(093)
090414	11093L0012		3		07	5			225.000	$54.00	$12,150.00		A011(093)
081007	1112930003		1		08	5			50.000	$50.00	$2,500.00		A011(129)
081007	11129S0211		2		08	5			50.000	$65.00	$3,250.00		A011(129)
090707	11131P0144		1		08	5			100.000	$52.78	$5,278.00		A011(131)
090707	11131S0255		2		08	5			100.000	$61.85	$6,185.00		A011(131)
090707	11131E0012		3		08	5			100.000	$46.00	$4,600.00		A011(131)
090224	11138H0065		1		07	6			600.000	$45.00	$27,000.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			600.000	$47.00	$28,200.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			600.000	$45.00	$27,000.00		A011(138) & A011(139)
090317	11140L0012		1		07	6			700.000	$45.00	$31,500.00		A011(140)
090317	11140H0145		2		07	6			700.000	$44.00	$30,800.00		A011(140)
090317	11140H0065		3		07	6			700.000	$0.01	$7.00		A011(140)
090721	11141H0145		1		07	6			1120.000	$1.00	$1,120.00		A011(141)
090721	11141H0065		2		07	6			1120.000	$1.00	$1,120.00		A011(141)
090721	11141G0012		3		07	6			1120.000	$50.84	$56,940.80		A011(141)
090616	11142H0065		1		07	6			500.000	$1.00	$500.00		A011(142)
090616	11142H0145		2		07	6			500.000	$45.00	$22,500.00		A011(142)
090616	11142M0136		3		07	6			500.000	$1.05	$525.00		A011(142)
090224	11145K0038		1		12	6			650.000	$1.00	$650.00		A011(145)
090224	11145H0065		2		12	6			650.000	$0.01	$6.50		A011(145)
090224	11145I0044		3		12	6			650.000	$1.00	$650.00		A011(145)
090922	11149E0012		1		08	6			100.000	$1.00	$100.00		A011(149)
090922	11149A0094		2		08	6			100.000	$44.00	$4,400.00		A011(149)
090922	11149S0255		3		08	6			100.000	$68.82	$6,882.00		A011(149)
090324	11479H0065		1		07	6			504.000	$1.10	$554.40		A011(479)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-105A Key = Units = MNHR Desc = TRAF CNTL MAINTENANCE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090324	11479	H0145	2		07	6			504.000	$51.50	$25,956.00		A011(479)
090324	11479	D0037	3		07	6			504.000	$54.00	$27,216.00		A011(479)
090825	11484	H0065	1		07	6			640.000	$0.01	$6.40		A011(484)
090825	11484	H0145	2		07	6			640.000	$1.00	$640.00		A011(484)
090825	11484	L0012	3		07	6			640.000	$51.50	$32,960.00		A011(484)
081028	11492	W0073	1		12	4			200.000	$0.00	$0.00		A011(492)
081028	11492	C0062	2		12	4			200.000	$48.80	$9,760.00		A011(492)
081028	11492	I0019	3		12	4			200.000	$49.50	$9,900.00		A011(492)
090616	11525	S0084	1		12	3			800.000	$25.00	$20,000.00		A011(525)
090616	11525	I0044	2		12	3			800.000	$1.00	$800.00		A011(525)
090310	11533	E0044	1		12	4			192.000	$21.50	$4,128.00		A011(533)
090310	11533	K0038	2		12	4			192.000	$23.65	$4,540.80		A011(533)
090310	11533	H0065	3		12	4			192.000	$25.00	$4,800.00		A011(533)
090113	11540	R0141	1		03	3			28.000	$31.00	$868.00		A011(540)
090113	11540	C0029	2		03	3			28.000	$24.00	$672.00		A011(540)
090901	11546	H0145	1		07	1			120.000	$41.50	$4,980.00		A011(546)
090901	11546	I0052	2		07	1			120.000	$42.00	$5,040.00		A011(546)
090901	11546	P0078	3		07	1			120.000	$44.10	$5,292.00		A011(546)
090224	11547	M0200	1		07	1			160.000	$25.00	$4,000.00		A011(547)
090224	11547	N0066	2		07	1			160.000	$48.50	$7,760.00		A011(547)
090224	11547	W0112	3		07	1			160.000	$41.00	$6,560.00		A011(547)
090721	11594	G0057	1		07	4			60.000	$1.00	$60.00		A011(594)
090721	11594	I0019	2		07	4			60.000	$1.50	$90.00		A011(594)
090721	11594	L0078	3		07	4			60.000	$48.30	$2,898.00		A011(594)
090901	11606	K0038	1		07	4			50.000	$48.50	$2,425.00		A011(606)
090901	11606	I0019	2		07	4			50.000	$50.50	$2,525.00		A011(606)
090901	11606	L0078	3		07	4			50.000	$49.00	$2,450.00		A011(606)
090922	11612	K0038	1		08	4			100.000	$51.50	$5,150.00		A011(612)
090922	11612	P0152	2		08	4			100.000	$50.22	$5,022.00		A011(612)
090922	11612	S0256	3		08	4			100.000	$48.43	$4,843.00		A011(612)
090224	11662	H0065	1		12	6			550.000	$0.01	$5.50		A011(662)
090224	11662	K0038	2		12	6			550.000	$1.00	$550.00		A011(662)
090224	11662	I0044	3		12	6			550.000	$1.00	$550.00		A011(662)
090512	11864	S0084	1		12	3			100.000	$22.00	$2,200.00		A011(864)
090512	11864	P0078	2		12	3			100.000	$48.00	$4,800.00		A011(864)
090616	11865	K0038	1		07	3			300.000	$20.00	$6,000.00		A011(865)
090616	11865	I0044	2		07	3			300.000	$20.00	$6,000.00		A011(865)
090616	11865	E0044	3		07	3			300.000	$30.00	$9,000.00		A011(865)
090811	11868	I0019	1		07	4			120.000	$46.35	$5,562.00		A011(868)
090811	11868	W0073	2		07	4			120.000	$46.00	$5,520.00		A011(868)
090811	11868	K0038	3		07	4			120.000	$55.00	$6,600.00		A011(868)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 626-105A								Key =		Units = MNHR	Desc = TRAF CNTL MAINTENANCE		-(Continued)-
090714	11891I0044		1			07	1		320.000	$1.00	$320.00		A011(891)
090714	11891P0078		2			07	1		320.000	$36.00	$11,520.00		A011(891)
090331	11892P0078		1			07	2		112.000	$40.00	$4,480.00		A011(892)
090331	11892S0084		2			07	2		112.000	$23.00	$2,576.00		A011(892)
090602	11900C0029		1			03	4		360.000	$35.00	$12,600.00		A011(900)
090602	11900G0094		2			03	4		360.000	$35.00	$12,600.00		A011(900)
090602	11900T0090		3			03	4		360.000	$32.00	$11,520.00		A011(900)
090428	11901Q0004		1			08	3		120.000	$38.27	$4,592.40		A011(901)
090428	11901P0092		2			08	3		120.000	$36.73	$4,407.60		A011(901)
090428	11901A0098		3			08	3		120.000	$38.27	$4,592.40		A011(901)
090811	11920H0065		1			07	6		300.000	$0.01	$3.00		A011(920)
090811	11920T0166		2			07	6		300.000	$47.25	$14,175.00		A011(920)
090811	11920K0038		3			07	6		300.000	$49.50	$14,850.00		A011(920)
090901	11928V0012		1			12	3		450.000	$37.29	$16,780.50		A011(928)
090901	11928W0073		2			12	3		450.000	$31.50	$14,175.00		A011(928)
090901	11928C0062		3			12	3		450.000	$38.40	$17,280.00		A011(928)
090811	11933W0087		1			07	4		800.000	$61.83	$49,464.00		A011(933)
090811	11933P0091		2			07	4		800.000	$64.98	$51,984.00		A011(933)
090811	11933A0157		3			07	4		800.000	$70.00	$56,000.00		A011(933)
090811	11934H0145		1			12	3		1500.000	$31.53	$47,295.00		A011(934)
090811	11934C0062		2			12	3		1500.000	$29.40	$44,100.00		A011(934)
090811	11934I0019		3			12	3		1500.000	$28.55	$42,825.00		A011(934)
090922	11955H0065		1			07	6		30.000	$1.00	$30.00		A011(955)
090922	11955I0044		2			07	6		30.000	$51.80	$1,554.00		A011(955)
090922	11955H0145		3			07	6		30.000	$55.00	$1,650.00		A011(955)
090818	11962W0073		1			05	4		200.000	$47.50	$9,500.00		A011(962)
090818	11962K0038		2			05	4		200.000	$54.00	$10,800.00		A011(962)
090818	11962G0012		3			05	4		200.000	$51.27	$10,254.00		A011(962)
LOW BID AVERAGE									71617.000		$2344209.66	$32.73	
THREE LOW BID AVERAGE									210761.000		$6942779.92	$32.94	
------- Item No. = 626-110A								Key =		Units = EACH	Desc = TEMP FLEX RAISED PAV MARKER		-------
081104	07829H0145		1			06	5		864.000	$1.10	$950.40		IM-86-2(022)62
081104	07829W0073		2			06	5		864.000	$1.25	$1,080.00		IM-86-2(022)62
081104	07829J0022		3			06	5		864.000	$1.10	$950.40		IM-86-2(022)62
090609	08073H0145		1			06	2		389.000	$3.24	$1,260.36		NH-4110(137)
090609	08073H0145		1			06	2		810.000	$3.24	$2,624.40		NH-4110(137)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-110A Key = Units = EACH Desc = TEMP FLEX RAISED PAV MARKER-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	08073W0085		2			06	2		389.000	$1.25	$486.25		NH-4110(137)
090609	08073W0085		2			06	2		810.000	$1.25	$1,012.50		NH-4110(137)
090609	08073M0131		3			06	2		389.000	$1.25	$486.25		NH-4110(137)
090609	08073M0131		3			06	2		810.000	$1.25	$1,012.50		NH-4110(137)
090421	08619J0022		1			07	5		4200.000	$1.15	$4,830.00		NH-1480(120)
090421	08619J0022		1			07	5		1700.000	$1.15	$1,955.00		NH-1480(120)
090421	08619W0073		2			07	5		4200.000	$1.25	$5,250.00		NH-1480(120)
090421	08619W0073		2			07	5		1700.000	$1.25	$2,125.00		NH-1480(120)
090421	08619S0026		3			07	5		4200.000	$1.15	$4,830.00		NH-1480(120)
090421	08619S0026		3			07	5		1700.000	$1.15	$1,955.00		NH-1480(120)
090609	08624G0012		1			06	6		2100.000	$1.37	$2,877.00		A008(624)
090609	08624L0012		2			06	6		2100.000	$1.05	$2,205.00		A008(624)
090609	08624H0065		3			06	6		2100.000	$1.10	$2,310.00		A008(624)
090203	08660K0071		1			05	5		50.000	$1.50	$75.00		IM-86-2(027)0
090203	08660K0071		1			05	5		40.000	$1.50	$60.00		IM-86-2(027)0
090203	08660J0022		2			05	5		50.000	$1.05	$52.50		IM-86-2(027)0
090203	08660J0022		2			05	5		40.000	$1.05	$42.00		IM-86-2(027)0
090203	08660M0136		3			05	5		50.000	$1.34	$67.00		IM-86-2(027)0
090203	08660M0136		3			05	5		40.000	$1.34	$53.60		IM-86-2(027)0
081028	09184A0233		1			07	3		10000.000	$1.00	$10,000.00		IM-84-2(066)90
081028	09184R0141		2			07	3		10000.000	$1.10	$11,000.00		IM-84-2(066)90
081028	09184P0109		3			07	3		10000.000	$1.50	$15,000.00		IM-84-2(066)90
090915	09233G0012		1			07	5		350.000	$1.19	$416.50		STP-1767(103)
090915	09233M0136		2			07	5		350.000	$1.20	$420.00		STP-1767(103)
090915	09233J0022		3			07	5		350.000	$1.10	$385.00		STP-1767(103)
090303	09386J0109		1			07	5		100.000	$1.32	$132.00		ST-1786(613)
090303	09386J0109		1			07	5		100.000	$1.32	$132.00		ST-1786(613)
090303	09386M0136		2			07	5		100.000	$1.18	$118.00		ST-1786(613)
090303	09386M0136		2			07	5		100.000	$1.13	$113.00		ST-1786(613)
090303	09386J0022		3			07	5		100.000	$1.20	$120.00		ST-1786(613)
090303	09386J0022		3			07	5		100.000	$1.20	$120.00		ST-1786(613)
090623	09387H0065		1			05	6		1620.000	$1.20	$1,944.00		A009(387)
090623	09387D0045		2			05	6		1620.000	$1.10	$1,782.00		A009(387)
090623	09387H0145		3			05	6		1620.000	$1.00	$1,620.00		A009(387)
090303	09891L0012		1			05	5		1800.000	$1.16	$2,088.00		A009(891)
090303	09891L0012		1			05	5		1000.000	$1.16	$1,160.00		A009(891)
090303	09891S0026		2			05	5		1800.000	$1.05	$1,890.00		A009(891)
090303	09891S0026		2			05	5		1000.000	$1.10	$1,100.00		A009(891)
090303	09891A0220		3			05	5		1800.000	$1.00	$1,800.00		A009(891)
090303	09891A0220		3			05	5		1000.000	$1.00	$1,000.00		A009(891)
090224	09897I0007		1			05	5		3000.000	$1.15	$3,450.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-110A Key = Units = EACH Desc = TEMP FLEX RAISED PAV MARKER-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09897W0007		2			05	5		3000.000	$1.15	$3,450.00		A009(897)
090224	09897J0022		3			05	5		3000.000	$1.10	$3,300.00		A009(897)
090210	09898S0026		1			05	5		1234.000	$1.05	$1,295.70		A009(898)
090210	09898J0022		2			05	5		1234.000	$1.00	$1,234.00		A009(898)
090210	09898W0007		3			05	5		1234.000	$1.05	$1,295.70		A009(898)
090707	10570J0022		1			12	5		6400.000	$1.00	$6,400.00		A010(570)
090707	10570K0038		2			12	5		6400.000	$0.85	$5,440.00		A010(570)
090707	10570I0044		3			12	5		6400.000	$1.00	$6,400.00		A010(570)
090714	10572J0022		1			12	5		2020.000	$1.00	$2,020.00		A010(572)
090714	10572L0012		2			12	5		2020.000	$1.05	$2,121.00		A010(572)
090714	10572K0038		3			12	5		2020.000	$1.00	$2,020.00		A010(572)
090623	10584H0145		1			07	5		1339.000	$1.05	$1,405.95		A010(584)
090623	10584J0022		2			07	5		1339.000	$1.20	$1,606.80		A010(584)
081028	10591H0065		1			07	6		3603.000	$1.25	$4,503.75		A010(591)
081028	10591H0145		2			07	6		3603.000	$1.30	$4,683.90		A010(591)
081028	10591L0012		3			07	6		3603.000	$1.26	$4,539.78		A010(591)
081028	11028P0078		1			12	2		4843.000	$1.20	$5,811.60		A011(028)
081028	11028I0044		2			12	2		4843.000	$0.95	$4,600.85		A011(028)
090602	11031D0037		1			06	2		200.000	$2.50	$500.00		A011 (031)
090602	11031W0085		2			06	2		200.000	$2.35	$470.00		A011 (031)
090602	11031M0131		3			06	2		200.000	$3.00	$600.00		A011 (031)
090414	11093J0022		1			07	5		500.000	$1.20	$600.00		A011(093)
090414	11093J0109		2			07	5		500.000	$1.32	$660.00		A011(093)
090414	11093L0012		3			07	5		500.000	$1.21	$605.00		A011(093)
090224	11138H0065		1			07	6		3875.000	$1.20	$4,650.00		A011(138) & A011(139)
090224	11138H0145		2			07	6		3875.000	$1.30	$5,037.50		A011(138) & A011(139)
090224	11138L0012		3			07	6		3875.000	$1.16	$4,495.00		A011(138) & A011(139)
090721	11141H0145		1			07	6		760.000	$1.00	$760.00		A011(141)
090721	11141H0065		2			07	6		760.000	$1.00	$760.00		A011(141)
090721	11141G0012		3			07	6		760.000	$1.31	$995.60		A011(141)
090616	11142H0065		1			07	6		2260.000	$1.00	$2,260.00		A011(142)
090616	11142H0145		2			07	6		2260.000	$1.20	$2,712.00		A011(142)
090616	11142M0136		3			07	6		2260.000	$1.10	$2,486.00		A011(142)
090224	11145K0038		1			12	6		15350.000	$0.10	$1,535.00		A011(145)
090224	11145H0065		2			12	6		15350.000	$1.10	$16,885.00		A011(145)
090224	11145I0044		3			12	6		15350.000	$1.00	$15,350.00		A011(145)
090825	11484H0065		1			07	6		1740.000	$1.00	$1,740.00		A011(484)
090825	11484H0145		2			07	6		1740.000	$1.25	$2,175.00		A011(484)
090825	11484L0012		3			07	6		1740.000	$1.16	$2,018.40		A011(484)
081028	11492W0073		1			12	4		250.000	$1.30	$325.00		A011(492)
081028	11492W0073		1			12	4		3650.000	$1.10	$4,015.00		A011(492)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-110A Key = Units = EACH Desc = TEMP FLEX RAISED PAV MARKER-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081028	11492C0062		2			12	4		250.000	$1.05	$262.50		A011(492)
081028	11492C0062		2			12	4		3650.000	$1.05	$3,832.50		A011(492)
081028	11492I0019		3			12	4		250.000	$1.05	$262.50		A011(492)
081028	11492I0019		3			12	4		3650.000	$1.05	$3,832.50		A011(492)
090616	11525S0084		1			12	3		6750.000	$1.10	$7,425.00		A011(525)
090616	11525I0044		2			12	3		6750.000	$1.00	$6,750.00		A011(525)
090310	11533E0044		1			12	4		4364.000	$1.35	$5,891.40		A011(533)
090310	11533K0038		2			12	4		4364.000	$1.00	$4,364.00		A011(533)
090310	11533H0065		3			12	4		4364.000	$1.50	$6,546.00		A011(533)
090721	11594G0057		1			07	4		120.000	$1.20	$144.00		A011(594)
090721	11594G0057		1			07	4		2590.000	$1.20	$3,108.00		A011(594)
090721	11594I0019		2			07	4		120.000	$1.50	$180.00		A011(594)
090721	11594I0019		2			07	4		2590.000	$1.50	$3,885.00		A011(594)
090721	11594L0078		3			07	4		120.000	$1.10	$132.00		A011(594)
090721	11594L0078		3			07	4		2590.000	$1.10	$2,849.00		A011(594)
090224	11662H0065		1			12	6		4912.000	$1.10	$5,403.20		A011(662)
090224	11662K0038		2			12	6		4912.000	$1.10	$5,403.20		A011(662)
090224	11662I0044		3			12	6		4912.000	$1.00	$4,912.00		A011(662)
090512	11864S0084		1			12	3		7300.000	$1.20	$8,760.00		A011(864)
090512	11864P0078		2			12	3		7300.000	$3.00	$21,900.00		A011(864)
090616	11865K0038		1			07	3		7000.000	$0.80	$5,600.00		A011(865)
090616	11865I0044		2			07	3		7000.000	$0.01	$70.00		A011(865)
090616	11865E0044		3			07	3		7000.000	$1.50	$10,500.00		A011(865)
090811	11868I0019		1			07	4		1083.000	$1.00	$1,083.00		A011(868)
090811	11868W0073		2			07	4		1083.000	$1.25	$1,353.75		A011(868)
090811	11868K0038		3			07	4		1083.000	$1.25	$1,353.75		A011(868)
090714	11891I0044		1			07	1		9938.000	$1.00	$9,938.00		A011(891)
090714	11891I0044		1			07	1		6375.000	$1.00	$6,375.00		A011(891)
090714	11891P0078		2			07	1		9938.000	$1.75	$17,391.50		A011(891)
090714	11891P0078		2			07	1		6375.000	$1.75	$11,156.25		A011(891)
090331	11892P0078		1			07	2		744.000	$2.80	$2,083.20		A011(892)
090331	11892P0078		1			07	2		1283.000	$2.80	$3,592.40		A011(892)
090331	11892S0084		2			07	2		744.000	$1.00	$744.00		A011(892)
090331	11892S0084		2			07	2		1283.000	$1.00	$1,283.00		A011(892)
090811	11920H0065		1			07	6		5172.000	$1.30	$6,723.60		A011(920)
090811	11920T0166		2			07	6		5172.000	$1.15	$5,947.80		A011(920)
090811	11920K0038		3			07	6		5172.000	$1.25	$6,465.00		A011(920)
090901	11928V0012		1			12	3		7500.000	$1.35	$10,125.00		A011(928)
090901	11928W0073		2			12	3		7500.000	$1.00	$7,500.00		A011(928)
090901	11928C0062		3			12	3		7500.000	$1.40	$10,500.00		A011(928)
090922	11955H0065		1			07	6		580.000	$1.50	$870.00		A011(955)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-110A Key = Units = EACH Desc = TEMP FLEX RAISED PAV MARKER-(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	11955I0044		2		07	6			580.000	$1.35	$783.00		A011(955)
090922	11955H0145		3		07	6			580.000	$1.25	$725.00		A011(955)
090818	11962W0073		1		05	4			1950.000	$1.08	$2,106.00		A011(962)
090818	11962K0038		2		05	4			1950.000	$1.15	$2,242.50		A011(962)
090818	11962G0012		3		05	4			1950.000	$1.17	$2,281.50		A011(962)
LOW BID AVERAGE									143808.000		$151,004.46	$1.05	
THREE LOW BID AVERAGE									392852.000		$452,740.24	$1.15	

------- Item No. = 626-111A Key = Units = EACH Desc = TEMP RIGID RPM- NON SNOW PLOWA -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			2025.000	$3.75	$7,593.75		NH-2390(149)
081216	06961S0088		2		05	4			2025.000	$3.52	$7,128.00		NH-2390(149)
081216	06961T0162		3		05	4			2025.000	$3.21	$6,500.25		NH-2390(149)
081007	09215C0029		1		12	4			350.000	$3.50	$1,225.00		IM-84-3(076)214
081007	09215I0007		2		12	4			350.000	$4.50	$1,575.00		IM-84-3(076)214
081007	09215C0018		3		12	4			350.000	$5.00	$1,750.00		IM-84-3(076)214
090825	09219H0145		1		07	4			19000.000	$0.01	$190.00		IM-84-3(080)208
090825	09219W0073		2		07	4			19000.000	$2.47	$46,930.00		IM-84-3(080)208
090825	09219W0007		3		07	4			19000.000	$0.01	$190.00		IM-84-3(080)208
090512	09529W0073		1		07	4			9990.000	$2.52	$25,174.80		IM-84-3(082)130
090512	09529I0019		2		07	4			9990.000	$2.50	$24,975.00		IM-84-3(082)130
090512	09529C0062		3		07	4			9990.000	$2.50	$24,975.00		IM-84-3(082)130
LOW BID AVERAGE									31365.000		$34,183.55	$1.09	
THREE LOW BID AVERAGE									94095.000		$148,206.80	$1.58	

------- Item No. = 626-111B Key = Units = EACH Desc = TEMP RIGID RPM- NON SNOW PLOWA -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081007	09215C0029		1		12	4			350.000	$3.50	$1,225.00		IM-84-3(076)214
081007	09215I0007		2		12	4			350.000	$4.50	$1,575.00		IM-84-3(076)214
081007	09215C0018		3		12	4			350.000	$5.00	$1,750.00		IM-84-3(076)214
LOW BID AVERAGE									350.000		$1,225.00	$3.50	
THREE LOW BID AVERAGE									1050.000		$4,550.00	$4.33	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 626-115A							Key =		Units = EACH		Desc = RENT PORT TUBULAR MARKERS		-------
081216	06961W0073		1		05	4			110.000	$8.00	$880.00		NH-2390(149)
081216	06961S0088		2		05	4			110.000	$7.05	$775.50		NH-2390(149)
081216	06961T0162		3		05	4			110.000	$7.49	$823.90		NH-2390(149)
081216	06990W0073		1		07	4			620.000	$5.30	$3,286.00		ST-2350(609)
081216	06990C0062		2		07	4			620.000	$5.15	$3,193.00		ST-2350(609)
081216	06990L0012		3		07	4			620.000	$5.25	$3,255.00		ST-2350(609)
081118	07028W0073		1		07	4			300.000	$13.00	$3,900.00		NH-2340(101)
081118	07028C0062		2		07	4			300.000	$5.25	$1,575.00		NH-2340(101)
081118	07028H0145		3		07	4			300.000	$8.70	$2,610.00		NH-2340(101)
081104	07829H0145		1		06	5			150.000	$8.50	$1,275.00		IM-86-2(022)62
081104	07829W0073		2		06	5			150.000	$9.00	$1,350.00		IM-86-2(022)62
081104	07829J0022		3		06	5			150.000	$8.29	$1,243.50		IM-86-2(022)62
090609	08073H0145		1		06	2			55.000	$27.00	$1,485.00		NH-4110(137)
090609	08073W0085		2		06	2			55.000	$2.00	$110.00		NH-4110(137)
090609	08073M0131		3		06	2			55.000	$2.00	$110.00		NH-4110(137)
090421	08619J0022		1		07	5			700.000	$8.00	$5,600.00		NH-1480(120)
090421	08619W0073		2		07	5			700.000	$9.00	$6,300.00		NH-1480(120)
090421	08619S0026		3		07	5			700.000	$8.00	$5,600.00		NH-1480(120)
090609	08624G0012		1		06	6			390.000	$6.87	$2,679.30		A008(624)
090609	08624L0012		2		06	6			390.000	$8.00	$3,120.00		A008(624)
090609	08624H0065		3		06	6			390.000	$8.20	$3,198.00		A008(624)
090505	08813V0012		1		06	3			10.000	$8.00	$80.00		ST-3270(649)
090505	08813I0019		2		06	3			10.000	$8.15	$81.50		ST-3270(649)
090505	08813H0145		3		06	3			10.000	$8.40	$84.00		ST-3270(649)
081216	08835M0006		1		07	2			30.000	$15.00	$450.00		A008(835)
081216	08835P0078		2		07	2			30.000	$6.90	$207.00		A008(835)
081216	08835W0085		3		07	2			30.000	$25.00	$750.00		A008(835)
081104	09031H0145		1		05	3			15.000	$8.60	$129.00		STP-3888(103)
081104	09031W0158		2		05	3			15.000	$7.00	$105.00		STP-3888(103)
081104	09031B0189		3		05	3			15.000	$2.00	$30.00		STP-3888(103)
081125	09162P0078		1		07	1			300.000	$3.50	$1,050.00		NH-5110(155)
081125	09162I0052		2		07	1			300.000	$3.50	$1,050.00		NH-5110(155)
081125	09162H0145		3		07	1			300.000	$3.50	$1,050.00		NH-5110(155)
081028	09184A0233		1		07	3			3000.000	$7.00	$21,000.00		IM-84-2(066)90
081028	09184R0141		2		07	3			3000.000	$8.00	$24,000.00		IM-84-2(066)90
081028	09184P0109		3		07	3			3000.000	$1.00	$3,000.00		IM-84-2(066)90
081216	09212C0029		1		12	4			50.000	$10.00	$500.00		NH-2390(160)
081216	09212W0087		2		12	4			50.000	$10.28	$514.00		NH-2390(160)
081007	09215C0029		1		12	4			10.000	$10.00	$100.00		IM-84-3(076)214
081007	09215I0007		2		12	4			10.000	$5.00	$50.00		IM-84-3(076)214
081007	09215C0018		3		12	4			10.000	$45.00	$450.00		IM-84-3(076)214

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090915	09233G0012		1			07	5		100.000	$8.68	$868.00		STP-1767(103)
090915	09233M0136		2			07	5		100.000	$8.50	$850.00		STP-1767(103)
090915	09233J0022		3			07	5		100.000	$8.00	$800.00		STP-1767(103)
090519	09338C0247		1			07	2		125.000	$11.00	$1,375.00		ST-4749 (612)
090519	09338S0177		2			07	2		125.000	$12.55	$1,568.75		ST-4749 (612)
090519	09338B0207		3			07	2		125.000	$20.00	$2,500.00		ST-4749 (612)
090127	09342C0062		1			07	3		1575.000	$9.20	$14,490.00		A009(342)
090127	09342I0019		2			07	3		1575.000	$9.20	$14,490.00		A009(342)
090127	09342H0145		3			07	3		1575.000	$9.40	$14,805.00		A009(342)
090804	09344N0005		1			07	3		150.000	$2.10	$315.00		A009(344)
090804	09344V0012		2			07	3		150.000	$7.50	$1,125.00		A009(344)
090804	09344H0145		3			07	3		150.000	$2.15	$322.50		A009(344)
090421	09345I0019		1			07	3		200.000	$8.08	$1,616.00		ST-3270(662)
090421	09345V0012		2			07	3		200.000	$8.00	$1,600.00		ST-3270(662)
090421	09345H0145		3			07	3		200.000	$8.20	$1,640.00		ST-3270(662)
090303	09386J0109		1			07	5		150.000	$8.53	$1,279.50		ST-1786(613)
090303	09386M0136		2			07	5		150.000	$11.79	$1,768.50		ST-1786(613)
090303	09386J0022		3			07	5		150.000	$7.00	$1,050.00		ST-1786(613)
090623	09387H0065		1			05	6		450.000	$6.00	$2,700.00		A009(387)
090623	09387D0045		2			05	6		450.000	$6.00	$2,700.00		A009(387)
090623	09387H0145		3			05	6		450.000	$6.00	$2,700.00		A009(387)
081007	09436G0115		1			11	3		40.000	$15.90	$636.00		STP-3290(117)
081007	09436C0062		2			11	3		40.000	$9.45	$378.00		STP-3290(117)
081007	09436D0146		3			11	3		40.000	$9.35	$374.00		STP-3290(117)
090728	0945530003		1			08	1		48.000	$8.00	$384.00		IMG-90-1(224)0
090728	09455S0211		2			08	1		48.000	$10.00	$480.00		IMG-90-1(224)0
081104	09471W0085		1			03	2		56.000	$6.25	$350.00		BR-4110(160)
081104	09471M0047		2			03	2		56.000	$6.65	$372.40		BR-4110(160)
081104	09471B0189		3			03	2		56.000	$6.00	$336.00		BR-4110(160)
090127	09503N0005		1			12	3		130.000	$5.25	$682.50		STP-0003(203)
090127	09503H0145		2			12	3		130.000	$8.60	$1,118.00		STP-0003(203)
090127	09503C0062		3			12	3		130.000	$5.25	$682.50		STP-0003(203)
090602	09572H0145		1			05	6		100.000	$7.00	$700.00		STP-6810(100)
090602	09572G0012		2			05	6		100.000	$10.49	$1,049.00		STP-6810(100)
090602	09572D0045		3			05	6		100.000	$7.50	$750.00		STP-6810(100)
090303	09750J0095		1			11	1		340.000	$5.87	$1,995.80		A009(750)
090303	09750D0008		2			11	1		340.000	$5.50	$1,870.00		A009(750)
090303	09750H0145		3			11	1		340.000	$5.25	$1,785.00		A009(750)
081021	09762D0146		1			11	3		60.000	$9.75	$585.00		A009(762)
081021	09762K0071		2			11	3		60.000	$3.50	$210.00		A009(762)
081021	09762W0158		3			11	3		60.000	$8.00	$480.00		A009(762)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090317	09848	H	0145	1		05	4		50.000	$8.40	$420.00		A009(848)
090317	09848	W	0073	2		05	4		50.000	$20.00	$1,000.00		A009(848)
090317	09848	I	0019	3		05	4		50.000	$8.00	$400.00		A009(848)
081202	09859	I	0019	1		07	4		400.000	$6.20	$2,480.00		A009(859)
081202	09859	W	0073	2		07	4		400.000	$7.65	$3,060.00		A009(859)
081202	09859	H	0145	3		07	4		400.000	$8.50	$3,400.00		A009(859)
090317	09876	I	0044	1		12	5		750.000	$10.00	$7,500.00		A009(876)
090317	09876	G	0119	2		12	5		750.000	$7.00	$5,250.00		A009(876)
090303	09891	L	0012	1		05	5		500.000	$6.30	$3,150.00		A009(891)
090303	09891	S	0026	2		05	5		500.000	$8.00	$4,000.00		A009(891)
090303	09891	A	0220	3		05	5		500.000	$0.01	$5.00		A009(891)
090224	09897	I	0007	1		05	5		200.000	$8.25	$1,650.00		A009(897)
090224	09897	W	0007	2		05	5		200.000	$8.80	$1,760.00		A009(897)
090224	09897	J	0022	3		05	5		200.000	$7.00	$1,400.00		A009(897)
090210	09898	S	0026	1		05	5		149.000	$8.00	$1,192.00		A009(898)
090210	09898	J	0022	2		05	5		149.000	$8.00	$1,192.00		A009(898)
090210	09898	W	0007	3		05	5		149.000	$8.40	$1,251.60		A009(898)
081118	09979	W	0158	1		09	3		8.000	$7.00	$56.00		A009(979)
081118	09979	S	0088	2		09	3		8.000	$15.10	$120.80		A009(979)
081118	09979	K	0071	3		09	3		8.000	$17.00	$136.00		A009(979)
090210	09985	I	0007	1		03	3		20.000	$10.00	$200.00		A009(985)
090210	09985	M	0047	2		03	3		20.000	$5.00	$100.00		A009(985)
090210	09985	C	0029	3		03	3		20.000	$15.00	$300.00		A009(985)
090407	10451	J	0022	1		05	4		200.000	$10.00	$2,000.00		A010(451)
090407	10451	W	0073	2		05	4		200.000	$5.25	$1,050.00		A010(451)
090407	10451	H	0145	3		05	4		200.000	$10.50	$2,100.00		A010(451)
090602	10532	I	0019	1		07	3		342.000	$7.07	$2,417.94		A010(532)
090602	10532	C	0062	2		07	3		342.000	$7.35	$2,513.70		A010(532)
090602	10532	H	0145	3		07	3		342.000	$7.50	$2,565.00		A010(532)
090714	10572	J	0022	1		12	5		350.000	$0.01	$3.50		A010(572)
090714	10572	L	0012	2		12	5		350.000	$0.02	$7.00		A010(572)
090714	10572	K	0038	3		12	5		350.000	$1.00	$350.00		A010(572)
090623	10584	H	0145	1		07	5		350.000	$6.40	$2,240.00		A010(584)
090623	10584	J	0022	2		07	5		350.000	$7.30	$2,555.00		A010(584)
090428	10590	J	0109	1		07	6		310.000	$8.10	$2,511.00		A010(590)
090428	10590	H	0145	2		07	6		310.000	$7.50	$2,325.00		A010(590)
090428	10590	L	0012	3		07	6		310.000	$8.00	$2,480.00		A010(590)
081028	10591	H	0065	1		07	6		590.000	$1.00	$590.00		A010(591)
081028	10591	H	0145	2		07	6		590.000	$1.10	$649.00		A010(591)
081028	10591	L	0012	3		07	6		590.000	$1.05	$619.50		A010(591)
090721	10621	S	0211	1		08	1		176.000	$10.00	$1,760.00		A010(621)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090721	10621A0117		2		08	1			176.000	$6.50	$1,144.00		A010(621)
090310	11018A0044		1		08	1			125.000	$7.00	$875.00		A011(018)
090310	11018C0322		2		08	1			125.000	$7.00	$875.00		A011(018)
090310	11018N0037		3		08	1			125.000	$3.50	$437.50		A011(018)
081028	11028P0078		1		12	2			742.000	$5.00	$3,710.00		A011(028)
081028	11028I0044		2		12	2			742.000	$4.00	$2,968.00		A011(028)
090602	11031D0037		1		06	2			50.000	$10.00	$500.00		A011 (031)
090602	11031W0085		2		06	2			50.000	$9.50	$475.00		A011 (031)
090602	11031M0131		3		06	2			50.000	$15.00	$750.00		A011 (031)
090915	11037S0255		1		08	2			15.000	$7.55	$113.25		A011(037)
090915	11037P0144		2		08	2			15.000	$16.68	$250.20		A011(037)
090609	11044C0062		1		07	3			250.000	$2.10	$525.00		A11(044)
090609	11044V0012		2		07	3			250.000	$2.00	$500.00		A11(044)
090609	11044H0145		3		07	3			250.000	$7.25	$1,812.50		A11(044)
090203	11082A0117		1		08	4			200.000	$15.00	$3,000.00		A011(082)
090203	11082S0211		2		08	4			200.000	$10.00	$2,000.00		A011(082)
090203	1108230003		3		08	4			200.000	$7.23	$1,446.00		A011(082)
090602	11084W0087		1		08	4			30.000	$10.76	$322.80		A011(084)
090602	11084W0026		2		08	4			30.000	$12.00	$360.00		A011(084)
090602	11084S0255		3		08	4			30.000	$11.11	$333.30		A011(084)
090414	11093J0022		1		07	5			220.000	$7.70	$1,694.00		A011(093)
090414	11093J0109		2		07	5			220.000	$1.10	$242.00		A011(093)
090414	11093L0012		3		07	5			220.000	$7.70	$1,694.00		A011(093)
081007	1112930003		1		08	5			100.000	$15.00	$1,500.00		A011(129)
081007	11129S0211		2		08	5			100.000	$8.00	$800.00		A011(129)
090707	11131P0144		1		08	5			100.000	$1.15	$115.00		A011(131)
090707	11131S0255		2		08	5			100.000	$8.15	$815.00		A011(131)
090707	11131E0012		3		08	5			100.000	$1.00	$100.00		A011(131)
090224	11138H0065		1		07	6			780.000	$5.50	$4,290.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			780.000	$5.30	$4,134.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			780.000	$5.25	$4,095.00		A011(138) & A011(139)
090317	11140L0012		1		07	6			420.000	$5.25	$2,205.00		A011(140)
090317	11140H0145		2		07	6			420.000	$5.20	$2,184.00		A011(140)
090317	11140H0065		3		07	6			420.000	$1.00	$420.00		A011(140)
090721	11141H0145		1		07	6			500.000	$6.50	$3,250.00		A011(141)
090721	11141H0065		2		07	6			500.000	$6.50	$3,250.00		A011(141)
090721	11141G0012		3		07	6			500.000	$9.14	$4,570.00		A011(141)
090616	11142H0065		1		07	6			850.000	$1.00	$850.00		A011(142)
090616	11142H0145		2		07	6			850.000	$6.00	$5,100.00		A011(142)
090616	11142M0136		3		07	6			850.000	$1.05	$892.50		A011(142)
090224	11145K0038		1		12	6			410.000	$5.50	$2,255.00		A011(145)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	11145H0065		2			12	6		410.000	$5.50	$2,255.00		A011(145)
090224	11145I0044		3			12	6		410.000	$5.00	$2,050.00		A011(145)
090922	11149E0012		1			08	6		40.000	$8.00	$320.00		A011(149)
090922	11149A0094		2			08	6		40.000	$7.00	$280.00		A011(149)
090922	11149S0255		3			08	6		40.000	$6.62	$264.80		A011(149)
090324	11479H0065		1			07	6		530.000	$1.10	$583.00		A011(479)
090324	11479H0145		2			07	6		530.000	$7.40	$3,922.00		A011(479)
090324	11479D0037		3			07	6		530.000	$7.77	$4,118.10		A011(479)
090825	11484H0065		1			07	6		600.000	$4.00	$2,400.00		A011(484)
090825	11484H0145		2			07	6		600.000	$4.00	$2,400.00		A011(484)
090825	11484L0012		3			07	6		600.000	$4.20	$2,520.00		A011(484)
090616	11525S0084		1			12	3		500.000	$24.00	$12,000.00		A011(525)
090616	11525I0044		2			12	3		500.000	$12.00	$6,000.00		A011(525)
090310	11533E0044		1			12	4		260.000	$9.50	$2,470.00		A011(533)
090310	11533K0038		2			12	4		260.000	$11.50	$2,990.00		A011(533)
090310	11533H0065		3			12	4		260.000	$11.00	$2,860.00		A011(533)
090901	11546H0145		1			07	1		50.000	$5.00	$250.00		A011(546)
090901	11546I0052		2			07	1		50.000	$5.00	$250.00		A011(546)
090901	11546P0078		3			07	1		50.000	$5.25	$262.50		A011(546)
090224	11662H0065		1			12	6		410.000	$1.10	$451.00		A011(662)
090224	11662K0038		2			12	6		410.000	$1.00	$410.00		A011(662)
090224	11662I0044		3			12	6		410.000	$1.00	$410.00		A011(662)
090512	11864S0084		1			12	3		150.000	$0.00	$0.00		A011(864)
090512	11864P0078		2			12	3		150.000	$22.00	$3,300.00		A011(864)
090616	11865K0038		1			07	3		600.000	$5.00	$3,000.00		A011(865)
090616	11865I0044		2			07	3		600.000	$1.00	$600.00		A011(865)
090616	11865E0044		3			07	3		600.000	$5.00	$3,000.00		A011(865)
090714	11891I0044		1			07	1		175.000	$18.00	$3,150.00		A011(891)
090714	11891P0078		2			07	1		175.000	$5.50	$962.50		A011(891)
090602	11900C0029		1			03	4		20.000	$10.00	$200.00		A011(900)
090602	11900G0094		2			03	4		20.000	$8.50	$170.00		A011(900)
090602	11900T0090		3			03	4		20.000	$10.00	$200.00		A011(900)
090811	11920H0065		1			07	6		250.000	$6.00	$1,500.00		A011(920)
090811	11920T0166		2			07	6		250.000	$5.00	$1,250.00		A011(920)
090811	11920K0038		3			07	6		250.000	$5.50	$1,375.00		A011(920)
090901	11928V0012		1			12	3		700.000	$8.95	$6,265.00		A011(928)
090901	11928W0073		2			12	3		700.000	$6.30	$4,410.00		A011(928)
090901	11928C0062		3			12	3		700.000	$9.20	$6,440.00		A011(928)
090811	11933W0087		1			07	4		80.000	$10.75	$860.00		A011(933)
090811	11933P0091		2			07	4		80.000	$11.30	$904.00		A011(933)
090811	11933A0157		3			07	4		80.000	$12.00	$960.00		A011(933)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 626-115A Key = Units = EACH Desc = RENT PORT TUBULAR MARKERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090811	11934H0145		1			12	3		76.000	$7.88	$598.88		A011(934)
090811	11934C0062		2			12	3		76.000	$8.40	$638.40		A011(934)
090811	11934I0019		3			12	3		76.000	$8.16	$620.16		A011(934)
090818	11962W0073		1			05	4		50.000	$10.50	$525.00		A011(962)
090818	11962K0038		2			05	4		50.000	$11.00	$550.00		A011(962)
090818	11962G0012		3			05	4		50.000	$11.14	$557.00		A011(962)
LOW BID AVERAGE									22942.000		$158,339.47	$6.90	
THREE LOW BID AVERAGE									65770.000		$419,946.58	$6.39	

------- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1			03	1		1750.000	$39.00	$68,250.00		BRS-5726(007)
090616	00557W0085		2			03	1		1750.000	$37.00	$64,750.00		BRS-5726(007)
090616	00557S0235		3			03	1		1750.000	$39.00	$68,250.00		BRS-5726(007)
090609	01222S0077		1			03	1		15000.000	$41.00	$615,000.00		A001(222)
090609	01222M0043		2			03	1		15000.000	$46.00	$690,000.00		A001(222)
090609	01222H0026		3			03	1		15000.000	$40.00	$600,000.00		A001(222)
081216	06961W0073		1			05	4		2000.000	$42.00	$84,000.00		NH-2390(149)
081216	06961S0088		2			05	4		2000.000	$39.26	$78,520.00		NH-2390(149)
081216	06961T0162		3			05	4		2000.000	$40.67	$81,340.00		NH-2390(149)
081216	06990W0073		1			07	4		1920.000	$22.00	$42,240.00		ST-2350(609)
081216	06990C0062		2			07	4		1920.000	$20.60	$39,552.00		ST-2350(609)
081216	06990L0012		3			07	4		1920.000	$21.00	$40,320.00		ST-2350(609)
081118	07028W0073		1			07	4		1400.000	$45.00	$63,000.00		NH-2340(101)
081118	07028C0062		2			07	4		1400.000	$45.20	$63,280.00		NH-2340(101)
081118	07028H0145		3			07	4		1400.000	$43.00	$60,200.00		NH-2340(101)
090127	07714J0095		1			05	1		480.000	$21.50	$10,320.00		ST-5140(607)
090127	07714M0004		2			05	1		480.000	$20.00	$9,600.00		ST-5140(607)
090127	07714K0071		3			05	1		480.000	$20.00	$9,600.00		ST-5140(607)
081125	07810R0025		1			03	5		1000.000	$41.00	$41,000.00		BROS-0300(139)
081125	07810I0007		2			03	5		1000.000	$38.50	$38,500.00		BROS-0300(139)
081125	07810B0189		3			03	5		1000.000	$0.00	$0.00		BROS-0300(139)
081104	07829H0145		1			06	5		2040.000	$41.00	$83,640.00		IM-86-2(022)62
081104	07829W0073		2			06	5		2040.000	$44.00	$89,760.00		IM-86-2(022)62
081104	07829J0022		3			06	5		2040.000	$40.00	$81,600.00		IM-86-2(022)62
090609	08073H0145		1			06	2		2000.000	$0.01	$20.00		NH-4110(137)
090609	08073W0085		2			06	2		2000.000	$38.00	$76,000.00		NH-4110(137)
090609	08073M0131		3			06	2		2000.000	$37.00	$74,000.00		NH-4110(137)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090414	08389N0004		1			07	1		560.000	$37.90	$21,224.00		IM-90-1(207)12
090414	08389I0052		2			07	1		560.000	$36.50	$20,440.00		IM-90-1(207)12
090414	08389W0085		3			07	1		560.000	$38.50	$21,560.00		IM-90-1(207)12
090421	08619J0022		1			07	5		6200.000	$41.50	$257,300.00		NH-1480(120)
090421	08619W0073		2			07	5		6200.000	$0.00	$0.00		NH-1480(120)
090421	08619S0026		3			07	5		6200.000	$41.50	$257,300.00		NH-1480(120)
090609	08624G0012		1			06	6		1440.000	$44.67	$64,324.80		A008(624)
090609	08624L0012		2			06	6		1440.000	$42.50	$61,200.00		A008(624)
090609	08624H0065		3			06	6		1440.000	$44.00	$63,360.00		A008(624)
090203	08660K0071		1			05	5		50.000	$45.00	$2,250.00		IM-86-2(027)0
090203	08660J0022		2			05	5		50.000	$41.00	$2,050.00		IM-86-2(027)0
090203	08660M0136		3			05	5		50.000	$45.06	$2,253.00		IM-86-2(027)0
090623	08808C0029		1			03	4		400.000	$24.00	$9,600.00		ST-2846(615)
090623	08808K0038		2			03	4		400.000	$45.00	$18,000.00		ST-2846(615)
090623	08808B0113		3			03	4		400.000	$41.82	$16,728.00		ST-2846(615)
090505	08813V0012		1			06	3		800.000	$17.00	$13,600.00		ST-3270(649)
090505	08813I0019		2			06	3		800.000	$17.30	$13,840.00		ST-3270(649)
090505	08813H0145		3			06	3		800.000	$17.90	$14,320.00		ST-3270(649)
081216	08835M0006		1			07	2		250.000	$40.65	$10,162.50		A008(835)
081216	08835P0078		2			07	2		250.000	$48.30	$12,075.00		A008(835)
081216	08835W0085		3			07	2		250.000	$44.50	$11,125.00		A008(835)
081021	09027S0257		1			05	1		500.000	$39.50	$19,750.00		STP-7025(100)
081021	09027I0052		2			05	1		500.000	$39.50	$19,750.00		STP-7025(100)
081021	09027M0004		3			05	1		500.000	$39.00	$19,500.00		STP-7025(100)
081104	09031H0145		1			05	3		80.000	$41.70	$3,336.00		STP-3888(103)
081104	09031W0158		2			05	3		80.000	$39.00	$3,120.00		STP-3888(103)
081104	09031B0189		3			05	3		80.000	$43.00	$3,440.00		STP-3888(103)
081216	09153A0193		1			07	2		40.000	$42.00	$1,680.00		STP-7754(100)
081216	09153K0071		2			07	2		40.000	$50.00	$2,000.00		STP-7754(100)
081216	09153M0006		3			07	2		40.000	$45.00	$1,800.00		STP-7754(100)
081125	09162P0078		1			07	1		480.000	$35.75	$17,160.00		NH-5110(155)
081125	09162I0052		2			07	1		480.000	$35.75	$17,160.00		NH-5110(155)
081125	09162H0145		3			07	1		480.000	$36.00	$17,280.00		NH-5110(155)
090310	09187B0189		1			03	3		200.000	$30.00	$6,000.00		BROS-1400(117)
090310	09187M0047		2			03	3		200.000	$28.88	$5,776.00		BROS-1400(117)
090310	09187I0019		3			03	3		200.000	$29.80	$5,960.00		BROS-1400(117)
081007	09215C0029		1			12	4		90.000	$30.00	$2,700.00		IM-84-3(076)214
081007	09215I0007		2			12	4		90.000	$45.00	$4,050.00		IM-84-3(076)214
081007	09215C0018		3			12	4		90.000	$46.00	$4,140.00		IM-84-3(076)214
090825	09219H0145		1			07	4		500.000	$48.30	$24,150.00		IM-84-3(080)208
090825	09219W0073		2			07	4		500.000	$44.50	$22,250.00		IM-84-3(080)208

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 630-005A								Key =		Units = HR	Desc = FLAGGING		-(Continued)-
090825	09219W0007		3		07	4			500.000	$50.00	$25,000.00		IM-84-3(080)208
090915	09233G0012		1		07	5			500.000	$41.22	$20,610.00		STP-1767(103)
090915	09233M0136		2		07	5			500.000	$42.00	$21,000.00		STP-1767(103)
090915	09233J0022		3		07	5			500.000	$39.00	$19,500.00		STP-1767(103)
090519	09338C0247		1		07	2			600.000	$45.00	$27,000.00		ST-4749 (612)
090519	09338S0177		2		07	2			600.000	$40.50	$24,300.00		ST-4749 (612)
090519	09338B0207		3		07	2			600.000	$40.75	$24,450.00		ST-4749 (612)
090127	09342C0062		1		07	3			2550.000	$32.70	$83,385.00		A009(342)
090127	09342I0019		2		07	3			2550.000	$33.00	$84,150.00		A009(342)
090127	09342H0145		3		07	3			2550.000	$33.00	$84,150.00		A009(342)
090804	09344N0005		1		07	3			500.000	$44.10	$22,050.00		A009(344)
090804	09344V0012		2		07	3			500.000	$41.85	$20,925.00		A009(344)
090804	09344H0145		3		07	3			500.000	$44.95	$22,475.00		A009(344)
090421	09345I0019		1		07	3			600.000	$17.17	$10,302.00		ST-3270(662)
090421	09345V0012		2		07	3			600.000	$17.00	$10,200.00		ST-3270(662)
090421	09345H0145		3		07	3			600.000	$19.00	$11,400.00		ST-3270(662)
090303	09386J0109		1		07	5			300.000	$24.20	$7,260.00		ST-1786(613)
090303	09386M0136		2		07	5			300.000	$19.80	$5,940.00		ST-1786(613)
090303	09386J0022		3		07	5			300.000	$23.00	$6,900.00		ST-1786(613)
090623	09387H0065		1		05	6			2000.000	$41.50	$83,000.00		A009(387)
090623	09387D0045		2		05	6			2000.000	$40.00	$80,000.00		A009(387)
090623	09387H0145		3		05	6			2000.000	$40.00	$80,000.00		A009(387)
081104	09471W0085		1		03	2			5000.000	$46.00	$230,000.00		BR-4110(160)
081104	09471M0047		2		03	2			5000.000	$45.00	$225,000.00		BR-4110(160)
081104	09471B0189		3		03	2			5000.000	$40.00	$200,000.00		BR-4110(160)
090922	09473H0026		1		03	2			200.000	$42.00	$8,400.00		NH-4110 (159)
090922	09473M0190		2		03	2			200.000	$43.00	$8,600.00		NH-4110 (159)
090922	09473C0333		3		03	2			200.000	$38.00	$7,600.00		NH-4110 (159)
090127	09503N0005		1		12	3			450.000	$28.35	$12,757.50		STP-0003(203)
090127	09503H0145		2		12	3			450.000	$26.00	$11,700.00		STP-0003(203)
090127	09503C0062		3		12	3			450.000	$28.40	$12,780.00		STP-0003(203)
090224	09510W0158		1		08	3			200.000	$27.50	$5,500.00		STP-7903(100)
090224	09510I0019		2		08	3			200.000	$29.00	$5,800.00		STP-7903(100)
090224	09510L0074		3		08	3			200.000	$27.00	$5,400.00		STP-7903(100)
090602	09572H0145		1		05	6			160.000	$45.00	$7,200.00		STP-6810(100)
090602	09572G0012		2		05	6			160.000	$53.60	$8,576.00		STP-6810(100)
090602	09572D0045		3		05	6			160.000	$45.00	$7,200.00		STP-6810(100)
090331	09728I0052		1		07	1			50.000	$26.00	$1,300.00		A009(728)
090331	09728W0112		2		07	1			50.000	$30.00	$1,500.00		A009(728)
090303	09750J0095		1		11	1			160.000	$42.11	$6,737.60		A009(750)
090303	09750D0008		2		11	1			160.000	$39.80	$6,368.00		A009(750)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090303	09750H0145		3			11	1		160.000	$41.00	$6,560.00		A009(750)
090317	09751S0014		1			08	1		400.000	$47.25	$18,900.00		A009(751)
090317	09751C0247		2			08	1		400.000	$38.50	$15,400.00		A009(751)
090915	09799M0190		1			03	2		1080.000	$38.80	$41,904.00		A009(799)
090915	09799W0085		2			03	2		1080.000	$42.00	$45,360.00		A009(799)
090915	09799P0109		3			03	2		1080.000	$40.00	$43,200.00		A009(799)
090210	09817M0047		1			03	3		700.000	$31.50	$22,050.00		A009(817)
090210	09817C0139		2			03	3		700.000	$32.00	$22,400.00		A009(817)
090210	09817H0145		3			03	3		700.000	$29.64	$20,748.00		A009(817)
090616	09818C0062		1			05	3		460.000	$33.90	$15,594.00		C009(818)
090616	09818C0139		2			05	3		460.000	$34.00	$15,640.00		C009(818)
090616	09818W0073		3			05	3		460.000	$35.00	$16,100.00		C009(818)
090317	09848H0145		1			05	4		320.000	$39.90	$12,768.00		A009(848)
090317	09848W0073		2			05	4		320.000	$43.00	$13,760.00		A009(848)
090317	09848I0019		3			05	4		320.000	$40.00	$12,800.00		A009(848)
081202	09859I0019		1			07	4		400.000	$24.20	$9,680.00		A009(859)
081202	09859W0073		2			07	4		400.000	$24.50	$9,800.00		A009(859)
081202	09859H0145		3			07	4		400.000	$28.00	$11,200.00		A009(859)
090317	09876I0044		1			12	5		200.000	$25.00	$5,000.00		A009(876)
090317	09876G0119		2			12	5		200.000	$40.00	$8,000.00		A009(876)
090303	09891L0012		1			05	5		5000.000	$41.50	$207,500.00		A009(891)
090303	09891S0026		2			05	5		5000.000	$40.00	$200,000.00		A009(891)
090303	09891A0220		3			05	5		5000.000	$0.01	$50.00		A009(891)
090224	09897I0007		1			05	5		2500.000	$40.50	$101,250.00		A009(897)
090224	09897W0007		2			05	5		2500.000	$43.50	$108,750.00		A009(897)
090224	09897J0022		3			05	5		2500.000	$39.00	$97,500.00		A009(897)
090210	09898S0026		1			05	5		5188.000	$38.00	$197,144.00		A009(898)
090210	09898J0022		2			05	5		5188.000	$38.00	$197,144.00		A009(898)
090210	09898W0007		3			05	5		5188.000	$39.90	$207,001.20		A009(898)
081118	09979W0158		1			09	3		200.000	$41.00	$8,200.00		A009(979)
081118	09979S0088		2			09	3		200.000	$50.00	$10,000.00		A009(979)
081118	09979K0071		3			09	3		200.000	$0.00	$0.00		A009(979)
090210	09985I0007		1			03	3		1000.000	$31.00	$31,000.00		A009(985)
090210	09985M0047		2			03	3		1000.000	$30.00	$30,000.00		A009(985)
090210	09985C0029		3			03	3		1000.000	$30.00	$30,000.00		A009(985)
090407	10451J0022		1			05	4		2000.000	$43.50	$87,000.00		A010(451)
090407	10451W0073		2			05	4		2000.000	$45.50	$91,000.00		A010(451)
090407	10451H0145		3			05	4		2000.000	$45.70	$91,400.00		A010(451)
090602	10532I0019		1			07	3		1200.000	$32.32	$38,784.00		A010(532)
090602	10532C0062		2			07	3		1200.000	$33.60	$40,320.00		A010(532)
090602	10532H0145		3			07	3		1200.000	$34.00	$40,800.00		A010(532)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 630-005A									Key =	Units = HR	Desc = FLAGGING		-(Continued)-
090707	10570J0022		1			12	5		550.000	$44.00	$24,200.00		A010(570)
090707	10570K0038		2			12	5		550.000	$38.00	$20,900.00		A010(570)
090707	10570I0044		3			12	5		550.000	$38.00	$20,900.00		A010(570)
090714	10572J0022		1			12	5		695.000	$0.01	$6.95		A010(572)
090714	10572L0012		2			12	5		695.000	$0.02	$13.90		A010(572)
090714	10572K0038		3			12	5		695.000	$1.00	$695.00		A010(572)
090623	10584H0145		1			07	5		6700.000	$37.20	$249,240.00		A010(584)
090623	10584J0022		2			07	5		6700.000	$43.00	$288,100.00		A010(584)
090428	10590J0109		1			07	6		1176.000	$48.60	$57,153.60		A010(590)
090428	10590H0145		2			07	6		1176.000	$45.00	$52,920.00		A010(590)
090428	10590L0012		3			07	6		1176.000	$47.50	$55,860.00		A010(590)
081028	10591H0065		1			07	6		1230.000	$50.00	$61,500.00		A010(591)
081028	10591H0145		2			07	6		1230.000	$51.00	$62,730.00		A010(591)
081028	10591L0012		3			07	6		1230.000	$50.00	$61,500.00		A010(591)
090901	10619T0044		1			07	1		240.000	$37.50	$9,000.00		A010(619)
090901	10619A0157		2			07	1		240.000	$37.90	$9,096.00		A010(619)
090901	10619C0132		3			07	1		240.000	$44.00	$10,560.00		A010(619)
090721	10621S0211		1			08	1		300.000	$1.00	$300.00		A010(621)
090721	10621A0117		2			08	1		300.000	$42.50	$12,750.00		A010(621)
090728	10917W0007		1			01	4		6625.000	$39.80	$263,675.00		A010(917)
090728	10917W0073		2			01	4		6625.000	$43.00	$284,875.00		A010(917)
090728	10917H0145		3			01	4		6625.000	$43.77	$289,976.25		A010(917)
090310	11018A0044		1			08	1		75.000	$35.00	$2,625.00		A011(018)
090310	11018C0322		2			08	1		75.000	$39.00	$2,925.00		A011(018)
090310	11018N0037		3			08	1		75.000	$1.00	$75.00		A011(018)
081028	11028P0078		1			12	2		192.000	$48.00	$9,216.00		A011(028)
081028	11028I0044		2			12	2		192.000	$40.25	$7,728.00		A011(028)
090602	11031D0037		1			06	2		2500.000	$43.00	$107,500.00		A011 (031)
090602	11031W0085		2			06	2		2500.000	$42.00	$105,000.00		A011 (031)
090602	11031M0131		3			06	2		2500.000	$40.50	$101,250.00		A011 (031)
090915	11037S0255		1			08	2		30.000	$55.75	$1,672.50		A011(037)
090915	11037P0144		2			08	2		30.000	$50.00	$1,500.00		A011(037)
090609	11044C0062		1			07	3		600.000	$27.30	$16,380.00		A11(044)
090609	11044V0012		2			07	3		600.000	$26.00	$15,600.00		A11(044)
090609	11044H0145		3			07	3		600.000	$33.90	$20,340.00		A11(044)
090203	11082A0117		1			08	4		750.000	$1.00	$750.00		A011(082)
090203	11082S0211		2			08	4		750.000	$1.00	$750.00		A011(082)
090203	1108230003		3			08	4		750.000	$35.03	$26,272.50		A011(082)
090414	11093J0022		1			07	5		750.000	$44.00	$33,000.00		A011(093)
090414	11093J0109		2			07	5		750.000	$48.95	$36,712.50		A011(093)
090414	11093L0012		3			07	5		750.000	$44.00	$33,000.00		A011(093)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081007	1112930003		1		08	5			60.000	$45.00	$2,700.00		A011(129)
081007	11129S0211		2		08	5			60.000	$55.00	$3,300.00		A011(129)
090707	11131P0144		1		08	5			50.000	$42.25	$2,112.50		A011(131)
090707	11131S0255		2		08	5			50.000	$54.01	$2,700.50		A011(131)
090707	11131E0012		3		08	5			50.000	$1.00	$50.00		A011(131)
090224	11138H0065		1		07	6			560.000	$45.00	$25,200.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			560.000	$40.00	$22,400.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			560.000	$40.00	$22,400.00		A011(138) & A011(139)
090317	11140L0012		1		07	6			1470.000	$40.00	$58,800.00		A011(140)
090317	11140H0145		2		07	6			1470.000	$42.00	$61,740.00		A011(140)
090317	11140H0065		3		07	6			1470.000	$0.01	$14.70		A011(140)
090721	11141H0145		1		07	6			4540.000	$1.00	$4,540.00		A011(141)
090721	11141H0065		2		07	6			4540.000	$1.00	$4,540.00		A011(141)
090721	11141G0012		3		07	6			4540.000	$48.55	$220,417.00		A011(141)
090616	11142H0065		1		07	6			1260.000	$40.00	$50,400.00		A011(142)
090616	11142H0145		2		07	6			1260.000	$40.00	$50,400.00		A011(142)
090616	11142M0136		3		07	6			1260.000	$43.00	$54,180.00		A011(142)
090224	11145K0038		1		12	6			1070.000	$1.00	$1,070.00		A011(145)
090224	11145H0065		2		12	6			1070.000	$0.01	$10.70		A011(145)
090224	11145I0044		3		12	6			1070.000	$1.00	$1,070.00		A011(145)
090324	11479H0065		1		07	6			1020.000	$45.00	$45,900.00		A011(479)
090324	11479H0145		2		07	6			1020.000	$41.00	$41,820.00		A011(479)
090324	11479D0037		3		07	6			1020.000	$43.00	$43,860.00		A011(479)
090825	11484H0065		1		07	6			1650.000	$35.00	$57,750.00		A011(484)
090825	11484H0145		2		07	6			1650.000	$1.00	$1,650.00		A011(484)
090825	11484L0012		3		07	6			1650.000	$41.00	$67,650.00		A011(484)
081028	11492W0073		1		12	4			900.000	$0.00	$0.00		A011(492)
081028	11492C0062		2		12	4			900.000	$46.70	$42,030.00		A011(492)
081028	11492I0019		3		12	4			900.000	$47.40	$42,660.00		A011(492)
090616	11525S0084		1		12	3			1500.000	$24.00	$36,000.00		A011(525)
090616	11525I0044		2		12	3			1500.000	$10.00	$15,000.00		A011(525)
090310	11533E0044		1		12	4			60.000	$19.75	$1,185.00		A011(533)
090310	11533K0038		2		12	4			60.000	$22.00	$1,320.00		A011(533)
090310	11533H0065		3		12	4			60.000	$23.00	$1,380.00		A011(533)
090901	11546H0145		1		07	1			480.000	$39.50	$18,960.00		A011(546)
090901	11546I0052		2		07	1			480.000	$35.75	$17,160.00		A011(546)
090901	11546P0078		3		07	1			480.000	$37.54	$18,019.20		A011(546)
090224	11547M0200		1		07	1			720.000	$25.00	$18,000.00		A011(547)
090224	11547N0066		2		07	1			720.000	$44.85	$32,292.00		A011(547)
090224	11547W0112		3		07	1			720.000	$41.00	$29,520.00		A011(547)
090721	11594G0057		1		07	4			280.000	$39.00	$10,920.00		A011(594)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090721	11594	I0019	2			07	4		280.000	$50.00	$14,000.00		A011(594)
090721	11594	L0078	3			07	4		280.000	$46.20	$12,936.00		A011(594)
090901	11606	K0038	1			07	4		80.000	$46.20	$3,696.00		A011(606)
090901	11606	I0019	2			07	4		80.000	$48.25	$3,860.00		A011(606)
090901	11606	L0078	3			07	4		80.000	$47.00	$3,760.00		A011(606)
090922	11612	K0038	1			08	4		50.000	$48.50	$2,425.00		A011(612)
090922	11612	P0152	2			08	4		50.000	$47.52	$2,376.00		A011(612)
090922	11612	S0256	3			08	4		50.000	$46.20	$2,310.00		A011(612)
090224	11662	H0065	1			12	6		784.000	$20.00	$15,680.00		A011(662)
090224	11662	K0038	2			12	6		784.000	$1.00	$784.00		A011(662)
090224	11662	I0044	3			12	6		784.000	$1.00	$784.00		A011(662)
090512	11864	S0084	1			12	3		150.000	$20.00	$3,000.00		A011(864)
090512	11864	P0078	2			12	3		150.000	$38.00	$5,700.00		A011(864)
090616	11865	K0038	1			07	3		250.000	$20.00	$5,000.00		A011(865)
090616	11865	I0044	2			07	3		250.000	$25.00	$6,250.00		A011(865)
090616	11865	E0044	3			07	3		250.000	$25.00	$6,250.00		A011(865)
090811	11868	I0019	1			07	4		500.000	$44.30	$22,150.00		A011(868)
090811	11868	W0073	2			07	4		500.000	$45.00	$22,500.00		A011(868)
090811	11868	K0038	3			07	4		500.000	$42.90	$21,450.00		A011(868)
090714	11891	I0044	1			07	1		750.000	$25.00	$18,750.00		A011(891)
090714	11891	P0078	2			07	1		750.000	$22.50	$16,875.00		A011(891)
090331	11892	P0078	1			07	2		120.000	$30.00	$3,600.00		A011(892)
090331	11892	S0084	2			07	2		120.000	$23.00	$2,760.00		A011(892)
090602	11900	C0029	1			03	4		20.000	$25.00	$500.00		A011(900)
090602	11900	G0094	2			03	4		20.000	$33.00	$660.00		A011(900)
090602	11900	T0090	3			03	4		20.000	$32.00	$640.00		A011(900)
090811	11920	H0065	1			07	6		600.000	$46.00	$27,600.00		A011(920)
090811	11920	T0166	2			07	6		600.000	$41.00	$24,600.00		A011(920)
090811	11920	K0038	3			07	6		600.000	$43.00	$25,800.00		A011(920)
090901	11928	V0012	1			12	3		700.000	$35.11	$24,577.00		A011(928)
090901	11928	W0073	2			12	3		700.000	$31.50	$22,050.00		A011(928)
090901	11928	C0062	3			12	3		700.000	$36.20	$25,340.00		A011(928)
090811	11934	H0145	1			12	3		1500.000	$26.80	$40,200.00		A011(934)
090811	11934	C0062	2			12	3		1500.000	$27.30	$40,950.00		A011(934)
090811	11934	I0019	3			12	3		1500.000	$26.51	$39,765.00		A011(934)
090922	11955	H0065	1			07	6		300.000	$45.00	$13,500.00		A011(955)
090922	11955	I0044	2			07	6		300.000	$1.00	$300.00		A011(955)
090922	11955	H0145	3			07	6		300.000	$40.00	$12,000.00		A011(955)
090818	11962	W0073	1			05	4		500.000	$44.80	$22,400.00		A011(962)
090818	11962	K0038	2			05	4		500.000	$50.00	$25,000.00		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-005A Key = Units = HR Desc = FLAGGING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090818	11962G0012		3		05	4			500.000	$48.48	$24,240.00		A011(962)
LOW BID AVERAGE									117435.000		$4155817.95	$35.39	
THREE LOW BID AVERAGE									341853.000		$12050967.40	$35.25	

------- Item No. = 630-010A Key = Units = HR Desc = PILOT CAR OPERATION -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06990W0073		1		07	4			480.000	$27.30	$13,104.00		ST-2350(609)
081216	06990C0062		2		07	4			480.000	$26.78	$12,854.40		ST-2350(609)
081216	06990L0012		3		07	4			480.000	$27.00	$12,960.00		ST-2350(609)
081118	07028W0073		1		07	4			200.000	$47.00	$9,400.00		NH-2340(101)
081118	07028C0062		2		07	4			200.000	$50.40	$10,080.00		NH-2340(101)
081118	07028H0145		3		07	4			200.000	$68.00	$13,600.00		NH-2340(101)
090609	08073H0145		1		06	2			10.000	$54.00	$540.00		NH-4110(137)
090609	08073W0085		2		06	2			10.000	$41.00	$410.00		NH-4110(137)
090609	08073M0131		3		06	2			10.000	$40.00	$400.00		NH-4110(137)
090421	08619J0022		1		07	5			700.000	$46.50	$32,550.00		NH-1480(120)
090421	08619W0073		2		07	5			700.000	$0.00	$0.00		NH-1480(120)
090421	08619S0026		3		07	5			700.000	$46.50	$32,550.00		NH-1480(120)
090609	08624G0012		1		06	6			720.000	$51.54	$37,108.80		A008(624)
090609	08624L0012		2		06	6			720.000	$52.00	$37,440.00		A008(624)
090609	08624H0065		3		06	6			720.000	$56.00	$40,320.00		A008(624)
090804	09344N0005		1		07	3			100.000	$48.30	$4,830.00		A009(344)
090804	09344V0012		2		07	3			100.000	$46.85	$4,685.00		A009(344)
090804	09344H0145		3		07	3			100.000	$49.20	$4,920.00		A009(344)
090421	09345I0019		1		07	3			200.000	$30.30	$6,060.00		ST-3270(662)
090421	09345V0012		2		07	3			200.000	$30.00	$6,000.00		ST-3270(662)
090421	09345H0145		3		07	3			200.000	$31.00	$6,200.00		ST-3270(662)
090303	09386J0109		1		07	5			100.000	$33.00	$3,300.00		ST-1786(613)
090303	09386M0136		2		07	5			100.000	$32.46	$3,246.00		ST-1786(613)
090303	09386J0022		3		07	5			100.000	$31.00	$3,100.00		ST-1786(613)
090303	09891L0012		1		05	5			600.000	$47.25	$28,350.00		A009(891)
090303	09891S0026		2		05	5			600.000	$44.50	$26,700.00		A009(891)
090303	09891A0220		3		05	5			600.000	$0.01	$6.00		A009(891)
090224	09897I0007		1		05	5			100.000	$47.25	$4,725.00		A009(897)
090224	09897W0007		2		05	5			100.000	$50.70	$5,070.00		A009(897)
090224	09897J0022		3		05	5			100.000	$45.00	$4,500.00		A009(897)
090407	10451J0022		1		05	4			480.000	$46.00	$22,080.00		A010(451)
090407	10451W0073		2		05	4			480.000	$50.00	$24,000.00		A010(451)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-010A Key = Units = HR Desc = PILOT CAR OPERATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090407	10451H0145		3			05	4		480.000	$48.30	$23,184.00		A010(451)
090707	10570J0022		1			12	5		490.000	$1.00	$490.00		A010(570)
090707	10570K0038		2			12	5		490.000	$10.00	$4,900.00		A010(570)
090707	10570I0044		3			12	5		490.000	$1.00	$490.00		A010(570)
090714	10572J0022		1			12	5		150.000	$0.01	$1.50		A010(572)
090714	10572L0012		2			12	5		150.000	$0.02	$3.00		A010(572)
090714	10572K0038		3			12	5		150.000	$1.00	$150.00		A010(572)
090428	10590J0109		1			07	6		392.000	$53.46	$20,956.32		A010(590)
090428	10590H0145		2			07	6		392.000	$50.00	$19,600.00		A010(590)
090428	10590L0012		3			07	6		392.000	$52.00	$20,384.00		A010(590)
081028	10591H0065		1			07	6		574.000	$52.00	$29,848.00		A010(591)
081028	10591H0145		2			07	6		574.000	$53.00	$30,422.00		A010(591)
081028	10591L0012		3			07	6		574.000	$52.50	$30,135.00		A010(591)
090721	10621S0211		1			08	1		120.000	$55.00	$6,600.00		A010(621)
090721	10621A0117		2			08	1		120.000	$60.00	$7,200.00		A010(621)
090728	10917W0007		1			01	4		320.000	$51.30	$16,416.00		A010(917)
090728	10917W0073		2			01	4		320.000	$45.00	$14,400.00		A010(917)
090728	10917H0145		3			01	4		320.000	$48.04	$15,372.80		A010(917)
090609	11044C0062		1			07	3		250.000	$29.40	$7,350.00		A11(044)
090609	11044V0012		2			07	3		250.000	$28.00	$7,000.00		A11(044)
090609	11044H0145		3			07	3		250.000	$38.50	$9,625.00		A11(044)
090203	11082A0117		1			08	4		60.000	$55.00	$3,300.00		A011(082)
090203	11082S0211		2			08	4		60.000	$5.00	$300.00		A011(082)
090203	1108230003		3			08	4		60.000	$45.14	$2,708.40		A011(082)
090602	11084W0087		1			08	4		10.000	$51.67	$516.70		A011(084)
090602	11084W0026		2			08	4		10.000	$56.00	$560.00		A011(084)
090602	11084S0255		3			08	4		10.000	$67.40	$674.00		A011(084)
090414	11093J0022		1			07	5		200.000	$49.00	$9,800.00		A011(093)
090414	11093J0109		2			07	5		200.000	$55.00	$11,000.00		A011(093)
090414	11093L0012		3			07	5		200.000	$50.00	$10,000.00		A011(093)
081007	1112930003		1			08	5		40.000	$55.00	$2,200.00		A011(129)
081007	11129S0211		2			08	5		40.000	$70.00	$2,800.00		A011(129)
090317	11140L0012		1			07	6		980.000	$45.00	$44,100.00		A011(140)
090317	11140H0145		2			07	6		980.000	$44.00	$43,120.00		A011(140)
090317	11140H0065		3			07	6		980.000	$0.01	$9.80		A011(140)
090721	11141H0145		1			07	6		42.000	$48.00	$2,016.00		A011(141)
090721	11141H0065		2			07	6		42.000	$70.00	$2,940.00		A011(141)
090721	11141G0012		3			07	6		42.000	$49.12	$2,063.04		A011(141)
090224	11145K0038		1			12	6		220.000	$1.00	$220.00		A011(145)
090224	11145H0065		2			12	6		220.000	$26.00	$5,720.00		A011(145)
090224	11145I0044		3			12	6		220.000	$1.00	$220.00		A011(145)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-010A Key = Units = HR Desc = PILOT CAR OPERATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090324	11479H0065		1			07	6		336.000	$0.01	$3.36		A011(479)
090324	11479H0145		2			07	6		336.000	$47.50	$15,960.00		A011(479)
090324	11479D0037		3			07	6		336.000	$49.00	$16,464.00		A011(479)
090825	11484H0065		1			07	6		312.000	$45.00	$14,040.00		A011(484)
090825	11484H0145		2			07	6		312.000	$1.00	$312.00		A011(484)
090825	11484L0012		3			07	6		312.000	$50.40	$15,724.80		A011(484)
081028	11492W0073		1			12	4		300.000	$0.00	$0.00		A011(492)
081028	11492C0062		2			12	4		300.000	$50.40	$15,120.00		A011(492)
081028	11492I0019		3			12	4		300.000	$51.00	$15,300.00		A011(492)
090901	11546H0145		1			07	1		120.000	$48.00	$5,760.00		A011(546)
090901	11546I0052		2			07	1		120.000	$55.00	$6,600.00		A011(546)
090901	11546P0078		3			07	1		120.000	$57.75	$6,930.00		A011(546)
090721	11594G0057		1			07	4		140.000	$49.00	$6,860.00		A011(594)
090721	11594I0019		2			07	4		140.000	$63.00	$8,820.00		A011(594)
090721	11594L0078		3			07	4		140.000	$49.35	$6,909.00		A011(594)
090901	11606K0038		1			07	4		40.000	$50.60	$2,024.00		A011(606)
090901	11606I0019		2			07	4		40.000	$52.85	$2,114.00		A011(606)
090901	11606L0078		3			07	4		40.000	$55.00	$2,200.00		A011(606)
090224	11662H0065		1			12	6		224.000	$0.01	$2.24		A011(662)
090224	11662K0038		2			12	6		224.000	$1.00	$224.00		A011(662)
090224	11662I0044		3			12	6		224.000	$1.00	$224.00		A011(662)
090512	11864S0084		1			12	3		50.000	$22.00	$1,100.00		A011(864)
090512	11864P0078		2			12	3		50.000	$55.00	$2,750.00		A011(864)
090616	11865K0038		1			07	3		65.000	$25.00	$1,625.00		A011(865)
090616	11865I0044		2			07	3		65.000	$25.00	$1,625.00		A011(865)
090616	11865E0044		3			07	3		65.000	$40.00	$2,600.00		A011(865)
090811	11868I0019		1			07	4		120.000	$46.35	$5,562.00		A011(868)
090811	11868W0073		2			07	4		120.000	$47.00	$5,640.00		A011(868)
090811	11868K0038		3			07	4		120.000	$55.00	$6,600.00		A011(868)
090714	11891I0044		1			07	1		460.000	$35.00	$16,100.00		A011(891)
090714	11891P0078		2			07	1		460.000	$45.00	$20,700.00		A011(891)
090331	11892P0078		1			07	2		30.000	$45.00	$1,350.00		A011(892)
090331	11892S0084		2			07	2		30.000	$23.00	$690.00		A011(892)
090901	11928V0012		1			12	3		175.000	$39.46	$6,905.50		A011(928)
090901	11928W0073		2			12	3		175.000	$31.50	$5,512.50		A011(928)
090901	11928C0062		3			12	3		175.000	$40.60	$7,105.00		A011(928)
090811	11933W0087		1			07	4		20.000	$69.89	$1,397.80		A011(933)
090811	11933P0091		2			07	4		20.000	$73.45	$1,469.00		A011(933)
090811	11933A0157		3			07	4		20.000	$70.00	$1,400.00		A011(933)
090811	11934H0145		1			12	3		40.000	$33.10	$1,324.00		A011(934)
090811	11934C0062		2			12	3		40.000	$29.40	$1,176.00		A011(934)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 630-010A Key = Units = HR Desc = PILOT CAR OPERATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090811	11934I0019		3		12	3			40.000	$28.55	$1,142.00		A011(934)
090922	11955H0065		1		07	6			24.000	$65.00	$1,560.00		A011(955)
090922	11955I0044		2		07	6			24.000	$1.00	$24.00		A011(955)
090922	11955H0145		3		07	6			24.000	$45.00	$1,080.00		A011(955)
090818	11962W0073		1		05	4			120.000	$47.50	$5,700.00		A011(962)
090818	11962K0038		2		05	4			120.000	$54.00	$6,480.00		A011(962)
090818	11962G0012		3		05	4			120.000	$51.27	$6,152.40		A011(962)
LOW BID AVERAGE									10114.000		$377,176.22	$37.29	
THREE LOW BID AVERAGE									29642.000		$1076246.36	$36.31	

------- Item No. = 632-005A Key = Units = SY Desc = CONC BRIDGE DECK REM CL A -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090414	08389N0004		1		07	1			1410.000	$113.00	$159,330.00		IM-90-1(207)12
090414	08389I0052		2		07	1			1410.000	$108.00	$152,280.00		IM-90-1(207)12
090414	08389W0085		3		07	1			1410.000	$85.00	$119,850.00		IM-90-1(207)12
081216	08835M0006		1		07	2			200.000	$21.20	$4,240.00		A008(835)
081216	08835P0078		2		07	2			200.000	$34.50	$6,900.00		A008(835)
081216	08835W0085		3		07	2			200.000	$10.50	$2,100.00		A008(835)
081104	09471W0085		1		03	2			3403.000	$60.00	$204,180.00		BR-4110(160)
081104	09471M0047		2		03	2			3403.000	$80.00	$272,240.00		BR-4110(160)
081104	09471B0189		3		03	2			3403.000	$120.00	$408,360.00		BR-4110(160)
090922	09473H0026		1		03	2			2657.000	$65.00	$172,705.00		NH-4110 (159)
090922	09473M0190		2		03	2			2657.000	$52.00	$138,164.00		NH-4110 (159)
090922	09473C0333		3		03	2			2657.000	$69.00	$183,333.00		NH-4110 (159)
090528	09493T0090		1		03	3			685.000	$97.50	$66,787.50		BR-84-1(069)48
090528	09493C0139		2		03	3			685.000	$138.00	$94,530.00		BR-84-1(069)48
090528	09493C0029		3		03	3			685.000	$130.00	$89,050.00		BR-84-1(069)48
090915	09799M0190		1		03	2			6420.000	$57.00	$365,940.00		A009(799)
090915	09799W0085		2		03	2			6420.000	$65.00	$417,300.00		A009(799)
090915	09799P0109		3		03	2			6420.000	$85.00	$545,700.00		A009(799)
090210	09985I0007		1		03	3			4940.000	$63.50	$313,690.00		A009(985)
090210	09985M0047		2		03	3			4940.000	$72.50	$358,150.00		A009(985)
090210	09985C0029		3		03	3			4940.000	$85.00	$419,900.00		A009(985)
090623	10584H0145		1		07	5			702.000	$104.00	$73,008.00		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 632-005A Key = Units = SY Desc = CONC BRIDGE DECK REM CL A -(Continued)-													
090623	10584J0022		2		07	5			702.000	$120.00	$84,240.00		A010(584)
LOW BID AVERAGE									20417.000		$1359880.50	$66.61	
THREE LOW BID AVERAGE									60549.000		$4651977.50	$76.83	
------- Item No. = 632-010A Key = Units = SY Desc = CONC BRIDGE DECK REM CL B -------													
090414	08389N0004		1		07	1			244.000	$50.00	$12,200.00		IM-90-1(207)12
090414	08389I0052		2		07	1			244.000	$50.00	$12,200.00		IM-90-1(207)12
090414	08389W0085		3		07	1			244.000	$150.00	$36,600.00		IM-90-1(207)12
081104	09471W0085		1		03	2			680.000	$50.00	$34,000.00		BR-4110(160)
081104	09471M0047		2		03	2			680.000	$70.00	$47,600.00		BR-4110(160)
081104	09471B0189		3		03	2			680.000	$45.00	$30,600.00		BR-4110(160)
090922	09473H0026		1		03	2			531.000	$5.00	$2,655.00		NH-4110 (159)
090922	09473M0190		2		03	2			531.000	$67.00	$35,577.00		NH-4110 (159)
090922	09473C0333		3		03	2			531.000	$42.77	$22,710.87		NH-4110 (159)
090528	09493T0090		1		03	3			82.000	$110.00	$9,020.00		BR-84-1(069)48
090528	09493C0139		2		03	3			82.000	$166.00	$13,612.00		BR-84-1(069)48
090528	09493C0029		3		03	3			82.000	$60.00	$4,920.00		BR-84-1(069)48
090915	09799M0190		1		03	2			642.000	$90.00	$57,780.00		A009(799)
090915	09799W0085		2		03	2			642.000	$65.00	$41,730.00		A009(799)
090915	09799P0109		3		03	2			642.000	$75.00	$48,150.00		A009(799)
090210	09985I0007		1		03	3			500.000	$65.00	$32,500.00		A009(985)
090210	09985M0047		2		03	3			500.000	$46.00	$23,000.00		A009(985)
090210	09985C0029		3		03	3			500.000	$20.00	$10,000.00		A009(985)
090623	10584H0145		1		07	5			70.000	$63.80	$4,466.00		A010(584)
090623	10584J0022		2		07	5			70.000	$73.00	$5,110.00		A010(584)
LOW BID AVERAGE									2749.000		$152,621.00	$55.52	
THREE LOW BID AVERAGE									8177.000		$484,430.87	$59.24	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 634-005A							Key =		Units = EACH		Desc = MAILBOX		-------
090609	01222S0077		1		03	1			6.000	$260.00	$1,560.00		A001(222)
090609	01222M0043		2		03	1			6.000	$272.00	$1,632.00		A001(222)
090609	01222H0026		3		03	1			6.000	$260.00	$1,560.00		A001(222)
081021	09027S0257		1		05	1			6.000	$255.00	$1,530.00		STP-7025(100)
081021	09027I0052		2		05	1			6.000	$350.00	$2,100.00		STP-7025(100)
081021	09027M0004		3		05	1			6.000	$350.00	$2,100.00		STP-7025(100)
081216	09153A0193		1		07	2			14.000	$367.50	$5,145.00		STP-7754(100)
081216	09153K0071		2		07	2			14.000	$200.00	$2,800.00		STP-7754(100)
081216	09153M0006		3		07	2			14.000	$300.00	$4,200.00		STP-7754(100)
090310	09187B0189		1		03	3			1.000	$150.00	$150.00		BROS-1400(117)
090310	09187M0047		2		03	3			1.000	$443.92	$443.92		BROS-1400(117)
090310	09187I0019		3		03	3			1.000	$150.00	$150.00		BROS-1400(117)
090623	09387H0065		1		05	6			16.000	$300.00	$4,800.00		A009(387)
090623	09387D0045		2		05	6			16.000	$250.00	$4,000.00		A009(387)
090623	09387H0145		3		05	6			16.000	$270.00	$4,320.00		A009(387)
090609	09815I0019		1		01	3			3.000	$283.00	$849.00		A009815
090609	09815C0139		2		01	3			3.000	$283.50	$850.50		A009815
090609	09815H0145		3		01	3			3.000	$285.00	$855.00		A009815
090317	09848H0145		1		05	4			11.000	$131.30	$1,444.30		A009(848)
090317	09848W0073		2		05	4			11.000	$200.00	$2,200.00		A009(848)
090317	09848I0019		3		05	4			11.000	$190.00	$2,090.00		A009(848)
090303	09891L0012		1		05	5			1.000	$262.50	$262.50		A009(891)
090303	09891S0026		2		05	5			1.000	$225.00	$225.00		A009(891)
090303	09891A0220		3		05	5			1.000	$282.00	$282.00		A009(891)
090210	09898S0026		1		05	5			2.000	$200.00	$400.00		A009(898)
090210	09898J0022		2		05	5			2.000	$205.00	$410.00		A009(898)
090210	09898W0007		3		05	5			2.000	$262.50	$525.00		A009(898)
090407	10451J0022		1		05	4			14.000	$220.00	$3,080.00		A010(451)
090407	10451W0073		2		05	4			14.000	$260.00	$3,640.00		A010(451)
090407	10451H0145		3		05	4			14.000	$262.50	$3,675.00		A010(451)
090728	10917W0007		1		01	4			10.000	$160.00	$1,600.00		A010(917)
090728	10917W0073		2		01	4			10.000	$155.00	$1,550.00		A010(917)
090728	10917H0145		3		01	4			10.000	$160.13	$1,601.30		A010(917)
090602	11031D0037		1		06	2			2.000	$450.00	$900.00		A011 (031)
090602	11031D0037		1		06	2			3.000	$500.00	$1,500.00		A011 (031)
090602	11031W0085		2		06	2			2.000	$400.00	$800.00		A011 (031)
090602	11031W0085		2		06	2			3.000	$400.00	$1,200.00		A011 (031)
090602	11031M0131		3		06	2			2.000	$391.00	$782.00		A011 (031)
090602	11031M0131		3		06	2			3.000	$398.00	$1,194.00		A011 (031)
090901	11546H0145		1		07	1			1.000	$200.00	$200.00		A011(546)
090901	11546I0052		2		07	1			1.000	$168.00	$168.00		A011(546)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 634-005A								Key =		Units = EACH	Desc = MAILBOX		-(Continued)-
090901	11546P0078		3		07	1			1.000	$176.40	$176.40		A011(546)
090818	11962W0073		1		05	4			3.000	$230.00	$690.00		A011(962)
090818	11962K0038		2		05	4			3.000	$245.00	$735.00		A011(962)
090818	11962G0012		3		05	4			3.000	$245.19	$735.57		A011(962)
LOW BID AVERAGE									93.000		$24,110.80	$259.26	
THREE LOW BID AVERAGE									279.000		$71,111.49	$254.88	
------- Item No. = 636-005A								Key =		Units = EACH	Desc = TUBULAR MARKERS (COMPLETE)		-------
090414	08389N0004		1		07	1			62.000	$24.30	$1,506.60		IM-90-1(207)12
090414	08389I0052		2		07	1			62.000	$23.42	$1,452.04		IM-90-1(207)12
090414	08389W0085		3		07	1			62.000	$24.50	$1,519.00		IM-90-1(207)12
081216	08835M0006		1		07	2			150.000	$40.00	$6,000.00		A008(835)
081216	08835P0078		2		07	2			150.000	$8.63	$1,294.50		A008(835)
081216	08835W0085		3		07	2			150.000	$52.00	$7,800.00		A008(835)
090825	09219H0145		1		07	4			500.000	$31.50	$15,750.00		IM-84-3(080)208
090825	09219W0073		2		07	4			500.000	$25.75	$12,875.00		IM-84-3(080)208
090825	09219W0007		3		07	4			500.000	$33.00	$16,500.00		IM-84-3(080)208
090512	09529W0073		1		07	4			450.000	$30.70	$13,815.00		IM-84-3(082)130
090512	09529I0019		2		07	4			450.000	$30.50	$13,725.00		IM-84-3(082)130
090512	09529C0062		3		07	4			450.000	$30.70	$13,815.00		IM-84-3(082)130
090728	10917W0007		1		01	4			60.000	$42.75	$2,565.00		A010(917)
090728	10917W0073		2		01	4			60.000	$32.00	$1,920.00		A010(917)
090728	10917H0145		3		01	4			60.000	$26.69	$1,601.40		A010(917)
LOW BID AVERAGE									1222.000		$39,636.60	$32.44	
THREE LOW BID AVERAGE									3666.000		$112,138.54	$30.59	
------- Item No. = 636-010A								Key =		Units = EACH	Desc = TUBULAR MARKERS (POSTS)		-------
090414	08389N0004		1		07	1			12.000	$19.60	$235.20		IM-90-1(207)12
090414	08389I0052		2		07	1			12.000	$18.89	$226.68		IM-90-1(207)12
090414	08389W0085		3		07	1			12.000	$20.00	$240.00		IM-90-1(207)12
081216	08835M0006		1		07	2			75.000	$15.00	$1,125.00		A008(835)
081216	08835P0078		2		07	2			75.000	$4.60	$345.00		A008(835)
081216	08835W0085		3		07	2			75.000	$25.00	$1,875.00		A008(835)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 636-010A								Key =		Units = EACH	Desc = TUBULAR MARKERS (POSTS)		-(Continued)-
090825	09219H0145		1		07	4			250.000	$0.01	$2.50		IM-84-3(080)208
090825	09219W0073		2		07	4			250.000	$14.50	$3,625.00		IM-84-3(080)208
090825	09219W0007		3		07	4			250.000	$0.01	$2.50		IM-84-3(080)208
090512	09529W0073		1		07	4			160.000	$16.10	$2,576.00		IM-84-3(082)130
090512	09529I0019		2		07	4			160.000	$16.00	$2,560.00		IM-84-3(082)130
090512	09529C0062		3		07	4			160.000	$16.10	$2,576.00		IM-84-3(082)130
090728	10917W0007		1		01	4			10.000	$29.40	$294.00		A010(917)
090728	10917W0073		2		01	4			10.000	$20.00	$200.00		A010(917)
090728	10917H0145		3		01	4			10.000	$12.81	$128.10		A010(917)
LOW BID AVERAGE									507.000		$4,232.70	$8.35	
THREE LOW BID AVERAGE									1521.000		$16,010.98	$10.53	
------- Item No. = 636-015A								Key =		Units = EACH	Desc = TUBULAR MARKERS (BASES)		-------
090414	08389N0004		1		07	1			6.000	$11.55	$69.30		IM-90-1(207)12
090414	08389I0052		2		07	1			6.000	$11.12	$66.72		IM-90-1(207)12
090414	08389W0085		3		07	1			6.000	$11.50	$69.00		IM-90-1(207)12
081216	08835M0006		1		07	2			75.000	$25.00	$1,875.00		A008(835)
081216	08835P0078		2		07	2			75.000	$4.60	$345.00		A008(835)
081216	08835W0085		3		07	2			75.000	$25.00	$1,875.00		A008(835)
090825	09219H0145		1		07	4			160.000	$0.01	$1.60		IM-84-3(080)208
090825	09219W0073		2		07	4			160.000	$7.50	$1,200.00		IM-84-3(080)208
090825	09219W0007		3		07	4			160.000	$0.01	$1.60		IM-84-3(080)208
090512	09529W0073		1		07	4			160.000	$16.80	$2,688.00		IM-84-3(082)130
090512	09529I0019		2		07	4			160.000	$16.50	$2,640.00		IM-84-3(082)130
090512	09529C0062		3		07	4			160.000	$16.80	$2,688.00		IM-84-3(082)130
090728	10917W0007		1		01	4			10.000	$12.80	$128.00		A010(917)
090728	10917W0073		2		01	4			10.000	$5.00	$50.00		A010(917)
090728	10917H0145		3		01	4			10.000	$16.01	$160.10		A010(917)
LOW BID AVERAGE									411.000		$4,761.90	$11.59	
THREE LOW BID AVERAGE									1233.000		$13,857.32	$11.24	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 640-005A								Key =	Units = SY		Desc = DRAINAGE GEOTEXTILE		-------
090421	09345I0019		1		07	3			2200.000	$1.74	$3,828.00		ST-3270(662)
090421	09345V0012		2		07	3			2200.000	$1.15	$2,530.00		ST-3270(662)
090421	09345H0145		3		07	3			2200.000	$1.70	$3,740.00		ST-3270(662)
090210	09817M0047		1		03	3			2315.000	$1.20	$2,778.00		A009(817)
090210	09817C0139		2		03	3			2315.000	$1.00	$2,315.00		A009(817)
090210	09817H0145		3		03	3			2315.000	$0.99	$2,291.85		A009(817)
090317	09848H0145		1		05	4			312.000	$3.20	$998.40		A009(848)
090317	09848W0073		2		05	4			312.000	$2.50	$780.00		A009(848)
090317	09848I0019		3		05	4			312.000	$0.75	$234.00		A009(848)
LOW BID AVERAGE									4827.000		$7,604.40	$1.58	
THREE LOW BID AVERAGE									14481.000		$19,495.25	$1.35	
------- Item No. = 640-010A								Key =	Units = SY		Desc = RIPRAP/EROSION CONT GEOTEXTILE		-------
090616	00557H0026		1		03	1			2572.000	$3.00	$7,716.00		BRS-5726(007)
090616	00557W0085		2		03	1			2572.000	$1.50	$3,858.00		BRS-5726(007)
090616	00557S0235		3		03	1			2572.000	$5.00	$12,860.00		BRS-5726(007)
090609	01222S0077		1		03	1			681.737	$3.14	$2,137.50		A001(222)
090609	01222M0043		2		03	1			681.737	$2.09	$1,425.00		A001(222)
090609	01222H0026		3		03	1			681.737	$3.34	$2,280.00		A001(222)
081021	07625T0166		1		03	6			201.000	$9.51	$1,911.51		STP-4100(102)
081021	07625C0029		2		03	6			201.000	$4.50	$904.50		STP-4100(102)
081021	07625D0045		3		03	6			201.000	$3.00	$603.00		STP-4100(102)
090127	07714J0095		1		05	1			300.000	$2.20	$660.00		ST-5140(607)
090127	07714M0004		2		05	1			300.000	$1.00	$300.00		ST-5140(607)
090127	07714K0071		3		05	1			300.000	$1.00	$300.00		ST-5140(607)
081104	07829H0145		1		06	5			429.000	$2.00	$858.00		IM-86-2(022)62
081104	07829W0073		2		06	5			429.000	$1.65	$707.85		IM-86-2(022)62
081104	07829J0022		3		06	5			429.000	$3.00	$1,287.00		IM-86-2(022)62
081104	09031H0145		1		05	3			480.000	$1.60	$768.00		STP-3888(103)
081104	09031W0158		2		05	3			480.000	$1.30	$624.00		STP-3888(103)
081104	09031B0189		3		05	3			480.000	$2.00	$960.00		STP-3888(103)
090310	09187B0189		1		03	3			840.000	$1.50	$1,260.00		BROS-1400(117)
090310	09187M0047		2		03	3			840.000	$2.19	$1,839.60		BROS-1400(117)
090310	09187I0019		3		03	3			840.000	$2.20	$1,848.00		BROS-1400(117)
081007	09215C0029		1		12	4			295.000	$3.00	$885.00		IM-84-3(076)214
081007	09215I0007		2		12	4			295.000	$2.50	$737.50		IM-84-3(076)214
081007	09215C0018		3		12	4			295.000	$3.00	$885.00		IM-84-3(076)214

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 640-010A Key = Units = SY Desc = RIPRAP/EROSION CONT GEOTEXTILE -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081007	09436G0115		1		11	3			10.800	$20.61	$222.59		STP-3290(117)
081007	09436C0062		2		11	3			10.800	$5.30	$57.24		STP-3290(117)
081007	09436D0146		3		11	3			10.800	$6.10	$65.88		STP-3290(117)
090317	09751S0014		1		08	1			10.000	$48.46	$484.60		A009(751)
090317	09751C0247		2		08	1			10.000	$5.00	$50.00		A009(751)
090609	09815I0019		1		01	3			1169.000	$2.55	$2,980.95		A009815
090609	09815C0139		2		01	3			1169.000	$2.10	$2,454.90		A009815
090609	09815H0145		3		01	3			1169.000	$2.00	$2,338.00		A009815
090210	09817M0047		1		03	3			239.000	$3.15	$752.85		A009(817)
090210	09817C0139		2		03	3			239.000	$3.00	$717.00		A009(817)
090210	09817H0145		3		03	3			239.000	$2.73	$652.47		A009(817)
090616	09818C0062		1		05	3			74.000	$5.65	$418.10		C009(818)
090616	09818C0139		2		05	3			74.000	$2.10	$155.40		C009(818)
090616	09818W0073		3		05	3			74.000	$5.50	$407.00		C009(818)
090317	09848H0145		1		05	4			677.000	$2.10	$1,421.70		A009(848)
090317	09848W0073		2		05	4			677.000	$3.00	$2,031.00		A009(848)
090317	09848I0019		3		05	4			677.000	$0.75	$507.75		A009(848)
090224	09897I0007		1		05	5			300.000	$1.75	$525.00		A009(897)
090224	09897W0007		2		05	5			300.000	$1.70	$510.00		A009(897)
090224	09897J0022		3		05	5			300.000	$2.40	$720.00		A009(897)
090210	09898S0026		1		05	5			8649.000	$1.70	$14,703.30		A009(898)
090210	09898J0022		2		05	5			8649.000	$1.50	$12,973.50		A009(898)
090210	09898W0007		3		05	5			8649.000	$1.35	$11,676.15		A009(898)
090728	10917W0007		1		01	4			4053.223	$1.13	$4,575.02		A010(917)
090728	10917W0073		2		01	4			4053.223	$2.17	$8,811.14		A010(917)
090728	10917H0145		3		01	4			4053.223	$1.53	$6,201.69		A010(917)
090929	11902I0019		1		09	3			80.000	$13.00	$1,040.00		A011(902)
090929	11902W0158		2		09	3			80.000	$1.70	$136.00		A011(902)
090929	11902C0062		3		09	3			80.000	$3.15	$252.00		A011(902)
LOW BID AVERAGE									21060.760		$43,320.12	$2.06	
THREE LOW BID AVERAGE									63172.280		$125,456.69	$1.99	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 640-015A							Key =		Units = SY		Desc = SUBGRADE SEPARATION GEOTEXTILE -------		
090609	01222S0077		1		03	1			78603.038	$1.05	$82,150.00		A001(222)
090609	01222M0043		2		03	1			78603.038	$1.00	$78,864.00		A001(222)
090609	01222H0026		3		03	1			78603.038	$1.09	$85,436.00		A001(222)
081216	06961W0073		1		05	4			33916.000	$1.10	$37,307.60		NH-2390(149)
081216	06961S0088		2		05	4			33916.000	$0.50	$16,958.00		NH-2390(149)
081216	06961T0162		3		05	4			33916.000	$0.64	$21,706.24		NH-2390(149)
081125	07810R0025		1		03	5			2400.000	$1.80	$4,320.00		BROS-0300(139)
081125	07810I0007		2		03	5			2400.000	$2.00	$4,800.00		BROS-0300(139)
081125	07810B0189		3		03	5			2400.000	$1.50	$3,600.00		BROS-0300(139)
090609	08073H0145		1		06	2			6500.000	$1.80	$11,700.00		NH-4110(137)
090609	08073W0085		2		06	2			6500.000	$1.50	$9,750.00		NH-4110(137)
090609	08073M0131		3		06	2			6500.000	$2.75	$17,875.00		NH-4110(137)
090421	08619J0022		1		07	5			181000.000	$0.70	$126,700.00		NH-1480(120)
090421	08619W0073		2		07	5			181000.000	$1.00	$181,000.00		NH-1480(120)
090421	08619S0026		3		07	5			181000.000	$0.95	$171,950.00		NH-1480(120)
090505	08813V0012		1		06	3			21880.000	$0.76	$16,628.80		ST-3270(649)
090505	08813I0019		2		06	3			21880.000	$1.00	$21,880.00		ST-3270(649)
090505	08813H0145		3		06	3			21880.000	$1.00	$21,880.00		ST-3270(649)
081216	08835M0006		1		07	2			2520.000	$2.25	$5,670.00		A008(835)
081216	08835P0078		2		07	2			2520.000	$1.50	$3,780.00		A008(835)
081216	08835W0085		3		07	2			2520.000	$2.00	$5,040.00		A008(835)
081104	09031H0145		1		05	3			7832.000	$1.20	$9,398.40		STP-3888(103)
081104	09031W0158		2		05	3			7832.000	$1.20	$9,398.40		STP-3888(103)
081104	09031B0189		3		05	3			7832.000	$1.00	$7,832.00		STP-3888(103)
081216	09153A0193		1		07	2			3307.000	$1.65	$5,456.55		STP-7754(100)
081216	09153K0071		2		07	2			3307.000	$2.10	$6,944.70		STP-7754(100)
081216	09153M0006		3		07	2			3307.000	$2.20	$7,275.40		STP-7754(100)
090519	09338C0247		1		07	2			9590.000	$1.25	$11,987.50		ST-4749 (612)
090519	09338S0177		2		07	2			9590.000	$2.00	$19,180.00		ST-4749 (612)
090519	09338B0207		3		07	2			9590.000	$1.50	$14,385.00		ST-4749 (612)
090127	09342C0062		1		07	3			68190.000	$0.90	$61,371.00		A009(342)
090127	09342I0019		2		07	3			68190.000	$1.18	$80,464.20		A009(342)
090127	09342H0145		3		07	3			68190.000	$1.20	$81,828.00		A009(342)
090804	09344N0005		1		07	3			100.000	$4.00	$400.00		A009(344)
090804	09344V0012		2		07	3			100.000	$5.50	$550.00		A009(344)
090804	09344H0145		3		07	3			100.000	$5.05	$505.00		A009(344)
090224	09510W0158		1		08	3			625.000	$1.50	$937.50		STP-7903(100)
090224	09510I0019		2		08	3			625.000	$2.00	$1,250.00		STP-7903(100)
090224	09510L0074		3		08	3			625.000	$2.00	$1,250.00		STP-7903(100)
090602	09572H0145		1		05	6			44000.000	$1.00	$44,000.00		STP-6810(100)
090602	09572G0012		2		05	6			44000.000	$0.68	$29,920.00		STP-6810(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 640-015A Key = Units = SY Desc = SUBGRADE SEPARATION GEOTEXTILE -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090602	09572D0045		3			05	6		44000.000	$1.00	$44,000.00		STP-6810(100)
090929	09618B0216		1			05	4		12350.000	$1.12	$13,811.01		NH-2340(108)
090929	09618D0037		2			05	4		12350.000	$1.00	$12,350.00		NH-2340(108)
090929	09618C0184		3			05	4		12350.000	$0.58	$7,163.00		NH-2340(108)
090609	09815I0019		1			01	3		26400.000	$0.70	$18,480.00		A009815
090609	09815C0139		2			01	3		26400.000	$0.75	$19,800.00		A009815
090609	09815H0145		3			01	3		26400.000	$1.00	$26,400.00		A009815
090210	09817M0047		1			03	3		6791.000	$1.30	$8,828.30		A009(817)
090210	09817C0139		2			03	3		6791.000	$1.00	$6,791.00		A009(817)
090210	09817H0145		3			03	3		6791.000	$0.92	$6,247.72		A009(817)
090616	09818C0062		1			05	3		600.000	$2.65	$1,590.00		C009(818)
090616	09818C0139		2			05	3		600.000	$2.80	$1,680.00		C009(818)
090616	09818W0073		3			05	3		600.000	$1.30	$780.00		C009(818)
090630	09819C0139		1			06	3		221950.000	$1.00	$221,950.00		A009(819)
090630	09819I0019		2			06	3		221950.000	$0.91	$201,974.50		A009(819)
090630	09819W0073		3			06	3		221950.000	$1.05	$233,047.50		A009(819)
090303	09891L0012		1			05	5		8000.000	$1.55	$12,400.00		A009(891)
090303	09891S0026		2			05	5		8000.000	$0.95	$7,600.00		A009(891)
090303	09891A0220		3			05	5		8000.000	$1.21	$9,680.00		A009(891)
090224	09897I0007		1			05	5		20000.000	$1.00	$20,000.00		A009(897)
090224	09897W0007		2			05	5		20000.000	$1.05	$21,000.00		A009(897)
090224	09897J0022		3			05	5		20000.000	$1.00	$20,000.00		A009(897)
090210	09898S0026		1			05	5		118666.000	$0.95	$112,732.70		A009(898)
090210	09898J0022		2			05	5		118666.000	$0.90	$106,799.40		A009(898)
090210	09898W0007		3			05	5		118666.000	$0.85	$100,866.10		A009(898)
081118	09979W0158		1			09	3		6905.000	$1.10	$7,595.50		A009(979)
081118	09979S0088		2			09	3		6905.000	$1.10	$7,595.50		A009(979)
081118	09979K0071		3			09	3		6905.000	$1.20	$8,286.00		A009(979)
090602	10532I0019		1			07	3		50.000	$4.57	$228.50		A010(532)
090602	10532C0062		2			07	3		50.000	$1.50	$75.00		A010(532)
090602	10532H0145		3			07	3		50.000	$5.50	$275.00		A010(532)
090728	10917W0007		1			01	4		256727.664	$0.71	$182,452.50		A010(917)
090728	10917W0007		1			01	4		3793.087	$1.09	$4,122.82		A010(917)
090728	10917W0073		2			01	4		256727.664	$0.79	$203,917.50		A010(917)
090728	10917W0073		2			01	4		3793.087	$1.34	$5,074.24		A010(917)
090728	10917H0145		3			01	4		256727.664	$0.53	$135,229.50		A010(917)
090728	10917H0145		3			01	4		3793.087	$0.73	$2,759.12		A010(917)
090602	11031D0037		1			06	2		17666.000	$0.98	$17,312.68		A011 (031)
090602	11031W0085		2			06	2		17666.000	$1.15	$20,315.90		A011 (031)
090602	11031M0131		3			06	2		17666.000	$1.35	$23,849.10		A011 (031)
090609	11044C0062		1			07	3		778.000	$0.76	$591.28		A11(044)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = 640-015A Key = Units = SY Desc = SUBGRADE SEPARATION GEOTEXTILE - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	11044V0012		2		07	3			778.000	$1.96	$1,524.88		A11(044)
090609	11044H0145		3		07	3			778.000	$2.40	$1,867.20		A11(044)
LOW BID AVERAGE									1161139.789		$1040122.64	$0.90	
THREE LOW BID AVERAGE									3483419.367		$3182372.74	$0.91	

------- Item No. = 640-020A Key = Units = SY Desc = PAV OVERLAY GEOTEXTILE -------

090127	09503N0005		1		12	3			36250.000	$0.61	$22,112.50		STP-0003(203)
090127	09503H0145		2		12	3			36250.000	$0.65	$23,562.50		STP-0003(203)
090127	09503C0062		3		12	3			36250.000	$0.70	$25,375.00		STP-0003(203)
LOW BID AVERAGE									36250.000		$22,112.50	$0.61	
THREE LOW BID AVERAGE									108750.000		$71,050.00	$0.65	

------- Item No. = 650-025A Key = Units = SY Desc = CONC SLAB -------

081118	09979W0158		1		09	3			339.000	$43.00	$14,577.00		A009(979)
081118	09979S0088		2		09	3			339.000	$40.00	$13,560.00		A009(979)
081118	09979K0071		3		09	3			339.000	$45.00	$15,255.00		A009(979)
LOW BID AVERAGE									339.000		$14,577.00	$43.00	
THREE LOW BID AVERAGE									1017.000		$43,392.00	$42.67	

------- Item No. = 651-005A Key = Units = ACRE Desc = LAWN CONST (SEEDED) -------

081104	07829H0145		1		06	5			3.430	$3,731.00	$12,797.33		IM-86-2(022)62
081104	07829W0073		2		06	5			3.430	$3,600.00	$12,348.00		IM-86-2(022)62
081104	07829J0022		3		06	5			3.430	$2,240.00	$7,683.20		IM-86-2(022)62
090623	10584H0145		1		07	5			2.170	$11,000.00	$23,870.00		A010(584)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 651-005A Key = Units = ACRE Desc = LAWN CONST (SEEDED) -(Continued)-													
090623	10584J0022		2		07	5			2.170	$10,500.00	$22,785.00		A010(584)
LOW BID AVERAGE									5.600		$36,667.33	$6,547.74	
THREE LOW BID AVERAGE									14.630		$79,483.53	$5,432.91	
------- Item No. = 651-010A Key = Units = SF Desc = LAWN CONST (SODDED) -------													
081104	07829H0145		1		06	5			3920.000	$1.60	$6,272.00		IM-86-2(022)62
081104	07829W0073		2		06	5			3920.000	$1.62	$6,350.40		IM-86-2(022)62
081104	07829J0022		3		06	5			3920.000	$1.30	$5,096.00		IM-86-2(022)62
090623	09387H0065		1		05	6			26527.000	$0.60	$15,916.20		A009(387)
090623	09387D0045		2		05	6			26527.000	$1.00	$26,527.00		A009(387)
090623	09387H0145		3		05	6			26527.000	$1.00	$26,527.00		A009(387)
090929	09618B0216		1		05	4			47220.000	$0.73	$34,373.80		NH-2340(108)
090929	09618D0037		2		05	4			47220.000	$1.00	$47,220.00		NH-2340(108)
090929	09618C0184		3		05	4			47220.000	$0.59	$27,859.80		NH-2340(108)
090317	09848H0145		1		05	4			12400.000	$0.55	$6,820.00		A009(848)
090317	09848W0073		2		05	4			12400.000	$0.55	$6,820.00		A009(848)
090317	09848I0019		3		05	4			12400.000	$0.50	$6,200.00		A009(848)
090623	10584H0145		1		07	5			16980.000	$1.05	$17,829.00		A010(584)
090623	10584J0022		2		07	5			16980.000	$1.05	$17,829.00		A010(584)
LOW BID AVERAGE									107047.000		$81,211.00	$0.76	
THREE LOW BID AVERAGE									304161.000		$251,640.20	$0.83	
------- Item No. = 651-015A Key = Units = CWT Desc = FERTILIZER TY A -------													
081104	07829H0145		1		06	5			8.700	$213.00	$1,853.10		IM-86-2(022)62
081104	07829W0073		2		06	5			8.700	$250.00	$2,175.00		IM-86-2(022)62
081104	07829J0022		3		06	5			8.700	$31.00	$269.70		IM-86-2(022)62
090623	10584H0145		1		07	5			8.280	$21.30	$176.36		A010(584)
090623	10584J0022		2		07	5			8.280	$21.00	$173.88		A010(584)
LOW BID AVERAGE									16.980		$2,029.46	$119.52	
THREE LOW BID AVERAGE									42.660		$4,648.04	$108.96	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = 651-020A								Key =	Units = CWT		Desc = FERTILIZER TY B		-------
081104	07829H0145		1		06		5		5.000	$213.00	$1,065.00		IM-86-2(022)62
081104	07829W0073		2		06		5		5.000	$110.00	$550.00		IM-86-2(022)62
081104	07829J0022		3		06		5		5.000	$41.00	$205.00		IM-86-2(022)62
090929	09618B0216		1		05		4		12.000	$316.50	$3,798.00		NH-2340(108)
090929	09618D0037		2		05		4		12.000	$400.00	$4,800.00		NH-2340(108)
090929	09618C0184		3		05		4		12.000	$53.00	$636.00		NH-2340(108)
090623	10584H0145		1		07		5		16.560	$21.30	$352.73		A010(584)
090623	10584J0022		2		07		5		16.560	$21.00	$347.76		A010(584)
LOW BID AVERAGE									33.560		$5,215.73	$155.42	
THREE LOW BID AVERAGE									84.120		$11,754.49	$139.73	
------- Item No. = 656-005D								Key =	Units = LS		Desc = TRAF SIGNAL INSTALLATION		-------
090623	10584H0145		1		07		5		1.000	$20,000.00	$20,000.00		A010(584)
090623	10584J0022		2		07		5		1.000	$20,000.00	$20,000.00		A010(584)
LOW BID AVERAGE									1.000		$20,000.00	$20,000.00	
THREE LOW BID AVERAGE									2.000		$40,000.00	$20,000.00	
------- Item No. = 656-005E								Key =	Units = LS		Desc = TRAF SIGNAL INSTALLATION		-------
090623	10584H0145		1		07		5		1.000	$89,000.00	$89,000.00		A010(584)
090623	10584J0022		2		07		5		1.000	$89,000.00	$89,000.00		A010(584)
LOW BID AVERAGE									1.000		$89,000.00	$89,000.00	
THREE LOW BID AVERAGE									2.000		$178,000.00	$89,000.00	
------- Item No. = 658-005A								Key =	Units = FT		Desc = PAVEMENT MARKINGS		-------
090609	01222S0077		1		03		1		50196.850	$0.11	$5,355.00		A001(222)
090609	01222S0077		1		03		1		8891.076	$0.43	$3,794.00		A001(222)
090609	01222M0043		2		03		1		50196.850	$0.11	$5,355.00		A001(222)
090609	01222M0043		2		03		1		8891.076	$0.41	$3,658.50		A001(222)
090609	01222H0026		3		03		1		50196.850	$0.12	$6,120.00		A001(222)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = 658-005A Key = Units = FT Desc = PAVEMENT MARKINGS -(Continued)-													
090609	01222H0026	3			03	1			8891.076	$0.46	$4,065.00		A001(222)
LOW BID AVERAGE									59087.927		$9,149.00	$0.15	
THREE LOW BID AVERAGE									177263.780		$28,347.50	$0.16	
------- Item No. = 658-010A Key = Units = SF Desc = SPECIAL PAVEMENT MARKINGS -------													
090609	01222S0077	1			03	1			1184.069	$13.19	$15,620.00		A001(222)
090609	01222M0043	2			03	1			1184.069	$13.47	$15,950.00		A001(222)
090609	01222H0026	3			03	1			1184.069	$13.47	$15,950.00		A001(222)
LOW BID AVERAGE									1184.069		$15,620.00	$13.19	
THREE LOW BID AVERAGE									3552.207		$47,520.00	$13.38	
------- Item No. = S105-15A Key = Units = HR Desc = TRAINING -------													
090609	01222S0077	1			03	1			3000.000	$0.80	$2,400.00		A001(222)
090609	01222M0043	2			03	1			3000.000	$0.80	$2,400.00		A001(222)
090609	01222H0026	3			03	1			3000.000	$0.80	$2,400.00		A001(222)
081104	07829H0145	1			06	5			3000.000	$0.80	$2,400.00		IM-86-2(022)62
081104	07829W0073	2			06	5			3000.000	$0.80	$2,400.00		IM-86-2(022)62
081104	07829J0022	3			06	5			3000.000	$0.80	$2,400.00		IM-86-2(022)62
090421	08619J0022	1			07	5			1000.000	$0.80	$800.00		NH-1480(120)
090421	08619W0073	2			07	5			1000.000	$0.80	$800.00		NH-1480(120)
090421	08619S0026	3			07	5			1000.000	$0.80	$800.00		NH-1480(120)
090825	09219H0145	1			07	4			500.000	$0.80	$400.00		IM-84-3(080)208
090825	09219W0073	2			07	4			500.000	$0.80	$400.00		IM-84-3(080)208
090825	09219W0007	3			07	4			500.000	$0.80	$400.00		IM-84-3(080)208
090623	09387H0065	1			05	6			500.000	$0.80	$400.00		A009(387)
090623	09387D0045	2			05	6			500.000	$0.80	$400.00		A009(387)
090623	09387H0145	3			05	6			500.000	$0.80	$400.00		A009(387)
090929	09618B0216	1			05	4			500.000	$0.80	$400.00		NH-2340(108)
090929	09618D0037	2			05	4			500.000	$0.80	$400.00		NH-2340(108)
090929	09618C0184	3			05	4			500.000	$0.80	$400.00		NH-2340(108)
090609	09815I0019	1			01	3			4000.000	$0.80	$3,200.00		A009815
090609	09815C0139	2			01	3			4000.000	$0.80	$3,200.00		A009815
090609	09815H0145	3			01	3			4000.000	$0.80	$3,200.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S105-15A Key = Units = HR Desc = TRAINING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09817M0047		1			03	3		1000.000	$0.80	$800.00		A009(817)
090210	09817C0139		2			03	3		1000.000	$0.80	$800.00		A009(817)
090210	09817H0145		3			03	3		1000.000	$0.80	$800.00		A009(817)
090616	09818C0062		1			05	3		2000.000	$0.80	$1,600.00		C009(818)
090616	09818C0139		2			05	3		2000.000	$0.80	$1,600.00		C009(818)
090616	09818W0073		3			05	3		2000.000	$0.80	$1,600.00		C009(818)
090630	09819C0139		1			06	3		3000.000	$0.80	$2,400.00		A009(819)
090630	09819I0019		2			06	3		3000.000	$0.80	$2,400.00		A009(819)
090630	09819W0073		3			06	3		3000.000	$0.80	$2,400.00		A009(819)
090317	09848H0145		1			05	4		2000.000	$0.80	$1,600.00		A009(848)
090317	09848W0073		2			05	4		2000.000	$0.80	$1,600.00		A009(848)
090317	09848I0019		3			05	4		2000.000	$0.80	$1,600.00		A009(848)
090303	09891L0012		1			05	5		1000.000	$0.80	$800.00		A009(891)
090303	09891S0026		2			05	5		1000.000	$0.80	$800.00		A009(891)
090303	09891A0220		3			05	5		1000.000	$0.80	$800.00		A009(891)
090224	09897I0007		1			05	5		3000.000	$0.80	$2,400.00		A009(897)
090224	09897W0007		2			05	5		3000.000	$0.80	$2,400.00		A009(897)
090224	09897J0022		3			05	5		3000.000	$0.80	$2,400.00		A009(897)
090210	09898S0026		1			05	5		1000.000	$0.80	$800.00		A009(898)
090210	09898J0022		2			05	5		1000.000	$0.80	$800.00		A009(898)
090210	09898W0007		3			05	5		1000.000	$0.80	$800.00		A009(898)
090623	10584H0145		1			07	5		2000.000	$0.80	$1,600.00		A010(584)
090623	10584J0022		2			07	5		2000.000	$0.80	$1,600.00		A010(584)
090728	10917W0007		1			01	4		2000.000	$0.80	$1,600.00		A010(917)
090728	10917W0073		2			01	4		2000.000	$0.80	$1,600.00		A010(917)
090728	10917H0145		3			01	4		2000.000	$0.80	$1,600.00		A010(917)
LOW BID AVERAGE									29500.000		$23,600.00	$0.80	
THREE LOW BID AVERAGE									86500.000		$69,200.00	$0.80	

------- Item No. = S106-05A Key = Units = EACH Desc = FIELD LABORATORY -------

081104	09031H0145		1			05	3		1.000	$8,394.20	$8,394.20		STP-3888(103)
081104	09031W0158		2			05	3		1.000	$8,880.00	$8,880.00		STP-3888(103)
081104	09031B0189		3			05	3		1.000	$10,000.00	$10,000.00		STP-3888(103)
090127	09342C0062		1			07	3		1.000	$12,800.00	$12,800.00		A009(342)
090127	09342I0019		2			07	3		1.000	$11,551.16	$11,551.16		A009(342)
090127	09342H0145		3			07	3		1.000	$7,704.00	$7,704.00		A009(342)
090929	09618B0216		1			05	4		1.000	$5,275.00	$5,275.00		NH-2340(108)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S106-05A Key = Units = EACH Desc = FIELD LABORATORY -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090929	09618D0037		2		05	4			1.000	$10,000.00	$10,000.00		NH-2340(108)
090929	09618C0184		3		05	4			1.000	$2,244.00	$2,244.00		NH-2340(108)
081118	09979W0158		1		09	3			1.000	$12,600.00	$12,600.00		A009(979)
081118	09979S0088		2		09	3			1.000	$14,500.00	$14,500.00		A009(979)
081118	09979K0071		3		09	3			1.000	$22,000.00	$22,000.00		A009(979)
090210	09985I0007		1		03	3			1.000	$17,250.00	$17,250.00		A009(985)
090210	09985M0047		2		03	3			1.000	$18,100.00	$18,100.00		A009(985)
090210	09985C0029		3		03	3			1.000	$8,000.00	$8,000.00		A009(985)
090728	10917W0007		1		01	4			1.000	$1.20	$1.20		A010(917)
090728	10917W0073		2		01	4			1.000	$34,000.00	$34,000.00		A010(917)
090728	10917H0145		3		01	4			1.000	$2,668.78	$2,668.78		A010(917)
090512	11864S0084		1		12	3			1.000	$1,200.00	$1,200.00		A011(864)
090512	11864P0078		2		12	3			1.000	$7,500.00	$7,500.00		A011(864)
090616	11865K0038		1		07	3			1.000	$1,000.00	$1,000.00		A011(865)
090616	11865I0044		2		07	3			1.000	$5,000.00	$5,000.00		A011(865)
090616	11865E0044		3		07	3			1.000	$7,500.00	$7,500.00		A011(865)
LOW BID AVERAGE									8.000		$58,520.40	$7,315.05	
THREE LOW BID AVERAGE									23.000		$228,168.34	$9,920.36	

------- Item No. = S203-20A Key = Units = SF Desc = OBLITERATION OF PAV MARKINGS -------

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			133.000	$10.00	$1,330.00		BRS-5726(007)
090616	00557W0085		2		03	1			133.000	$10.00	$1,330.00		BRS-5726(007)
090616	00557S0235		3		03	1			133.000	$12.00	$1,596.00		BRS-5726(007)
090609	01222S0077		1		03	1			3864.370	$2.97	$11,488.00		A001(222)
090609	01222M0043		2		03	1			3864.370	$0.74	$2,872.00		A001(222)
090609	01222H0026		3		03	1			3864.370	$2.88	$11,129.00		A001(222)
081216	06961W0073		1		05	4			3932.000	$2.60	$10,223.20		NH-2390(149)
081216	06961S0088		2		05	4			3932.000	$2.32	$9,122.24		NH-2390(149)
081216	06961T0162		3		05	4			3932.000	$1.89	$7,431.48		NH-2390(149)
081125	07810R0025		1		03	5			1500.000	$1.10	$1,650.00		BROS-0300(139)
081125	07810I0007		2		03	5			1500.000	$2.50	$3,750.00		BROS-0300(139)
081125	07810B0189		3		03	5			1500.000	$2.50	$3,750.00		BROS-0300(139)
081104	07829H0145		1		06	5			1572.000	$4.50	$7,074.00		IM-86-2(022)62
081104	07829W0073		2		06	5			1572.000	$3.00	$4,716.00		IM-86-2(022)62
081104	07829J0022		3		06	5			1572.000	$2.25	$3,537.00		IM-86-2(022)62
090421	08619J0022		1		07	5			13336.000	$1.50	$20,004.00		NH-1480(120)
090421	08619W0073		2		07	5			13336.000	$1.10	$14,669.60		NH-1480(120)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S203-20A Key = Units = SF Desc = OBLITERATION OF PAV MARKINGS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090421	08619S0026		3			07	5		13336.000	$1.44	$19,203.84		NH-1480(120)
090623	08808C0029		1			03	4		2400.000	$2.40	$5,760.00		ST-2846(615)
090623	08808K0038		2			03	4		2400.000	$3.30	$7,920.00		ST-2846(615)
090623	08808B0113		3			03	4		2400.000	$10.00	$24,000.00		ST-2846(615)
090310	09187B0189		1			03	3		1000.000	$2.50	$2,500.00		BROS-1400(117)
090310	09187M0047		2			03	3		1000.000	$2.67	$2,670.00		BROS-1400(117)
090310	09187I0019		3			03	3		1000.000	$2.50	$2,500.00		BROS-1400(117)
090825	09219H0145		1			07	4		1000.000	$1.90	$1,900.00		IM-84-3(080)208
090825	09219W0073		2			07	4		1000.000	$1.90	$1,900.00		IM-84-3(080)208
090825	09219W0007		3			07	4		1000.000	$3.15	$3,150.00		IM-84-3(080)208
090623	09387H0065		1			05	6		300.000	$16.00	$4,800.00		A009(387)
090623	09387D0045		2			05	6		300.000	$15.00	$4,500.00		A009(387)
090623	09387H0145		3			05	6		300.000	$16.00	$4,800.00		A009(387)
090922	09473H0026		1			03	2		470.000	$8.00	$3,760.00		NH-4110 (159)
090922	09473M0190		2			03	2		470.000	$3.50	$1,645.00		NH-4110 (159)
090922	09473C0333		3			03	2		470.000	$3.00	$1,410.00		NH-4110 (159)
090224	09510W0158		1			08	3		1700.000	$2.30	$3,910.00		STP-7903(100)
090224	09510I0019		2			08	3		1700.000	$2.41	$4,097.00		STP-7903(100)
090224	09510L0074		3			08	3		1700.000	$3.00	$5,100.00		STP-7903(100)
090915	09799M0190		1			03	2		1350.000	$4.80	$6,480.00		A009(799)
090915	09799W0085		2			03	2		1350.000	$5.00	$6,750.00		A009(799)
090915	09799P0109		3			03	2		1350.000	$3.00	$4,050.00		A009(799)
090210	09817M0047		1			03	3		7068.000	$2.20	$15,549.60		A009(817)
090210	09817C0139		2			03	3		7068.000	$2.57	$18,164.76		A009(817)
090210	09817H0145		3			03	3		7068.000	$2.18	$15,408.24		A009(817)
090303	09891L0012		1			05	5		7300.000	$1.90	$13,870.00		A009(891)
090303	09891S0026		2			05	5		7300.000	$1.80	$13,140.00		A009(891)
090303	09891A0220		3			05	5		7300.000	$1.26	$9,198.00		A009(891)
090224	09897I0007		1			05	5		15299.000	$1.95	$29,833.05		A009(897)
090224	09897W0007		2			05	5		15299.000	$2.10	$32,127.90		A009(897)
090224	09897J0022		3			05	5		15299.000	$1.50	$22,948.50		A009(897)
090210	09898S0026		1			05	5		10127.000	$1.81	$18,329.87		A009(898)
090210	09898J0022		2			05	5		10127.000	$1.90	$19,241.30		A009(898)
090210	09898W0007		3			05	5		10127.000	$1.70	$17,215.90		A009(898)
090210	09985I0007		1			03	3		300.000	$6.00	$1,800.00		A009(985)
090210	09985M0047		2			03	3		300.000	$3.00	$900.00		A009(985)
090210	09985C0029		3			03	3		300.000	$3.75	$1,125.00		A009(985)
090623	10584H0145		1			07	5		2861.000	$1.35	$3,862.35		A010(584)
090623	10584J0022		2			07	5		2861.000	$1.40	$4,005.40		A010(584)
090922	11612K0038		1			08	4		93.000	$7.00	$651.00		A011(612)
090922	11612P0152		2			08	4		93.000	$3.78	$351.54		A011(612)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S203-20A Key = Units = SF Desc = OBLITERATION OF PAV MARKINGS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	11612S0256		3		08	4			93.000	$3.68	$342.24		A011(612)
LOW BID AVERAGE									75605.370		$164,775.07	$2.18	
THREE LOW BID AVERAGE									223955.111		$476,543.01	$2.13	

------- Item No. = S203-21A Key = Units = FT Desc = OBLITERATION OF PAV MARKINGS -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090414	08389N0004		1		07	1			5593.000	$1.20	$6,711.60		IM-90-1(207)12
090414	08389I0052		2		07	1			5593.000	$1.97	$11,018.21		IM-90-1(207)12
090414	08389W0085		3		07	1			5593.000	$2.00	$11,186.00		IM-90-1(207)12
090512	09529W0073		1		07	4			600.000	$6.00	$3,600.00		IM-84-3(082)130
090512	09529I0019		2		07	4			600.000	$1.50	$900.00		IM-84-3(082)130
090512	09529C0062		3		07	4			600.000	$1.40	$840.00		IM-84-3(082)130
090224	11547M0200		1		07	1			1900.000	$0.00	$0.00		A011(547)
090224	11547N0066		2		07	1			1900.000	$2.00	$3,800.00		A011(547)
090224	11547W0112		3		07	1			1900.000	$1.00	$1,900.00		A011(547)
LOW BID AVERAGE									8093.000		$10,311.60	$1.27	
THREE LOW BID AVERAGE									24279.000		$39,955.81	$1.65	

------- Item No. = S203-26A Key = Units = EACH Desc = REM OF -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090317	09751S0014		1		08	1			1.000	$424.04	$424.04		A009(751)
090317	09751C0247		2		08	1			1.000	$400.00	$400.00		A009(751)
081021	09762D0146		1		11	3			2.000	$1,250.45	$2,500.90		A009(762)
081021	09762K0071		2		11	3			2.000	$700.00	$1,400.00		A009(762)
081021	09762W0158		3		11	3			2.000	$425.00	$850.00		A009(762)
090630	09819C0139		1		06	3			2.000	$434.50	$869.00		A009(819)
090630	09819I0019		2		06	3			2.000	$1,000.00	$2,000.00		A009(819)
090630	09819W0073		3		06	3			2.000	$1,600.00	$3,200.00		A009(819)
090407	10451J0022		1		05	4			30.000	$280.00	$8,400.00		A010(451)
090407	10451W0073		2		05	4			30.000	$700.00	$21,000.00		A010(451)
090407	10451H0145		3		05	4			30.000	$258.80	$7,764.00		A010(451)
090901	10619T0044		1		07	1			4.000	$200.00	$800.00		A010(619)
090901	10619A0157		2		07	1			4.000	$100.00	$400.00		A010(619)
090901	10619C0132		3		07	1			4.000	$150.00	$600.00		A010(619)
090811	11933W0087		1		07	4			2.000	$4,468.00	$8,936.00		A011(933)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S203-26A Key = Units = EACH Desc = REM OF -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090811	11933P0091		2		07	4			2.000	$8,310.14	$16,620.28		A011(933)
090811	11933A0157		3		07	4			2.000	$7,000.00	$14,000.00		A011(933)
090818	11962W0073		1		05	4			13.000	$450.00	$5,850.00		A011(962)
090818	11962K0038		2		05	4			13.000	$766.92	$9,969.96		A011(962)
090818	11962G0012		3		05	4			13.000	$719.54	$9,354.02		A011(962)
LOW BID AVERAGE									54.000		$27,779.94	$514.44	
THREE LOW BID AVERAGE									161.000		$115,338.20	$716.39	

------- Item No. = S203-27A Key = Units = FT Desc = REM OF -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090929	09618B0216		1		05	4			139.000	$11.29	$1,569.10		NH-2340(108)
090929	09618D0037		2		05	4			139.000	$5.00	$695.00		NH-2340(108)
090929	09618C0184		3		05	4			139.000	$11.00	$1,529.00		NH-2340(108)
090630	09819C0139		1		06	3			1825.000	$8.90	$16,242.50		A009(819)
090630	09819I0019		2		06	3			1825.000	$3.50	$6,387.50		A009(819)
090630	09819W0073		3		06	3			1825.000	$4.80	$8,760.00		A009(819)
LOW BID AVERAGE									1964.000		$17,811.60	$9.07	
THREE LOW BID AVERAGE									5892.000		$35,183.10	$5.97	

------- Item No. = S203-45A Key = Units = EACH Desc = REM OF EXISTING SIGNS -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			6.000	$100.00	$600.00		BRS-5726(007)
090616	00557W0085		2		03	1			6.000	$115.00	$690.00		BRS-5726(007)
090616	00557S0235		3		03	1			6.000	$45.00	$270.00		BRS-5726(007)
090609	01222S0077		1		03	1			21.000	$35.00	$735.00		A001(222)
090609	01222M0043		2		03	1			21.000	$118.00	$2,478.00		A001(222)
090609	01222H0026		3		03	1			21.000	$120.00	$2,520.00		A001(222)
081216	06961W0073		1		05	4			14.000	$55.00	$770.00		NH-2390(149)
081216	06961S0088		2		05	4			14.000	$75.50	$1,057.00		NH-2390(149)
081216	06961T0162		3		05	4			14.000	$187.29	$2,622.06		NH-2390(149)
090127	07714J0095		1		05	1			4.000	$40.00	$160.00		ST-5140(607)
090127	07714M0004		2		05	1			4.000	$135.00	$540.00		ST-5140(607)
090127	07714K0071		3		05	1			4.000	$50.00	$200.00		ST-5140(607)
081021	09027S0257		1		05	1			16.000	$51.00	$816.00		STP-7025(100)
081021	09027I0052		2		05	1			16.000	$160.00	$2,560.00		STP-7025(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S203-45A Key = Units = EACH Desc = REM OF EXISTING SIGNS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081021	09027M0004		3		05	1			16.000	$20.00	$320.00		STP-7025(100)
081104	09031H0145		1		05	3			1.000	$53.50	$53.50		STP-3888(103)
081104	09031W0158		2		05	3			1.000	$120.00	$120.00		STP-3888(103)
081104	09031B0189		3		05	3			1.000	$116.23	$116.23		STP-3888(103)
090310	09187B0189		1		03	3			4.000	$50.00	$200.00		BROS-1400(117)
090310	09187M0047		2		03	3			4.000	$80.23	$320.92		BROS-1400(117)
090310	09187I0019		3		03	3			4.000	$50.00	$200.00		BROS-1400(117)
090317	09751S0014		1		08	1			2.000	$127.21	$254.42		A009(751)
090317	09751C0247		2		08	1			2.000	$45.00	$90.00		A009(751)
081021	09762D0146		1		11	3			7.000	$104.80	$733.60		A009(762)
081021	09762K0071		2		11	3			7.000	$50.00	$350.00		A009(762)
081021	09762W0158		3		11	3			7.000	$90.00	$630.00		A009(762)
090609	09815I0019		1		01	3			42.000	$31.00	$1,302.00		A009815
090609	09815C0139		2		01	3			42.000	$55.50	$2,331.00		A009815
090609	09815H0145		3		01	3			42.000	$25.50	$1,071.00		A009815
090210	09817M0047		1		03	3			52.000	$105.00	$5,460.00		A009(817)
090210	09817C0139		2		03	3			52.000	$155.00	$8,060.00		A009(817)
090210	09817H0145		3		03	3			52.000	$78.00	$4,056.00		A009(817)
090616	09818C0062		1		05	3			2.000	$1.05	$2.10		C009(818)
090616	09818C0139		2		05	3			2.000	$4,970.00	$9,940.00		C009(818)
090616	09818W0073		3		05	3			2.000	$3,600.00	$7,200.00		C009(818)
090630	09819C0139		1		06	3			48.000	$163.00	$7,824.00		A009(819)
090630	09819I0019		2		06	3			48.000	$180.00	$8,640.00		A009(819)
090630	09819W0073		3		06	3			48.000	$160.00	$7,680.00		A009(819)
090317	09848H0145		1		05	4			7.000	$52.50	$367.50		A009(848)
090317	09848W0073		2		05	4			7.000	$55.00	$385.00		A009(848)
090317	09848I0019		3		05	4			7.000	$99.00	$693.00		A009(848)
090224	09897I0007		1		05	5			6.000	$100.00	$600.00		A009(897)
090224	09897W0007		2		05	5			6.000	$55.10	$330.60		A009(897)
090224	09897J0022		3		05	5			6.000	$50.00	$300.00		A009(897)
090210	09898S0026		1		05	5			16.000	$50.00	$800.00		A009(898)
090210	09898J0022		2		05	5			16.000	$95.00	$1,520.00		A009(898)
090210	09898W0007		3		05	5			16.000	$52.50	$840.00		A009(898)
090407	10451J0022		1		05	4			26.000	$50.00	$1,300.00		A010(451)
090407	10451W0073		2		05	4			26.000	$30.00	$780.00		A010(451)
090407	10451H0145		3		05	4			26.000	$52.50	$1,365.00		A010(451)
090728	10917W0007		1		01	4			54.000	$53.40	$2,883.60		A010(917)
090728	10917W0073		2		01	4			54.000	$27.00	$1,458.00		A010(917)
090728	10917H0145		3		01	4			54.000	$27.77	$1,499.58		A010(917)
090922	11612K0038		1		08	4			4.000	$125.00	$500.00		A011(612)
090922	11612P0152		2		08	4			4.000	$150.00	$600.00		A011(612)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S203-45A									Key =	Units = EACH	Desc = REM OF EXISTING SIGNS		-(Continued)-
090922	11612S0256	3			08	4			4.000	$262.00	$1,048.00		A011(612)
LOW BID AVERAGE									332.000		$25,361.72	$76.39	
THREE LOW BID AVERAGE									994.000		$100,243.11	$100.85	
------- Item No. = S205-20A									Key =	Units = MILE	Desc = SHOULDER GRADING		-------
090825	09219H0145	1			07	4			33.000	$1,476.05	$48,709.65		IM-84-3(080)208
090825	09219W0073	2			07	4			33.000	$0.00	$0.00		IM-84-3(080)208
090825	09219W0007	3			07	4			33.000	$1,096.00	$36,168.00		IM-84-3(080)208
LOW BID AVERAGE									33.000		$48,709.65	$1,476.05	
THREE LOW BID AVERAGE									99.000		$84,877.65	$857.35	
------- Item No. = S209-05A									Key =	Units = FT	Desc = DITCH		-------
090616	09818C0062	1			05	3			83.000	$3.45	$286.35		C009(818)
090616	09818C0139	2			05	3			83.000	$3.70	$307.10		C009(818)
090616	09818W0073	3			05	3			83.000	$25.00	$2,075.00		C009(818)
090224	09897I0007	1			05	5			336.700	$20.60	$6,936.02		A009(897)
090224	09897W0007	2			05	5			336.700	$25.25	$8,501.68		A009(897)
090224	09897J0022	3			05	5			336.700	$30.00	$10,101.00		A009(897)
090818	11962W0073	1			05	4			232.000	$6.00	$1,392.00		A011(962)
090818	11962K0038	2			05	4			232.000	$3.62	$839.84		A011(962)
090818	11962G0012	3			05	4			232.000	$4.24	$983.68		A011(962)
LOW BID AVERAGE									651.700		$8,614.37	$13.22	
THREE LOW BID AVERAGE									1955.100		$31,422.67	$16.07	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S212-05A							Key =		Units = FT		Desc = FIBER WATTLE		-------
090616	00557H0026		1			03	1		2193.000	$3.00	$6,579.00		BRS-5726(007)
090616	00557W0085		2			03	1		2193.000	$5.00	$10,965.00		BRS-5726(007)
090616	00557S0235		3			03	1		2193.000	$4.00	$8,772.00		BRS-5726(007)
081021	07625T0166		1			03	6		595.000	$6.91	$4,111.45		STP-4100(102)
081021	07625C0029		2			03	6		595.000	$9.00	$5,355.00		STP-4100(102)
081021	07625D0045		3			03	6		595.000	$10.00	$5,950.00		STP-4100(102)
090127	07714J0095		1			05	1		200.000	$3.00	$600.00		ST-5140(607)
090127	07714M0004		2			05	1		200.000	$2.70	$540.00		ST-5140(607)
090127	07714K0071		3			05	1		200.000	$2.25	$450.00		ST-5140(607)
081125	07810R0025		1			03	5		3000.000	$6.50	$19,500.00		BROS-0300(139)
081125	07810I0007		2			03	5		3000.000	$6.00	$18,000.00		BROS-0300(139)
081125	07810B0189		3			03	5		3000.000	$6.00	$18,000.00		BROS-0300(139)
090609	08073H0145		1			06	2		7021.000	$1.76	$12,356.96		NH-4110(137)
090609	08073W0085		2			06	2		7021.000	$2.60	$18,254.60		NH-4110(137)
090609	08073M0131		3			06	2		7021.000	$2.50	$17,552.50		NH-4110(137)
090609	08624G0012		1			06	6		445.000	$4.92	$2,189.40		A008(624)
090609	08624L0012		2			06	6		445.000	$5.25	$2,336.25		A008(624)
090609	08624H0065		3			06	6		445.000	$4.75	$2,113.75		A008(624)
090623	08808C0029		1			03	4		675.000	$6.50	$4,387.50		ST-2846(615)
090623	08808K0038		2			03	4		675.000	$7.00	$4,725.00		ST-2846(615)
090623	08808B0113		3			03	4		675.000	$5.61	$3,786.75		ST-2846(615)
090505	08813V0012		1			06	3		780.000	$2.25	$1,755.00		ST-3270(649)
090505	08813I0019		2			06	3		780.000	$2.20	$1,716.00		ST-3270(649)
090505	08813H0145		3			06	3		780.000	$2.40	$1,872.00		ST-3270(649)
090825	09219H0145		1			07	4		400.000	$3.70	$1,480.00		IM-84-3(080)208
090825	09219W0073		2			07	4		400.000	$3.75	$1,500.00		IM-84-3(080)208
090825	09219W0007		3			07	4		400.000	$3.40	$1,360.00		IM-84-3(080)208
090127	09342C0062		1			07	3		3719.000	$2.15	$7,995.85		A009(342)
090127	09342I0019		2			07	3		3719.000	$1.94	$7,214.86		A009(342)
090127	09342H0145		3			07	3		3719.000	$2.10	$7,809.90		A009(342)
090804	09344N0005		1			07	3		110.000	$3.73	$410.30		A009(344)
090804	09344V0012		2			07	3		110.000	$3.55	$390.50		A009(344)
090804	09344H0145		3			07	3		110.000	$3.80	$418.00		A009(344)
090421	09345I0019		1			07	3		2500.000	$1.77	$4,425.00		ST-3270(662)
090421	09345V0012		2			07	3		2500.000	$1.95	$4,875.00		ST-3270(662)
090421	09345H0145		3			07	3		2500.000	$2.10	$5,250.00		ST-3270(662)
081007	09436G0115		1			11	3		1793.000	$2.07	$3,711.51		STP-3290(117)
081007	09436C0062		2			11	3		1793.000	$2.55	$4,572.15		STP-3290(117)
081007	09436D0146		3			11	3		1793.000	$2.25	$4,034.25		STP-3290(117)
090512	09529W0073		1			07	4		220.000	$5.00	$1,100.00		IM-84-3(082)130
090512	09529I0019		2			07	4		220.000	$5.00	$1,100.00		IM-84-3(082)130

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S212-05A Key = Units = FT Desc = FIBER WATTLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090512	09529C0062		3		07	4			220.000	$15.80	$3,476.00		IM-84-3(082)130
090602	09572H0145		1		05	6			30.000	$15.00	$450.00		STP-6810(100)
090602	09572G0012		2		05	6			30.000	$7.57	$227.10		STP-6810(100)
090602	09572D0045		3		05	6			30.000	$5.00	$150.00		STP-6810(100)
090331	09728I0052		1		07	1			427.000	$4.50	$1,921.50		A009(728)
090331	09728W0112		2		07	1			427.000	$3.25	$1,387.75		A009(728)
090303	09750J0095		1		11	1			50.000	$4.44	$222.00		A009(750)
090303	09750D0008		2		11	1			50.000	$6.00	$300.00		A009(750)
090303	09750H0145		3		11	1			50.000	$7.00	$350.00		A009(750)
090317	09751S0014		1		08	1			682.200	$4.02	$2,742.44		A009(751)
090317	09751C0247		2		08	1			682.200	$5.50	$3,752.10		A009(751)
090609	09815I0019		1		01	3			83853.000	$1.27	$106,493.31		A009815
090609	09815C0139		2		01	3			83853.000	$1.40	$117,394.20		A009815
090609	09815H0145		3		01	3			83853.000	$1.40	$117,394.20		A009815
090616	09818C0062		1		05	3			2900.000	$1.65	$4,785.00		C009(818)
090616	09818C0139		2		05	3			2900.000	$1.90	$5,510.00		C009(818)
090616	09818W0073		3		05	3			2900.000	$1.85	$5,365.00		C009(818)
090630	09819C0139		1		06	3			8120.000	$1.70	$13,804.00		A009(819)
090630	09819I0019		2		06	3			8120.000	$2.25	$18,270.00		A009(819)
090630	09819W0073		3		06	3			8120.000	$1.60	$12,992.00		A009(819)
090317	09848H0145		1		05	4			5262.000	$2.10	$11,050.20		A009(848)
090317	09848W0073		2		05	4			5262.000	$3.50	$18,417.00		A009(848)
090317	09848I0019		3		05	4			5262.000	$2.50	$13,155.00		A009(848)
090224	09897I0007		1		05	5			1313.000	$6.15	$8,074.95		A009(897)
090224	09897W0007		2		05	5			1313.000	$4.55	$5,974.15		A009(897)
090224	09897J0022		3		05	5			1313.000	$4.40	$5,777.20		A009(897)
081118	09979W0158		1		09	3			1384.000	$2.20	$3,044.80		A009(979)
081118	09979S0088		2		09	3			1384.000	$2.65	$3,667.60		A009(979)
081118	09979K0071		3		09	3			1384.000	$1.35	$1,868.40		A009(979)
090407	10451J0022		1		05	4			1032.000	$5.00	$5,160.00		A010(451)
090407	10451W0073		2		05	4			1032.000	$2.75	$2,838.00		A010(451)
090407	10451H0145		3		05	4			1032.000	$3.20	$3,302.40		A010(451)
090602	10532I0019		1		07	3			100.000	$1.67	$167.00		A010(532)
090602	10532C0062		2		07	3			100.000	$1.75	$175.00		A010(532)
090602	10532H0145		3		07	3			100.000	$1.80	$180.00		A010(532)
090901	10619T0044		1		07	1			2000.000	$3.50	$7,000.00		A010(619)
090901	10619A0157		2		07	1			2000.000	$5.30	$10,600.00		A010(619)
090901	10619C0132		3		07	1			2000.000	$2.50	$5,000.00		A010(619)
090602	11031D0037		1		06	2			7509.000	$2.50	$18,772.50		A011 (031)
090602	11031W0085		2		06	2			7509.000	$2.25	$16,895.25		A011 (031)
090602	11031M0131		3		06	2			7509.000	$3.50	$26,281.50		A011 (031)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S212-05A								Key =		Units = FT	Desc = FIBER WATTLE		-(Continued)-
090414	11093J0022		1		07	5			1000.000	$5.50	$5,500.00		A011(093)
090414	11093J0109		2		07	5			1000.000	$4.40	$4,400.00		A011(093)
090414	11093L0012		3		07	5			1000.000	$5.00	$5,000.00		A011(093)
090922	11612K0038		1		08	4			255.000	$8.00	$2,040.00		A011(612)
090922	11612P0152		2		08	4			255.000	$3.24	$826.20		A011(612)
090922	11612S0256		3		08	4			255.000	$6.56	$1,672.80		A011(612)
090428	11901Q0004		1		08	3			805.000	$2.25	$1,811.25		A011(901)
090428	11901P0092		2		08	3			805.000	$3.95	$3,179.75		A011(901)
090428	11901A0098		3		08	3			805.000	$2.34	$1,883.70		A011(901)
090929	11902I0019		1		09	3			4437.000	$1.64	$7,276.68		A011(902)
090929	11902W0158		2		09	3			4437.000	$1.50	$6,655.50		A011(902)
090929	11902C0062		3		09	3			4437.000	$1.70	$7,542.90		A011(902)
090818	11962W0073		1		05	4			306.000	$5.00	$1,530.00		A011(962)
090818	11962K0038		2		05	4			306.000	$7.15	$2,187.90		A011(962)
090818	11962G0012		3		05	4			306.000	$7.24	$2,215.44		A011(962)
LOW BID AVERAGE									145116.200		$272,447.60	$1.88	
THREE LOW BID AVERAGE									434239.400		$867,625.15	$2.00	
------- Item No. = S300-10A								Key =		Units = SY	Desc = CRACK & SEAT CONC PAV		-------
090630	09819C0139		1		06	3			37835.000	$0.85	$32,159.75		A009(819)
090630	09819I0019		2		06	3			37835.000	$1.20	$45,402.00		A009(819)
090630	09819W0073		3		06	3			37835.000	$0.95	$35,943.25		A009(819)
LOW BID AVERAGE									37835.000		$32,159.75	$0.85	
THREE LOW BID AVERAGE									113505.000		$113,505.00	$1.00	
------- Item No. = S303-05A								Key =		Units = SY	Desc = RECYCLED ASPH BASE STAB		-------
090825	09219H0145		1		07	4			86800.000	$0.85	$73,780.00		IM-84-3(080)208
090825	09219W0073		2		07	4			86800.000	$0.82	$71,176.00		IM-84-3(080)208
090825	09219W0007		3		07	4			86800.000	$0.01	$868.00		IM-84-3(080)208
090512	09529W0073		1		07	4			108002.000	$0.72	$77,761.44		IM-84-3(082)130
090512	09529I0019		2		07	4			108002.000	$0.65	$70,201.30		IM-84-3(082)130

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S303-05A								Key =		Units = SY	Desc = RECYCLED ASPH BASE STAB		-(Continued)-
090512	09529C0062	3			07	4			108002.000	$0.34	$36,720.68		IM-84-3(082)130
LOW BID AVERAGE									194802.000		$151,541.44	$0.78	
THREE LOW BID AVERAGE									584406.000		$330,507.42	$0.57	
------- Item No. = S400-20A								Key =		Units = SY	Desc = COLD MILLING		-------
081216	08835M0006	1			07	2			816.000	$14.90	$12,158.40		A008(835)
081216	08835P0078	2			07	2			816.000	$16.00	$13,056.00		A008(835)
081216	08835W0085	3			07	2			816.000	$3.75	$3,060.00		A008(835)
090825	09219H0145	1			07	4			376288.000	$0.45	$169,329.60		IM-84-3(080)208
090825	09219W0073	2			07	4			376288.000	$0.60	$225,772.80		IM-84-3(080)208
090825	09219W0007	3			07	4			376288.000	$0.55	$206,958.40		IM-84-3(080)208
090127	09342C0062	1			07	3			37700.000	$2.10	$79,170.00		A009(342)
090127	09342I0019	2			07	3			37700.000	$2.13	$80,301.00		A009(342)
090127	09342H0145	3			07	3			37700.000	$1.50	$56,550.00		A009(342)
090804	09344N0005	1			07	3			29655.000	$1.68	$49,820.40		A009(344)
090804	09344V0012	2			07	3			29655.000	$0.95	$28,172.25		A009(344)
090804	09344H0145	3			07	3			29655.000	$2.15	$63,758.25		A009(344)
090421	09345I0019	1			07	3			75950.000	$0.97	$73,671.50		ST-3270(662)
090421	09345V0012	2			07	3			75950.000	$0.77	$58,481.50		ST-3270(662)
090421	09345H0145	3			07	3			75950.000	$1.50	$113,925.00		ST-3270(662)
090127	09503N0005	1			12	3			250.000	$17.00	$4,250.00		STP-0003(203)
090127	09503H0145	2			12	3			250.000	$14.00	$3,500.00		STP-0003(203)
090127	09503C0062	3			12	3			250.000	$16.10	$4,025.00		STP-0003(203)
090512	09529W0073	1			07	4			413508.000	$0.70	$289,455.60		IM-84-3(082)130
090512	09529I0019	2			07	4			413508.000	$0.40	$165,403.20		IM-84-3(082)130
090512	09529C0062	3			07	4			413508.000	$0.41	$169,538.28		IM-84-3(082)130
090210	09817M0047	1			03	3			470.000	$17.40	$8,178.00		A009(817)
090210	09817C0139	2			03	3			470.000	$12.35	$5,804.50		A009(817)
090210	09817H0145	3			03	3			470.000	$11.90	$5,593.00		A009(817)
090616	09818C0062	1			05	3			1421.000	$6.25	$8,881.25		C009(818)
090616	09818C0139	2			05	3			1421.000	$8.50	$12,078.50		C009(818)
090616	09818W0073	3			05	3			1421.000	$8.00	$11,368.00		C009(818)
081202	09859I0019	1			07	4			56070.000	$0.80	$44,856.00		A009(859)
081202	09859W0073	2			07	4			56070.000	$1.11	$62,237.70		A009(859)
081202	09859H0145	3			07	4			56070.000	$1.20	$67,284.00		A009(859)
090602	10532I0019	1			07	3			7514.000	$2.94	$22,091.16		A010(532)
090602	10532C0062	2			07	3			7514.000	$3.60	$27,050.40		A010(532)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S400-20A Key = Units = SY Desc = COLD MILLING -(Continued)-													
090602	10532H0145		3		07	3			7514.000	$3.50	$26,299.00		A010(532)
090602	11031D0037		1		06	2			2355.000	$5.50	$12,952.50		A011 (031)
090602	11031W0085		2		06	2			2355.000	$5.00	$11,775.00		A011 (031)
090602	11031M0131		3		06	2			2355.000	$4.30	$10,126.50		A011 (031)
090811	11934H0145		1		12	3			17346.000	$1.44	$24,978.24		A011(934)
090811	11934C0062		2		12	3			17346.000	$1.45	$25,151.70		A011(934)
090811	11934I0019		3		12	3			17346.000	$1.40	$24,284.40		A011(934)
LOW BID AVERAGE									1019343.000		$799,792.65	$0.78	
THREE LOW BID AVERAGE									3058029.000		$2281347.03	$0.75	
------- Item No. = S405-10A Key = Units = SY Desc = PL MIX PATCHING -------													
081021	09762D0146		1		11	3			540.000	$27.05	$14,607.00		A009(762)
081021	09762K0071		2		11	3			540.000	$32.00	$17,280.00		A009(762)
081021	09762W0158		3		11	3			540.000	$31.00	$16,740.00		A009(762)
090210	09985I0007		1		03	3			126.000	$120.00	$15,120.00		A009(985)
090210	09985M0047		2		03	3			126.000	$149.00	$18,774.00		A009(985)
090210	09985C0029		3		03	3			126.000	$85.00	$10,710.00		A009(985)
090602	11031D0037		1		06	2			6.000	$295.00	$1,770.00		A011 (031)
090602	11031W0085		2		06	2			6.000	$400.00	$2,400.00		A011 (031)
090602	11031M0131		3		06	2			6.000	$325.00	$1,950.00		A011 (031)
LOW BID AVERAGE									672.000		$31,497.00	$46.87	
THREE LOW BID AVERAGE									2016.000		$99,351.00	$49.28	
------- Item No. = S405-20A Key = Units = TON Desc = SUPERPAVE HMA PAV CL SP- -------													
090421	08619J0022		1		07	5			116539.000	$20.60	$2400703.40		NH-1480(120)
090421	08619W0073		2		07	5			116539.000	$20.60	$2400703.40		NH-1480(120)
090421	08619S0026		3		07	5			116539.000	$20.70	$2412357.30		NH-1480(120)
090609	08624G0012		1		06	6			15275.000	$21.00	$320,775.00		A008(624)
090609	08624L0012		2		06	6			15275.000	$21.00	$320,775.00		A008(624)
090609	08624H0065		3		06	6			15275.000	$25.00	$381,875.00		A008(624)
081104	09031H0145		1		05	3			958.000	$89.00	$85,262.00		STP-3888(103)
081104	09031W0158		2		05	3			958.000	$80.00	$76,640.00		STP-3888(103)
081104	09031B0189		3		05	3			958.000	$97.50	$93,405.00		STP-3888(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-20A Key = Units = TON Desc = SUPERPAVE HMA PAV CL SP- -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	09162P0078		1			07	1		62500.000	$60.00	$3750000.00		NH-5110(155)
081125	09162I0052		2			07	1		62500.000	$65.00	$4062500.00		NH-5110(155)
081125	09162H0145		3			07	1		62500.000	$21.00	$1312500.00		NH-5110(155)
090623	09387H0065		1			05	6		6184.000	$55.00	$340,120.00		A009(387)
090623	09387H0065		1			05	6		4527.000	$55.00	$248,985.00		A009(387)
090623	09387D0045		2			05	6		6184.000	$32.00	$197,888.00		A009(387)
090623	09387D0045		2			05	6		4527.000	$32.00	$144,864.00		A009(387)
090623	09387H0145		3			05	6		6184.000	$24.00	$148,416.00		A009(387)
090623	09387H0145		3			05	6		4527.000	$24.00	$108,648.00		A009(387)
090303	09891L0012		1			05	5		26800.000	$17.50	$469,000.00		A009(891)
090303	09891S0026		2			05	5		26800.000	$25.60	$686,080.00		A009(891)
090303	09891A0220		3			05	5		26800.000	$26.00	$696,800.00		A009(891)
090224	09897I0007		1			05	5		12000.000	$26.25	$315,000.00		A009(897)
090224	09897W0007		2			05	5		12000.000	$29.75	$357,000.00		A009(897)
090224	09897J0022		3			05	5		12000.000	$27.00	$324,000.00		A009(897)
090210	09898S0026		1			05	5		24612.000	$28.50	$701,442.00		A009(898)
090210	09898J0022		2			05	5		24612.000	$27.00	$664,524.00		A009(898)
090210	09898W0007		3			05	5		24612.000	$43.00	$1058316.00		A009(898)
090623	10584H0145		1			07	5		14132.000	$68.40	$966,628.80		A010(584)
090623	10584J0022		2			07	5		14132.000	$25.00	$353,300.00		A010(584)
090428	10590J0109		1			07	6		13606.000	$25.16	$342,326.96		A010(590)
090428	10590J0109		1			07	6		4074.000	$26.73	$108,898.02		A010(590)
090428	10590H0145		2			07	6		13606.000	$23.50	$319,741.00		A010(590)
090428	10590H0145		2			07	6		4074.000	$25.00	$101,850.00		A010(590)
090428	10590L0012		3			07	6		13606.000	$26.00	$353,756.00		A010(590)
090428	10590L0012		3			07	6		4074.000	$32.00	$130,368.00		A010(590)
081028	10591H0065		1			07	6		43116.000	$20.50	$883,878.00		A010(591)
081028	10591H0145		2			07	6		43116.000	$21.00	$905,436.00		A010(591)
081028	10591L0012		3			07	6		43116.000	$24.50	$1056342.00		A010(591)
090414	11093J0022		1			07	5		11500.000	$33.00	$379,500.00		A011(093)
090414	11093J0109		2			07	5		11500.000	$45.50	$523,250.00		A011(093)
090414	11093L0012		3			07	5		11500.000	$43.00	$494,500.00		A011(093)
090224	11138H0065		1			07	6		28106.000	$23.50	$660,491.00		A011(138) & A011(139)
090224	11138H0145		2			07	6		28106.000	$30.10	$845,990.60		A011(138) & A011(139)
090224	11138L0012		3			07	6		28106.000	$21.50	$604,279.00		A011(138) & A011(139)
090317	11140L0012		1			07	6		40696.000	$22.75	$925,834.00		A011(140)
090317	11140H0145		2			07	6		40696.000	$67.70	$2755119.20		A011(140)
090317	11140H0065		3			07	6		40696.000	$24.00	$976,704.00		A011(140)
090721	11141H0145		1			07	6		13280.000	$65.00	$863,200.00		A011(141)
090721	11141H0065		2			07	6		13280.000	$30.00	$398,400.00		A011(141)
090721	11141G0012		3			07	6		13280.000	$36.84	$489,235.20		A011(141)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-20A									Key =	Units = TON	Desc = SUPERPAVE HMA PAV CL SP-		-(Continued)-
090616	11142H0065		1		07	6			17887.000	$29.50	$527,666.50		A011(142)
090616	11142H0145		2		07	6			17887.000	$23.00	$411,401.00		A011(142)
090616	11142M0136		3		07	6			17887.000	$33.00	$590,271.00		A011(142)
090324	11479H0065		1		07	6			15194.000	$24.00	$364,656.00		A011(479)
090324	11479H0145		2		07	6			15194.000	$28.50	$433,029.00		A011(479)
090324	11479D0037		3		07	6			15194.000	$27.71	$421,025.74		A011(479)
090825	11484H0065		1		07	6			21368.000	$58.00	$1239344.00		A011(484)
090825	11484H0145		2		07	6			21368.000	$23.00	$491,464.00		A011(484)
090825	11484L0012		3		07	6			21368.000	$22.00	$470,096.00		A011(484)
LOW BID AVERAGE									492354.000		$15893710.68	$32.28	
THREE LOW BID AVERAGE									1462930.000		$44466560.12	$30.40	
------- Item No. = S405-21A									Key =	Units = TON	Desc = LEVELING COURSE CLASS SP-		-------
090224	11138H0065		1		07	6			6030.000	$32.00	$192,960.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			6030.000	$33.00	$198,990.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			6030.000	$27.50	$165,825.00		A011(138) & A011(139)
LOW BID AVERAGE									6030.000		$192,960.00	$32.00	
THREE LOW BID AVERAGE									18090.000		$557,775.00	$30.83	
------- Item No. = S405-25A									Key =	Units = TON	Desc = SUPERPAVE HMA PAV INCL ASPH&AD		-------
090616	00557H0026		1		03	1			1490.000	$78.00	$116,220.00		BRS-5726(007)
090616	00557W0085		2		03	1			1490.000	$79.00	$117,710.00		BRS-5726(007)
090616	00557S0235		3		03	1			1490.000	$77.00	$114,730.00		BRS-5726(007)
081216	06961W0073		1		05	4			15814.000	$93.00	$1470702.00		NH-2390(149)
081216	06961S0088		2		05	4			15814.000	$101.18	$1600060.52		NH-2390(149)
081216	06961T0162		3		05	4			15814.000	$110.13	$1741595.82		NH-2390(149)
081216	06990W0073		1		07	4			21790.000	$72.30	$1575417.00		ST-2350(609)
081216	06990C0062		2		07	4			21790.000	$79.49	$1732087.10		ST-2350(609)
081216	06990L0012		3		07	4			21790.000	$88.00	$1917520.00		ST-2350(609)
081118	07028W0073		1		07	4			27650.000	$68.00	$1880200.00		NH-2340(101)
081118	07028C0062		2		07	4			27650.000	$67.00	$1852550.00		NH-2340(101)
081118	07028H0145		3		07	4			27650.000	$74.90	$2070985.00		NH-2340(101)
090127	07714J0095		1		05	1			290.000	$160.00	$46,400.00		ST-5140(607)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-25A Key = Units = TON Desc = SUPERPAVE HMA PAV INCL ASPH&AD -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090127	07714M0004		2			05	1		290.000	$160.00	$46,400.00		ST-5140(607)
090127	07714K0071		3			05	1		290.000	$150.00	$43,500.00		ST-5140(607)
090609	08073H0145		1			06	2		4284.000	$83.82	$359,084.88		NH-4110(137)
090609	08073W0085		2			06	2		4284.000	$112.00	$479,808.00		NH-4110(137)
090609	08073M0131		3			06	2		4284.000	$110.00	$471,240.00		NH-4110(137)
090414	08389N0004		1			07	1		2038.000	$103.00	$209,914.00		IM-90-1(207)12
090414	08389I0052		2			07	1		2038.000	$100.00	$203,800.00		IM-90-1(207)12
090414	08389W0085		3			07	1		2038.000	$105.00	$213,990.00		IM-90-1(207)12
090203	08660K0071		1			05	5		1220.000	$118.00	$143,960.00		IM-86-2(027)0
090203	08660J0022		2			05	5		1220.000	$110.00	$134,200.00		IM-86-2(027)0
090203	08660M0136		3			05	5		1220.000	$102.50	$125,050.00		IM-86-2(027)0
090623	08808C0029		1			03	4		190.000	$125.00	$23,750.00		ST-2846(615)
090623	08808K0038		2			03	4		190.000	$206.74	$39,280.60		ST-2846(615)
090623	08808B0113		3			03	4		190.000	$210.87	$40,065.30		ST-2846(615)
090505	08813V0012		1			06	3		4857.000	$69.52	$337,658.64		ST-3270(649)
090505	08813I0019		2			06	3		4857.000	$96.00	$466,272.00		ST-3270(649)
090505	08813H0145		3			06	3		4857.000	$90.00	$437,130.00		ST-3270(649)
081216	08835M0006		1			07	2		2700.000	$120.00	$324,000.00		A008(835)
081216	08835P0078		2			07	2		2700.000	$120.00	$324,000.00		A008(835)
081216	08835W0085		3			07	2		2700.000	$113.00	$305,100.00		A008(835)
090310	09187B0189		1			03	3		829.000	$93.00	$77,097.00		BROS-1400(117)
090310	09187M0047		2			03	3		829.000	$100.34	$83,181.86		BROS-1400(117)
090310	09187I0019		3			03	3		829.000	$95.40	$79,086.60		BROS-1400(117)
090825	09219H0145		1			07	4		129480.000	$60.85	$7878858.00		IM-84-3(080)208
090825	09219H0145		1			07	4		7360.000	$54.25	$399,280.00		IM-84-3(080)208
090825	09219W0073		2			07	4		129480.000	$60.00	$7768800.00		IM-84-3(080)208
090825	09219W0073		2			07	4		7360.000	$66.30	$487,968.00		IM-84-3(080)208
090825	09219W0007		3			07	4		129480.000	$57.00	$7380360.00		IM-84-3(080)208
090825	09219W0007		3			07	4		7360.000	$67.75	$498,640.00		IM-84-3(080)208
090915	09233G0012		1			07	5		2000.000	$72.00	$144,000.00		STP-1767(103)
090915	09233M0136		2			07	5		2000.000	$85.00	$170,000.00		STP-1767(103)
090915	09233J0022		3			07	5		2000.000	$69.00	$138,000.00		STP-1767(103)
090519	09338C0247		1			07	2		3330.000	$110.00	$366,300.00		ST-4749 (612)
090519	09338S0177		2			07	2		3330.000	$114.33	$380,718.90		ST-4749 (612)
090519	09338B0207		3			07	2		3330.000	$103.00	$342,990.00		ST-4749 (612)
090127	09342C0062		1			07	3		36050.000	$68.40	$2465820.00		A009(342)
090127	09342I0019		2			07	3		36050.000	$88.00	$3172400.00		A009(342)
090127	09342H0145		3			07	3		36050.000	$76.00	$2739800.00		A009(342)
090804	09344N0005		1			07	3		6306.000	$61.55	$388,134.30		A009(344)
090804	09344V0012		2			07	3		6306.000	$61.03	$384,855.18		A009(344)
090804	09344H0145		3			07	3		6306.000	$59.81	$377,161.86		A009(344)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-25A Key = Units = TON Desc = SUPERPAVE HMA PAV INCL ASPH&AD -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090421	09345I0019		1			07	3		12230.000	$76.00	$929,480.00		ST-3270(662)
090421	09345V0012		2			07	3		12230.000	$78.14	$955,652.20		ST-3270(662)
090421	09345H0145		3			07	3		12230.000	$90.00	$1100700.00		ST-3270(662)
090303	09386J0109		1			07	5		2010.000	$106.43	$213,924.30		ST-1786(613)
090303	09386M0136		2			07	5		2010.000	$107.00	$215,070.00		ST-1786(613)
090303	09386J0022		3			07	5		2010.000	$113.00	$227,130.00		ST-1786(613)
090922	09473H0026		1			03	2		147.000	$147.00	$21,609.00		NH-4110 (159)
090922	09473M0190		2			03	2		147.000	$270.00	$39,690.00		NH-4110 (159)
090922	09473C0333		3			03	2		147.000	$246.00	$36,162.00		NH-4110 (159)
090512	09529W0073		1			07	4		127205.000	$52.03	$6618476.15		IM-84-3(082)130
090512	09529I0019		2			07	4		127205.000	$61.00	$7759505.00		IM-84-3(082)130
090512	09529C0062		3			07	4		127205.000	$59.20	$7530536.00		IM-84-3(082)130
090929	09618B0216		1			05	4		2556.000	$88.95	$227,348.76		NH-2340(108)
090929	09618D0037		2			05	4		2556.000	$102.50	$261,990.00		NH-2340(108)
090929	09618C0184		3			05	4		2556.000	$89.00	$227,484.00		NH-2340(108)
090609	09815I0019		1			01	3		2293.000	$68.00	$155,924.00		A009815
090609	09815I0019		1			01	3		10877.000	$64.00	$696,128.00		A009815
090609	09815I0019		1			01	3		36676.000	$64.00	$2347264.00		A009815
090609	09815C0139		2			01	3		2293.000	$70.00	$160,510.00		A009815
090609	09815C0139		2			01	3		10877.000	$66.00	$717,882.00		A009815
090609	09815C0139		2			01	3		36676.000	$66.00	$2420616.00		A009815
090609	09815H0145		3			01	3		2293.000	$71.00	$162,803.00		A009815
090609	09815H0145		3			01	3		10877.000	$56.00	$609,112.00		A009815
090609	09815H0145		3			01	3		36676.000	$62.00	$2273912.00		A009815
090210	09817M0047		1			03	3		11206.000	$80.92	$906,789.52		A009(817)
090210	09817C0139		2			03	3		11206.000	$79.25	$888,075.50		A009(817)
090210	09817H0145		3			03	3		11206.000	$77.00	$862,862.00		A009(817)
090616	09818C0062		1			05	3		8104.000	$61.40	$497,585.60		C009(818)
090616	09818C0062		1			05	3		6911.000	$65.40	$451,979.40		C009(818)
090616	09818C0062		1			05	3		6064.000	$69.60	$422,054.40		C009(818)
090616	09818C0139		2			05	3		8104.000	$64.50	$522,708.00		C009(818)
090616	09818C0139		2			05	3		6911.000	$68.75	$475,131.25		C009(818)
090616	09818C0139		2			05	3		6064.000	$73.25	$444,188.00		C009(818)
090616	09818W0073		3			05	3		8104.000	$90.00	$729,360.00		C009(818)
090616	09818W0073		3			05	3		6911.000	$92.00	$635,812.00		C009(818)
090616	09818W0073		3			05	3		6064.000	$92.00	$557,888.00		C009(818)
090317	09848H0145		1			05	4		9110.000	$67.40	$614,014.00		A009(848)
090317	09848W0073		2			05	4		9110.000	$72.00	$655,920.00		A009(848)
090317	09848I0019		3			05	4		9110.000	$85.00	$774,350.00		A009(848)
081202	09859I0019		1			07	4		8450.000	$78.00	$659,100.00		A009(859)
081202	09859W0073		2			07	4		8450.000	$88.00	$743,600.00		A009(859)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-25A Key = Units = TON Desc = SUPERPAVE HMA PAV INCL ASPH&AD -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081202	09859H0145		3			07	4		8450.000	$96.30	$813,735.00		A009(859)
090303	09891L0012		1			05	5		3620.000	$105.00	$380,100.00		A009(891)
090303	09891S0026		2			05	5		3620.000	$79.00	$285,980.00		A009(891)
090303	09891A0220		3			05	5		3620.000	$84.00	$304,080.00		A009(891)
090224	09897I0007		1			05	5		1000.000	$77.00	$77,000.00		A009(897)
090224	09897I0007		1			05	5		100.000	$77.00	$7,700.00		A009(897)
090224	09897W0007		2			05	5		1000.000	$99.15	$99,150.00		A009(897)
090224	09897W0007		2			05	5		100.000	$95.85	$9,585.00		A009(897)
090224	09897J0022		3			05	5		1000.000	$90.00	$90,000.00		A009(897)
090224	09897J0022		3			05	5		100.000	$87.00	$8,700.00		A009(897)
090210	09898S0026		1			05	5		1150.000	$84.20	$96,830.00		A009(898)
090210	09898J0022		2			05	5		1150.000	$87.00	$100,050.00		A009(898)
090210	09898W0007		3			05	5		1150.000	$76.00	$87,400.00		A009(898)
081118	09979W0158		1			09	3		1784.000	$80.00	$142,720.00		A009(979)
081118	09979S0088		2			09	3		1784.000	$94.25	$168,142.00		A009(979)
081118	09979K0071		3			09	3		1784.000	$98.00	$174,832.00		A009(979)
090602	10532I0019		1			07	3		9646.000	$59.25	$571,525.50		A010(532)
090602	10532I0019		1			07	3		435.000	$70.00	$30,450.00		A010(532)
090602	10532C0062		2			07	3		9646.000	$61.10	$589,370.60		A010(532)
090602	10532C0062		2			07	3		435.000	$84.70	$36,844.50		A010(532)
090602	10532H0145		3			07	3		9646.000	$57.33	$553,005.18		A010(532)
090602	10532H0145		3			07	3		435.000	$73.00	$31,755.00		A010(532)
090602	11031D0037		1			06	2		4716.000	$82.10	$387,183.60		A011 (031)
090602	11031W0085		2			06	2		4716.000	$112.00	$528,192.00		A011 (031)
090602	11031M0131		3			06	2		4716.000	$110.00	$518,760.00		A011 (031)
090609	11044C0062		1			07	3		26600.000	$58.00	$1542800.00		A11(044)
090609	11044V0012		2			07	3		26600.000	$55.43	$1474438.00		A11(044)
090609	11044H0145		3			07	3		26600.000	$58.75	$1562750.00		A11(044)
090901	11546H0145		1			07	1		5500.000	$59.00	$324,500.00		A011(546)
090901	11546I0052		2			07	1		5500.000	$64.00	$352,000.00		A011(546)
090901	11546P0078		3			07	1		5500.000	$69.00	$379,500.00		A011(546)
090901	11606K0038		1			07	4		3420.000	$84.89	$290,323.80		A011(606)
090901	11606I0019		2			07	4		3420.000	$84.50	$288,990.00		A011(606)
090901	11606L0078		3			07	4		3420.000	$93.36	$319,291.20		A011(606)
090922	11612K0038		1			08	4		35.000	$186.46	$6,526.10		A011(612)
090922	11612P0152		2			08	4		35.000	$486.00	$17,010.00		A011(612)
090922	11612S0256		3			08	4		35.000	$455.00	$15,925.00		A011(612)
090811	11868I0019		1			07	4		13179.000	$77.90	$1026644.10		A011(868)
090811	11868W0073		2			07	4		13179.000	$78.00	$1027962.00		A011(868)
090811	11868K0038		3			07	4		13179.000	$79.84	$1052211.36		A011(868)
090901	11928V0012		1			12	3		18143.000	$62.45	$1133030.35		A011(928)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-25A Key = Units = TON Desc = SUPERPAVE HMA PAV INCL ASPH&AD - (Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090901	11928W0073		2			12	3		18143.000	$75.20	$1364353.60		A011(928)
090901	11928C0062		3			12	3		18143.000	$78.30	$1420596.90		A011(928)
090811	11933W0087		1			07	4		202.000	$182.79	$36,923.58		A011(933)
090811	11933P0091		2			07	4		202.000	$192.10	$38,804.20		A011(933)
090811	11933A0157		3			07	4		202.000	$200.00	$40,400.00		A011(933)
090811	11934H0145		1			12	3		20553.000	$54.13	$1112533.89		A011(934)
090811	11934C0062		2			12	3		20553.000	$56.00	$1150968.00		A011(934)
090811	11934I0019		3			12	3		20553.000	$65.50	$1346221.50		A011(934)
LOW BID AVERAGE									621600.000		$40135263.87	$64.57	
THREE LOW BID AVERAGE									1864800.000		126855952.60	$68.03	

------- Item No. = S405-25D Key = Units = TON Desc = SUPERPAVE HMA PAV INCL ASPH&AD -------

090616	09818C0062		1			05	3		1658.000	$75.00	$124,350.00		C009(818)
090616	09818C0139		2			05	3		1658.000	$78.75	$130,567.50		C009(818)
090616	09818W0073		3			05	3		1658.000	$112.00	$185,696.00		C009(818)
LOW BID AVERAGE									1658.000		$124,350.00	$75.00	
THREE LOW BID AVERAGE									4974.000		$440,613.50	$88.58	

------- Item No. = S405-32A Key = Units = TON Desc = PG 58-28 ASPH CEM FOR SUPERPAV -------

090224	11138H0065		1			07	6		298.000	$825.00	$245,850.00		A011(138) & A011(139)
090224	11138H0145		2			07	6		298.000	$740.00	$220,520.00		A011(138) & A011(139)
090224	11138L0012		3			07	6		298.000	$745.00	$222,010.00		A011(138) & A011(139)
LOW BID AVERAGE									298.000		$245,850.00	$825.00	
THREE LOW BID AVERAGE									894.000		$688,380.00	$770.00	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S405-33A								Key =	Units = TON		Desc = PG 58-34 ASPH CEM FOR SUPERPAV -------		
090609	08624G0012		1		06	6			764.000	$722.35	$551,875.40		A008(624)
090609	08624L0012		2		06	6			764.000	$746.00	$569,944.00		A008(624)
090609	08624H0065		3		06	6			764.000	$750.00	$573,000.00		A008(624)
090428	10590J0109		1		07	6			914.000	$971.28	$887,749.92		A010(590)
090428	10590H0145		2		07	6			914.000	$900.00	$822,600.00		A010(590)
090428	10590L0012		3		07	6			914.000	$911.00	$832,654.00		A010(590)
090317	11140L0012		1		07	6			2075.000	$875.00	$1815625.00		A011(140)
090317	11140H0145		2		07	6			2075.000	$1.00	$2,075.00		A011(140)
090317	11140H0065		3		07	6			2075.000	$850.00	$1763750.00		A011(140)
090721	11141H0145		1		07	6			864.000	$1.00	$864.00		A011(141)
090721	11141H0065		2		07	6			864.000	$700.00	$604,800.00		A011(141)
090721	11141G0012		3		07	6			864.000	$825.20	$712,972.80		A011(141)
090324	11479H0065		1		07	6			805.000	$840.00	$676,200.00		A011(479)
090324	11479H0145		2		07	6			805.000	$896.30	$721,521.50		A011(479)
090324	11479D0037		3		07	6			805.000	$935.72	$753,254.60		A011(479)
LOW BID AVERAGE									5422.000		$3932314.32	$725.25	
THREE LOW BID AVERAGE									16266.000		$11288886.22	$694.02	
------- Item No. = S405-34A								Key =	Units = TON		Desc = PG 64-28 ASPH CEM FOR SUPERPAV -------		
090623	09387H0065		1		05	6			568.000	$0.01	$5.68		A009(387)
090623	09387D0045		2		05	6			568.000	$850.00	$482,800.00		A009(387)
090623	09387H0145		3		05	6			568.000	$800.00	$454,400.00		A009(387)
081028	10591H0065		1		07	6			2458.000	$840.00	$2064720.00		A010(591)
081028	10591H0145		2		07	6			2458.000	$923.00	$2268734.00		A010(591)
081028	10591L0012		3		07	6			2458.000	$900.00	$2212200.00		A010(591)
090224	11138H0065		1		07	6			1389.000	$975.00	$1354275.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			1389.000	$865.00	$1201485.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			1389.000	$1,050.00	$1458450.00		A011(138) & A011(139)
090616	11142H0065		1		07	6			931.000	$720.00	$670,320.00		A011(142)
090616	11142H0145		2		07	6			931.000	$720.00	$670,320.00		A011(142)
090616	11142M0136		3		07	6			931.000	$765.00	$712,215.00		A011(142)
090825	11484H0065		1		07	6			1240.000	$0.01	$12.40		A011(484)
090825	11484H0145		2		07	6			1240.000	$600.00	$744,000.00		A011(484)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-34A Key = Units = TON Desc = PG 64-28 ASPH CEM FOR SUPERPAV - (Continued)-													
090825	11484L0012		3		07	6			1240.000	$705.00	$874,200.00		A011(484)
LOW BID AVERAGE									6586.000		$4089333.08	$620.91	
THREE LOW BID AVERAGE									19758.000		$15168137.08	$767.70	
------- Item No. = S405-35A Key = Units = TON Desc = PG 64-34 ASPH CEM FOR SUPERPAV -------													
090421	08619J0022		1		07	5			5595.000	$1,000.00	$5595000.00		NH-1480(120)
090421	08619W0073		2		07	5			5595.000	$1,000.00	$5595000.00		NH-1480(120)
090421	08619S0026		3		07	5			5595.000	$948.70	$5307976.50		NH-1480(120)
090303	09891L0012		1		05	5			1290.000	$1,020.00	$1315800.00		A009(891)
090303	09891S0026		2		05	5			1290.000	$1,040.00	$1341600.00		A009(891)
090303	09891A0220		3		05	5			1290.000	$1,000.00	$1290000.00		A009(891)
090224	09897I0007		1		05	5			600.000	$1,035.00	$621,000.00		A009(897)
090224	09897W0007		2		05	5			600.000	$1,057.80	$634,680.00		A009(897)
090224	09897J0022		3		05	5			600.000	$960.00	$576,000.00		A009(897)
090210	09898S0026		1		05	5			1181.400	$875.00	$1033725.00		A009(898)
090210	09898J0022		2		05	5			1181.400	$900.00	$1063260.00		A009(898)
090210	09898W0007		3		05	5			1181.400	$908.25	$1073006.55		A009(898)
090623	10584H0145		1		07	5			679.000	$1.15	$780.85		A010(584)
090623	10584J0022		2		07	5			679.000	$850.00	$577,150.00		A010(584)
090414	11093J0022		1		07	5			566.000	$1,060.00	$599,960.00		A011(093)
090414	11093J0109		2		07	5			566.000	$1,100.76	$623,030.16		A011(093)
090414	11093L0012		3		07	5			566.000	$1,010.00	$571,660.00		A011(093)
LOW BID AVERAGE									9911.400		$9166265.85	$924.82	
THREE LOW BID AVERAGE									29055.200		$27819629.06	$957.48	
------- Item No. = S405-36A Key = Units = TON Desc = PG 70-28 ASPH CEM FOR SUPERPAV -------													
081125	09162P0078		1		07	1			3315.000	$0.00	$0.00		NH-5110(155)
081125	09162I0052		2		07	1			3315.000	$1.00	$3,315.00		NH-5110(155)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-36A Key = Units = TON Desc = PG 70-28 ASPH CEM FOR SUPERPAV -
(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081125	09162H0145		3			07	1		3315.000	$810.00	$2685150.00		NH-5110(155)
LOW BID AVERAGE									3315.000		$0.00	$0.00	
THREE LOW BID AVERAGE									9945.000		$2688465.00	$270.33	

------- Item No. = S405-39A Key = Units = TOA Desc = % ANTI-STRIP ADD FOR SUPERPAVE -------

090421	08619J0022		1			07	5		5595.000	$20.00	$111,900.00		NH-1480(120)
090421	08619W0073		2			07	5		5595.000	$20.00	$111,900.00		NH-1480(120)
090421	08619S0026		3			07	5		5595.000	$20.03	$112,067.85		NH-1480(120)
090609	08624G0012		1			06	6		764.000	$38.16	$29,154.24		A008(624)
090609	08624L0012		2			06	6		764.000	$39.00	$29,796.00		A008(624)
090609	08624H0065		3			06	6		764.000	$41.00	$31,324.00		A008(624)
081125	09162P0078		1			07	1		3315.000	$0.00	$0.00		NH-5110(155)
081125	09162I0052		2			07	1		3315.000	$14.00	$46,410.00		NH-5110(155)
081125	09162H0145		3			07	1		3315.000	$19.00	$62,985.00		NH-5110(155)
090623	09387H0065		1			05	6		568.000	$22.00	$12,496.00		A009(387)
090623	09387D0045		2			05	6		568.000	$22.00	$12,496.00		A009(387)
090623	09387H0145		3			05	6		568.000	$22.00	$12,496.00		A009(387)
090303	09891L0012		1			05	5		1290.000	$20.00	$25,800.00		A009(891)
090303	09891S0026		2			05	5		1290.000	$20.00	$25,800.00		A009(891)
090303	09891A0220		3			05	5		1290.000	$20.00	$25,800.00		A009(891)
090224	09897I0007		1			05	5		600.000	$21.00	$12,600.00		A009(897)
090224	09897W0007		2			05	5		600.000	$20.95	$12,570.00		A009(897)
090224	09897J0022		3			05	5		600.000	$19.00	$11,400.00		A009(897)
090210	09898S0026		1			05	5		1181.400	$20.00	$23,628.00		A009(898)
090210	09898J0022		2			05	5		1181.400	$21.00	$24,809.40		A009(898)
090210	09898W0007		3			05	5		1181.400	$34.90	$41,230.86		A009(898)
090623	10584H0145		1			07	5		679.000	$1.15	$780.85		A010(584)
090623	10584J0022		2			07	5		679.000	$20.00	$13,580.00		A010(584)
090428	10590J0109		1			07	6		914.000	$21.94	$20,053.16		A010(590)
090428	10590H0145		2			07	6		914.000	$20.00	$18,280.00		A010(590)
090428	10590L0012		3			07	6		914.000	$20.00	$18,280.00		A010(590)
081028	10591H0065		1			07	6		2458.000	$20.00	$49,160.00		A010(591)
081028	10591H0145		2			07	6		2458.000	$20.00	$49,160.00		A010(591)
081028	10591L0012		3			07	6		2458.000	$20.00	$49,160.00		A010(591)
090414	11093J0022		1			07	5		566.000	$21.00	$11,886.00		A011(093)
090414	11093J0109		2			07	5		566.000	$21.94	$12,418.04		A011(093)
090414	11093L0012		3			07	5		566.000	$20.00	$11,320.00		A011(093)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-39A Key = Units = TOA Desc = % ANTI-STRIP ADD FOR SUPERPAVE - (Continued)-													
090224	11138H0065		1			07	6		1687.000	$21.00	$35,427.00		A011(138) & A011(139)
090224	11138H0145		2			07	6		1687.000	$20.00	$33,740.00		A011(138) & A011(139)
090224	11138L0012		3			07	6		1687.000	$18.41	$31,057.67		A011(138) & A011(139)
090317	11140L0012		1			07	6		2075.000	$19.60	$40,670.00		A011(140)
090317	11140H0145		2			07	6		2075.000	$19.00	$39,425.00		A011(140)
090317	11140H0065		3			07	6		2075.000	$21.00	$43,575.00		A011(140)
090721	11141H0145		1			07	6		864.000	$20.00	$17,280.00		A011(141)
090721	11141H0065		2			07	6		864.000	$20.00	$17,280.00		A011(141)
090721	11141G0012		3			07	6		864.000	$21.80	$18,835.20		A011(141)
090616	11142H0065		1			07	6		931.000	$19.00	$17,689.00		A011(142)
090616	11142H0145		2			07	6		931.000	$20.00	$18,620.00		A011(142)
090616	11142M0136		3			07	6		931.000	$21.00	$19,551.00		A011(142)
090324	11479H0065		1			07	6		805.000	$20.00	$16,100.00		A011(479)
090324	11479H0145		2			07	6		805.000	$22.10	$17,790.50		A011(479)
090324	11479D0037		3			07	6		805.000	$21.18	$17,049.90		A011(479)
090825	11484H0065		1			07	6		1240.000	$0.01	$12.40		A011(484)
090825	11484H0145		2			07	6		1240.000	$20.00	$24,800.00		A011(484)
090825	11484L0012		3			07	6		1240.000	$19.50	$24,180.00		A011(484)
LOW BID AVERAGE									25532.400		$424,636.65	$16.63	
THREE LOW BID AVERAGE									75918.200		$1463824.07	$19.28	
------- Item No. = S405-40A Key = Units = SY Desc = MISC PAV -------													
090505	08813V0012		1			06	3		70.000	$25.00	$1,750.00		ST-3270(649)
090505	08813I0019		2			06	3		70.000	$31.40	$2,198.00		ST-3270(649)
090505	08813H0145		3			06	3		70.000	$11.10	$777.00		ST-3270(649)
090825	09219H0145		1			07	4		100.000	$20.15	$2,015.00		IM-84-3(080)208
090825	09219W0073		2			07	4		100.000	$30.00	$3,000.00		IM-84-3(080)208
090825	09219W0007		3			07	4		100.000	$8.75	$875.00		IM-84-3(080)208
090623	09387H0065		1			05	6		183.000	$10.00	$1,830.00		A009(387)
090623	09387D0045		2			05	6		183.000	$10.00	$1,830.00		A009(387)
090623	09387H0145		3			05	6		183.000	$9.00	$1,647.00		A009(387)
090609	09815I0019		1			01	3		1081.000	$6.50	$7,026.50		A009815
090609	09815C0139		2			01	3		1081.000	$7.20	$7,783.20		A009815
090609	09815H0145		3			01	3		1081.000	$1.70	$1,837.70		A009815
090210	09817M0047		1			03	3		1098.000	$18.39	$20,192.22		A009(817)
090210	09817C0139		2			03	3		1098.000	$18.00	$19,764.00		A009(817)
090210	09817H0145		3			03	3		1098.000	$17.50	$19,215.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-40A Key = Units = SY Desc = MISC PAV -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090922	11612K0038		1		08	4			101.000	$37.89	$3,826.89		A011(612)
090922	11612P0152		2		08	4			101.000	$16.20	$1,636.20		A011(612)
090922	11612S0256		3		08	4			101.000	$15.00	$1,515.00		A011(612)
LOW BID AVERAGE									2633.000		$36,640.61	$13.92	
THREE LOW BID AVERAGE									7899.000		$98,718.71	$12.50	

------- Item No. = S405-41A Key = Units = EACH Desc = APPROACHES -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			1.000	$1,000.00	$1,000.00		BRS-5726(007)
090616	00557W0085		2		03	1			1.000	$2,000.00	$2,000.00		BRS-5726(007)
090616	00557S0235		3		03	1			1.000	$2,500.00	$2,500.00		BRS-5726(007)
081216	06990W0073		1		07	4			15.000	$600.00	$9,000.00		ST-2350(609)
081216	06990C0062		2		07	4			15.000	$863.18	$12,947.70		ST-2350(609)
081216	06990L0012		3		07	4			15.000	$500.00	$7,500.00		ST-2350(609)
090609	08073H0145		1		06	2			4.000	$621.04	$2,484.16		NH-4110(137)
090609	08073W0085		2		06	2			4.000	$1,050.00	$4,200.00		NH-4110(137)
090609	08073M0131		3		06	2			4.000	$1,000.00	$4,000.00		NH-4110(137)
090414	08389N0004		1		07	1			6.000	$760.00	$4,560.00		IM-90-1(207)12
090414	08389I0052		2		07	1			6.000	$600.00	$3,600.00		IM-90-1(207)12
090414	08389W0085		3		07	1			6.000	$1,450.00	$8,700.00		IM-90-1(207)12
090421	08619J0022		1		07	5			58.000	$360.00	$20,880.00		NH-1480(120)
090421	08619W0073		2		07	5			58.000	$600.00	$34,800.00		NH-1480(120)
090421	08619S0026		3		07	5			58.000	$800.00	$46,400.00		NH-1480(120)
090609	08624G0012		1		06	6			12.000	$1,057.05	$12,684.60		A008(624)
090609	08624L0012		2		06	6			12.000	$500.00	$6,000.00		A008(624)
090609	08624H0065		3		06	6			12.000	$4,500.00	$54,000.00		A008(624)
090623	08808C0029		1		03	4			6.000	$1,200.00	$7,200.00		ST-2846(615)
090623	08808K0038		2		03	4			6.000	$900.00	$5,400.00		ST-2846(615)
090623	08808B0113		3		03	4			6.000	$918.00	$5,508.00		ST-2846(615)
090505	08813V0012		1		06	3			18.000	$950.00	$17,100.00		ST-3270(649)
090505	08813I0019		2		06	3			18.000	$427.50	$7,695.00		ST-3270(649)
090505	08813H0145		3		06	3			18.000	$594.80	$10,706.40		ST-3270(649)
081216	08835M0006		1		07	2			2.000	$2,000.00	$4,000.00		A008(835)
081216	08835P0078		2		07	2			2.000	$2,000.00	$4,000.00		A008(835)
081216	08835W0085		3		07	2			2.000	$2,000.00	$4,000.00		A008(835)
090915	09233G0012		1		07	5			12.000	$482.59	$5,791.08		STP-1767(103)
090915	09233M0136		2		07	5			12.000	$900.00	$10,800.00		STP-1767(103)
090915	09233J0022		3		07	5			12.000	$785.00	$9,420.00		STP-1767(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-41A Key = Units = EACH Desc = APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090519	09338C0247		1			07	2		16.000	$550.00	$8,800.00		ST-4749 (612)
090519	09338S0177		2			07	2		16.000	$650.00	$10,400.00		ST-4749 (612)
090519	09338B0207		3			07	2		16.000	$450.00	$7,200.00		ST-4749 (612)
090804	09344N0005		1			07	3		6.000	$450.00	$2,700.00		A009(344)
090804	09344V0012		2			07	3		6.000	$1,000.00	$6,000.00		A009(344)
090804	09344H0145		3			07	3		6.000	$585.00	$3,510.00		A009(344)
090303	09386J0109		1			07	5		17.000	$506.33	$8,607.61		ST-1786(613)
090303	09386M0136		2			07	5		17.000	$400.00	$6,800.00		ST-1786(613)
090303	09386J0022		3			07	5		17.000	$850.00	$14,450.00		ST-1786(613)
090623	09387H0065		1			05	6		14.000	$2,000.00	$28,000.00		A009(387)
090623	09387D0045		2			05	6		14.000	$2,000.00	$28,000.00		A009(387)
090623	09387H0145		3			05	6		14.000	$400.00	$5,600.00		A009(387)
090609	09815I0019		1			01	3		10.000	$650.00	$6,500.00		A009815
090609	09815C0139		2			01	3		10.000	$721.00	$7,210.00		A009815
090609	09815H0145		3			01	3		10.000	$195.00	$1,950.00		A009815
090210	09817M0047		1			03	3		2.000	$1,261.13	$2,522.26		A009(817)
090210	09817C0139		2			03	3		2.000	$1,235.00	$2,470.00		A009(817)
090210	09817H0145		3			03	3		2.000	$1,200.00	$2,400.00		A009(817)
090317	09848H0145		1			05	4		25.000	$542.90	$13,572.50		A009(848)
090317	09848W0073		2			05	4		25.000	$700.00	$17,500.00		A009(848)
090317	09848I0019		3			05	4		25.000	$720.00	$18,000.00		A009(848)
081202	09859I0019		1			07	4		1.000	$615.00	$615.00		A009(859)
081202	09859W0073		2			07	4		1.000	$950.00	$950.00		A009(859)
081202	09859H0145		3			07	4		1.000	$946.70	$946.70		A009(859)
090303	09891L0012		1			05	5		11.000	$750.00	$8,250.00		A009(891)
090303	09891S0026		2			05	5		11.000	$800.00	$8,800.00		A009(891)
090303	09891A0220		3			05	5		11.000	$730.00	$8,030.00		A009(891)
090224	09897I0007		1			05	5		5.000	$515.00	$2,575.00		A009(897)
090224	09897W0007		2			05	5		5.000	$826.40	$4,132.00		A009(897)
090224	09897J0022		3			05	5		5.000	$750.00	$3,750.00		A009(897)
090210	09898S0026		1			05	5		10.000	$1,250.00	$12,500.00		A009(898)
090210	09898J0022		2			05	5		10.000	$900.00	$9,000.00		A009(898)
090210	09898W0007		3			05	5		10.000	$2,376.00	$23,760.00		A009(898)
090602	10532I0019		1			07	3		5.000	$556.29	$2,781.45		A010(532)
090602	10532C0062		2			07	3		5.000	$0.00	$0.00		A010(532)
090602	10532H0145		3			07	3		5.000	$779.00	$3,895.00		A010(532)
090623	10584H0145		1			07	5		12.000	$868.00	$10,416.00		A010(584)
090623	10584J0022		2			07	5		12.000	$1,000.00	$12,000.00		A010(584)
090428	10590J0109		1			07	6		4.000	$523.15	$2,092.60		A010(590)
090428	10590H0145		2			07	6		4.000	$500.00	$2,000.00		A010(590)
090428	10590L0012		3			07	6		4.000	$750.00	$3,000.00		A010(590)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-41A Key = Units = EACH Desc = APPROACHES -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081028	10591H0065		1			07	6		21.000	$2,200.00	$46,200.00		A010(591)
081028	10591H0145		2			07	6		21.000	$588.00	$12,348.00		A010(591)
081028	10591L0012		3			07	6		21.000	$1,650.00	$34,650.00		A010(591)
090602	11031D0037		1			06	2		5.000	$600.00	$3,000.00		A011 (031)
090602	11031W0085		2			06	2		5.000	$1,000.00	$5,000.00		A011 (031)
090602	11031M0131		3			06	2		5.000	$1,000.00	$5,000.00		A011 (031)
090414	11093J0022		1			07	5		9.000	$730.00	$6,570.00		A011(093)
090414	11093J0109		2			07	5		9.000	$621.59	$5,594.31		A011(093)
090414	11093L0012		3			07	5		9.000	$750.00	$6,750.00		A011(093)
090317	11140L0012		1			07	6		8.000	$1,000.00	$8,000.00		A011(140)
090317	11140H0145		2			07	6		8.000	$852.00	$6,816.00		A011(140)
090317	11140H0065		3			07	6		8.000	$2,000.00	$16,000.00		A011(140)
090721	11141H0145		1			07	6		42.000	$500.00	$21,000.00		A011(141)
090721	11141H0065		2			07	6		42.000	$450.00	$18,900.00		A011(141)
090721	11141G0012		3			07	6		42.000	$529.47	$22,237.74		A011(141)
090616	11142H0065		1			07	6		96.000	$650.00	$62,400.00		A011(142)
090616	11142H0145		2			07	6		96.000	$350.00	$33,600.00		A011(142)
090616	11142M0136		3			07	6		96.000	$675.00	$64,800.00		A011(142)
090324	11479H0065		1			07	6		106.000	$700.00	$74,200.00		A011(479)
090324	11479H0145		2			07	6		106.000	$517.30	$54,833.80		A011(479)
090324	11479D0037		3			07	6		106.000	$509.43	$53,999.58		A011(479)
090825	11484H0065		1			07	6		25.000	$800.00	$20,000.00		A011(484)
090825	11484H0145		2			07	6		25.000	$350.00	$8,750.00		A011(484)
090825	11484L0012		3			07	6		25.000	$750.00	$18,750.00		A011(484)
090901	11546H0145		1			07	1		9.000	$385.00	$3,465.00		A011(546)
090901	11546I0052		2			07	1		9.000	$350.00	$3,150.00		A011(546)
090901	11546P0078		3			07	1		9.000	$977.63	$8,798.67		A011(546)
090901	11606K0038		1			07	4		1.000	$2,100.00	$2,100.00		A011(606)
090901	11606I0019		2			07	4		1.000	$1,545.00	$1,545.00		A011(606)
090901	11606L0078		3			07	4		1.000	$850.00	$850.00		A011(606)
090811	11868I0019		1			07	4		3.000	$1,425.00	$4,275.00		A011(868)
090811	11868W0073		2			07	4		3.000	$730.00	$2,190.00		A011(868)
090811	11868K0038		3			07	4		3.000	$1,400.00	$4,200.00		A011(868)
090901	11928V0012		1			12	3		3.000	$600.00	$1,800.00		A011(928)
090901	11928W0073		2			12	3		3.000	$800.00	$2,400.00		A011(928)
090901	11928C0062		3			12	3		3.000	$2,100.00	$6,300.00		A011(928)
090811	11934H0145		1			12	3		12.000	$530.83	$6,369.96		A011(934)
090811	11934C0062		2			12	3		12.000	$835.00	$10,020.00		A011(934)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-41A								Key =		Units = EACH	Desc = APPROACHES		-(Continued)-
090811	11934I0019		3		12	3			12.000	$596.59	$7,159.08		A011(934)
LOW BID AVERAGE									612.000		$454,012.22	$741.85	
THREE LOW BID AVERAGE									1824.000		$1324585.20	$726.20	
------- Item No. = S405-42A								Key =		Units = SY	Desc = WEDGE MILLING		-------
081216	06990W0073		1		07	4			330.000	$12.00	$3,960.00		ST-2350(609)
081216	06990C0062		2		07	4			330.000	$24.88	$8,210.40		ST-2350(609)
081216	06990L0012		3		07	4			330.000	$26.00	$8,580.00		ST-2350(609)
090414	08389N0004		1		07	1			592.000	$16.80	$9,945.60		IM-90-1(207)12
090414	08389I0052		2		07	1			592.000	$22.25	$13,172.00		IM-90-1(207)12
090414	08389W0085		3		07	1			592.000	$16.00	$9,472.00		IM-90-1(207)12
090421	08619J0022		1		07	5			600.000	$17.00	$10,200.00		NH-1480(120)
090421	08619W0073		2		07	5			600.000	$15.00	$9,000.00		NH-1480(120)
090421	08619S0026		3		07	5			600.000	$45.00	$27,000.00		NH-1480(120)
081216	08835M0006		1		07	2			1733.000	$3.55	$6,152.15		A008(835)
081216	08835P0078		2		07	2			1733.000	$3.75	$6,498.75		A008(835)
081216	08835W0085		3		07	2			1733.000	$3.75	$6,498.75		A008(835)
090825	09219H0145		1		07	4			640.000	$4.90	$3,136.00		IM-84-3(080)208
090825	09219W0073		2		07	4			640.000	$15.00	$9,600.00		IM-84-3(080)208
090825	09219W0007		3		07	4			640.000	$8.00	$5,120.00		IM-84-3(080)208
090519	09338C0247		1		07	2			280.000	$20.00	$5,600.00		ST-4749 (612)
090519	09338S0177		2		07	2			280.000	$23.25	$6,510.00		ST-4749 (612)
090519	09338B0207		3		07	2			280.000	$3.50	$980.00		ST-4749 (612)
090804	09344N0005		1		07	3			253.000	$3.42	$865.26		A009(344)
090804	09344V0012		2		07	3			253.000	$1.13	$285.89		A009(344)
090804	09344H0145		3		07	3			253.000	$5.65	$1,429.45		A009(344)
090303	09386J0109		1		07	5			230.000	$44.20	$10,166.00		ST-1786(613)
090303	09386M0136		2		07	5			230.000	$47.00	$10,810.00		ST-1786(613)
090303	09386J0022		3		07	5			230.000	$26.00	$5,980.00		ST-1786(613)
090922	09473H0026		1		03	2			1050.000	$30.00	$31,500.00		NH-4110 (159)
090922	09473M0190		2		03	2			1050.000	$51.00	$53,550.00		NH-4110 (159)
090922	09473C0333		3		03	2			1050.000	$48.00	$50,400.00		NH-4110 (159)
090303	09891L0012		1		05	5			1000.000	$21.25	$21,250.00		A009(891)
090303	09891S0026		2		05	5			1000.000	$13.00	$13,000.00		A009(891)
090303	09891A0220		3		05	5			1000.000	$15.00	$15,000.00		A009(891)
090224	09897I0007		1		05	5			2174.000	$14.50	$31,523.00		A009(897)
090224	09897W0007		2		05	5			2174.000	$3.40	$7,391.60		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S405-42A Key = Units = SY Desc = WEDGE MILLING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09897J0022		3			05	5		2174.000	$5.00	$10,870.00		A009(897)
090210	09898S0026		1			05	5		288.000	$50.00	$14,400.00		A009(898)
090210	09898J0022		2			05	5		288.000	$50.00	$14,400.00		A009(898)
090210	09898W0007		3			05	5		288.000	$12.50	$3,600.00		A009(898)
090602	10532I0019		1			07	3		805.000	$5.79	$4,660.95		A010(532)
090602	10532C0062		2			07	3		805.000	$14.50	$11,672.50		A010(532)
090602	10532H0145		3			07	3		805.000	$11.25	$9,056.25		A010(532)
090428	10590J0109		1			07	6		462.000	$17.47	$8,071.14		A010(590)
090428	10590H0145		2			07	6		462.000	$11.00	$5,082.00		A010(590)
090428	10590L0012		3			07	6		462.000	$20.00	$9,240.00		A010(590)
090414	11093J0022		1			07	5		944.000	$11.00	$10,384.00		A011(093)
090414	11093J0109		2			07	5		944.000	$7.75	$7,316.00		A011(093)
090414	11093L0012		3			07	5		944.000	$10.00	$9,440.00		A011(093)
090224	11138H0065		1			07	6		4889.000	$4.00	$19,556.00		A011(138) & A011(139)
090224	11138H0145		2			07	6		4889.000	$3.40	$16,622.60		A011(138) & A011(139)
090224	11138L0012		3			07	6		4889.000	$2.58	$12,613.62		A011(138) & A011(139)
090721	11141H0145		1			07	6		2311.000	$4.00	$9,244.00		A011(141)
090721	11141H0065		2			07	6		2311.000	$5.50	$12,710.50		A011(141)
090721	11141G0012		3			07	6		2311.000	$11.70	$27,038.70		A011(141)
090825	11484H0065		1			07	6		1091.000	$8.25	$9,000.75		A011(484)
090825	11484H0145		2			07	6		1091.000	$2.75	$3,000.25		A011(484)
090825	11484L0012		3			07	6		1091.000	$6.00	$6,546.00		A011(484)
090901	11546H0145		1			07	1		2182.000	$5.50	$12,001.00		A011(546)
090901	11546I0052		2			07	1		2182.000	$4.64	$10,124.48		A011(546)
090901	11546P0078		3			07	1		2182.000	$5.29	$11,542.78		A011(546)
090901	11606K0038		1			07	4		800.000	$11.99	$9,592.00		A011(606)
090901	11606I0019		2			07	4		800.000	$11.50	$9,200.00		A011(606)
090901	11606L0078		3			07	4		800.000	$15.60	$12,480.00		A011(606)
090811	11868I0019		1			07	4		576.000	$8.00	$4,608.00		A011(868)
090811	11868W0073		2			07	4		576.000	$15.00	$8,640.00		A011(868)
090811	11868K0038		3			07	4		576.000	$18.47	$10,638.72		A011(868)
090901	11928V0012		1			12	3		639.000	$20.68	$13,214.52		A011(928)
090901	11928W0073		2			12	3		639.000	$14.00	$8,946.00		A011(928)
090901	11928C0062		3			12	3		639.000	$17.80	$11,374.20		A011(928)
090811	11934H0145		1			12	3		1624.000	$8.43	$13,690.32		A011(934)
090811	11934C0062		2			12	3		1624.000	$10.50	$17,052.00		A011(934)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S405-42A									Key =	Units = SY	Desc = WEDGE MILLING		-(Continued)-
090811	11934I0019		3		12	3			1624.000	$4.55	$7,389.20		A011(934)
LOW BID AVERAGE									25493.000		$262,720.69	$10.31	
THREE LOW BID AVERAGE									76479.000		$797,805.33	$10.43	
------- Item No. = S500-05A									Key =	Units = TON	Desc = CURING SEAL		-------
090421	08619J0022		1		07	5			117.000	$530.00	$62,010.00		NH-1480(120)
090421	08619W0073		2		07	5			117.000	$660.00	$77,220.00		NH-1480(120)
090421	08619S0026		3		07	5			117.000	$765.00	$89,505.00		NH-1480(120)
090414	11093J0022		1		07	5			30.000	$720.00	$21,600.00		A011(093)
090414	11093J0109		2		07	5			30.000	$808.49	$24,254.70		A011(093)
090414	11093L0012		3		07	5			30.000	$785.00	$23,550.00		A011(093)
LOW BID AVERAGE									147.000		$83,610.00	$568.78	
THREE LOW BID AVERAGE									441.000		$298,139.70	$676.05	
------- Item No. = S501-05A									Key =	Units = CF	Desc = EXPANSION JOINT		-------
090825	09219H0145		1		07	4			117.800	$393.75	$46,383.75		IM-84-3(080)208
090825	09219W0073		2		07	4			117.800	$390.00	$45,942.00		IM-84-3(080)208
090825	09219W0007		3		07	4			117.800	$525.00	$61,845.00		IM-84-3(080)208
090317	09848H0145		1		05	4			15.300	$761.00	$11,643.30		A009(848)
090317	09848W0073		2		05	4			15.300	$535.00	$8,185.50		A009(848)
090317	09848I0019		3		05	4			15.300	$725.00	$11,092.50		A009(848)
LOW BID AVERAGE									133.100		$58,027.05	$435.97	
THREE LOW BID AVERAGE									399.300		$185,092.05	$463.54	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S501-06A								Key =	Units = FT		Desc = EXPANSION JOINT		-------
090414	08389N0004		1		07		1		205.000	$25.00	$5,125.00		IM-90-1(207)12
090414	08389I0052		2		07		1		205.000	$25.00	$5,125.00		IM-90-1(207)12
090414	08389W0085		3		07		1		205.000	$25.00	$5,125.00		IM-90-1(207)12
090922	09473H0026		1		03		2		144.700	$255.00	$36,898.50		NH-4110 (159)
090922	09473M0190		2		03		2		144.700	$155.00	$22,428.50		NH-4110 (159)
090922	09473C0333		3		03		2		144.700	$187.00	$27,058.90		NH-4110 (159)
090528	09493T0090		1		03		3		90.000	$75.00	$6,750.00		BR-84-1(069)48
090528	09493C0139		2		03		3		90.000	$47.25	$4,252.50		BR-84-1(069)48
090528	09493C0029		3		03		3		90.000	$60.00	$5,400.00		BR-84-1(069)48
090915	09799M0190		1		03		2		560.000	$106.00	$59,360.00		A009(799)
090915	09799W0085		2		03		2		560.000	$100.00	$56,000.00		A009(799)
090915	09799P0109		3		03		2		560.000	$120.00	$67,200.00		A009(799)
090609	09815I0019		1		01		3		415.300	$278.00	$115,453.40		A009815
090609	09815C0139		2		01		3		415.300	$267.00	$110,885.10		A009815
090609	09815H0145		3		01		3		415.300	$280.00	$116,284.00		A009815
090224	09897I0007		1		05		5		159.000	$225.00	$35,775.00		A009(897)
090224	09897W0007		2		05		5		159.000	$261.60	$41,594.40		A009(897)
090224	09897J0022		3		05		5		159.000	$225.00	$35,775.00		A009(897)
090623	10584H0145		1		07		5		380.000	$31.90	$12,122.00		A010(584)
090623	10584J0022		2		07		5		380.000	$37.00	$14,060.00		A010(584)
090728	10917W0007		1		01		4		157.152	$275.84	$43,349.50		A010(917)
090728	10917W0073		2		01		4		157.152	$318.52	$50,055.50		A010(917)
090728	10917H0145		3		01		4		157.152	$325.38	$51,133.73		A010(917)
LOW BID AVERAGE									2111.152		$314,833.40	$149.13	
THREE LOW BID AVERAGE									5953.457		$927,211.03	$155.74	
------- Item No. = S501-06B								Key =	Units = FT		Desc = EXPANSION JOINT		-------
090414	08389N0004		1		07		1		192.000	$19.00	$3,648.00		IM-90-1(207)12
090414	08389I0052		2		07		1		192.000	$19.00	$3,648.00		IM-90-1(207)12
090414	08389W0085		3		07		1		192.000	$10.00	$1,920.00		IM-90-1(207)12
090915	09799M0190		1		03		2		69.000	$867.00	$59,823.00		A009(799)
090915	09799W0085		2		03		2		69.000	$900.00	$62,100.00		A009(799)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S501-06B Key = Units = FT Desc = EXPANSION JOINT -(Continued)-													
090915	09799P0109		3		03	2			69.000	$1,100.00	$75,900.00		A009(799)
LOW BID AVERAGE									261.000		$63,471.00	$243.18	
THREE LOW BID AVERAGE									783.000		$207,039.00	$264.42	
------- Item No. = S501-15A Key = Units = SF Desc = RETAINING WALL -------													
090224	09897I0007		1		05	5			9944.000	$26.00	$258,544.00		A009(897)
090224	09897W0007		2		05	5			9944.000	$24.45	$243,130.80		A009(897)
090224	09897J0022		3		05	5			9944.000	$73.00	$725,912.00		A009(897)
090210	09898S0026		1		05	5			21631.000	$69.80	$1509843.80		A009(898)
090210	09898J0022		2		05	5			21631.000	$96.00	$2076576.00		A009(898)
090210	09898W0007		3		05	5			21631.000	$53.00	$1146443.00		A009(898)
LOW BID AVERAGE									31575.000		$1768387.80	$56.01	
THREE LOW BID AVERAGE									94725.000		$5960449.60	$62.92	
------- Item No. = S501-17A Key = Units = SF Desc = MSE RETAINING WALL -------													
081104	07829H0145		1		06	5			25990.000	$43.00	$1117570.00		IM-86-2(022)62
081104	07829W0073		2		06	5			25990.000	$40.00	$1039600.00		IM-86-2(022)62
081104	07829J0022		3		06	5			25990.000	$45.00	$1169550.00		IM-86-2(022)62
090609	08073H0145		1		06	2			27872.000	$17.53	$488,596.16		NH-4110(137)
090609	08073W0085		2		06	2			27872.000	$28.00	$780,416.00		NH-4110(137)
090609	08073M0131		3		06	2			27872.000	$31.50	$877,968.00		NH-4110(137)
090609	09815I0019		1		01	3			30859.200	$39.00	$1203508.80		A009815
090609	09815I0019		1		01	3			16780.900	$60.70	$1018600.63		A009815
090609	09815C0139		2		01	3			30859.200	$45.00	$1388664.00		A009815
090609	09815C0139		2		01	3			16780.900	$49.50	$830,654.55		A009815
090609	09815H0145		3		01	3			30859.200	$56.00	$1728115.20		A009815
090609	09815H0145		3		01	3			16780.900	$48.00	$805,483.20		A009815
090210	09817M0047		1		03	3			28155.000	$34.78	$979,230.90		A009(817)
090210	09817C0139		2		03	3			28155.000	$35.00	$985,425.00		A009(817)
090210	09817H0145		3		03	3			28155.000	$33.00	$929,115.00		A009(817)
090616	09818C0062		1		05	3			19723.000	$39.70	$783,003.10		C009(818)
090616	09818C0062		1		05	3			7625.000	$32.90	$250,862.50		C009(818)
090616	09818C0139		2		05	3			19723.000	$50.50	$996,011.50		C009(818)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S501-17A Key = Units = SF Desc = MSE RETAINING WALL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	09818C0139		2		05	3			7625.000	$22.25	$169,656.25		C009(818)
090616	09818W0073		3		05	3			19723.000	$68.00	$1341164.00		C009(818)
090616	09818W0073		3		05	3			7625.000	$27.00	$205,875.00		C009(818)
090210	09898S0026		1		05	5			2102.000	$36.10	$75,882.20		A009(898)
090210	09898S0026		1		05	5			14670.000	$65.05	$954,283.50		A009(898)
090210	09898J0022		2		05	5			2102.000	$30.00	$63,060.00		A009(898)
090210	09898J0022		2		05	5			14670.000	$80.00	$1173600.00		A009(898)
090210	09898W0007		3		05	5			2102.000	$46.60	$97,953.20		A009(898)
090210	09898W0007		3		05	5			14670.000	$53.00	$777,510.00		A009(898)
090407	10451J0022		1		05	4			1029.000	$51.00	$52,479.00		A010(451)
090407	10451W0073		2		05	4			1029.000	$28.70	$29,532.30		A010(451)
090407	10451H0145		3		05	4			1029.000	$63.87	$65,722.23		A010(451)
090602	11031D0037		1		06	2			11532.000	$29.00	$334,428.00		A011 (031)
090602	11031W0085		2		06	2			11532.000	$30.00	$345,960.00		A011 (031)
090602	11031M0131		3		06	2			11532.000	$47.50	$547,770.00		A011 (031)
LOW BID AVERAGE									186338.100		$7258444.79	$38.95	
THREE LOW BID AVERAGE									559014.300		$23607250.22	$42.23	

------- Item No. = S501-17C Key = Units = SF Desc = MSE RETAINING WALL -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898S0026		1		05	5			8884.000	$52.05	$462,412.20		A009(898)
090210	09898J0022		2		05	5			8884.000	$76.00	$675,184.00		A009(898)
090210	09898W0007		3		05	5			8884.000	$50.75	$450,863.00		A009(898)
LOW BID AVERAGE									8884.000		$462,412.20	$52.05	
THREE LOW BID AVERAGE									26652.000		$1588459.20	$59.60	

------- Item No. = S501-18A Key = Units = FT Desc = COPING FOR MSE WALL -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222S0077		1		03	1			150.919	$177.70	$26,818.00		A001(222)
090609	01222M0043		2		03	1			150.919	$97.54	$14,720.00		A001(222)
090609	01222H0026		3		03	1			150.919	$121.92	$18,400.00		A001(222)
081104	07829H0145		1		06	5			2561.000	$84.00	$215,124.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2561.000	$90.00	$230,490.00		IM-86-2(022)62
081104	07829J0022		3		06	5			2561.000	$83.00	$212,563.00		IM-86-2(022)62
090210	09817M0047		1		03	3			2419.000	$92.00	$222,548.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S501-18A								Key =		Units = FT	Desc = COPING FOR MSE WALL		-(Continued)-
090210	09817C0139		2		03	3			2419.000	$90.00	$217,710.00		A009(817)
090210	09817H0145		3		03	3			2419.000	$57.40	$138,850.60		A009(817)
090616	09818C0062		1		05	3			655.000	$78.80	$51,614.00		C009(818)
090616	09818C0062		1		05	3			927.000	$310.00	$287,370.00		C009(818)
090616	09818C0062		1		05	3			2427.000	$352.00	$854,304.00		C009(818)
090616	09818C0139		2		05	3			655.000	$70.25	$46,013.75		C009(818)
090616	09818C0139		2		05	3			927.000	$278.50	$258,169.50		C009(818)
090616	09818C0139		2		05	3			2427.000	$319.50	$775,426.50		C009(818)
090616	09818W0073		3		05	3			655.000	$80.00	$52,400.00		C009(818)
090616	09818W0073		3		05	3			927.000	$312.00	$289,224.00		C009(818)
090616	09818W0073		3		05	3			2427.000	$355.00	$861,585.00		C009(818)
090210	09898S0026		1		05	5			648.000	$95.00	$61,560.00		A009(898)
090210	09898J0022		2		05	5			648.000	$98.00	$63,504.00		A009(898)
090210	09898W0007		3		05	5			648.000	$93.75	$60,750.00		A009(898)
LOW BID AVERAGE									9787.919		$1719338.00	$175.66	
THREE LOW BID AVERAGE									29363.756		$4959144.35	$168.89	
------- Item No. = S501-55A								Key =		Units = EACH	Desc = BRIDGE BEARINGS		-------
090609	01222S0077		1		03	1			42.000	$2,000.00	$84,000.00		A001(222)
090609	01222M0043		2		03	1			42.000	$8,000.00	$336,000.00		A001(222)
090609	01222H0026		3		03	1			42.000	$5,000.00	$210,000.00		A001(222)
090224	09897I0007		1		05	5			32.000	$4,800.00	$153,600.00		A009(897)
090224	09897W0007		2		05	5			32.000	$4,839.00	$154,848.00		A009(897)
090224	09897J0022		3		05	5			32.000	$4,800.00	$153,600.00		A009(897)
LOW BID AVERAGE									74.000		$237,600.00	$3,210.81	
THREE LOW BID AVERAGE									222.000		$1092048.00	$4,919.14	
------- Item No. = S501-60A								Key =		Units = SY	Desc = TEXTURED CONC SURF		-------
090609	09815I0019		1		01	3			5542.300	$52.52	$291,081.60		A009815
090609	09815C0139		2		01	3			5542.300	$50.50	$279,886.15		A009815
090609	09815H0145		3		01	3			5542.300	$53.00	$293,741.90		A009815
090210	09817M0047		1		03	3			72.000	$219.00	$15,768.00		A009(817)
090210	09817C0139		2		03	3			72.000	$95.00	$6,840.00		A009(817)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S501-60A									Key =	Units = SY	Desc = TEXTURED CONC SURF		-(Continued)-
090210	09817H0145		3		03	3			72.000	$380.00	$27,360.00		A009(817)
090616	09818C0062		1		05	3			2316.000	$31.00	$71,796.00		C009(818)
090616	09818C0139		2		05	3			2316.000	$45.75	$105,957.00		C009(818)
090616	09818W0073		3		05	3			2316.000	$52.00	$120,432.00		C009(818)
090623	10584H0145		1		07	5			759.700	$44.70	$33,958.59		A010(584)
090623	10584J0022		2		07	5			759.700	$52.00	$39,504.40		A010(584)
LOW BID AVERAGE									8690.000		$412,604.19	$47.48	
THREE LOW BID AVERAGE									25310.300		$1286325.64	$50.82	
------- Item No. = S501-65A									Key =	Units = FT	Desc = DRILLED SHAFTS		-------
090210	09817M0047		1		03	3			1553.000	$155.00	$240,715.00		A009(817)
090210	09817C0139		2		03	3			1553.000	$120.00	$186,360.00		A009(817)
090210	09817H0145		3		03	3			1553.000	$172.00	$267,116.00		A009(817)
090616	09818C0062		1		05	3			1093.000	$105.00	$114,765.00		C009(818)
090616	09818C0139		2		05	3			1093.000	$95.50	$104,381.50		C009(818)
090616	09818W0073		3		05	3			1093.000	$106.00	$115,858.00		C009(818)
LOW BID AVERAGE									2646.000		$355,480.00	$134.35	
THREE LOW BID AVERAGE									7938.000		$1029195.50	$129.65	
------- Item No. = S501-70A									Key =	Units = SF	Desc = PAINTING		-------
090922	09473H0026		1		03	2			2429.200	$17.50	$42,511.00		NH-4110 (159)
090922	09473M0190		2		03	2			2429.200	$36.00	$87,451.20		NH-4110 (159)
090922	09473C0333		3		03	2			2429.200	$37.00	$89,880.40		NH-4110 (159)
090113	11540R0141		1		03	3			185.000	$7.70	$1,424.50		A011(540)
090113	11540C0029		2		03	3			185.000	$60.00	$11,100.00		A011(540)
LOW BID AVERAGE									2614.200		$43,935.50	$16.81	
THREE LOW BID AVERAGE									7657.600		$232,367.10	$30.34	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S501-91A							Key =		Units = SY		Desc = TEMP SHORING		-------
081125	07810R0025		1		03	5			400.000	$33.50	$13,400.00		BROS-0300(139)
081125	07810I0007		2		03	5			400.000	$1.00	$400.00		BROS-0300(139)
081125	07810B0189		3		03	5			400.000	$30.00	$12,000.00		BROS-0300(139)
090224	09897I0007		1		05	5			1858.000	$15.50	$28,799.00		A009(897)
090224	09897W0007		2		05	5			1858.000	$16.70	$31,028.60		A009(897)
090224	09897J0022		3		05	5			1858.000	$111.00	$206,238.00		A009(897)
LOW BID AVERAGE									2258.000		$42,199.00	$18.69	
THREE LOW BID AVERAGE									6774.000		$291,865.60	$43.09	
------- Item No. = S502-05A							Key =		Units = CY		Desc = CONC		-------
090616	09818C0062		1		05	3			1413.000	$89.40	$126,322.20		C009(818)
090616	09818C0139		2		05	3			1413.000	$128.50	$181,570.50		C009(818)
090616	09818W0073		3		05	3			1413.000	$95.00	$134,235.00		C009(818)
LOW BID AVERAGE									1413.000		$126,322.20	$89.40	
THREE LOW BID AVERAGE									4239.000		$442,127.70	$104.30	
------- Item No. = S505-05A							Key =		Units = FT		Desc = PREDRILLING		-------
090310	09187B0189		1		03	3			60.000	$100.00	$6,000.00		BROS-1400(117)
090310	09187M0047		2		03	3			60.000	$106.97	$6,418.20		BROS-1400(117)
090310	09187I0019		3		03	3			60.000	$125.00	$7,500.00		BROS-1400(117)
LOW BID AVERAGE									60.000		$6,000.00	$100.00	
THREE LOW BID AVERAGE									180.000		$19,918.20	$110.66	
------- Item No. = S600-05A							Key =		Units = EACH		Desc = ADJUST VALVE COVERS		-------
081216	06961W0073		1		05	4			15.000	$430.00	$6,450.00		NH-2390(149)
081216	06961S0088		2		05	4			15.000	$200.00	$3,000.00		NH-2390(149)
081216	06961T0162		3		05	4			15.000	$165.80	$2,487.00		NH-2390(149)
081104	07829H0145		1		06	5			2.000	$404.00	$808.00		IM-86-2(022)62
081104	07829W0073		2		06	5			2.000	$450.00	$900.00		IM-86-2(022)62

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S600-05A Key = Units = EACH Desc = ADJUST VALVE COVERS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	07829J0022		3		06	5			2.000	$900.00	$1,800.00		IM-86-2(022)62
090505	08813V0012		1		06	3			11.000	$750.00	$8,250.00		ST-3270(649)
090505	08813I0019		2		06	3			11.000	$400.00	$4,400.00		ST-3270(649)
090505	08813H0145		3		06	3			11.000	$397.80	$4,375.80		ST-3270(649)
081021	09027S0257		1		05	1			7.000	$250.00	$1,750.00		STP-7025(100)
081021	09027I0052		2		05	1			7.000	$285.00	$1,995.00		STP-7025(100)
081021	09027M0004		3		05	1			7.000	$75.00	$525.00		STP-7025(100)
081104	09031H0145		1		05	3			6.000	$374.50	$2,247.00		STP-3888(103)
081104	09031W0158		2		05	3			6.000	$200.00	$1,200.00		STP-3888(103)
081104	09031B0189		3		05	3			6.000	$300.00	$1,800.00		STP-3888(103)
081125	09162P0078		1		07	1			4.000	$500.00	$2,000.00		NH-5110(155)
081125	09162I0052		2		07	1			4.000	$255.00	$1,020.00		NH-5110(155)
081125	09162H0145		3		07	1			4.000	$190.00	$760.00		NH-5110(155)
090915	09233G0012		1		07	5			2.000	$325.43	$650.86		STP-1767(103)
090915	09233M0136		2		07	5			2.000	$475.00	$950.00		STP-1767(103)
090915	09233J0022		3		07	5			2.000	$1,100.00	$2,200.00		STP-1767(103)
090127	09342C0062		1		07	3			6.000	$414.00	$2,484.00		A009(342)
090127	09342I0019		2		07	3			6.000	$194.27	$1,165.62		A009(342)
090127	09342H0145		3		07	3			6.000	$230.00	$1,380.00		A009(342)
090623	09387H0065		1		05	6			25.000	$330.00	$8,250.00		A009(387)
090623	09387D0045		2		05	6			25.000	$400.00	$10,000.00		A009(387)
090623	09387H0145		3		05	6			25.000	$350.00	$8,750.00		A009(387)
090224	09510W0158		1		08	3			4.000	$260.00	$1,040.00		STP-7903(100)
090224	09510I0019		2		08	3			4.000	$463.92	$1,855.68		STP-7903(100)
090224	09510L0074		3		08	3			4.000	$250.00	$1,000.00		STP-7903(100)
090616	09818C0062		1		05	3			10.000	$375.00	$3,750.00		C009(818)
090616	09818C0139		2		05	3			10.000	$241.50	$2,415.00		C009(818)
090616	09818W0073		3		05	3			10.000	$424.00	$4,240.00		C009(818)
081202	09859I0019		1		07	4			33.000	$423.00	$13,959.00		A009(859)
081202	09859W0073		2		07	4			33.000	$700.00	$23,100.00		A009(859)
081202	09859H0145		3		07	4			33.000	$417.70	$13,784.10		A009(859)
090623	10584H0145		1		07	5			11.000	$555.00	$6,105.00		A010(584)
090623	10584J0022		2		07	5			11.000	$760.00	$8,360.00		A010(584)
LOW BID AVERAGE									136.000		$57,743.86	$424.59	
THREE LOW BID AVERAGE									397.000		$161,207.06	$406.06	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S600-10A								Key =	Units = EACH		Desc = ADJUST VALVE		-------
081216	08835M0006		1		07	2			3.000	$300.00	$900.00		A008(835)
081216	08835P0078		2		07	2			3.000	$688.36	$2,065.08		A008(835)
081216	08835W0085		3		07	2			3.000	$250.00	$750.00		A008(835)
090310	09187B0189		1		03	3			4.000	$200.00	$800.00		BROS-1400(117)
090310	09187M0047		2		03	3			4.000	$453.69	$1,814.76		BROS-1400(117)
090310	09187I0019		3		03	3			4.000	$195.00	$780.00		BROS-1400(117)
LOW BID AVERAGE									7.000		$1,700.00	$242.86	
THREE LOW BID AVERAGE									21.000		$7,109.84	$338.56	
------- Item No. = S600-15A								Key =	Units = EACH		Desc = ADJUST VALVE BOX		-------
081104	09031H0145		1		05	3			9.000	$428.00	$3,852.00		STP-3888(103)
081104	09031W0158		2		05	3			9.000	$145.00	$1,305.00		STP-3888(103)
081104	09031B0189		3		05	3			9.000	$250.00	$2,250.00		STP-3888(103)
081216	09153A0193		1		07	2			7.000	$443.27	$3,102.89		STP-7754(100)
081216	09153K0071		2		07	2			7.000	$300.00	$2,100.00		STP-7754(100)
081216	09153M0006		3		07	2			7.000	$350.00	$2,450.00		STP-7754(100)
090609	09815I0019		1		01	3			10.000	$151.50	$1,515.00		A009815
090609	09815C0139		2		01	3			10.000	$305.50	$3,055.00		A009815
090609	09815H0145		3		01	3			10.000	$570.00	$5,700.00		A009815
090616	09818C0062		1		05	3			3.000	$375.00	$1,125.00		C009(818)
090616	09818C0139		2		05	3			3.000	$294.50	$883.50		C009(818)
090616	09818W0073		3		05	3			3.000	$424.00	$1,272.00		C009(818)
LOW BID AVERAGE									29.000		$9,594.89	$330.86	
THREE LOW BID AVERAGE									87.000		$28,610.39	$328.86	
------- Item No. = S600-20A								Key =	Units = EACH		Desc = FIRE HYDRANT ASSEMBLY		-------
081104	09031H0145		1		05	3			1.000	$5,670.40	$5,670.40		STP-3888(103)
081104	09031W0158		2		05	3			1.000	$4,900.00	$4,900.00		STP-3888(103)
081104	09031B0189		3		05	3			1.000	$4,000.00	$4,000.00		STP-3888(103)
090609	09815I0019		1		01	3			1.000	$3,026.00	$3,026.00		A009815
090609	09815C0139		2		01	3			1.000	$2,929.00	$2,929.00		A009815

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S600-20A									Key =	Units = EACH	Desc = FIRE HYDRANT ASSEMBLY		-(Continued)-
090609	09815H0145	3			01	3			1.000	$2,910.00	$2,910.00		A009815
LOW BID AVERAGE									2.000		$8,696.40	$4,348.20	
THREE LOW BID AVERAGE									6.000		$23,435.40	$3,905.90	
------- Item No. = S600-30A									Key =	Units = EACH	Desc = PIPE FITTING		-------
090609	01222S0077	1			03	1			8.000	$600.00	$4,800.00		A001(222)
090609	01222M0043	2			03	1			8.000	$655.00	$5,240.00		A001(222)
090609	01222H0026	3			03	1			8.000	$600.00	$4,800.00		A001(222)
LOW BID AVERAGE									8.000		$4,800.00	$600.00	
THREE LOW BID AVERAGE									24.000		$14,840.00	$618.33	
------- Item No. = S600-30B									Key =	Units = EACH	Desc = PIPE FITTING		-------
090609	01222S0077	1			03	1			4.000	$3,250.00	$13,000.00		A001(222)
090609	01222M0043	2			03	1			4.000	$1,400.00	$5,600.00		A001(222)
090609	01222H0026	3			03	1			4.000	$3,300.00	$13,200.00		A001(222)
LOW BID AVERAGE									4.000		$13,000.00	$3,250.00	
THREE LOW BID AVERAGE									12.000		$31,800.00	$2,650.00	
------- Item No. = S600-35A									Key =	Units = MILE	Desc = RUMBLE STRIPS		-------
090421	08619J0022	1			07	5			11.430	$499.00	$5,703.57		NH-1480(120)
090421	08619J0022	1			07	5			3.330	$644.00	$2,144.52		NH-1480(120)
090421	08619W0073	2			07	5			11.430	$626.00	$7,155.18		NH-1480(120)
090421	08619W0073	2			07	5			3.330	$780.00	$2,597.40		NH-1480(120)
090421	08619S0026	3			07	5			11.430	$500.00	$5,715.00		NH-1480(120)
090421	08619S0026	3			07	5			3.330	$650.00	$2,164.50		NH-1480(120)
090825	09219H0145	1			07	4			33.000	$764.15	$25,216.95		IM-84-3(080)208
090825	09219W0073	2			07	4			33.000	$935.00	$30,855.00		IM-84-3(080)208
090825	09219W0007	3			07	4			33.000	$560.00	$18,480.00		IM-84-3(080)208
090512	09529W0073	1			07	4			31.520	$952.00	$30,007.04		IM-84-3(082)130

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S600-35A Key = Units = MILE Desc = RUMBLE STRIPS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090512	09529I0019		2		07	4			31.520	$995.00	$31,362.40		IM-84-3(082)130
090512	09529C0062		3		07	4			31.520	$828.00	$26,098.56		IM-84-3(082)130
090303	09891L0012		1		05	5			2.080	$2,730.00	$5,678.40		A009(891)
090303	09891L0012		1		05	5			1.040	$2,730.00	$2,839.20		A009(891)
090303	09891S0026		2		05	5			2.080	$2,500.00	$5,200.00		A009(891)
090303	09891S0026		2		05	5			1.040	$6,000.00	$6,240.00		A009(891)
090303	09891A0220		3		05	5			2.080	$1,034.00	$2,150.72		A009(891)
090303	09891A0220		3		05	5			1.040	$4,375.00	$4,550.00		A009(891)
090224	09897I0007		1		05	5			1.520	$1,000.00	$1,520.00		A009(897)
090224	09897I0007		1		05	5			0.590	$2,500.00	$1,475.00		A009(897)
090224	09897W0007		2		05	5			1.520	$2,530.90	$3,846.97		A009(897)
090224	09897W0007		2		05	5			0.590	$2,530.90	$1,493.23		A009(897)
090224	09897J0022		3		05	5			1.520	$3,000.00	$4,560.00		A009(897)
090224	09897J0022		3		05	5			0.590	$3,000.00	$1,770.00		A009(897)
090210	09898S0026		1		05	5			1.530	$4,100.00	$6,273.00		A009(898)
090210	09898S0026		1		05	5			0.530	$4,100.00	$2,173.00		A009(898)
090210	09898J0022		2		05	5			1.530	$10,000.00	$15,300.00		A009(898)
090210	09898J0022		2		05	5			0.530	$10,000.00	$5,300.00		A009(898)
090210	09898W0007		3		05	5			1.530	$4,333.00	$6,629.49		A009(898)
090210	09898W0007		3		05	5			0.530	$4,332.96	$2,296.47		A009(898)
081028	10591H0065		1		07	6			36.600	$950.00	$34,770.00		A010(591)
081028	10591H0145		2		07	6			36.600	$456.00	$16,689.60		A010(591)
081028	10591L0012		3		07	6			36.600	$1,195.00	$43,737.00		A010(591)
090602	11031D0037		1		06	2			2.680	$1,723.00	$4,617.64		A011 (031)
090602	11031W0085		2		06	2			2.680	$1,600.00	$4,288.00		A011 (031)
090602	11031M0131		3		06	2			2.680	$1,550.00	$4,154.00		A011 (031)
090224	11138H0065		1		07	6			27.620	$1,000.00	$27,620.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			27.620	$740.00	$20,438.80		A011(138) & A011(139)
090224	11138L0012		3		07	6			27.620	$1,164.00	$32,149.68		A011(138) & A011(139)
090825	11484H0065		1		07	6			6.060	$500.00	$3,030.00		A011(484)
090825	11484H0145		2		07	6			6.060	$450.00	$2,727.00		A011(484)
090825	11484L0012		3		07	6			6.060	$1,300.00	$7,878.00		A011(484)
090811	11868I0019		1		07	4			13.160	$665.00	$8,751.40		A011(868)
090811	11868W0073		2		07	4			13.160	$570.00	$7,501.20		A011(868)
090811	11868K0038		3		07	4			13.160	$709.89	$9,342.15		A011(868)
LOW BID AVERAGE									172.690		$161,819.72	$937.05	
THREE LOW BID AVERAGE									518.070		$494,490.07	$954.49	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S600-40A								Key =	Units = EACH		Desc = THRUST BLOCK		-------
090609	01222S0077		1		03		1		8.000	$750.00	$6,000.00		A001(222)
090609	01222M0043		2		03		1		8.000	$1,600.00	$12,800.00		A001(222)
090609	01222H0026		3		03		1		8.000	$750.00	$6,000.00		A001(222)
LOW BID AVERAGE									8.000		$6,000.00	$750.00	
THREE LOW BID AVERAGE									24.000		$24,800.00	$1,033.33	
------- Item No. = S600-45A								Key =	Units = FT		Desc = WATER LINE		-------
090609	01222S0077		1		03		1		633.202	$40.54	$25,669.00		A001(222)
090609	01222M0043		2		03		1		633.202	$60.96	$38,600.00		A001(222)
090609	01222H0026		3		03		1		633.202	$42.67	$27,020.00		A001(222)
081104	07829H0145		1		06		5		524.000	$61.00	$31,964.00		IM-86-2(022)62
081104	07829W0073		2		06		5		524.000	$65.00	$34,060.00		IM-86-2(022)62
081104	07829J0022		3		06		5		524.000	$85.00	$44,540.00		IM-86-2(022)62
090609	09815I0019		1		01		3		1250.000	$31.70	$39,625.00		A009815
090609	09815I0019		1		01		3		26.000	$10.10	$262.60		A009815
090609	09815C0139		2		01		3		1250.000	$32.25	$40,312.50		A009815
090609	09815C0139		2		01		3		26.000	$10.25	$266.50		A009815
090609	09815H0145		3		01		3		1250.000	$21.30	$26,625.00		A009815
090609	09815H0145		3		01		3		26.000	$15.00	$390.00		A009815
081118	09979W0158		1		09		3		567.000	$8.00	$4,536.00		A009(979)
081118	09979W0158		1		09		3		126.000	$12.00	$1,512.00		A009(979)
081118	09979S0088		2		09		3		567.000	$10.00	$5,670.00		A009(979)
081118	09979S0088		2		09		3		126.000	$14.40	$1,814.40		A009(979)
081118	09979K0071		3		09		3		567.000	$8.00	$4,536.00		A009(979)
081118	09979K0071		3		09		3		126.000	$10.50	$1,323.00		A009(979)
090623	10584H0145		1		07		5		140.000	$150.00	$21,000.00		A010(584)
090623	10584J0022		2		07		5		140.000	$165.00	$23,100.00		A010(584)
LOW BID AVERAGE									3266.202		$124,568.60	$38.14	
THREE LOW BID AVERAGE									9658.606		$372,826.00	$38.60	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S601-05A								Key =	Units = FT		Desc = SLOTTED DRAIN		-------
081216	09153A0193		1		07	2			40.000	$63.00	$2,520.00		STP-7754(100)
081216	09153K0071		2		07	2			40.000	$88.00	$3,520.00		STP-7754(100)
081216	09153M0006		3		07	2			40.000	$80.00	$3,200.00		STP-7754(100)
LOW BID AVERAGE									40.000		$2,520.00	$63.00	
THREE LOW BID AVERAGE									120.000		$9,240.00	$77.00	
------- Item No. = S605-05A								Key =	Units = EACH		Desc = ADJUST MANHOLE		-------
090609	01222S0077		1		03	1			1.000	$1,500.00	$1,500.00		A001(222)
090609	01222M0043		2		03	1			1.000	$520.00	$520.00		A001(222)
090609	01222H0026		3		03	1			1.000	$1,500.00	$1,500.00		A001(222)
081216	06961W0073		1		05	4			6.000	$700.00	$4,200.00		NH-2390(149)
081216	06961S0088		2		05	4			6.000	$300.00	$1,800.00		NH-2390(149)
081216	06961T0162		3		05	4			6.000	$330.96	$1,985.76		NH-2390(149)
081104	07829H0145		1		06	5			7.000	$698.00	$4,886.00		IM-86-2(022)62
081104	07829W0073		2		06	5			7.000	$550.00	$3,850.00		IM-86-2(022)62
081104	07829J0022		3		06	5			7.000	$1,300.00	$9,100.00		IM-86-2(022)62
090414	08389N0004		1		07	1			2.000	$500.00	$1,000.00		IM-90-1(207)12
090414	08389I0052		2		07	1			2.000	$585.00	$1,170.00		IM-90-1(207)12
090414	08389W0085		3		07	1			2.000	$500.00	$1,000.00		IM-90-1(207)12
090505	08813V0012		1		06	3			7.000	$1,125.00	$7,875.00		ST-3270(649)
090505	08813I0019		2		06	3			7.000	$340.00	$2,380.00		ST-3270(649)
090505	08813H0145		3		06	3			7.000	$762.60	$5,338.20		ST-3270(649)
081216	08835M0006		1		07	2			7.000	$450.00	$3,150.00		A008(835)
081216	08835P0078		2		07	2			7.000	$442.51	$3,097.57		A008(835)
081216	08835W0085		3		07	2			7.000	$350.00	$2,450.00		A008(835)
081216	09153A0193		1		07	2			9.000	$495.77	$4,461.93		STP-7754(100)
081216	09153K0071		2		07	2			9.000	$500.00	$4,500.00		STP-7754(100)
081216	09153M0006		3		07	2			9.000	$470.00	$4,230.00		STP-7754(100)
090310	09187B0189		1		03	3			2.000	$250.00	$500.00		BROS-1400(117)
090310	09187M0047		2		03	3			2.000	$453.69	$907.38		BROS-1400(117)
090310	09187I0019		3		03	3			2.000	$295.00	$590.00		BROS-1400(117)
090127	09342C0062		1		07	3			22.000	$256.00	$5,632.00		A009(342)
090127	09342I0019		2		07	3			22.000	$194.27	$4,273.94		A009(342)
090127	09342H0145		3		07	3			22.000	$345.00	$7,590.00		A009(342)
090804	09344N0005		1		07	3			2.000	$1,000.00	$2,000.00		A009(344)
090804	09344V0012		2		07	3			2.000	$600.00	$1,200.00		A009(344)
090804	09344H0145		3		07	3			2.000	$850.00	$1,700.00		A009(344)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S605-05A Key = Units = EACH Desc = ADJUST MANHOLE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	09387H0065		1			05	6		23.000	$400.00	$9,200.00		A009(387)
090623	09387D0045		2			05	6		23.000	$600.00	$13,800.00		A009(387)
090623	09387H0145		3			05	6		23.000	$350.00	$8,050.00		A009(387)
090609	09815I0019		1			01	3		5.000	$758.00	$3,790.00		A009815
090609	09815C0139		2			01	3		5.000	$453.00	$2,265.00		A009815
090609	09815H0145		3			01	3		5.000	$1,160.00	$5,800.00		A009815
090210	09817M0047		1			03	3		1.000	$420.00	$420.00		A009(817)
090210	09817C0139		2			03	3		1.000	$1,000.00	$1,000.00		A009(817)
090210	09817H0145		3			03	3		1.000	$985.00	$985.00		A009(817)
090616	09818C0062		1			05	3		1.000	$536.00	$536.00		C009(818)
090616	09818C0139		2			05	3		1.000	$399.50	$399.50		C009(818)
090616	09818W0073		3			05	3		1.000	$1,060.00	$1,060.00		C009(818)
090630	09819C0139		1			06	3		41.000	$314.50	$12,894.50		A009(819)
090630	09819I0019		2			06	3		41.000	$450.00	$18,450.00		A009(819)
090630	09819W0073		3			06	3		41.000	$300.00	$12,300.00		A009(819)
090317	09848H0145		1			05	4		3.000	$818.40	$2,455.20		A009(848)
090317	09848W0073		2			05	4		3.000	$650.00	$1,950.00		A009(848)
090317	09848I0019		3			05	4		3.000	$1,050.00	$3,150.00		A009(848)
081202	09859I0019		1			07	4		4.000	$750.00	$3,000.00		A009(859)
081202	09859W0073		2			07	4		4.000	$820.00	$3,280.00		A009(859)
081202	09859H0145		3			07	4		4.000	$655.40	$2,621.60		A009(859)
090602	10532I0019		1			07	3		2.000	$575.70	$1,151.40		A010(532)
090602	10532C0062		2			07	3		2.000	$473.00	$946.00		A010(532)
090602	10532H0145		3			07	3		2.000	$581.00	$1,162.00		A010(532)
090623	10584H0145		1			07	5		8.000	$697.00	$5,576.00		A010(584)
090623	10584J0022		2			07	5		8.000	$1,100.00	$8,800.00		A010(584)
LOW BID AVERAGE									153.000		$74,228.03	$485.15	
THREE LOW BID AVERAGE									451.000		$219,429.98	$486.54	

------- Item No. = S605-10A Key = Units = EACH Desc = CONC COLLAR -------

090127	09342C0062		1			07	3		28.000	$405.00	$11,340.00		A009(342)
090127	09342I0019		2			07	3		28.000	$362.29	$10,144.12		A009(342)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S605-10A Key = Units = EACH Desc = CONC COLLAR -(Continued)-													
090127	09342H0145		3		07	3			28.000	$403.00	$11,284.00		A009(342)
LOW BID AVERAGE									28.000		$11,340.00	$405.00	
THREE LOW BID AVERAGE									84.000		$32,768.12	$390.10	
------- Item No. = S610-05A Key = Units = FT Desc = REM & RESET FENCE -------													
081104	07829H0145		1		06	5			122.000	$91.00	$11,102.00		IM-86-2(022)62
081104	07829W0073		2		06	5			122.000	$90.00	$10,980.00		IM-86-2(022)62
081104	07829J0022		3		06	5			122.000	$36.00	$4,392.00		IM-86-2(022)62
090203	08660K0071		1		05	5			365.000	$9.00	$3,285.00		IM-86-2(027)0
090203	08660J0022		2		05	5			365.000	$12.00	$4,380.00		IM-86-2(027)0
090203	08660M0136		3		05	5			365.000	$18.50	$6,752.50		IM-86-2(027)0
081021	09027S0257		1		05	1			116.000	$27.00	$3,132.00		STP-7025(100)
081021	09027I0052		2		05	1			116.000	$26.00	$3,016.00		STP-7025(100)
081021	09027M0004		3		05	1			116.000	$21.00	$2,436.00		STP-7025(100)
081216	09153A0193		1		07	2			254.000	$21.00	$5,334.00		STP-7754(100)
081216	09153K0071		2		07	2			254.000	$5.00	$1,270.00		STP-7754(100)
081216	09153M0006		3		07	2			254.000	$21.00	$5,334.00		STP-7754(100)
081021	09757K0071		1		11	3			101.000	$25.00	$2,525.00		A009(757)
081021	09757B0096		2		11	3			101.000	$30.00	$3,030.00		A009(757)
081021	09757M0047		3		11	3			101.000	$27.61	$2,788.61		A009(757)
LOW BID AVERAGE									958.000		$25,378.00	$26.49	
THREE LOW BID AVERAGE									2874.000		$69,757.11	$24.27	
------- Item No. = S610-10A Key = Units = EACH Desc = SPECIAL GATE -------													
090929	11902I0019		1		09	3			6.000	$300.00	$1,800.00		A011(902)
090929	11902W0158		2		09	3			6.000	$280.00	$1,680.00		A011(902)
090929	11902C0062		3		09	3			6.000	$294.00	$1,764.00		A011(902)
LOW BID AVERAGE									6.000		$1,800.00	$300.00	
THREE LOW BID AVERAGE									18.000		$5,244.00	$291.33	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S612-05A								Key =	Units = FT		Desc = CAST-IN-PLACE CONC GUARDRAIL		-------
090825	09219H0145		1		07	4			400.000	$120.75	$48,300.00		IM-84-3(080)208
090825	09219W0073		2		07	4			400.000	$120.00	$48,000.00		IM-84-3(080)208
090825	09219W0007		3		07	4			400.000	$189.00	$75,600.00		IM-84-3(080)208
090609	09815I0019		1		01	3			4565.000	$283.00	$1291895.00		A009815
090609	09815C0139		2		01	3			4565.000	$281.50	$1285047.50		A009815
090609	09815H0145		3		01	3			4565.000	$295.00	$1346675.00		A009815
090210	09817M0047		1		03	3			2134.000	$110.00	$234,740.00		A009(817)
090210	09817C0139		2		03	3			2134.000	$122.00	$260,348.00		A009(817)
090210	09817H0145		3		03	3			2134.000	$100.00	$213,400.00		A009(817)
090630	09819C0139		1		06	3			998.000	$70.00	$69,860.00		A009(819)
090630	09819I0019		2		06	3			998.000	$67.00	$66,866.00		A009(819)
090630	09819W0073		3		06	3			998.000	$74.90	$74,750.20		A009(819)
LOW BID AVERAGE									8097.000		$1644795.00	$203.14	
THREE LOW BID AVERAGE									24291.000		$5015481.70	$206.47	
------- Item No. = S612-15A								Key =	Units = FT		Desc = PORTABLE CONC GUARDRAIL		-------
090616	00557H0026		1		03	1			304.000	$40.00	$12,160.00		BRS-5726(007)
090616	00557W0085		2		03	1			304.000	$40.00	$12,160.00		BRS-5726(007)
090616	00557S0235		3		03	1			304.000	$44.00	$13,376.00		BRS-5726(007)
090609	01222S0077		1		03	1			656.168	$48.77	$32,000.00		A001(222)
090609	01222M0043		2		03	1			656.168	$50.29	$33,000.00		A001(222)
090609	01222H0026		3		03	1			656.168	$48.77	$32,000.00		A001(222)
090127	07714J0095		1		05	1			200.000	$40.00	$8,000.00		ST-5140(607)
090127	07714M0004		2		05	1			200.000	$37.20	$7,440.00		ST-5140(607)
090127	07714K0071		3		05	1			200.000	$38.50	$7,700.00		ST-5140(607)
081125	07810R0025		1		03	5			880.000	$20.00	$17,600.00		BROS-0300(139)
081125	07810I0007		2		03	5			880.000	$35.00	$30,800.00		BROS-0300(139)
081125	07810B0189		3		03	5			880.000	$31.60	$27,808.00		BROS-0300(139)
081104	07829H0145		1		06	5			782.000	$35.00	$27,370.00		IM-86-2(022)62
081104	07829W0073		2		06	5			782.000	$35.00	$27,370.00		IM-86-2(022)62
081104	07829J0022		3		06	5			782.000	$37.00	$28,934.00		IM-86-2(022)62
090609	08073H0145		1		06	2			6850.000	$42.12	$288,522.00		NH-4110(137)
090609	08073W0085		2		06	2			6850.000	$39.00	$267,150.00		NH-4110(137)
090609	08073M0131		3		06	2			6850.000	$39.00	$267,150.00		NH-4110(137)
090414	08389N0004		1		07	1			294.000	$40.50	$11,907.00		IM-90-1(207)12
090414	08389I0052		2		07	1			294.000	$39.00	$11,466.00		IM-90-1(207)12
090414	08389W0085		3		07	1			294.000	$40.00	$11,760.00		IM-90-1(207)12

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S612-15A Key = Units = FT Desc = PORTABLE CONC GUARDRAIL -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081104	09471W0085		1			03	2		850.000	$30.00	$25,500.00		BR-4110(160)
081104	09471M0047		2			03	2		850.000	$29.00	$24,650.00		BR-4110(160)
081104	09471B0189		3			03	2		850.000	$40.00	$34,000.00		BR-4110(160)
090915	09799M0190		1			03	2		1250.000	$12.20	$15,250.00		A009(799)
090915	09799W0085		2			03	2		1250.000	$11.50	$14,375.00		A009(799)
090915	09799P0109		3			03	2		1250.000	$8.00	$10,000.00		A009(799)
090210	09817M0047		1			03	3		6723.000	$25.75	$173,117.25		A009(817)
090210	09817C0139		2			03	3		6723.000	$25.22	$169,554.06		A009(817)
090210	09817H0145		3			03	3		6723.000	$25.50	$171,436.50		A009(817)
090616	09818C0062		1			05	3		35139.000	$23.10	$811,710.90		C009(818)
090616	09818C0139		2			05	3		35139.000	$23.00	$808,197.00		C009(818)
090616	09818W0073		3			05	3		35139.000	$23.00	$808,197.00		C009(818)
090630	09819C0139		1			06	3		55900.000	$37.00	$2068300.00		A009(819)
090630	09819I0019		2			06	3		55900.000	$33.90	$1895010.00		A009(819)
090630	09819W0073		3			06	3		55900.000	$35.00	$1956500.00		A009(819)
090303	09891L0012		1			05	5		7000.000	$23.50	$164,500.00		A009(891)
090303	09891S0026		2			05	5		7000.000	$20.25	$141,750.00		A009(891)
090303	09891A0220		3			05	5		7000.000	$14.37	$100,590.00		A009(891)
090224	09897I0007		1			05	5		4370.000	$20.75	$90,677.50		A009(897)
090224	09897W0007		2			05	5		4370.000	$23.90	$104,443.00		A009(897)
090224	09897J0022		3			05	5		4370.000	$21.00	$91,770.00		A009(897)
090210	09898S0026		1			05	5		2430.000	$27.50	$66,825.00		A009(898)
090210	09898J0022		2			05	5		2430.000	$29.00	$70,470.00		A009(898)
090210	09898W0007		3			05	5		2430.000	$9.75	$23,692.50		A009(898)
090210	09985I0007		1			03	3		1000.000	$28.50	$28,500.00		A009(985)
090210	09985M0047		2			03	3		1000.000	$28.00	$28,000.00		A009(985)
090210	09985C0029		3			03	3		1000.000	$33.00	$33,000.00		A009(985)
090623	10584H0145		1			07	5		470.000	$42.00	$19,740.00		A010(584)
090623	10584J0022		2			07	5		470.000	$45.00	$21,150.00		A010(584)
090602	11031D0037		1			06	2		6690.000	$39.00	$260,910.00		A011 (031)
090602	11031W0085		2			06	2		6690.000	$40.00	$267,600.00		A011 (031)
090602	11031M0131		3			06	2		6690.000	$39.00	$260,910.00		A011 (031)
090224	11547M0200		1			07	1		1500.000	$0.00	$0.00		A011(547)
090224	11547N0066		2			07	1		1500.000	$30.00	$45,000.00		A011(547)
090224	11547W0112		3			07	1		1500.000	$25.00	$37,500.00		A011(547)
LOW BID AVERAGE									133288.168		$4122589.65	$30.93	
THREE LOW BID AVERAGE									399394.504		$12018498.71	$30.09	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S612-20A								Key =	Units = FT		Desc = REM & RESET CONC GUARDRAIL		-------
090609	01222S0077		1		03	1			1312.336	$9.75	$12,800.00		A001(222)
090609	01222M0043		2		03	1			1312.336	$10.06	$13,200.00		A001(222)
090609	01222H0026		3		03	1			1312.336	$10.67	$14,000.00		A001(222)
081125	07810R0025		1		03	5			880.000	$2.70	$2,376.00		BROS-0300(139)
081125	07810I0007		2		03	5			880.000	$8.00	$7,040.00		BROS-0300(139)
081125	07810B0189		3		03	5			880.000	$7.50	$6,600.00		BROS-0300(139)
081104	07829H0145		1		06	5			575.000	$10.00	$5,750.00		IM-86-2(022)62
081104	07829W0073		2		06	5			575.000	$10.00	$5,750.00		IM-86-2(022)62
081104	07829J0022		3		06	5			575.000	$5.00	$2,875.00		IM-86-2(022)62
090310	09187B0189		1		03	3			110.000	$16.00	$1,760.00		BROS-1400(117)
090310	09187M0047		2		03	3			110.000	$17.12	$1,883.20		BROS-1400(117)
090310	09187I0019		3		03	3			110.000	$16.00	$1,760.00		BROS-1400(117)
081007	09215C0029		1		12	4			3400.000	$10.00	$34,000.00		IM-84-3(076)214
081007	09215I0007		2		12	4			3400.000	$6.00	$20,400.00		IM-84-3(076)214
081007	09215C0018		3		12	4			3400.000	$8.00	$27,200.00		IM-84-3(076)214
090825	09219H0145		1		07	4			1510.000	$17.05	$25,745.50		IM-84-3(080)208
090825	09219W0073		2		07	4			1510.000	$8.00	$12,080.00		IM-84-3(080)208
090825	09219W0007		3		07	4			1510.000	$17.00	$25,670.00		IM-84-3(080)208
090421	09345I0019		1		07	3			920.000	$19.30	$17,756.00		ST-3270(662)
090421	09345V0012		2		07	3			920.000	$18.00	$16,560.00		ST-3270(662)
090421	09345H0145		3		07	3			920.000	$19.00	$17,480.00		ST-3270(662)
090512	09529W0073		1		07	4			74.000	$50.00	$3,700.00		IM-84-3(082)130
090512	09529I0019		2		07	4			74.000	$72.00	$5,328.00		IM-84-3(082)130
090512	09529C0062		3		07	4			74.000	$89.90	$6,652.60		IM-84-3(082)130
090303	09750J0095		1		11	1			321.000	$6.33	$2,031.93		A009(750)
090303	09750D0008		2		11	1			321.000	$8.00	$2,568.00		A009(750)
090303	09750H0145		3		11	1			321.000	$23.00	$7,383.00		A009(750)
090609	09815I0019		1		01	3			54800.000	$3.03	$166,044.00		A009815
090609	09815C0139		2		01	3			54800.000	$3.10	$169,880.00		A009815
090609	09815H0145		3		01	3			54800.000	$3.00	$164,400.00		A009815
090210	09817M0047		1		03	3			1873.000	$7.30	$13,672.90		A009(817)
090210	09817C0139		2		03	3			1873.000	$7.20	$13,485.60		A009(817)
090210	09817H0145		3		03	3			1873.000	$7.28	$13,635.44		A009(817)
090616	09818C0062		1		05	3			3522.000	$9.45	$33,282.90		C009(818)
090616	09818C0139		2		05	3			3522.000	$9.50	$33,459.00		C009(818)
090616	09818W0073		3		05	3			3522.000	$10.00	$35,220.00		C009(818)
090630	09819C0139		1		06	3			161191.000	$4.90	$789,835.90		A009(819)
090630	09819I0019		2		06	3			161191.000	$3.00	$483,573.00		A009(819)
090630	09819W0073		3		06	3			161191.000	$4.75	$765,657.25		A009(819)
090303	09891L0012		1		05	5			2000.000	$9.50	$19,000.00		A009(891)
090303	09891S0026		2		05	5			2000.000	$10.00	$20,000.00		A009(891)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S612-20A								Key =		Units = FT	Desc = REM & RESET CONC GUARDRAIL -(Continued)-		
090303	09891A0220		3		05	5			2000.000	$2.48	$4,960.00		A009(891)
090224	09897I0007		1		05	5			3910.000	$5.25	$20,527.50		A009(897)
090224	09897W0007		2		05	5			3910.000	$6.15	$24,046.50		A009(897)
090224	09897J0022		3		05	5			3910.000	$4.20	$16,422.00		A009(897)
090210	09898S0026		1		05	5			2406.000	$8.30	$19,969.80		A009(898)
090210	09898J0022		2		05	5			2406.000	$3.00	$7,218.00		A009(898)
090210	09898W0007		3		05	5			2406.000	$7.95	$19,127.70		A009(898)
090602	10532I0019		1		07	3			16400.000	$8.65	$141,860.00		A010(532)
090602	10532C0062		2		07	3			16400.000	$3.55	$58,220.00		A010(532)
090602	10532H0145		3		07	3			16400.000	$9.00	$147,600.00		A010(532)
090623	10584H0145		1		07	5			470.000	$12.00	$5,640.00		A010(584)
090623	10584J0022		2		07	5			470.000	$13.00	$6,110.00		A010(584)
LOW BID AVERAGE									255674.336		$1315752.43	$5.15	
THREE LOW BID AVERAGE									766553.008		$3493196.72	$4.56	
------- Item No. = S612-30A								Key =		Units = EACH	Desc = CRASH CUSHION		-------
090630	09819C0139		1		06	3			4.000	$16,400.00	$65,600.00		A009(819)
090630	09819I0019		2		06	3			4.000	$49,000.00	$196,000.00		A009(819)
090630	09819W0073		3		06	3			4.000	$58,000.00	$232,000.00		A009(819)
090602	10532I0019		1		07	3			3.000	$25,755.06	$77,265.18		A010(532)
090602	10532C0062		2		07	3			3.000	$27,300.00	$81,900.00		A010(532)
090602	10532H0145		3		07	3			3.000	$27,150.00	$81,450.00		A010(532)
090113	11540R0141		1		03	3			1.000	$3,396.00	$3,396.00		A011(540)
090113	11540C0029		2		03	3			1.000	$2,600.00	$2,600.00		A011(540)
LOW BID AVERAGE									8.000		$146,261.18	$18,282.65	
THREE LOW BID AVERAGE									23.000		$740,211.18	$32,183.09	
------- Item No. = S615-05A								Key =		Units = FT	Desc = BARRIER CURB		-------
081021	09027S0257		1		05	1			650.000	$14.40	$9,360.00		STP-7025(100)
081021	09027I0052		2		05	1			650.000	$18.00	$11,700.00		STP-7025(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S615-05A								Key =		Units = FT	Desc = BARRIER CURB		-(Continued)-
081021	09027M0004		3		05	1			650.000	$13.85	$9,002.50		STP-7025(100)
LOW BID AVERAGE									650.000		$9,360.00	$14.40	
THREE LOW BID AVERAGE									1950.000		$30,062.50	$15.42	
------- Item No. = S626-30A								Key =		Units = DAY	Desc = TRAF CNTL MANAGER		-------
090414	08389N0004		1		07	1			40.000	$208.00	$8,320.00		IM-90-1(207)12
090414	08389I0052		2		07	1			40.000	$200.00	$8,000.00		IM-90-1(207)12
090414	08389W0085		3		07	1			40.000	$200.00	$8,000.00		IM-90-1(207)12
LOW BID AVERAGE									40.000		$8,320.00	$208.00	
THREE LOW BID AVERAGE									120.000		$24,320.00	$202.67	
------- Item No. = S626-31A								Key =		Units = DAY	Desc = TRAF CNTL MONITOR		-------
081125	07810R0025		1		03	5			65.000	$353.00	$22,945.00		BROS-0300(139)
081125	07810I0007		2		03	5			65.000	$430.00	$27,950.00		BROS-0300(139)
081125	07810B0189		3		03	5			65.000	$420.00	$27,300.00		BROS-0300(139)
081104	07829H0145		1		06	5			360.000	$480.00	$172,800.00		IM-86-2(022)62
081104	07829W0073		2		06	5			360.000	$450.00	$162,000.00		IM-86-2(022)62
081104	07829J0022		3		06	5			360.000	$460.00	$165,600.00		IM-86-2(022)62
090421	08619J0022		1		07	5			200.000	$460.00	$92,000.00		NH-1480(120)
090421	08619W0073		2		07	5			200.000	$338.00	$67,600.00		NH-1480(120)
090421	08619S0026		3		07	5			200.000	$460.00	$92,000.00		NH-1480(120)
090609	08624G0012		1		06	6			38.000	$801.70	$30,464.60		A008(624)
090609	08624L0012		2		06	6			38.000	$525.00	$19,950.00		A008(624)
090609	08624H0065		3		06	6			38.000	$550.00	$20,900.00		A008(624)
090915	09233G0012		1		07	5			40.000	$433.91	$17,356.40		STP-1767(103)
090915	09233M0136		2		07	5			40.000	$427.26	$17,090.40		STP-1767(103)
090915	09233J0022		3		07	5			40.000	$410.00	$16,400.00		STP-1767(103)
090317	09876I0044		1		12	5			20.000	$50.00	$1,000.00		A009(876)
090317	09876G0119		2		12	5			20.000	$315.00	$6,300.00		A009(876)
090303	09891L0012		1		05	5			150.000	$315.00	$47,250.00		A009(891)
090303	09891S0026		2		05	5			150.000	$320.00	$48,000.00		A009(891)
090303	09891A0220		3		05	5			150.000	$745.00	$111,750.00		A009(891)
090224	09897I0007		1		05	5			200.000	$318.00	$63,600.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S626-31A								Key =		Units = DAY	Desc = TRAF CNTL MONITOR		-(Continued)-
090224	09897W0007		2		05	5			200.000	$55.10	$11,020.00		A009(897)
090224	09897J0022		3		05	5			200.000	$350.00	$70,000.00		A009(897)
090210	09898S0026		1		05	5			577.000	$320.00	$184,640.00		A009(898)
090210	09898J0022		2		05	5			577.000	$400.00	$230,800.00		A009(898)
090210	09898W0007		3		05	5			577.000	$66.75	$38,514.75		A009(898)
090623	10584H0145		1		07	5			294.000	$372.00	$109,368.00		A010(584)
090623	10584J0022		2		07	5			294.000	$425.00	$124,950.00		A010(584)
090428	10590J0109		1		07	6			31.000	$648.00	$20,088.00		A010(590)
090428	10590H0145		2		07	6			31.000	$650.00	$20,150.00		A010(590)
090428	10590L0012		3		07	6			31.000	$630.00	$19,530.00		A010(590)
090414	11093J0022		1		07	5			20.000	$380.00	$7,600.00		A011(093)
090414	11093J0109		2		07	5			20.000	$550.00	$11,000.00		A011(093)
090414	11093L0012		3		07	5			20.000	$385.00	$7,700.00		A011(093)
LOW BID AVERAGE									1995.000		$769,112.00	$385.52	
THREE LOW BID AVERAGE									5671.000		$2085617.15	$367.77	
------- Item No. = S626-40A								Key =		Units = HR	Desc = PORTABLE TRAFFIC SIGNAL		-------
090616	00557H0026		1		03	1			1388.000	$16.00	$22,208.00		BRS-5726(007)
090616	00557W0085		2		03	1			1388.000	$16.00	$22,208.00		BRS-5726(007)
090616	00557S0235		3		03	1			1388.000	$16.00	$22,208.00		BRS-5726(007)
081216	06961W0073		1		05	4			48.000	$0.00	$0.00		NH-2390(149)
081216	06961S0088		2		05	4			48.000	$10.07	$483.36		NH-2390(149)
081216	06961T0162		3		05	4			48.000	$107.02	$5,136.96		NH-2390(149)
081118	07028W0073		1		07	4			1920.000	$14.00	$26,880.00		NH-2340(101)
081118	07028C0062		2		07	4			1920.000	$4.10	$7,872.00		NH-2340(101)
081118	07028H0145		3		07	4			1920.000	$15.00	$28,800.00		NH-2340(101)
090127	07714J0095		1		05	1			720.000	$14.15	$10,188.00		ST-5140(607)
090127	07714M0004		2		05	1			720.000	$13.30	$9,576.00		ST-5140(607)
090127	07714K0071		3		05	1			720.000	$13.50	$9,720.00		ST-5140(607)
081125	07810R0025		1		03	5			1500.000	$11.00	$16,500.00		BROS-0300(139)
081125	07810I0007		2		03	5			1500.000	$12.25	$18,375.00		BROS-0300(139)
081125	07810B0189		3		03	5			1500.000	$12.00	$18,000.00		BROS-0300(139)
090210	09985I0007		1		03	3			1600.000	$0.00	$0.00		A009(985)
090210	09985M0047		2		03	3			1600.000	$31.00	$49,600.00		A009(985)
090210	09985C0029		3		03	3			1600.000	$0.00	$0.00		A009(985)
090224	11547M0200		1		07	1			600.000	$0.00	$0.00		A011(547)
090224	11547N0066		2		07	1			600.000	$19.25	$11,550.00		A011(547)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S626-40A								Key =		Units = HR	Desc = PORTABLE TRAFFIC SIGNAL		-(Continued)-
090224	11547W0112	3			07	1			600.000	$17.00	$10,200.00		A011(547)
LOW BID AVERAGE									7776.000		$75,776.00	$9.74	
THREE LOW BID AVERAGE									23328.000		$289,505.32	$12.41	
------- Item No. = S637-10A								Key =		Units = TON	Desc = AGGR BASE FOR SHARED-USE PATH		-------
081007	09436G0115	1			11	3			807.300	$15.97	$12,892.58		STP-3290(117)
081007	09436C0062	2			11	3			807.300	$21.00	$16,953.30		STP-3290(117)
081007	09436D0146	3			11	3			807.300	$23.00	$18,567.90		STP-3290(117)
090303	09750J0095	1			11	1			1651.000	$15.11	$24,946.61		A009(750)
090303	09750D0008	2			11	1			1651.000	$16.00	$26,416.00		A009(750)
090303	09750H0145	3			11	1			1651.000	$22.50	$37,147.50		A009(750)
LOW BID AVERAGE									2458.300		$37,839.19	$15.39	
THREE LOW BID AVERAGE									7374.900		$136,923.89	$18.57	
------- Item No. = S637-15A								Key =		Units = TON	Desc = PLANTMIX FOR SHARED-USE PATH		-------
081007	09436G0115	1			11	3			257.200	$93.52	$24,053.34		STP-3290(117)
081007	09436C0062	2			11	3			257.200	$97.90	$25,179.88		STP-3290(117)
081007	09436D0146	3			11	3			257.200	$105.15	$27,044.58		STP-3290(117)
090303	09750J0095	1			11	1			384.000	$117.48	$45,112.32		A009(750)
090303	09750D0008	2			11	1			384.000	$87.04	$33,423.36		A009(750)
090303	09750H0145	3			11	1			384.000	$82.00	$31,488.00		A009(750)
LOW BID AVERAGE									641.200		$69,165.66	$107.87	
THREE LOW BID AVERAGE									1923.600		$186,301.48	$96.85	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S650-05A								Key =	Units = EACH		Desc = TRASH RECEPTACLES		-------
090929	09618B0216	1			05	4			8.000	$633.00	$5,064.00		NH-2340(108)
090929	09618D0037	2			05	4			8.000	$400.00	$3,200.00		NH-2340(108)
090929	09618C0184	3			05	4			8.000	$627.00	$5,016.00		NH-2340(108)
LOW BID AVERAGE									8.000		$5,064.00	$633.00	
THREE LOW BID AVERAGE									24.000		$13,280.00	$553.33	
------- Item No. = S703-10A								Key =	Units = TON		Desc = SPECIAL AGGREGATE		-------
090421	09345I0019	1			07	3			186.000	$39.48	$7,343.28		ST-3270(662)
090421	09345V0012	2			07	3			186.000	$15.60	$2,901.60		ST-3270(662)
090421	09345H0145	3			07	3			186.000	$37.00	$6,882.00		ST-3270(662)
LOW BID AVERAGE									186.000		$7,343.28	$39.48	
THREE LOW BID AVERAGE									558.000		$17,126.88	$30.69	
------- Item No. = S900-05A								Key =	Units = MILE		Desc = BROOMING		-------
090310	11018A0044	1			08	1			96.970	$900.00	$87,273.00		A011(018)
090310	11018A0044	1			08	1			59.880	$1,100.00	$65,868.00		A011(018)
090310	11018A0044	1			08	1			18.420	$1,400.00	$25,788.00		A011(018)
090310	11018C0322	2			08	1			96.970	$812.63	$78,800.73		A011(018)
090310	11018C0322	2			08	1			59.880	$812.63	$48,660.28		A011(018)
090310	11018C0322	2			08	1			18.420	$812.66	$14,969.20		A011(018)
090310	11018N0037	3			08	1			96.970	$975.00	$94,545.75		A011(018)
090310	11018N0037	3			08	1			59.880	$1,250.00	$74,850.00		A011(018)
090310	11018N0037	3			08	1			18.420	$1,500.00	$27,630.00		A011(018)
LOW BID AVERAGE									175.270		$178,929.00	$1,020.88	
THREE LOW BID AVERAGE									525.810		$518,384.96	$985.88	

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
------- Item No. = S900-60A							Key =		Units = FT		Desc = PAV MARKING		-------
090616	00557H0026		1		03	1			2405.000	$0.50	$1,202.50		BRS-5726(007)
090616	00557H0026		1		03	1			2445.000	$0.50	$1,222.50		BRS-5726(007)
090616	00557W0085		2		03	1			2405.000	$0.50	$1,202.50		BRS-5726(007)
090616	00557W0085		2		03	1			2445.000	$0.50	$1,222.50		BRS-5726(007)
090616	00557S0235		3		03	1			2405.000	$0.75	$1,803.75		BRS-5726(007)
090616	00557S0235		3		03	1			2445.000	$0.75	$1,833.75		BRS-5726(007)
081216	06961W0073		1		05	4			29421.000	$0.15	$4,413.15		NH-2390(149)
081216	06961S0088		2		05	4			29421.000	$0.14	$4,118.94		NH-2390(149)
081216	06961T0162		3		05	4			29421.000	$0.17	$5,001.57		NH-2390(149)
081216	06990W0073		1		07	4			65160.000	$0.09	$5,864.40		ST-2350(609)
081216	06990W0073		1		07	4			44830.000	$0.09	$4,034.70		ST-2350(609)
081216	06990C0062		2		07	4			65160.000	$0.08	$5,212.80		ST-2350(609)
081216	06990C0062		2		07	4			44830.000	$0.08	$3,586.40		ST-2350(609)
081216	06990L0012		3		07	4			65160.000	$0.09	$5,864.40		ST-2350(609)
081216	06990L0012		3		07	4			44830.000	$0.09	$4,034.70		ST-2350(609)
081118	07028W0073		1		07	4			70000.000	$0.10	$7,000.00		NH-2340(101)
081118	07028C0062		2		07	4			70000.000	$0.08	$5,600.00		NH-2340(101)
081118	07028H0145		3		07	4			70000.000	$0.10	$7,000.00		NH-2340(101)
081125	07810R0025		1		03	5			4000.000	$0.40	$1,600.00		BROS-0300(139)
081125	07810I0007		2		03	5			4000.000	$0.15	$600.00		BROS-0300(139)
081125	07810B0189		3		03	5			4000.000	$0.25	$1,000.00		BROS-0300(139)
081104	07829H0145		1		06	5			113702.000	$0.20	$22,740.40		IM-86-2(022)62
081104	07829W0073		2		06	5			113702.000	$0.14	$15,918.28		IM-86-2(022)62
081104	07829J0022		3		06	5			113702.000	$0.10	$11,370.20		IM-86-2(022)62
090414	08389N0004		1		07	1			4268.000	$0.70	$2,987.60		IM-90-1(207)12
090414	08389N0004		1		07	1			11200.000	$0.36	$4,032.00		IM-90-1(207)12
090414	08389I0052		2		07	1			4268.000	$0.50	$2,134.00		IM-90-1(207)12
090414	08389I0052		2		07	1			11200.000	$0.55	$6,160.00		IM-90-1(207)12
090414	08389W0085		3		07	1			4268.000	$0.50	$2,134.00		IM-90-1(207)12
090414	08389W0085		3		07	1			11200.000	$0.55	$6,160.00		IM-90-1(207)12
090421	08619J0022		1		07	5			1041345.000	$0.07	$72,894.15		NH-1480(120)
090421	08619W0073		2		07	5			1041345.000	$0.07	$72,894.15		NH-1480(120)
090421	08619S0026		3		07	5			1041345.000	$0.07	$72,894.15		NH-1480(120)
090609	08624G0012		1		06	6			201689.000	$0.08	$16,135.12		A008(624)
090609	08624L0012		2		06	6			201689.000	$0.10	$20,168.90		A008(624)
090609	08624H0065		3		06	6			201689.000	$0.08	$16,135.12		A008(624)
090623	08808C0029		1		03	4			1200.000	$0.20	$240.00		ST-2846(615)
090623	08808C0029		1		03	4			1200.000	$0.20	$240.00		ST-2846(615)
090623	08808K0038		2		03	4			1200.000	$0.80	$960.00		ST-2846(615)
090623	08808K0038		2		03	4			1200.000	$0.80	$960.00		ST-2846(615)
090623	08808B0113		3		03	4			1200.000	$0.51	$612.00		ST-2846(615)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-60A Key = Units = FT Desc = PAV MARKING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090623	08808B0113		3		03	4			1200.000	$0.51	$612.00		ST-2846(615)
090505	08813V0012		1		06	3			14584.000	$0.16	$2,333.44		ST-3270(649)
090505	08813I0019		2		06	3			14584.000	$0.16	$2,333.44		ST-3270(649)
090505	08813H0145		3		06	3			14584.000	$0.20	$2,916.80		ST-3270(649)
081021	09027S0257		1		05	1			5984.000	$0.25	$1,496.00		STP-7025(100)
081021	09027I0052		2		05	1			5984.000	$0.21	$1,256.64		STP-7025(100)
081021	09027M0004		3		05	1			5984.000	$0.20	$1,196.80		STP-7025(100)
081104	09031H0145		1		05	3			1093.000	$1.30	$1,420.90		STP-3888(103)
081104	09031W0158		2		05	3			1093.000	$1.80	$1,967.40		STP-3888(103)
081104	09031B0189		3		05	3			1093.000	$1.75	$1,912.75		STP-3888(103)
081125	09162P0078		1		07	1			158000.000	$0.09	$14,220.00		NH-5110(155)
081125	09162I0052		2		07	1			158000.000	$0.12	$18,960.00		NH-5110(155)
081125	09162H0145		3		07	1			158000.000	$0.10	$15,800.00		NH-5110(155)
090310	09187B0189		1		03	3			3624.000	$0.20	$724.80		BROS-1400(117)
090310	09187M0047		2		03	3			3624.000	$0.19	$688.56		BROS-1400(117)
090310	09187I0019		3		03	3			3624.000	$0.20	$724.80		BROS-1400(117)
090825	09219H0145		1		07	4			420200.000	$0.05	$21,010.00		IM-84-3(080)208
090825	09219W0073		2		07	4			420200.000	$0.08	$31,515.00		IM-84-3(080)208
090825	09219W0007		3		07	4			420200.000	$0.07	$29,414.00		IM-84-3(080)208
090915	09233G0012		1		07	5			17600.000	$0.16	$2,816.00		STP-1767(103)
090915	09233M0136		2		07	5			17600.000	$0.11	$1,936.00		STP-1767(103)
090915	09233J0022		3		07	5			17600.000	$0.17	$2,992.00		STP-1767(103)
090127	09342C0062		1		07	3			121365.000	$0.09	$10,922.85		A009(342)
090127	09342I0019		2		07	3			121365.000	$0.11	$13,350.15		A009(342)
090127	09342H0145		3		07	3			121365.000	$0.10	$12,136.50		A009(342)
090804	09344N0005		1		07	3			36350.000	$0.15	$5,452.50		A009(344)
090804	09344V0012		2		07	3			36350.000	$0.09	$3,271.50		A009(344)
090804	09344H0145		3		07	3			36350.000	$0.15	$5,452.50		A009(344)
090421	09345I0019		1		07	3			96000.000	$0.11	$10,560.00		ST-3270(662)
090421	09345V0012		2		07	3			96000.000	$0.10	$9,600.00		ST-3270(662)
090421	09345H0145		3		07	3			96000.000	$0.10	$9,600.00		ST-3270(662)
090303	09386J0109		1		07	5			18500.000	$0.29	$5,365.00		ST-1786(613)
090303	09386M0136		2		07	5			18500.000	$0.11	$2,035.00		ST-1786(613)
090303	09386J0022		3		07	5			18500.000	$0.09	$1,665.00		ST-1786(613)
090623	09387H0065		1		05	6			44560.000	$0.12	$5,347.20		A009(387)
090623	09387D0045		2		05	6			44560.000	$0.12	$5,347.20		A009(387)
090623	09387H0145		3		05	6			44560.000	$0.10	$4,456.00		A009(387)
090528	09493T0090		1		03	3			1280.000	$1.00	$1,280.00		BR-84-1(069)48
090528	09493C0139		2		03	3			1280.000	$0.50	$640.00		BR-84-1(069)48
090528	09493C0029		3		03	3			1280.000	$0.60	$768.00		BR-84-1(069)48
090224	09510W0158		1		08	3			6616.000	$0.18	$1,190.88		STP-7903(100)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-60A Key = Units = FT Desc = PAV MARKING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CODE	SEQ NO.	MILES	WI DTH	WK -TYP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	09510I0019		2		08	3			6616.000	$0.19	$1,257.04		STP-7903(100)
090224	09510L0074		3		08	3			6616.000	$0.20	$1,323.20		STP-7903(100)
090512	09529W0073		1		07	4			411760.000	$0.08	$32,940.80		IM-84-3(082)130
090512	09529I0019		2		07	4			411760.000	$0.07	$28,823.20		IM-84-3(082)130
090512	09529C0062		3		07	4			411760.000	$0.07	$28,823.20		IM-84-3(082)130
090602	09572H0145		1		05	6			24134.000	$0.10	$2,413.40		STP-6810(100)
090602	09572G0012		2		05	6			24134.000	$0.23	$5,550.82		STP-6810(100)
090602	09572D0045		3		05	6			24134.000	$0.10	$2,413.40		STP-6810(100)
090929	09618B0216		1		05	4			2340.000	$0.31	$715.92		NH-2340(108)
090929	09618D0037		2		05	4			2340.000	$0.30	$702.00		NH-2340(108)
090929	09618C0184		3		05	4			2340.000	$0.26	$608.40		NH-2340(108)
090609	09815I0019		1		01	3			147124.000	$0.10	$14,712.40		A009815
090609	09815C0139		2		01	3			147124.000	$0.10	$14,712.40		A009815
090609	09815H0145		3		01	3			147124.000	$0.10	$14,712.40		A009815
090210	09817M0047		1		03	3			109049.000	$0.17	$18,538.33		A009(817)
090210	09817C0139		2		03	3			109049.000	$0.16	$17,447.84		A009(817)
090210	09817H0145		3		03	3			109049.000	$0.17	$18,538.33		A009(817)
090616	09818C0062		1		05	3			33611.000	$0.13	$4,369.43		C009(818)
090616	09818C0139		2		05	3			33611.000	$0.40	$13,444.40		C009(818)
090616	09818W0073		3		05	3			33611.000	$0.13	$4,369.43		C009(818)
090630	09819C0139		1		06	3			597974.000	$0.10	$59,797.40		A009(819)
090630	09819I0019		2		06	3			597974.000	$0.09	$53,817.66		A009(819)
090630	09819W0073		3		06	3			597974.000	$0.09	$53,817.66		A009(819)
090317	09848H0145		1		05	4			26750.000	$0.10	$2,675.00		A009(848)
090317	09848W0073		2		05	4			26750.000	$0.12	$3,210.00		A009(848)
090317	09848I0019		3		05	4			26750.000	$0.10	$2,675.00		A009(848)
081202	09859I0019		1		07	4			12000.000	$0.12	$1,440.00		A009(859)
081202	09859I0019		1		07	4			28000.000	$0.12	$3,360.00		A009(859)
081202	09859W0073		2		07	4			12000.000	$0.12	$1,440.00		A009(859)
081202	09859W0073		2		07	4			28000.000	$0.12	$3,360.00		A009(859)
081202	09859H0145		3		07	4			12000.000	$0.15	$1,800.00		A009(859)
081202	09859H0145		3		07	4			28000.000	$0.15	$4,200.00		A009(859)
090317	09876I0044		1		12	5			417000.000	$0.09	$37,530.00		A009(876)
090317	09876G0119		2		12	5			417000.000	$0.07	$29,190.00		A009(876)
090303	09891L0012		1		05	5			167414.000	$0.09	$15,067.26		A009(891)
090303	09891S0026		2		05	5			167414.000	$0.09	$15,067.26		A009(891)
090303	09891A0220		3		05	5			167414.000	$0.16	$26,786.24		A009(891)
090224	09897I0007		1		05	5			104298.000	$0.12	$12,515.76		A009(897)
090224	09897W0007		2		05	5			104298.000	$0.10	$10,429.80		A009(897)
090224	09897J0022		3		05	5			104298.000	$0.07	$7,300.86		A009(897)
090210	09898S0026		1		05	5			205506.000	$0.08	$16,440.48		A009(898)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-60A Key = Units = FT Desc = PAV MARKING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898J0022		2		05	5			205506.000	$0.08	$16,440.48		A009(898)
090210	09898W0007		3		05	5			205506.000	$0.10	$20,550.60		A009(898)
081118	09979W0158		1		09	3			2767.000	$0.20	$553.40		A009(979)
081118	09979S0088		2		09	3			2767.000	$0.20	$553.40		A009(979)
081118	09979K0071		3		09	3			2767.000	$0.25	$691.75		A009(979)
090210	09985I0007		1		03	3			2400.000	$0.65	$1,560.00		A009(985)
090210	09985M0047		2		03	3			2400.000	$0.27	$648.00		A009(985)
090210	09985C0029		3		03	3			2400.000	$0.50	$1,200.00		A009(985)
090407	10451J0022		1		05	4			69653.000	$0.08	$5,572.24		A010(451)
090407	10451W0073		2		05	4			69653.000	$0.11	$7,661.83		A010(451)
090407	10451H0145		3		05	4			69653.000	$0.15	$10,447.95		A010(451)
090602	10532I0019		1		07	3			74785.000	$0.11	$8,226.35		A010(532)
090602	10532C0062		2		07	3			74785.000	$0.09	$6,730.65		A010(532)
090602	10532H0145		3		07	3			74785.000	$0.10	$7,478.50		A010(532)
090707	10570J0022		1		12	5			843100.000	$0.07	$59,017.00		A010(570)
090707	10570K0038		2		12	5			843100.000	$0.08	$67,448.00		A010(570)
090707	10570I0044		3		12	5			843100.000	$0.10	$84,310.00		A010(570)
090714	10572J0022		1		12	5			249380.000	$0.07	$17,456.60		A010(572)
090714	10572L0012		2		12	5			249380.000	$0.07	$17,456.60		A010(572)
090714	10572K0038		3		12	5			249380.000	$0.08	$18,703.50		A010(572)
090623	10584H0145		1		07	5			136770.000	$0.10	$13,677.00		A010(584)
090623	10584J0022		2		07	5			136770.000	$0.09	$12,309.30		A010(584)
090428	10590J0109		1		07	6			60840.000	$0.13	$7,909.20		A010(590)
090428	10590H0145		2		07	6			60840.000	$0.10	$6,084.00		A010(590)
090428	10590L0012		3		07	6			60840.000	$0.11	$6,692.40		A010(590)
090728	10917W0007		1		01	4			123133.202	$0.09	$11,259.30		A010(917)
090728	10917W0007		1		01	4			106013.780	$0.09	$9,693.90		A010(917)
090728	10917W0073		2		01	4			123133.202	$0.08	$10,133.37		A010(917)
090728	10917W0073		2		01	4			106013.780	$0.08	$8,724.51		A010(917)
090728	10917H0145		3		01	4			123133.202	$0.09	$10,508.68		A010(917)
090728	10917H0145		3		01	4			106013.780	$0.09	$9,047.64		A010(917)
090609	11044C0062		1		07	3			162722.000	$0.11	$17,899.42		A11(044)
090609	11044V0012		2		07	3			162722.000	$0.10	$16,272.20		A11(044)
090609	11044H0145		3		07	3			162722.000	$0.11	$17,899.42		A11(044)
090414	11093J0022		1		07	5			49000.000	$0.09	$4,410.00		A011(093)
090414	11093J0109		2		07	5			49000.000	$0.15	$7,350.00		A011(093)
090414	11093L0012		3		07	5			49000.000	$0.09	$4,410.00		A011(093)
090721	11141H0145		1		07	6			157470.000	$0.08	$12,597.60		A011(141)
090721	11141H0065		2		07	6			157470.000	$0.10	$15,747.00		A011(141)
090721	11141G0012		3		07	6			157470.000	$0.16	$25,195.20		A011(141)
090616	11142H0065		1		07	6			167500.000	$0.07	$11,725.00		A011(142)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-60A Key = Units = FT Desc = PAV MARKING -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	11142H0145		2			07	6		167500.000	$0.08	$13,400.00		A011(142)
090616	11142M0136		3			07	6		167500.000	$0.08	$13,400.00		A011(142)
090224	11145K0038		1			12	6		4300.000	$0.75	$3,225.00		A011(145)
090224	11145H0065		2			12	6		4300.000	$0.70	$3,010.00		A011(145)
090224	11145I0044		3			12	6		4300.000	$0.71	$3,053.00		A011(145)
090324	11479H0065		1			07	6		123000.000	$0.08	$9,840.00		A011(479)
090324	11479H0145		2			07	6		123000.000	$0.08	$9,840.00		A011(479)
090324	11479D0037		3			07	6		123000.000	$0.08	$9,840.00		A011(479)
090825	11484H0065		1			07	6		322875.000	$0.10	$32,287.50		A011(484)
090825	11484H0145		2			07	6		322875.000	$0.08	$25,830.00		A011(484)
090825	11484L0012		3			07	6		322875.000	$0.07	$22,601.25		A011(484)
081028	11492W0073		1			12	4		121440.000	$0.10	$12,144.00		A011(492)
081028	11492W0073		1			12	4		117446.000	$0.10	$11,744.60		A011(492)
081028	11492C0062		2			12	4		121440.000	$0.09	$10,929.60		A011(492)
081028	11492C0062		2			12	4		117446.000	$0.09	$10,570.14		A011(492)
081028	11492I0019		3			12	4		121440.000	$0.10	$11,658.24		A011(492)
081028	11492I0019		3			12	4		117446.000	$0.10	$11,274.82		A011(492)
090616	11525S0084		1			12	3		198000.000	$0.09	$17,820.00		A011(525)
090616	11525I0044		2			12	3		198000.000	$0.11	$21,780.00		A011(525)
090310	11533E0044		1			12	4		127040.000	$0.07	$8,892.80		A011(533)
090310	11533E0044		1			12	4		100848.000	$0.08	$8,067.84		A011(533)
090310	11533K0038		2			12	4		127040.000	$0.08	$10,163.20		A011(533)
090310	11533K0038		2			12	4		100848.000	$0.09	$9,076.32		A011(533)
090310	11533H0065		3			12	4		127040.000	$0.08	$10,163.20		A011(533)
090310	11533H0065		3			12	4		100848.000	$0.08	$8,067.84		A011(533)
090901	11546H0145		1			07	1		23200.000	$0.17	$3,944.00		A011(546)
090901	11546H0145		1			07	1		16400.000	$0.19	$3,116.00		A011(546)
090901	11546I0052		2			07	1		23200.000	$0.16	$3,712.00		A011(546)
090901	11546I0052		2			07	1		16400.000	$0.18	$2,952.00		A011(546)
090901	11546P0078		3			07	1		23200.000	$0.17	$3,944.00		A011(546)
090901	11546P0078		3			07	1		16400.000	$0.19	$3,116.00		A011(546)
090224	11547M0200		1			07	1		1900.000	$0.00	$0.00		A011(547)
090224	11547N0066		2			07	1		1900.000	$1.50	$2,850.00		A011(547)
090224	11547W0112		3			07	1		1900.000	$1.00	$1,900.00		A011(547)
090721	11594G0057		1			07	4		95202.000	$0.07	$6,664.14		A011(594)
090721	11594I0019		2			07	4		95202.000	$0.10	$9,520.20		A011(594)
090721	11594L0078		3			07	4		95202.000	$0.12	$11,424.24		A011(594)
090901	11606K0038		1			07	4		20700.000	$0.24	$4,968.00		A011(606)
090901	11606K0038		1			07	4		6400.000	$0.24	$1,536.00		A011(606)
090901	11606I0019		2			07	4		20700.000	$0.17	$3,519.00		A011(606)
090901	11606I0019		2			07	4		6400.000	$0.17	$1,088.00		A011(606)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S900-60A								Key =		Units = FT	Desc = PAV MARKING		-(Continued)-
090901	11606L0078		3		07	4			20700.000	$0.12	$2,484.00		A011(606)
090901	11606L0078		3		07	4			6400.000	$0.12	$768.00		A011(606)
090224	11662H0065		1		12	6			367073.000	$0.08	$29,365.84		A011(662)
090224	11662K0038		2		12	6			367073.000	$0.08	$29,365.84		A011(662)
090224	11662I0044		3		12	6			367073.000	$0.10	$36,707.30		A011(662)
090512	11864S0084		1		12	3			194486.000	$0.08	$15,558.88		A011(864)
090512	11864P0078		2		12	3			194486.000	$0.09	$17,503.74		A011(864)
090616	11865K0038		1		07	3			260472.000	$0.08	$20,837.76		A011(865)
090616	11865I0044		2		07	3			260472.000	$0.10	$26,047.20		A011(865)
090616	11865E0044		3		07	3			260472.000	$0.07	$18,233.04		A011(865)
090811	11868I0019		1		07	4			27000.000	$0.08	$2,160.00		A011(868)
090811	11868I0019		1		07	4			75000.000	$0.08	$6,000.00		A011(868)
090811	11868W0073		2		07	4			27000.000	$0.11	$2,970.00		A011(868)
090811	11868W0073		2		07	4			75000.000	$0.11	$8,250.00		A011(868)
090811	11868K0038		3		07	4			27000.000	$0.08	$2,160.00		A011(868)
090811	11868K0038		3		07	4			75000.000	$0.08	$6,000.00		A011(868)
090901	11928V0012		1		12	3			285707.000	$0.08	$22,856.56		A011(928)
090901	11928W0073		2		12	3			285707.000	$0.08	$22,856.56		A011(928)
090901	11928C0062		3		12	3			285707.000	$0.08	$22,856.56		A011(928)
090811	11934H0145		1		12	3			175000.000	$0.09	$15,750.00		A011(934)
090811	11934C0062		2		12	3			175000.000	$0.09	$15,750.00		A011(934)
090811	11934I0019		3		12	3			175000.000	$0.10	$17,500.00		A011(934)
090922	11955H0065		1		07	6			5701.000	$0.60	$3,420.60		A011(955)
090922	11955I0044		2		07	6			5701.000	$0.39	$2,223.39		A011(955)
090922	11955H0145		3		07	6			5701.000	$0.55	$3,135.55		A011(955)
090818	11962W0073		1		05	4			478585.000	$0.08	$37,808.22		A011(962)
090818	11962K0038		2		05	4			478585.000	$0.08	$38,286.80		A011(962)
090818	11962G0012		3		05	4			478585.000	$0.08	$38,286.80		A011(962)
LOW BID AVERAGE									10178889.982		$910,827.02	$0.09	
THREE LOW BID AVERAGE									29590413.945		$2706540.52	$0.09	
------- Item No. = S900-61A								Key =		Units = FT	Desc = PAV MARKING INTERSTATE		-------
090616	11525S0084		1		12	3			233540.000	$0.09	$21,018.60		A011(525)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-61A Key = Units = FT Desc = PAV MARKING INTERSTATE -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	11525I0044		2		12	3			233540.000	$0.11	$25,689.40		A011(525)
LOW BID AVERAGE									233540.000		$21,018.60	$0.09	
THREE LOW BID AVERAGE									467080.000		$46,708.00	$0.10	

------- Item No. = S900-62A Key = Units = SF Desc = PAV MARKING THERMOPLASTIC -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081216	06961W0073		1		05	4			1090.000	$8.00	$8,720.00		NH-2390(149)
081216	06961S0088		2		05	4			1090.000	$7.70	$8,393.00		NH-2390(149)
081216	06961T0162		3		05	4			1090.000	$8.29	$9,036.10		NH-2390(149)
081104	07829H0145		1		06	5			3953.440	$0.20	$790.69		IM-86-2(022)62
081104	07829W0073		2		06	5			3953.440	$10.00	$39,534.40		IM-86-2(022)62
081104	07829J0022		3		06	5			3953.440	$7.80	$30,836.83		IM-86-2(022)62
090414	08389N0004		1		07	1			1662.000	$11.15	$18,531.30		IM-90-1(207)12
090414	08389I0052		2		07	1			1662.000	$12.75	$21,190.50		IM-90-1(207)12
090414	08389W0085		3		07	1			1662.000	$13.50	$22,437.00		IM-90-1(207)12
090421	08619J0022		1		07	5			1110.940	$7.70	$8,554.24		NH-1480(120)
090421	08619W0073		2		07	5			1110.940	$10.00	$11,109.40		NH-1480(120)
090421	08619S0026		3		07	5			1110.940	$7.70	$8,554.24		NH-1480(120)
090609	08624G0012		1		06	6			771.000	$8.59	$6,622.89		A008(624)
090609	08624L0012		2		06	6			771.000	$7.90	$6,090.90		A008(624)
090609	08624H0065		3		06	6			771.000	$8.50	$6,553.50		A008(624)
090203	08660K0071		1		05	5			102.900	$10.00	$1,029.00		IM-86-2(027)0
090203	08660J0022		2		05	5			102.900	$9.50	$977.55		IM-86-2(027)0
090203	08660M0136		3		05	5			102.900	$11.25	$1,157.63		IM-86-2(027)0
090505	08813V0012		1		06	3			573.200	$7.35	$4,213.02		ST-3270(649)
090505	08813I0019		2		06	3			573.200	$7.40	$4,241.68		ST-3270(649)
090505	08813H0145		3		06	3			573.200	$7.72	$4,425.10		ST-3270(649)
081125	09162P0078		1		07	1			11000.000	$8.20	$90,200.00		NH-5110(155)
081125	09162I0052		2		07	1			11000.000	$9.25	$101,750.00		NH-5110(155)
081125	09162H0145		3		07	1			11000.000	$8.00	$88,000.00		NH-5110(155)
090310	09187B0189		1		03	3			192.000	$8.75	$1,680.00		BROS-1400(117)
090310	09187M0047		2		03	3			192.000	$9.36	$1,797.12		BROS-1400(117)
090310	09187I0019		3		03	3			192.000	$8.75	$1,680.00		BROS-1400(117)
090825	09219H0145		1		07	4			644.080	$8.05	$5,184.84		IM-84-3(080)208
090825	09219W0073		2		07	4			644.080	$8.00	$5,152.64		IM-84-3(080)208
090825	09219W0007		3		07	4			644.080	$8.00	$5,152.64		IM-84-3(080)208
090915	09233G0012		1		07	5			1370.000	$7.59	$10,398.30		STP-1767(103)
090915	09233M0136		2		07	5			1370.000	$7.50	$10,275.00		STP-1767(103)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-62A Key = Units = SF Desc = PAV MARKING THERMOPLASTIC -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090915	09233J0022		3			07	5		1370.000	$7.20	$9,864.00		STP-1767(103)
090623	09387H0065		1			05	6		2988.000	$8.00	$23,904.00		A009(387)
090623	09387D0045		2			05	6		2988.000	$7.50	$22,410.00		A009(387)
090623	09387H0145		3			05	6		2988.000	$8.00	$23,904.00		A009(387)
090512	09529W0073		1			07	4		42.620	$10.00	$426.20		IM-84-3(082)130
090512	09529I0019		2			07	4		42.620	$8.00	$340.96		IM-84-3(082)130
090512	09529C0062		3			07	4		42.620	$7.45	$317.52		IM-84-3(082)130
090929	09618B0216		1			05	4		214.000	$8.97	$1,919.05		NH-2340(108)
090929	09618D0037		2			05	4		214.000	$1.00	$214.00		NH-2340(108)
090929	09618C0184		3			05	4		214.000	$10.00	$2,140.00		NH-2340(108)
090303	09750J0095		1			11	1		781.000	$8.31	$6,490.11		A009(750)
090303	09750D0008		2			11	1		781.000	$11.28	$8,809.68		A009(750)
090303	09750H0145		3			11	1		781.000	$7.75	$6,052.75		A009(750)
090609	09815I0019		1			01	3		2934.900	$10.00	$29,349.00		A009815
090609	09815C0139		2			01	3		2934.900	$10.50	$30,816.45		A009815
090609	09815H0145		3			01	3		2934.900	$10.00	$29,349.00		A009815
090210	09817M0047		1			03	3		5209.000	$7.50	$39,067.50		A009(817)
090210	09817C0139		2			03	3		5209.000	$7.50	$39,067.50		A009(817)
090210	09817H0145		3			03	3		5209.000	$7.44	$38,754.96		A009(817)
090616	09818C0062		1			05	3		6002.000	$10.20	$61,220.40		C009(818)
090616	09818C0139		2			05	3		6002.000	$14.25	$85,528.50		C009(818)
090616	09818W0073		3			05	3		6002.000	$10.00	$60,020.00		C009(818)
090630	09819C0139		1			06	3		529.500	$9.90	$5,242.05		A009(819)
090630	09819I0019		2			06	3		529.500	$10.00	$5,295.00		A009(819)
090630	09819W0073		3			06	3		529.500	$9.79	$5,183.81		A009(819)
090317	09876I0044		1			12	5		296.000	$9.60	$2,841.60		A009(876)
090317	09876G0119		2			12	5		296.000	$13.50	$3,996.00		A009(876)
090303	09891L0012		1			05	5		258.030	$8.40	$2,167.45		A009(891)
090303	09891S0026		2			05	5		258.030	$10.60	$2,735.12		A009(891)
090303	09891A0220		3			05	5		258.030	$8.00	$2,064.24		A009(891)
090210	09898S0026		1			05	5		477.000	$8.00	$3,816.00		A009(898)
090210	09898J0022		2			05	5		477.000	$8.25	$3,935.25		A009(898)
090210	09898W0007		3			05	5		477.000	$8.80	$4,197.60		A009(898)
090602	10532I0019		1			07	3		554.000	$7.21	$3,994.34		A010(532)
090602	10532C0062		2			07	3		554.000	$7.10	$3,933.40		A010(532)
090602	10532H0145		3			07	3		554.000	$7.25	$4,016.50		A010(532)
090707	10570J0022		1			12	5		906.000	$9.65	$8,742.90		A010(570)
090707	10570K0038		2			12	5		906.000	$8.25	$7,474.50		A010(570)
090707	10570I0044		3			12	5		906.000	$12.00	$10,872.00		A010(570)
090714	10572J0022		1			12	5		711.000	$7.50	$5,332.50		A010(572)
090714	10572L0012		2			12	5		711.000	$7.90	$5,616.90		A010(572)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-62A Key = Units = SF Desc = PAV MARKING THERMOPLASTIC -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090714	10572	K0038	3			12	5		711.000	$8.25	$5,865.75		A010(572)
090623	10584	H0145	1			07	5		6409.000	$8.00	$51,272.00		A010(584)
090623	10584	J0022	2			07	5		6409.000	$8.20	$52,553.80		A010(584)
081028	10591	H0065	1			07	6		508.000	$8.50	$4,318.00		A010(591)
081028	10591	H0145	2			07	6		508.000	$8.50	$4,318.00		A010(591)
081028	10591	L0012	3			07	6		508.000	$8.40	$4,267.20		A010(591)
090224	11138	H0065	1			07	6		370.000	$9.50	$3,515.00		A011(138) & A011(139)
090224	11138	H0145	2			07	6		370.000	$8.90	$3,293.00		A011(138) & A011(139)
090224	11138	L0012	3			07	6		370.000	$9.00	$3,330.00		A011(138) & A011(139)
090317	11140	L0012	1			07	6		342.000	$8.25	$2,821.50		A011(140)
090317	11140	H0145	2			07	6		342.000	$8.20	$2,804.40		A011(140)
090317	11140	H0065	3			07	6		342.000	$8.65	$2,958.30		A011(140)
090721	11141	H0145	1			07	6		3210.000	$8.00	$25,680.00		A011(141)
090721	11141	H0065	2			07	6		3210.000	$8.25	$26,482.50		A011(141)
090721	11141	G0012	3			07	6		3210.000	$12.00	$38,520.00		A011(141)
090616	11142	H0065	1			07	6		4465.000	$7.90	$35,273.50		A011(142)
090616	11142	H0145	2			07	6		4465.000	$7.50	$33,487.50		A011(142)
090616	11142	M0136	3			07	6		4465.000	$8.00	$35,720.00		A011(142)
090224	11145	K0038	1			12	6		2920.000	$9.50	$27,740.00		A011(145)
090224	11145	H0065	2			12	6		2920.000	$8.00	$23,360.00		A011(145)
090224	11145	I0044	3			12	6		2920.000	$9.50	$27,740.00		A011(145)
090825	11484	H0065	1			07	6		1656.000	$7.50	$12,420.00		A011(484)
090825	11484	H0145	2			07	6		1656.000	$8.50	$14,076.00		A011(484)
090825	11484	L0012	3			07	6		1656.000	$8.00	$13,248.00		A011(484)
090616	11525	S0084	1			12	3		13976.000	$8.25	$115,302.00		A011(525)
090616	11525	I0044	2			12	3		13976.000	$13.00	$181,688.00		A011(525)
090310	11533	E0044	1			12	4		654.000	$7.95	$5,199.30		A011(533)
090310	11533	K0038	2			12	4		654.000	$8.75	$5,722.50		A011(533)
090310	11533	H0065	3			12	4		654.000	$9.50	$6,213.00		A011(533)
090721	11594	G0057	1			07	4		221.000	$10.00	$2,210.00		A011(594)
090721	11594	I0019	2			07	4		221.000	$13.50	$2,983.50		A011(594)
090721	11594	L0078	3			07	4		221.000	$11.66	$2,576.86		A011(594)
090922	11612	K0038	1			08	4		834.000	$12.00	$10,008.00		A011(612)
090922	11612	P0152	2			08	4		834.000	$7.02	$5,854.68		A011(612)
090922	11612	S0256	3			08	4		834.000	$6.80	$5,671.20		A011(612)
090224	11662	H0065	1			12	6		518.000	$9.40	$4,869.20		A011(662)
090224	11662	K0038	2			12	6		518.000	$10.00	$5,180.00		A011(662)
090224	11662	I0044	3			12	6		518.000	$9.00	$4,662.00		A011(662)
090512	11864	S0084	1			12	3		51.400	$7.95	$408.63		A011(864)
090512	11864	P0078	2			12	3		51.400	$8.50	$436.90		A011(864)
090811	11868	I0019	1			07	4		163.000	$11.45	$1,866.35		A011(868)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = S900-62A									Key =	Units = SF	Desc = PAV MARKING THERMOPLASTIC		-(Continued)-
090811	11868W0073		2		07	4			163.000	$8.50	$1,385.50		A011(868)
090811	11868K0038		3		07	4			163.000	$11.00	$1,793.00		A011(868)
090811	11920H0065		1		07	6			14609.000	$8.00	$116,872.00		A011(920)
090811	11920T0166		2		07	6			14609.000	$7.30	$106,645.70		A011(920)
090811	11920K0038		3		07	6			14609.000	$7.70	$112,489.30		A011(920)
090811	11934H0145		1		12	3			1638.000	$8.14	$13,333.32		A011(934)
090811	11934C0062		2		12	3			1638.000	$8.15	$13,349.70		A011(934)
090811	11934I0019		3		12	3			1638.000	$8.23	$13,480.74		A011(934)
LOW BID AVERAGE									96917.010		$783,546.18	$8.08	
THREE LOW BID AVERAGE									270018.630		$2350958.08	$8.71	
------- Item No. = S900-63A									Key =	Units = FT	Desc = PAV MARKING SPRAY APPLIED MMA		-------
090728	0945530003		1		08	1			159350.000	$0.89	$141,821.50		IMG-90-1(224)0
090728	09455S0211		2		08	1			159350.000	$0.65	$103,577.50		IMG-90-1(224)0
090721	10621S0211		1		08	1			427527.000	$0.54	$230,864.58		A010(621)
090721	10621A0117		2		08	1			427527.000	$0.75	$320,645.25		A010(621)
LOW BID AVERAGE									586877.000		$372,686.08	$0.64	
THREE LOW BID AVERAGE									1173754.000		$796,908.83	$0.68	
------- Item No. = S900-65A									Key =	Units = SF	Desc = SPECIAL PAV MARKINGS		-------
090616	00557H0026		1		03	1			33.580	$5.00	$167.90		BRS-5726(007)
090616	00557W0085		2		03	1			33.580	$4.50	$151.11		BRS-5726(007)
090616	00557S0235		3		03	1			33.580	$17.00	$570.86		BRS-5726(007)
081118	07028W0073		1		07	4			540.000	$3.00	$1,620.00		NH-2340(101)
081118	07028C0062		2		07	4			540.000	$2.10	$1,134.00		NH-2340(101)
081118	07028H0145		3		07	4			540.000	$2.20	$1,188.00		NH-2340(101)
081021	09027S0257		1		05	1			897.000	$4.00	$3,588.00		STP-7025(100)
081021	09027I0052		2		05	1			897.000	$3.60	$3,229.20		STP-7025(100)
081021	09027M0004		3		05	1			897.000	$3.50	$3,139.50		STP-7025(100)
081104	09031H0145		1		05	3			10.000	$6.90	$69.00		STP-3888(103)
081104	09031W0158		2		05	3			10.000	$3.10	$31.00		STP-3888(103)
081104	09031B0189		3		05	3			10.000	$3.00	$30.00		STP-3888(103)
090127	09342C0062		1		07	3			3200.000	$1.20	$3,840.00		A009(342)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-65A Key = Units = SF Desc = SPECIAL PAV MARKINGS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090127	09342I0019		2			07	3		3200.000	$1.33	$4,256.00		A009(342)
090127	09342H0145		3			07	3		3200.000	$1.20	$3,840.00		A009(342)
090804	09344N0005		1			07	3		1700.000	$0.79	$1,343.00		A009(344)
090804	09344V0012		2			07	3		1700.000	$2.00	$3,400.00		A009(344)
090804	09344H0145		3			07	3		1700.000	$0.80	$1,360.00		A009(344)
081007	09436G0115		1			11	3		381.500	$2.00	$763.00		STP-3290(117)
081007	09436C0062		2			11	3		381.500	$2.10	$801.15		STP-3290(117)
081007	09436D0146		3			11	3		381.500	$1.42	$541.73		STP-3290(117)
090224	09510W0158		1			08	3		669.000	$1.28	$856.32		STP-7903(100)
090224	09510I0019		2			08	3		669.000	$1.36	$909.84		STP-7903(100)
090224	09510L0074		3			08	3		669.000	$1.50	$1,003.50		STP-7903(100)
090303	09750J0095		1			11	1		262.000	$23.83	$6,243.46		A009(750)
090303	09750D0008		2			11	1		262.000	$5.00	$1,310.00		A009(750)
090303	09750H0145		3			11	1		262.000	$1.60	$419.20		A009(750)
090317	09751S0014		1			08	1		12.000	$31.90	$382.80		A009(751)
090317	09751C0247		2			08	1		12.000	$18.00	$216.00		A009(751)
090210	09817M0047		1			03	3		1991.000	$1.50	$2,986.50		A009(817)
090210	09817C0139		2			03	3		1991.000	$1.50	$2,986.50		A009(817)
090210	09817H0145		3			03	3		1991.000	$1.51	$3,006.41		A009(817)
090616	09818C0062		1			05	3		50.000	$2.10	$105.00		C009(818)
090616	09818C0139		2			05	3		50.000	$5.30	$265.00		C009(818)
090616	09818W0073		3			05	3		50.000	$2.20	$110.00		C009(818)
090317	09848H0145		1			05	4		50.000	$3.20	$160.00		A009(848)
090317	09848W0073		2			05	4		50.000	$3.20	$160.00		A009(848)
090317	09848I0019		3			05	4		50.000	$3.00	$150.00		A009(848)
081202	09859I0019		1			07	4		2982.640	$1.30	$3,877.43		A009(859)
081202	09859W0073		2			07	4		2982.640	$1.30	$3,877.43		A009(859)
081202	09859H0145		3			07	4		2982.640	$1.70	$5,070.49		A009(859)
090224	09897I0007		1			05	5		249.000	$2.15	$535.35		A009(897)
090224	09897W0007		2			05	5		249.000	$2.30	$572.70		A009(897)
090224	09897J0022		3			05	5		249.000	$3.00	$747.00		A009(897)
090210	09898S0026		1			05	5		108.000	$2.10	$226.80		A009(898)
090210	09898J0022		2			05	5		108.000	$2.10	$226.80		A009(898)
090210	09898W0007		3			05	5		108.000	$2.50	$270.00		A009(898)
081118	09979W0158		1			09	3		146.000	$2.00	$292.00		A009(979)
081118	09979S0088		2			09	3		146.000	$2.02	$294.92		A009(979)
081118	09979K0071		3			09	3		146.000	$2.25	$328.50		A009(979)
090407	10451J0022		1			05	4		428.000	$3.00	$1,284.00		A010(451)
090407	10451W0073		2			05	4		428.000	$2.45	$1,048.60		A010(451)
090407	10451H0145		3			05	4		428.000	$2.50	$1,070.00		A010(451)
090602	10532I0019		1			07	3		120.000	$2.14	$256.80		A010(532)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = S900-65A Key = Units = SF Desc = SPECIAL PAV MARKINGS -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090602	10532C0062		2		07	3			120.000	$1.90	$228.00		A010(532)
090602	10532H0145		3		07	3			120.000	$2.10	$252.00		A010(532)
090728	10917W0007		1		01	4			5920.344	$0.83	$4,922.50		A010(917)
090728	10917W0073		2		01	4			5920.344	$0.81	$4,785.00		A010(917)
090728	10917H0145		3		01	4			5920.344	$0.83	$4,922.50		A010(917)
090609	11044C0062		1		07	3			235.000	$3.15	$740.25		A11(044)
090609	11044V0012		2		07	3			235.000	$3.00	$705.00		A11(044)
090609	11044H0145		3		07	3			235.000	$3.15	$740.25		A11(044)
090721	11141H0145		1		07	6			2900.000	$2.00	$5,800.00		A011(141)
090721	11141H0065		2		07	6			2900.000	$2.25	$6,525.00		A011(141)
090721	11141G0012		3		07	6			2900.000	$8.57	$24,853.00		A011(141)
090616	11525S0084		1		12	3			490.000	$3.00	$1,470.00		A011(525)
090616	11525I0044		2		12	3			490.000	$5.00	$2,450.00		A011(525)
090901	11546H0145		1		07	1			70.000	$5.50	$385.00		A011(546)
090901	11546I0052		2		07	1			70.000	$5.35	$374.50		A011(546)
090901	11546P0078		3		07	1			70.000	$5.62	$393.40		A011(546)
090616	11865K0038		1		07	3			361.000	$9.90	$3,573.90		A011(865)
090616	11865I0044		2		07	3			361.000	$3.00	$1,083.00		A011(865)
090616	11865E0044		3		07	3			361.000	$2.00	$722.00		A011(865)
090901	11928V0012		1		12	3			60.000	$3.00	$180.00		A011(928)
090901	11928W0073		2		12	3			60.000	$3.50	$210.00		A011(928)
090901	11928C0062		3		12	3			60.000	$3.10	$186.00		A011(928)
090922	11955H0065		1		07	6			64.000	$6.00	$384.00		A011(955)
090922	11955I0044		2		07	6			64.000	$6.19	$396.16		A011(955)
090922	11955H0145		3		07	6			64.000	$5.50	$352.00		A011(955)
090818	11962W0073		1		05	4			2490.000	$1.55	$3,859.50		A011(962)
090818	11962K0038		2		05	4			2490.000	$1.65	$4,108.50		A011(962)
090818	11962G0012		3		05	4			2490.000	$1.67	$4,158.30		A011(962)
LOW BID AVERAGE									26420.064		$49,912.51	$1.89	
THREE LOW BID AVERAGE									78758.193		$155,072.56	$1.97	

------- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -------

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090616	00557H0026		1		03	1			1.000	$130,500.00	$130,500.00		BRS-5726(007)
090616	00557W0085		2		03	1			1.000	$125,000.00	$125,000.00		BRS-5726(007)
090616	00557S0235		3		03	1			1.000	$170,000.00	$170,000.00		BRS-5726(007)
090609	01222S0077		1		03	1			1.000	$1945000.00	$1945000.00		A001(222)
090609	01222M0043		2		03	1			1.000	$1166000.00	$1166000.00		A001(222)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090609	01222H0026		3			03	1		1.000	$2225000.00	$2225000.00		A001(222)
081216	06961W0073		1			05	4		1.000	$390,000.00	$390,000.00		NH-2390(149)
081216	06961S0088		2			05	4		1.000	$362,338.59	$362,338.59		NH-2390(149)
081216	06961T0162		3			05	4		1.000	$166,350.96	$166,350.96		NH-2390(149)
081216	06990W0073		1			07	4		1.000	$202,000.00	$202,000.00		ST-2350(609)
081216	06990C0062		2			07	4		1.000	$221,401.59	$221,401.59		ST-2350(609)
081216	06990L0012		3			07	4		1.000	$365,000.00	$365,000.00		ST-2350(609)
081118	07028W0073		1			07	4		1.000	$241,000.00	$241,000.00		NH-2340(101)
081118	07028C0062		2			07	4		1.000	$295,852.03	$295,852.03		NH-2340(101)
081118	07028H0145		3			07	4		1.000	$245,000.00	$245,000.00		NH-2340(101)
081021	07625T0166		1			03	6		1.000	$521,904.00	$521,904.00		STP-4100(102)
081021	07625C0029		2			03	6		1.000	$80,000.00	$80,000.00		STP-4100(102)
081021	07625D0045		3			03	6		1.000	$77,700.00	$77,700.00		STP-4100(102)
090127	07714J0095		1			05	1		1.000	$29,202.00	$29,202.00		ST-5140(607)
090127	07714M0004		2			05	1		1.000	$12,000.00	$12,000.00		ST-5140(607)
090127	07714K0071		3			05	1		1.000	$24,000.00	$24,000.00		ST-5140(607)
081125	07810R0025		1			03	5		1.000	$115,000.00	$115,000.00		BROS-0300(139)
081125	07810I0007		2			03	5		1.000	$130,000.00	$130,000.00		BROS-0300(139)
081125	07810B0189		3			03	5		1.000	$128,493.55	$128,493.55		BROS-0300(139)
081104	07829H0145		1			06	5		1.000	$695,549.00	$695,549.00		IM-86-2(022)62
081104	07829W0073		2			06	5		1.000	$648,863.71	$648,863.71		IM-86-2(022)62
081104	07829J0022		3			06	5		1.000	$795,000.00	$795,000.00		IM-86-2(022)62
090609	08073H0145		1			06	2		1.000	$230,664.54	$230,664.54		NH-4110(137)
090609	08073W0085		2			06	2		1.000	$325,000.00	$325,000.00		NH-4110(137)
090609	08073M0131		3			06	2		1.000	$317,500.00	$317,500.00		NH-4110(137)
090414	08389N0004		1			07	1		1.000	$157,000.00	$157,000.00		IM-90-1(207)12
090414	08389I0052		2			07	1		1.000	$155,141.67	$155,141.67		IM-90-1(207)12
090414	08389W0085		3			07	1		1.000	$120,000.00	$120,000.00		IM-90-1(207)12
090421	08619J0022		1			07	5		1.000	$728,000.00	$728,000.00		NH-1480(120)
090421	08619W0073		2			07	5		1.000	$1216262.23	$1216262.23		NH-1480(120)
090421	08619S0026		3			07	5		1.000	$1665000.00	$1665000.00		NH-1480(120)
090609	08624G0012		1			06	6		1.000	$255,000.00	$255,000.00		A008(624)
090609	08624L0012		2			06	6		1.000	$300,000.00	$300,000.00		A008(624)
090609	08624H0065		3			06	6		1.000	$215,000.00	$215,000.00		A008(624)
090203	08660K0071		1			05	5		1.000	$29,036.75	$29,036.75		IM-86-2(027)0
090203	08660J0022		2			05	5		1.000	$27,000.00	$27,000.00		IM-86-2(027)0
090203	08660M0136		3			05	5		1.000	$32,000.00	$32,000.00		IM-86-2(027)0
090623	08808C0029		1			03	4		1.000	$140,000.00	$140,000.00		ST-2846(615)
090623	08808K0038		2			03	4		1.000	$190,700.00	$190,700.00		ST-2846(615)
090623	08808B0113		3			03	4		1.000	$152,227.27	$152,227.27		ST-2846(615)
090505	08813V0012		1			06	3		1.000	$105,054.48	$105,054.48		ST-3270(649)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = Z629-05A								Key =		Units = LS	Desc = MOBILIZATION		-(Continued)-
090505	08813I0019		2		06	3			1.000	$75,587.42	$75,587.42		ST-3270(649)
090505	08813H0145		3		06	3			1.000	$98,500.00	$98,500.00		ST-3270(649)
081216	08835M0006		1		07	2			1.000	$250,000.00	$250,000.00		A008(835)
081216	08835P0078		2		07	2			1.000	$325,000.00	$325,000.00		A008(835)
081216	08835W0085		3		07	2			1.000	$240,000.00	$240,000.00		A008(835)
081021	09027S0257		1		05	1			1.000	$17,000.00	$17,000.00		STP-7025(100)
081021	09027I0052		2		05	1			1.000	$17,000.00	$17,000.00		STP-7025(100)
081021	09027M0004		3		05	1			1.000	$24,500.00	$24,500.00		STP-7025(100)
081104	09031H0145		1		05	3			1.000	$60,455.90	$60,455.90		STP-3888(103)
081104	09031W0158		2		05	3			1.000	$88,000.00	$88,000.00		STP-3888(103)
081104	09031B0189		3		05	3			1.000	$106,325.42	$106,325.42		STP-3888(103)
081216	09153A0193		1		07	2			1.000	$23,000.00	$23,000.00		STP-7754(100)
081216	09153K0071		2		07	2			1.000	$53,000.00	$53,000.00		STP-7754(100)
081216	09153M0006		3		07	2			1.000	$40,000.00	$40,000.00		STP-7754(100)
081125	09162P0078		1		07	1			1.000	$74,450.00	$74,450.00		NH-5110(155)
081125	09162I0052		2		07	1			1.000	$154,622.00	$154,622.00		NH-5110(155)
081125	09162H0145		3		07	1			1.000	$306,479.25	$306,479.25		NH-5110(155)
081028	09184A0233		1		07	3			1.000	$220,000.00	$220,000.00		IM-84-2(066)90
081028	09184R0141		2		07	3			1.000	$127,517.00	$127,517.00		IM-84-2(066)90
081028	09184P0109		3		07	3			1.000	$275,000.00	$275,000.00		IM-84-2(066)90
090310	09187B0189		1		03	3			1.000	$230,226.65	$230,226.65		BROS-1400(117)
090310	09187M0047		2		03	3			1.000	$134,755.76	$134,755.76		BROS-1400(117)
090310	09187I0019		3		03	3			1.000	$349,845.44	$349,845.44		BROS-1400(117)
081216	09212C0029		1		12	4			1.000	$30,000.00	$30,000.00		NH-2390(160)
081216	09212W0087		2		12	4			1.000	$117,510.00	$117,510.00		NH-2390(160)
081007	09215C0029		1		12	4			1.000	$40,000.00	$40,000.00		IM-84-3(076)214
081007	09215I0007		2		12	4			1.000	$37,500.00	$37,500.00		IM-84-3(076)214
081007	09215C0018		3		12	4			1.000	$60,000.00	$60,000.00		IM-84-3(076)214
090825	09219H0145		1		07	4			1.000	$914,698.95	$914,698.95		IM-84-3(080)208
090825	09219W0073		2		07	4			1.000	$900,000.00	$900,000.00		IM-84-3(080)208
090825	09219W0007		3		07	4			1.000	$1166450.00	$1166450.00		IM-84-3(080)208
090915	09233G0012		1		07	5			1.000	$99,000.00	$99,000.00		STP-1767(103)
090915	09233M0136		2		07	5			1.000	$62,000.00	$62,000.00		STP-1767(103)
090915	09233J0022		3		07	5			1.000	$53,250.00	$53,250.00		STP-1767(103)
090519	09338C0247		1		07	2			1.000	$95,000.00	$95,000.00		ST-4749 (612)
090519	09338S0177		2		07	2			1.000	$98,000.00	$98,000.00		ST-4749 (612)
090519	09338B0207		3		07	2			1.000	$95,600.00	$95,600.00		ST-4749 (612)
090127	09342C0062		1		07	3			1.000	$351,836.00	$351,836.00		A009(342)
090127	09342I0019		2		07	3			1.000	$150,000.00	$150,000.00		A009(342)
090127	09342H0145		3		07	3			1.000	$275,000.00	$275,000.00		A009(342)
090804	09344N0005		1		07	3			1.000	$69,582.00	$69,582.00		A009(344)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	=	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = Z629-05A									Key =		Units = LS	Desc = MOBILIZATION		-(Continued)-
090804	09344V0012		2			07	3			1.000	$75,147.60	$75,147.60		A009(344)
090804	09344H0145		3			07	3			1.000	$67,630.74	$67,630.74		A009(344)
090421	09345I0019		1			07	3			1.000	$49,226.60	$49,226.60		ST-3270(662)
090421	09345V0012		2			07	3			1.000	$124,230.55	$124,230.55		ST-3270(662)
090421	09345H0145		3			07	3			1.000	$141,994.00	$141,994.00		ST-3270(662)
090303	09386J0109		1			07	5			1.000	$47,690.75	$47,690.75		ST-1786(613)
090303	09386M0136		2			07	5			1.000	$62,000.00	$62,000.00		ST-1786(613)
090303	09386J0022		3			07	5			1.000	$130,000.00	$130,000.00		ST-1786(613)
090623	09387H0065		1			05	6			1.000	$204,985.00	$204,985.00		A009(387)
090623	09387D0045		2			05	6			1.000	$144,155.00	$144,155.00		A009(387)
090623	09387H0145		3			05	6			1.000	$143,000.00	$143,000.00		A009(387)
081007	09436G0115		1			11	3			1.000	$9,032.26	$9,032.26		STP-3290(117)
081007	09436C0062		2			11	3			1.000	$6,872.00	$6,872.00		STP-3290(117)
081007	09436D0146		3			11	3			1.000	$19,095.00	$19,095.00		STP-3290(117)
090728	0945530003		1			08	1			1.000	$56,000.00	$56,000.00		IMG-90-1(224)0
090728	09455S0211		2			08	1			1.000	$63,000.00	$63,000.00		IMG-90-1(224)0
081104	09471W0085		1			03	2			1.000	$100,000.00	$100,000.00		BR-4110(160)
081104	09471M0047		2			03	2			1.000	$92,381.00	$92,381.00		BR-4110(160)
081104	09471B0189		3			03	2			1.000	$157,935.00	$157,935.00		BR-4110(160)
090922	09473H0026		1			03	2			1.000	$80,000.00	$80,000.00		NH-4110 (159)
090922	09473M0190		2			03	2			1.000	$72,730.00	$72,730.00		NH-4110 (159)
090922	09473C0333		3			03	2			1.000	$98,000.00	$98,000.00		NH-4110 (159)
090528	09493T0090		1			03	3			1.000	$25,000.00	$25,000.00		BR-84-1(069)48
090528	09493C0139		2			03	3			1.000	$29,000.00	$29,000.00		BR-84-1(069)48
090528	09493C0029		3			03	3			1.000	$36,000.00	$36,000.00		BR-84-1(069)48
090127	09503N0005		1			12	3			1.000	$22,770.00	$22,770.00		STP-0003(203)
090127	09503H0145		2			12	3			1.000	$20,000.00	$20,000.00		STP-0003(203)
090127	09503C0062		3			12	3			1.000	$46,481.89	$46,481.89		STP-0003(203)
090224	09510W0158		1			08	3			1.000	$28,000.00	$28,000.00		STP-7903(100)
090224	09510I0019		2			08	3			1.000	$14,040.00	$14,040.00		STP-7903(100)
090224	09510L0074		3			08	3			1.000	$14,500.00	$14,500.00		STP-7903(100)
090512	09529W0073		1			07	4			1.000	$342,805.00	$342,805.00		IM-84-3(082)130
090512	09529I0019		2			07	4			1.000	$680,506.70	$680,506.70		IM-84-3(082)130
090512	09529C0062		3			07	4			1.000	$702,667.66	$702,667.66		IM-84-3(082)130
090602	09572H0145		1			05	6			1.000	$140,000.00	$140,000.00		STP-6810(100)
090602	09572G0012		2			05	6			1.000	$190,000.00	$190,000.00		STP-6810(100)
090602	09572D0045		3			05	6			1.000	$44,410.00	$44,410.00		STP-6810(100)
090929	09618B0216		1			05	4			1.000	$27,814.02	$27,814.02		NH-2340(108)
090929	09618D0037		2			05	4			1.000	$160,000.00	$160,000.00		NH-2340(108)
090929	09618C0184		3			05	4			1.000	$24,323.00	$24,323.00		NH-2340(108)
090331	09728I0052		1			07	1			1.000	$7,105.00	$7,105.00		A009(728)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	BIDDER SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090331	09728W0112		2			07	1		1.000	$9,150.00	$9,150.00		A009(728)
090303	09750J0095		1			11	1		1.000	$21,080.00	$21,080.00		A009(750)
090303	09750D0008		2			11	1		1.000	$20,500.00	$20,500.00		A009(750)
090303	09750H0145		3			11	1		1.000	$28,350.00	$28,350.00		A009(750)
090317	09751S0014		1			08	1		1.000	$26,515.82	$26,515.82		A009(751)
090317	09751C0247		2			08	1		1.000	$46,000.00	$46,000.00		A009(751)
081021	09757K0071		1			11	3		1.000	$63,500.00	$63,500.00		A009(757)
081021	09757B0096		2			11	3		1.000	$14,000.00	$14,000.00		A009(757)
081021	09757M0047		3			11	3		1.000	$46,000.00	$46,000.00		A009(757)
081021	09762D0146		1			11	3		1.000	$20,820.00	$20,820.00		A009(762)
081021	09762K0071		2			11	3		1.000	$20,470.00	$20,470.00		A009(762)
081021	09762W0158		3			11	3		1.000	$46,650.20	$46,650.20		A009(762)
090915	09799M0190		1			03	2		1.000	$63,000.00	$63,000.00		A009(799)
090915	09799W0085		2			03	2		1.000	$125,000.00	$125,000.00		A009(799)
090915	09799P0109		3			03	2		1.000	$75,000.00	$75,000.00		A009(799)
090609	09815I0019		1			01	3		1.000	$2399160.63	$2399160.63		A009815
090609	09815C0139		2			01	3		1.000	$2958635.00	$2958635.00		A009815
090609	09815H0145		3			01	3		1.000	$3075000.00	$3075000.00		A009815
090210	09817M0047		1			03	3		1.000	$780,000.00	$780,000.00		A009(817)
090210	09817C0139		2			03	3		1.000	$700,000.00	$700,000.00		A009(817)
090210	09817H0145		3			03	3		1.000	$842,000.00	$842,000.00		A009(817)
090616	09818C0062		1			05	3		1.000	$700,000.00	$700,000.00		C009(818)
090616	09818C0139		2			05	3		1.000	$790,000.00	$790,000.00		C009(818)
090616	09818W0073		3			05	3		1.000	$876,000.00	$876,000.00		C009(818)
090630	09819C0139		1			06	3		1.000	$2132060.00	$2132060.00		A009(819)
090630	09819I0019		2			06	3		1.000	$1500000.00	$1500000.00		A009(819)
090630	09819W0073		3			06	3		1.000	$3808790.52	$3808790.52		A009(819)
090317	09848H0145		1			05	4		1.000	$260,000.00	$260,000.00		A009(848)
090317	09848W0073		2			05	4		1.000	$235,000.00	$235,000.00		A009(848)
090317	09848I0019		3			05	4		1.000	$157,000.00	$157,000.00		A009(848)
081202	09859I0019		1			07	4		1.000	$32,000.00	$32,000.00		A009(859)
081202	09859W0073		2			07	4		1.000	$99,000.00	$99,000.00		A009(859)
081202	09859H0145		3			07	4		1.000	$69,771.90	$69,771.90		A009(859)
090317	09876I0044		1			12	5		1.000	$18,850.40	$18,850.40		A009(876)
090317	09876G0119		2			12	5		1.000	$32,700.00	$32,700.00		A009(876)
090303	09891L0012		1			05	5		1.000	$445,000.00	$445,000.00		A009(891)
090303	09891S0026		2			05	5		1.000	$825,638.51	$825,638.51		A009(891)
090303	09891A0220		3			05	5		1.000	$802,599.00	$802,599.00		A009(891)
090224	09897I0007		1			05	5		1.000	$1600000.00	$1600000.00		A009(897)
090224	09897W0007		2			05	5		1.000	$1840000.00	$1840000.00		A009(897)
090224	09897J0022		3			05	5		1.000	$1923630.00	$1923630.00		A009(897)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090210	09898S0026		1			05	5		1.000	$2125000.00	$2125000.00		A009(898)
090210	09898J0022		2			05	5		1.000	$798,898.07	$798,898.07		A009(898)
090210	09898W0007		3			05	5		1.000	$2230000.00	$2230000.00		A009(898)
081118	09979W0158		1			09	3		1.000	$140,560.00	$140,560.00		A009(979)
081118	09979S0088		2			09	3		1.000	$92,650.98	$92,650.98		A009(979)
081118	09979K0071		3			09	3		1.000	$85,000.00	$85,000.00		A009(979)
090210	09985I0007		1			03	3		1.000	$100,100.00	$100,100.00		A009(985)
090210	09985M0047		2			03	3		1.000	$68,000.00	$68,000.00		A009(985)
090210	09985C0029		3			03	3		1.000	$110,000.00	$110,000.00		A009(985)
090407	10451J0022		1			05	4		1.000	$247,000.00	$247,000.00		A010(451)
090407	10451W0073		2			05	4		1.000	$250,366.00	$250,366.00		A010(451)
090407	10451H0145		3			05	4		1.000	$240,000.00	$240,000.00		A010(451)
090602	10532I0019		1			07	3		1.000	$38,000.00	$38,000.00		A010(532)
090602	10532C0062		2			07	3		1.000	$67,775.08	$67,775.08		A010(532)
090602	10532H0145		3			07	3		1.000	$78,000.00	$78,000.00		A010(532)
090707	10570J0022		1			12	5		1.000	$72,325.00	$72,325.00		A010(570)
090707	10570K0038		2			12	5		1.000	$113,540.00	$113,540.00		A010(570)
090707	10570I0044		3			12	5		1.000	$66,242.10	$66,242.10		A010(570)
090714	10572J0022		1			12	5		1.000	$44,400.00	$44,400.00		A010(572)
090714	10572L0012		2			12	5		1.000	$52,725.00	$52,725.00		A010(572)
090714	10572K0038		3			12	5		1.000	$54,275.00	$54,275.00		A010(572)
090623	10584H0145		1			07	5		1.000	$712,000.00	$712,000.00		A010(584)
090623	10584J0022		2			07	5		1.000	$370,000.00	$370,000.00		A010(584)
090428	10590J0109		1			07	6		1.000	$169,351.44	$169,351.44		A010(590)
090428	10590H0145		2			07	6		1.000	$195,000.00	$195,000.00		A010(590)
090428	10590L0012		3			07	6		1.000	$238,000.00	$238,000.00		A010(590)
081028	10591H0065		1			07	6		1.000	$450,000.00	$450,000.00		A010(591)
081028	10591H0145		2			07	6		1.000	$474,871.00	$474,871.00		A010(591)
081028	10591L0012		3			07	6		1.000	$411,000.00	$411,000.00		A010(591)
090901	10619T0044		1			07	1		1.000	$14,900.00	$14,900.00		A010(619)
090901	10619A0157		2			07	1		1.000	$48,590.00	$48,590.00		A010(619)
090901	10619C0132		3			07	1		1.000	$28,000.00	$28,000.00		A010(619)
090721	10621S0211		1			08	1		1.000	$16,000.00	$16,000.00		A010(621)
090721	10621A0117		2			08	1		1.000	$25,000.00	$25,000.00		A010(621)
090728	10917W0007		1			01	4		1.000	$2662476.95	$2662476.95		A010(917)
090728	10917W0073		2			01	4		1.000	$2300000.00	$2300000.00		A010(917)
090728	10917H0145		3			01	4		1.000	$3698386.15	$3698386.15		A010(917)
090310	11018A0044		1			08	1		1.000	$8,000.00	$8,000.00		A011(018)
090310	11018C0322		2			08	1		1.000	$31,500.00	$31,500.00		A011(018)
090310	11018N0037		3			08	1		1.000	$5,300.00	$5,300.00		A011(018)
081028	11028P0078		1			12	2		1.000	$30,000.00	$30,000.00		A011(028)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
081028	11028I0044		2		12	2			1.000	$42,370.25	$42,370.25		A011(028)
090602	11031D0037		1		06	2			1.000	$250,000.00	$250,000.00		A011 (031)
090602	11031W0085		2		06	2			1.000	$280,000.00	$280,000.00		A011 (031)
090602	11031M0131		3		06	2			1.000	$295,000.00	$295,000.00		A011 (031)
090915	11037S0255		1		08	2			1.000	$8,000.00	$8,000.00		A011(037)
090915	11037P0144		2		08	2			1.000	$14,750.00	$14,750.00		A011(037)
090609	11044C0062		1		07	3			1.000	$24,201.04	$24,201.04		A11(044)
090609	11044V0012		2		07	3			1.000	$114,986.29	$114,986.29		A11(044)
090609	11044H0145		3		07	3			1.000	$74,000.00	$74,000.00		A11(044)
090728	1106830003		1		08	3			1.000	$10,000.00	$10,000.00		A011(968)
090728	11068E0110		2		08	3			1.000	$30,100.00	$30,100.00		A011(968)
090728	11068S0211		3		08	3			1.000	$185,000.00	$185,000.00		A011(968)
090203	11082A0117		1		08	4			1.000	$21,000.00	$21,000.00		A011(082)
090203	11082S0211		2		08	4			1.000	$38,000.00	$38,000.00		A011(082)
090203	1108230003		3		08	4			1.000	$52,910.48	$52,910.48		A011(082)
090602	11084W0087		1		08	4			1.000	$9,912.54	$9,912.54		A011(084)
090602	11084W0026		2		08	4			1.000	$12,000.00	$12,000.00		A011(084)
090602	11084S0255		3		08	4			1.000	$15,094.78	$15,094.78		A011(084)
090414	11093J0022		1		07	5			1.000	$242,000.00	$242,000.00		A011(093)
090414	11093J0109		2		07	5			1.000	$150,000.00	$150,000.00		A011(093)
090414	11093L0012		3		07	5			1.000	$245,000.00	$245,000.00		A011(093)
081007	1112930003		1		08	5			1.000	$21,508.46	$21,508.46		A011(129)
081007	11129S0211		2		08	5			1.000	$123,603.00	$123,603.00		A011(129)
090707	11131P0144		1		08	5			1.000	$14,675.00	$14,675.00		A011(131)
090707	11131S0255		2		08	5			1.000	$14,500.00	$14,500.00		A011(131)
090707	11131E0012		3		08	5			1.000	$17,500.00	$17,500.00		A011(131)
090224	11138H0065		1		07	6			1.000	$256,000.00	$256,000.00		A011(138) & A011(139)
090224	11138H0145		2		07	6			1.000	$259,000.00	$259,000.00		A011(138) & A011(139)
090224	11138L0012		3		07	6			1.000	$335,000.00	$335,000.00		A011(138) & A011(139)
090317	11140L0012		1		07	6			1.000	$150,000.00	$150,000.00		A011(140)
090317	11140H0145		2		07	6			1.000	$139,800.00	$139,800.00		A011(140)
090317	11140H0065		3		07	6			1.000	$319,000.00	$319,000.00		A011(140)
090721	11141H0145		1		07	6			1.000	$411,000.00	$411,000.00		A011(141)
090721	11141H0065		2		07	6			1.000	$275,000.00	$275,000.00		A011(141)
090721	11141G0012		3		07	6			1.000	$193,219.25	$193,219.25		A011(141)
090616	11142H0065		1		07	6			1.000	$71,000.00	$71,000.00		A011(142)
090616	11142H0145		2		07	6			1.000	$260,000.00	$260,000.00		A011(142)
090616	11142M0136		3		07	6			1.000	$220,000.00	$220,000.00		A011(142)
090224	11145K0038		1		12	6			1.000	$184,180.00	$184,180.00		A011(145)
090224	11145H0065		2		12	6			1.000	$110,000.00	$110,000.00		A011(145)
090224	11145I0044		3		12	6			1.000	$199,545.50	$199,545.50		A011(145)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = Z629-05A								Key =		Units = LS	Desc = MOBILIZATION		-(Continued)-
090922	11149E0012		1		08	6			1.000	$15,500.00	$15,500.00		A011(149)
090922	11149A0094		2		08	6			1.000	$2,842.00	$2,842.00		A011(149)
090922	11149S0255		3		08	6			1.000	$16,250.00	$16,250.00		A011(149)
090324	11479H0065		1		07	6			1.000	$211,000.00	$211,000.00		A011(479)
090324	11479H0145		2		07	6			1.000	$125,000.00	$125,000.00		A011(479)
090324	11479D0037		3		07	6			1.000	$154,445.00	$154,445.00		A011(479)
090825	11484H0065		1		07	6			1.000	$200,000.00	$200,000.00		A011(484)
090825	11484H0145		2		07	6			1.000	$427,000.00	$427,000.00		A011(484)
090825	11484L0012		3		07	6			1.000	$186,000.00	$186,000.00		A011(484)
081028	11492W0073		1		12	4			1.000	$158,026.40	$158,026.40		A011(492)
081028	11492C0062		2		12	4			1.000	$119,000.00	$119,000.00		A011(492)
081028	11492I0019		3		12	4			1.000	$95,500.00	$95,500.00		A011(492)
090428	11521W0087		1		08	6			1.000	$11,930.00	$11,930.00		A011(521) and A011(523)
090428	11521S0256		2		08	6			1.000	$14,829.00	$14,829.00		A011(521) and A011(523)
090428	11521R0134		3		08	6			1.000	$25,715.00	$25,715.00		A011(521) and A011(523)
081202	11522S0256		1		08	6			1.000	$1,640.00	$1,640.00		A011(522)
081202	11522W0087		2		08	6			1.000	$10,000.00	$10,000.00		A011(522)
081202	11522M0132		3		08	6			1.000	$31,461.00	$31,461.00		A011(522)
090616	11525S0084		1		12	3			1.000	$197,087.85	$197,087.85		A011(525)
090616	11525I0044		2		12	3			1.000	$120,174.60	$120,174.60		A011(525)
090310	11533E0044		1		12	4			1.000	$78,000.00	$78,000.00		A011(533)
090310	11533K0038		2		12	4			1.000	$91,723.00	$91,723.00		A011(533)
090310	11533H0065		3		12	4			1.000	$60,000.00	$60,000.00		A011(533)
090113	11540R0141		1		03	3			1.000	$16,656.00	$16,656.00		A011(540)
090113	11540C0029		2		03	3			1.000	$25,000.00	$25,000.00		A011(540)
090901	11546H0145		1		07	1			1.000	$53,000.00	$53,000.00		A011(546)
090901	11546I0052		2		07	1			1.000	$46,746.00	$46,746.00		A011(546)
090901	11546P0078		3		07	1			1.000	$58,023.67	$58,023.67		A011(546)
090224	11547M0200		1		07	1			1.000	$10,600.00	$10,600.00		A011(547)
090224	11547N0066		2		07	1			1.000	$25,000.00	$25,000.00		A011(547)
090224	11547W0112		3		07	1			1.000	$36,000.00	$36,000.00		A011(547)
090721	11594G0057		1		07	4			1.000	$44,825.00	$44,825.00		A011(594)
090721	11594I0019		2		07	4			1.000	$24,850.00	$24,850.00		A011(594)
090721	11594L0078		3		07	4			1.000	$67,303.50	$67,303.50		A011(594)
090901	11606K0038		1		07	4			1.000	$50,235.00	$50,235.00		A011(606)
090901	11606I0019		2		07	4			1.000	$59,686.00	$59,686.00		A011(606)
090901	11606L0078		3		07	4			1.000	$71,500.00	$71,500.00		A011(606)
090922	11612K0038		1		08	4			1.000	$20,900.00	$20,900.00		A011(612)
090922	11612P0152		2		08	4			1.000	$13,240.00	$13,240.00		A011(612)
090922	11612S0256		3		08	4			1.000	$18,000.00	$18,000.00		A011(612)
090224	11662H0065		1		12	6			1.000	$69,000.00	$69,000.00		A011(662)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
090224	11662K0038		2			12	6		1.000	$149,000.00	$149,000.00		A011(662)
090224	11662I0044		3			12	6		1.000	$126,021.38	$126,021.38		A011(662)
090512	11864S0084		1			12	3		1.000	$41,940.00	$41,940.00		A011(864)
090512	11864P0078		2			12	3		1.000	$73,500.00	$73,500.00		A011(864)
090616	11865K0038		1			07	3		1.000	$83,600.00	$83,600.00		A011(865)
090616	11865I0044		2			07	3		1.000	$117,358.80	$117,358.80		A011(865)
090616	11865E0044		3			07	3		1.000	$196,000.00	$196,000.00		A011(865)
090811	11868I0019		1			07	4		1.000	$103,921.00	$103,921.00		A011(868)
090811	11868W0073		2			07	4		1.000	$155,462.10	$155,462.10		A011(868)
090811	11868K0038		3			07	4		1.000	$203,020.96	$203,020.96		A011(868)
090714	11891I0044		1			07	1		1.000	$45,747.00	$45,747.00		A011(891)
090714	11891P0078		2			07	1		1.000	$170,500.00	$170,500.00		A011(891)
090331	11892P0078		1			07	2		1.000	$27,000.00	$27,000.00		A011(892)
090331	11892S0084		2			07	2		1.000	$91,840.00	$91,840.00		A011(892)
090602	11900C0029		1			03	4		1.000	$18,000.00	$18,000.00		A011(900)
090602	11900G0094		2			03	4		1.000	$28,000.00	$28,000.00		A011(900)
090602	11900T0090		3			03	4		1.000	$25,000.00	$25,000.00		A011(900)
090428	11901Q0004		1			08	3		1.000	$13,183.00	$13,183.00		A011(901)
090428	11901P0092		2			08	3		1.000	$24,400.50	$24,400.50		A011(901)
090428	11901A0098		3			08	3		1.000	$12,320.00	$12,320.00		A011(901)
090929	11902I0019		1			09	3		1.000	$500.00	$500.00		A011(902)
090929	11902W0158		2			09	3		1.000	$50,758.00	$50,758.00		A011(902)
090929	11902C0062		3			09	3		1.000	$20,836.00	$20,836.00		A011(902)
090811	11920H0065		1			07	6		1.000	$44,500.00	$44,500.00		A011(920)
090811	11920T0166		2			07	6		1.000	$28,283.00	$28,283.00		A011(920)
090811	11920K0038		3			07	6		1.000	$67,862.00	$67,862.00		A011(920)
090901	11928V0012		1			12	3		1.000	$178,000.00	$178,000.00		A011(928)
090901	11928W0073		2			12	3		1.000	$216,750.00	$216,750.00		A011(928)
090901	11928C0062		3			12	3		1.000	$270,000.00	$270,000.00		A011(928)
090811	11933W0087		1			07	4		1.000	$274,512.49	$274,512.49		A011(933)
090811	11933P0091		2			07	4		1.000	$265,186.96	$265,186.96		A011(933)
090811	11933A0157		3			07	4		1.000	$170,327.00	$170,327.00		A011(933)
090811	11934H0145		1			12	3		1.000	$73,744.36	$73,744.36		A011(934)
090811	11934C0062		2			12	3		1.000	$58,461.37	$58,461.37		A011(934)
090811	11934I0019		3			12	3		1.000	$98,002.94	$98,002.94		A011(934)
090922	11955H0065		1			07	6		1.000	$23,000.00	$23,000.00		A011(955)
090922	11955I0044		2			07	6		1.000	$8,748.64	$8,748.64		A011(955)
090922	11955H0145		3			07	6		1.000	$10,000.00	$10,000.00		A011(955)
090818	11962W0073		1			05	4		1.000	$126,850.00	$126,850.00		A011(962)
090818	11962K0038		2			05	4		1.000	$241,382.00	$241,382.00		A011(962)

IDAHO TRANSPORTATION DEPARTMENT - DIVISION OF HIGHWAYS
BID AVERAGE UNIT PRICE REPORT
AVERAGE UNIT PRICES FOR 10/1/08 - 9/30/09 PROJECTS

OPEN DATE	PROJ KEY	BIDDER CO DE	SEQ NO.	MILES	WI DT H	WK -T YP	DI ST	ITEM KEY	QUANTITY	UNIT PRICE BID	3 LOW BIDS BID AMOUNT	AVG.UNIT PRICE	PROJECT NUMBER
-(Continued)- Item No. = Z629-05A Key = Units = LS Desc = MOBILIZATION -(Continued)-													
090818	11962	G0012	3		05	4			1.000	$200,000.00	$200,000.00		A011(962)
LOW BID AVERAGE									116.000		$28789064.28	$248,181.59	
THREE LOW BID AVERAGE									333.000		$91654132.79	$275,237.64	

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
30003	3M COMPANY	IMG-90-1(224)0	$670,919.70	090728	0945	1	2	1
30003	3M COMPANY	A011(968)	$385,256.02	090728	1106	1	3	3
30003	3M COMPANY	A011(082)	$267,812.08	090203	1108	3	3	4
30003	3M COMPANY	A011(129)	$302,665.98	081007	1112	1	2	5
A0044	AERO POWER-VAC, INC.	A011(018)	$206,978.00	090310	1101	1	3	1
A0094	AMERIGO CONSTRUCTION, INC.	A011(149)	$97,586.00	090922	1114	2	3	6
A0098	ANDERSON & WOOD CONSTRUCTION CO. INC.	A011(901)	$383,814.33	090428	1190	3	4	3
A0117	APPLY-A-LINE, INC.	A010(621)	$690,816.00	090721	1062	2	2	1
A0117	APPLY-A-LINE, INC.	A011(082)	$144,395.20	090203	1108	1	3	4
A0157	AZTECH ELECTRIC, INC.	A010(619)	$1,143,071.73	090901	1061	2	6	1
A0157	AZTECH ELECTRIC, INC.	A011(933)	$2,205,280.33	090811	1193	3	6	4
A0193	ATLAS SAND & ROCK INC.	STP-7754(100)	$699,444.49	081216	0915	1	5	2
A0220	AMES CONSTRUCTION, INC	A009(891)	$8,682,319.49	090303	0989	3	11	5
A0233	AMERICAN CIVIL CONSTRUCTORS, INC.	IM-84-2(066)90	$2,435,554.04	081028	0918	1	5	3
B0096	BRICON, INC.	A009(757)	$452,952.51	081021	0975	2	9	3
B0113	BUILD, INCORPORATED	ST-2846(615)	$1,941,418.07	090623	0880	3	5	4
B0189	BRAUN-JENSEN, INC.	BROS-0300(139)	$1,215,000.00	081125	0781	3	4	5
B0189	BRAUN-JENSEN, INC.	STP-3888(103)	$1,061,000.00	081104	0903	3	6	3
B0189	BRAUN-JENSEN, INC.	BROS-1400(117)	$2,278,000.00	090310	0918	1	6	3
B0189	BRAUN-JENSEN, INC.	BR-4110(160)	$1,262,000.00	081104	0947	3	5	2
B0207	BROWN CONSTRUCTION, INC.	ST-4749 (612)	$1,833,518.33	090519	0933	3	6	2
B0216	BARRY HAYES CONSTRUCTION, LLC.	NH-2340(108)	$1,989,209.66	090929	0961	1	7	4
C0018	C. L. HEILMAN COMPANY	IM-84-3(076)214	$702,973.25	081007	0921	3	3	4
C0029	CANNON BUILDERS, INC.	STP-4100(102)	$1,056,678.70	081021	0762	2	10	6
C0029	CANNON BUILDERS, INC.	ST-2846(615)	$1,599,925.80	090623	0880	1	5	4
C0029	CANNON BUILDERS, INC.	NH-2390(160)	$208,010.00	081216	0921	1	2	4
C0029	CANNON BUILDERS, INC.	IM-84-3(076)214	$451,964.50	081007	0921	1	3	4
C0029	CANNON BUILDERS, INC.	BR-84-1(069)48	$293,266.40	090528	0949	3	3	3
C0029	CANNON BUILDERS, INC.	A009(985)	$1,270,074.00	090210	0998	3	4	3
C0029	CANNON BUILDERS, INC.	A011(540)	$88,532.50	090113	1154	2	2	3
C0029	CANNON BUILDERS, INC.	A011(900)	$112,263.50	090602	1190	1	4	4
C0062	CENTRAL PAVING CO., INC.	ST-2350(609)	$3,490,021.12	081216	0699	2	5	4
C0062	CENTRAL PAVING CO., INC.	NH-2340(101)	$3,492,621.77	081118	0702	2	4	4
C0062	CENTRAL PAVING CO., INC.	A009(342)	$4,407,119.44	090127	0934	1	3	3
C0062	CENTRAL PAVING CO., INC.	STP-3290(117)	$137,919.59	081007	0943	2	7	3
C0062	CENTRAL PAVING CO., INC.	STP-0003(203)	$556,570.69	090127	0950	3	4	3
C0062	CENTRAL PAVING CO., INC.	IM-84-3(082)130	$10,422,173.34	090512	0952	3	4	4
C0062	CENTRAL PAVING CO., INC.	C009(818)	$17,786,796.45	090616	0981	1	6	3
C0062	CENTRAL PAVING CO., INC.	A010(532)	$1,107,063.36	090602	1053	2	3	3
C0062	CENTRAL PAVING CO., INC.	A11(044)	$1,847,775.76	090609	1104	1	4	3
C0062	CENTRAL PAVING CO., INC.	A011(492)	$1,846,681.64	081028	1149	2	5	4
C0062	CENTRAL PAVING CO., INC.	A011(902)	$1,309,766.35	090929	1190	3	10	3
C0062	CENTRAL PAVING CO., INC.	A011(928)	$2,375,212.46	090901	1192	3	6	3
C0062	CENTRAL PAVING CO., INC.	A011(934)	$1,443,490.87	090811	1193	2	3	3
C0132	COLVICO, INC.	A010(619)	$1,232,752.00	090901	1061	3	6	1

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
C0139	CONCRETE PLACING CO., INC.	BR-84-1(069)48	$292,425.90	090528	0949	2	3	3
C0139	CONCRETE PLACING CO., INC.	A009815	$34,425,955.72	090609	0981	2	8	3
C0139	CONCRETE PLACING CO., INC.	A009(817)	$15,924,049.13	090210	0981	2	6	3
C0139	CONCRETE PLACING CO., INC.	C009(818)	$17,991,801.90	090616	0981	2	6	3
C0139	CONCRETE PLACING CO., INC.	A009(819)	$35,902,942.18	090630	0981	1	3	3
C0184	CSDI CONSTRUCTION, INC.	NH-2340(108)	$2,146,392.70	090929	0961	3	7	4
C0247	CREA CONSTRUCTION, INC.	ST-4749 (612)	$1,735,431.89	090519	0933	1	6	2
C0247	CREA CONSTRUCTION, INC.	A009(751)	$235,278.50	090317	0975	2	2	1
C0322	C & S SWEEPING SERVICES INC	A011(018)	$209,063.96	090310	1101	2	3	1
C0333	CONWAY CONSTRUCTION COMPANY, INC.	NH-4110 (159)	$968,103.67	090922	0947	3	6	2
D0008	D G & S COMPANY	A009(750)	$305,896.48	090303	0975	2	4	1
D0037	DEBCO CONSTRUCTION	NH-2340(108)	$2,057,604.50	090929	0961	2	7	4
D0037	DEBCO CONSTRUCTION	A011 (031)	$2,728,812.72	090602	1103	1	5	2
D0037	DEBCO CONSTRUCTION	A011(479)	$2,382,665.15	090324	1147	3	4	6
D0045	DEPATCO, INC.	STP-4100(102)	$1,091,575.94	081021	0762	3	10	6
D0045	DEPATCO, INC.	A009(387)	$2,971,908.16	090623	0938	2	4	6
D0045	DEPATCO, INC.	STP-6810(100)	$1,079,925.65	090602	0957	3	6	6
D0146	DIAMOND CONTRACTORS LLC	STP-3290(117)	$139,392.96	081007	0943	3	7	3
D0146	DIAMOND CONTRACTORS LLC	A009(762)	$256,759.10	081021	0976	1	7	3
E0012	EAGLE ROCK BLASTING, INC.	A011(131)	$156,518.35	090707	1113	3	4	5
E0012	EAGLE ROCK BLASTING, INC.	A011(149)	$88,625.00	090922	1114	1	3	6
E0044	EMERY, INC.	A011(533)	$624,714.04	090310	1153	1	3	4
E0044	EMERY, INC.	A011(865)	$825,028.54	090616	1186	3	3	3
E0110	ENNIS PAINT, INC.	A011(968)	$482,680.00	090728	1106	2	3	3
G0012	GALE LIM CONSTRUCTION LLC	A008(624)	$2,225,640.93	090609	0862	1	4	6
G0012	GALE LIM CONSTRUCTION LLC	STP-1767(103)	$629,560.82	090915	0923	1	4	5
G0012	GALE LIM CONSTRUCTION LLC	STP-6810(100)	$1,060,391.19	090602	0957	2	6	6
G0012	GALE LIM CONSTRUCTION LLC	A011(141)	$2,524,509.58	090721	1114	3	3	6
G0012	GALE LIM CONSTRUCTION LLC	A011(962)	$1,630,090.56	090818	1196	3	4	4
G0057	GORDON PAVING CO., INC.	A011(594)	$560,170.62	090721	1159	1	4	4
G0094	GERBER CONSTRUCTION, INC.	A011(900)	$137,395.25	090602	1190	2	4	4
G0115	GRANITE EXCAVATION, INC.	STP-3290(117)	$95,109.43	081007	0943	1	7	3
G0119	GENEVA ROCK PRODUCTS, INC.	A009(876)	$635,771.00	090317	0987	2	2	5
H0026	HARCON INCORPORATED	BRS-5726(007)	$1,356,604.85	090616	0055	1	3	1
H0026	HARCON INCORPORATED	A001(222)	$22,375,713.50	090609	0122	3	5	1
H0026	HARCON INCORPORATED	NH-4110 (159)	$824,086.00	090922	0947	1	6	2
H0065	H-K CONTRACTORS, INC.	A008(624)	$2,544,848.77	090609	0862	3	4	6
H0065	H-K CONTRACTORS, INC.	A009(387)	$2,930,969.44	090623	0938	1	4	6
H0065	H-K CONTRACTORS, INC.	A010(591)	$5,623,732.95	081028	1059	1	4	6
H0065	H-K CONTRACTORS, INC.	A011(138) & A011(139)	$3,451,033.64	090224	1113	1	4	6
H0065	H-K CONTRACTORS, INC.	A011(140)	$3,998,031.53	090317	1114	3	4	6
H0065	H-K CONTRACTORS, INC.	A011(141)	$1,973,739.05	090721	1114	2	3	6
H0065	H-K CONTRACTORS, INC.	A011(142)	$2,132,458.40	090616	1114	1	3	6
H0065	H-K CONTRACTORS, INC.	A011(145)	$1,859,996.91	090224	1114	2	3	6
H0065	H-K CONTRACTORS, INC.	A011(479)	$2,277,144.83	090324	1147	1	4	6

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
H0065	H-K CONTRACTORS, INC.	A011(484)	$2,251,548.55	090825	1148	1	5	6
H0065	H-K CONTRACTORS, INC.	A011(533)	$731,767.04	090310	1153	3	3	4
H0065	H-K CONTRACTORS, INC.	A011(662)	$1,085,751.56	090224	1166	1	3	6
H0065	H-K CONTRACTORS, INC.	A011(920)	$627,369.24	090811	1192	1	3	6
H0065	H-K CONTRACTORS, INC.	A011(955)	$209,486.59	090922	1195	1	3	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	NH-2340(101)	$3,760,975.43	081118	0702	3	4	4
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	IM-86-2(022)62	$11,254,810.89	081104	0782	1	5	5
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	NH-4110(137)	$3,318,095.40	090609	0807	1	5	2
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	ST-3270(649)	$1,224,226.11	090505	0881	3	7	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-3888(103)	$922,499.10	081104	0903	1	6	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	NH-5110(155)	$5,090,090.00	081125	0916	3	5	1
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	IM-84-3(080)208	$12,781,462.79	090825	0921	1	6	4
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(342)	$4,833,952.30	090127	0934	3	3	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(344)	$731,519.60	090804	0934	3	5	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	ST-3270(662)	$1,835,314.80	090421	0934	3	5	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(387)	$3,040,339.21	090623	0938	3	4	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-0003(203)	$528,577.50	090127	0950	2	4	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	STP-6810(100)	$1,027,044.50	090602	0957	1	6	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(750)	$318,944.85	090303	0975	3	4	1
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009815	$34,970,942.36	090609	0981	3	8	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(817)	$16,145,477.30	090210	0981	3	6	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(848)	$2,425,316.20	090317	0984	1	8	4
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A009(859)	$1,266,822.46	081202	0985	3	7	4
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A010(451)	$2,983,275.31	090407	1045	3	9	4
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A010(532)	$1,190,225.01	090602	1053	3	3	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A010(584)	$8,077,399.32	090623	1058	1	2	5
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A010(590)	$2,153,328.00	090428	1059	2	5	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A010(591)	$5,801,124.04	081028	1059	2	4	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A010(917)	$27,434,115.93	090728	1091	3	7	4
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A11(044)	$1,981,996.12	090609	1104	3	4	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(138) & A011(139)	$3,528,731.40	090224	1113	2	4	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(140)	$3,989,877.00	090317	1114	2	4	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(141)	$1,953,401.47	090721	1114	1	3	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(142)	$2,184,772.95	090616	1114	2	3	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(479)	$2,313,577.40	090324	1147	2	4	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(484)	$2,441,158.35	090825	1148	2	5	6
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(546)	$557,808.66	090901	1154	1	3	1
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(934)	$1,416,461.07	090811	1193	1	3	3
H0145	HAP TAYLOR & SONS, INC. DBA KNIFE RIVER	A011(955)	$246,877.55	090922	1195	3	3	6
I0007	IDAHO CONSTRUCTION COMPANY, INC.	BROS-0300(139)	$1,185,692.63	081125	0781	2	4	5
I0007	IDAHO CONSTRUCTION COMPANY, INC.	IM-84-3(076)214	$469,557.25	081007	0921	2	3	4
I0007	IDAHO CONSTRUCTION COMPANY, INC.	A009(897)	$18,104,658.47	090224	0989	1	6	5
I0007	IDAHO CONSTRUCTION COMPANY, INC.	A009(985)	$1,049,780.00	090210	0998	1	4	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	ST-3270(649)	$1,222,555.54	090505	0881	2	7	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	BROS-1400(117)	$2,355,555.55	090310	0918	3	6	3

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009(342)	$4,688,676.35	090127	0934	2	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	ST-3270(662)	$1,494,141.41	090421	0934	1	5	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	STP-7903(100)	$298,965.55	090224	0951	2	10	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	IM-84-3(082)130	$10,410,410.41	090512	0952	2	4	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009815	$33,798,013.46	090609	0981	1	8	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009(819)	$37,402,962.72	090630	0981	2	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009(848)	$2,568,701.10	090317	0984	3	8	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A009(859)	$1,028,941.13	081202	0985	1	7	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A010(532)	$1,098,139.62	090602	1053	1	3	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(492)	$1,853,096.46	081028	1149	3	5	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(594)	$608,316.58	090721	1159	2	4	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(606)	$385,400.00	090901	1160	2	4	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(868)	$1,437,994.74	090811	1186	1	5	4
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(902)	$1,048,244.08	090929	1190	1	10	3
I0019	STAKER & PARSON COMPANIES dba IDAHO SAND	A011(934)	$1,664,334.00	090811	1193	3	3	3
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A009(876)	$589,589.00	090317	0987	1	2	5
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A010(570)	$1,037,730.00	090707	1057	3	3	5
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A011(028)	$1,005,500.10	081028	1102	2	2	2
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A011(145)	$2,176,000.00	090224	1114	3	3	6
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A011(525)	$1,822,228.00	090616	1152	2	2	3
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A011(662)	$1,259,000.00	090224	1166	3	3	6
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A011(865)	$764,164.00	090616	1186	2	3	3
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A011(891)	$1,600,600.00	090714	1189	1	2	1
I0044	INTERMOUNTAIN SLURRY SEAL, INC.	A011(955)	$214,732.77	090922	1195	2	3	6
I0052	INTERSTATE CONCRETE & ASPHALT CO.	IM-90-1(207)12	$1,201,431.00	090414	0838	2	5	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	STP-7025(100)	$504,261.82	081021	0902	2	5	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	NH-5110(155)	$4,924,674.02	081125	0916	2	5	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	A009(728)	$293,521.41	090331	0972	1	2	1
I0052	INTERSTATE CONCRETE & ASPHALT CO.	A011(546)	$622,213.63	090901	1154	2	3	1
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	IM-86-2(022)62	$12,799,272.40	081104	0782	3	5	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	NH-1480(120)	$15,231,026.85	090421	0861	1	5	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	IM-86-2(027)0	$366,350.70	090203	0866	2	7	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	STP-1767(103)	$648,377.44	090915	0923	3	4	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	ST-1786(613)	$597,786.00	090303	0938	3	3	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A009(897)	$18,559,501.97	090224	0989	3	6	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A009(898)	$21,585,000.00	090210	0989	2	7	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A010(451)	$2,578,324.67	090407	1045	1	9	4
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A010(570)	$1,011,126.44	090707	1057	1	3	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A010(572)	$324,426.47	090714	1057	1	5	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A010(584)	$8,912,990.85	090623	1058	2	2	5
J0022	STAKER & PARSON COMPANIES dba JACK B. PA	A011(093)	$1,594,150.33	090414	1109	1	3	5
J0095	J. FOOTE EXCAVATION, INC.	ST-5140(607)	$265,560.00	090127	0771	1	13	1
J0095	J. FOOTE EXCAVATION, INC.	A009(750)	$279,186.48	090303	0975	1	4	1
J0109	JOHNSON EXCAVATION, INC.	ST-1786(613)	$482,276.46	090303	0938	1	3	5
J0109	JOHNSON EXCAVATION, INC.	A010(590)	$2,057,560.60	090428	1059	1	5	6

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
J0109	JOHNSON EXCAVATION, INC.	A011(093)	$1,675,545.91	090414	1109	2	3	5
K0038	KLOEPFER, INC.	ST-2846(615)	$1,631,858.29	090623	0880	2	5	4
K0038	KLOEPFER, INC.	A010(570)	$1,029,810.37	090707	1057	2	3	5
K0038	KLOEPFER, INC.	A010(572)	$344,795.86	090714	1057	3	5	5
K0038	KLOEPFER, INC.	A011(145)	$1,850,720.53	090224	1114	1	3	6
K0038	KLOEPFER, INC.	A011(533)	$643,625.82	090310	1153	2	3	4
K0038	KLOEPFER, INC.	A011(606)	$381,174.20	090901	1160	1	4	4
K0038	KLOEPFER, INC.	A011(612)	$225,381.95	090922	1161	1	3	4
K0038	KLOEPFER, INC.	A011(662)	$1,139,950.76	090224	1166	2	3	6
K0038	KLOEPFER, INC.	A011(865)	$604,620.39	090616	1186	1	3	3
K0038	KLOEPFER, INC.	A011(868)	$1,631,527.88	090811	1186	3	5	4
K0038	KLOEPFER, INC.	A011(920)	$711,806.41	090811	1192	3	3	6
K0038	KLOEPFER, INC.	A011(962)	$1,502,639.97	090818	1196	2	4	4
K0071	KING EXCAVATION LLC	ST-5140(607)	$283,802.08	090127	0771	3	13	1
K0071	KING EXCAVATION LLC	IM-86-2(027)0	$350,040.00	090203	0866	1	7	5
K0071	KING EXCAVATION LLC	STP-7754(100)	$714,349.15	081216	0915	2	5	2
K0071	KING EXCAVATION LLC	A009(757)	$417,967.50	081021	0975	1	9	3
K0071	KING EXCAVATION LLC	A009(762)	$288,244.50	081021	0976	2	7	3
K0071	KING EXCAVATION LLC	A009(979)	$1,478,764.92	081118	0997	3	10	3
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	ST-2350(609)	$4,198,559.70	081216	0699	3	5	4
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A008(624)	$2,310,554.80	090609	0862	2	4	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A009(891)	$7,749,848.03	090303	0989	1	11	5
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A010(572)	$333,322.25	090714	1057	2	5	5
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A010(590)	$2,261,236.40	090428	1059	3	5	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A010(591)	$6,013,361.07	081028	1059	3	4	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A011(093)	$1,688,316.93	090414	1109	3	3	5
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A011(138) & A011(139)	$3,549,252.28	090224	1113	3	4	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A011(140)	$3,910,275.28	090317	1114	1	4	6
L0012	LEGRAND JOHNSON CONSTRUCTION CO.	A011(484)	$2,457,099.73	090825	1148	3	5	6
L0074	LURRE CONSTRUCTION, INC.	STP-7903(100)	$304,943.51	090224	0951	3	10	3
L0078	LAKESIDE INDUSTRIES AJV DBA VALLEY PAVIN	A011(594)	$645,096.24	090721	1159	3	4	4
L0078	LAKESIDE INDUSTRIES AJV DBA VALLEY PAVIN	A011(606)	$434,589.80	090901	1160	3	4	4
M0004	M D M CONSTRUCTION, INC.	ST-5140(607)	$268,812.75	090127	0771	2	13	1
M0004	M D M CONSTRUCTION, INC.	STP-7025(100)	$550,656.85	081021	0902	3	5	1
M0006	M. L. ALBRIGHT & SONS INC.	A008(835)	$1,908,940.10	081216	0883	1	3	2
M0006	M. L. ALBRIGHT & SONS INC.	STP-7754(100)	$716,954.50	081216	0915	3	5	2
M0043	MAX J. KUNEY COMPANY	A001(222)	$22,152,324.32	090609	0122	2	5	1
M0047	MCALVAIN CONSTRUCTION, INC.	BROS-1400(117)	$2,325,421.22	090310	0918	2	6	3
M0047	MCALVAIN CONSTRUCTION, INC.	BR-4110(160)	$1,111,686.30	081104	0947	2	5	2
M0047	MCALVAIN CONSTRUCTION, INC.	A009(757)	$467,986.08	081021	0975	3	9	3
M0047	MCALVAIN CONSTRUCTION, INC.	A009(817)	$15,076,456.30	090210	0981	1	6	3
M0047	MCALVAIN CONSTRUCTION, INC.	A009(985)	$1,076,632.00	090210	0998	2	4	3
M0131	M. A. DEATLEY CONSTRUCTION, INC.	NH-4110(137)	$3,478,340.55	090609	0807	3	5	2
M0131	M. A. DEATLEY CONSTRUCTION, INC.	A011 (031)	$3,078,985.93	090602	1103	3	5	2
M0132	MOUNTAIN WEST ELECTRIC, INC.	A011(522)	$209,740.00	081202	1152	3	5	6

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
M0136	MICKELSEN CONSTRUCTION CO., INC.	IM-86-2(027)0	$396,197.43	090203	0866	3	7	5
M0136	MICKELSEN CONSTRUCTION CO., INC.	STP-1767(103)	$645,299.48	090915	0923	2	4	5
M0136	MICKELSEN CONSTRUCTION CO., INC.	ST-1786(613)	$527,792.51	090303	0938	2	3	5
M0136	MICKELSEN CONSTRUCTION CO., INC.	A011(142)	$2,588,432.05	090616	1114	3	3	6
M0190	MCALVAIN CIVIL CONSTRUCTORS, INC.	NH-4110 (159)	$871,364.20	090922	0947	2	6	2
M0190	MCALVAIN CIVIL CONSTRUCTORS, INC.	A009(799)	$1,213,202.50	090915	0979	1	6	2
M0200	MIKE SACKETT, INC. DBA SACKETT CONTRACTI	A011(547)	$299,837.00	090224	1154	1	9	1
N0004	N. A. DEGERSTROM, INC.	IM-90-1(207)12	$1,183,198.74	090414	0838	1	5	1
N0005	NAMPA PAVING AND ASPHALT CO.	A009(344)	$716,136.76	090804	0934	1	5	3
N0005	NAMPA PAVING AND ASPHALT CO.	STP-0003(203)	$498,606.50	090127	0950	1	4	3
N0037	NORTH STAR ENTERPRISES, INC.	A011(018)	$239,933.25	090310	1101	3	3	1
N0066	NOBLE EXCAVATING, INC.	A011(547)	$384,413.80	090224	1154	2	9	1
P0078	POE ASPHALT PAVING, INC.	A008(835)	$2,039,929.20	081216	0883	2	3	2
P0078	POE ASPHALT PAVING, INC.	NH-5110(155)	$4,494,914.50	081125	0916	1	5	1
P0078	POE ASPHALT PAVING, INC.	A011(028)	$949,245.30	081028	1102	1	2	2
P0078	POE ASPHALT PAVING, INC.	A011(546)	$690,735.59	090901	1154	3	3	1
P0078	POE ASPHALT PAVING, INC.	A011(864)	$483,744.14	090512	1186	2	2	3
P0078	POE ASPHALT PAVING, INC.	A011(891)	$1,708,944.90	090714	1189	2	2	1
P0078	POE ASPHALT PAVING, INC.	A011(892)	$317,984.80	090331	1189	1	2	2
P0091	POWER ENGINEERS, INC.	A011(933)	$1,997,645.67	090811	1193	2	6	4
P0092	POWER PLUS, INC.	A011(901)	$344,249.87	090428	1190	2	4	3
P0109	PENHALL COMPANY	IM-84-2(066)90	$2,836,146.04	081028	0918	3	5	3
P0109	PENHALL COMPANY	A009(799)	$1,433,710.00	090915	0979	3	6	2
P0144	PAVEMENT MARKINGS NORTHWEST, INC.	A011(037)	$129,060.83	090915	1103	2	2	2
P0144	PAVEMENT MARKINGS NORTHWEST, INC.	A011(131)	$120,595.37	090707	1113	1	4	5
P0152	PORTNEUF ELECTRIC, INC.	A011(612)	$225,427.70	090922	1161	2	3	4
Q0004	QUALITY ELECTRIC, INC.	A011(901)	$311,847.96	090428	1190	1	4	3
R0025	RALPH L. WADSWORTH CONST. CO., INC.	BROS-0300(139)	$1,132,608.15	081125	0781	1	4	5
R0134	RAYS HEATING, PLUMBING, ELECTRIC INC.	A011(521) and A011(523)	$347,201.00	090428	1152	3	4	6
R0141	RSCI	IM-84-2(066)90	$2,469,258.04	081028	0918	2	5	3
R0141	RSCI	A011(540)	$53,738.40	090113	1154	1	2	3
S0014	SAFCO INC	A009(751)	$207,962.50	090317	0975	1	2	1
S0026	SCARSELLA BROS., INC.	NH-1480(120)	$16,650,630.00	090421	0861	3	5	5
S0026	SCARSELLA BROS., INC.	A009(891)	$8,303,303.03	090303	0989	2	11	5
S0026	SCARSELLA BROS., INC.	A009(898)	$21,258,857.87	090210	0989	1	7	5
S0077	SLETTEN CONSTRUCTION COMPANY	A001(222)	$21,563,792.94	090609	0122	1	5	1
S0084	SNAKE RIVER CONSTRUCTION, INC.	A011(525)	$1,402,967.62	090616	1152	1	2	3
S0084	SNAKE RIVER CONSTRUCTION, INC.	A011(864)	$337,590.31	090512	1186	1	2	3
S0084	SNAKE RIVER CONSTRUCTION, INC.	A011(892)	$386,291.12	090331	1189	2	2	2
S0088	SOMMER CONSTRUCTION INC.	NH-2390(149)	$4,657,314.00	081216	0696	2	7	4
S0088	SOMMER CONSTRUCTION INC.	A009(979)	$1,472,882.00	081118	0997	2	10	3
S0177	S & S CONTRACTING INC	ST-4749 (612)	$1,830,374.70	090519	0933	2	6	2
S0211	SPECIALIZED PAVEMENT MARKING, INC.	IMG-90-1(224)0	$769,040.55	090728	0945	2	2	1
S0211	SPECIALIZED PAVEMENT MARKING, INC.	A010(621)	$496,893.10	090721	1062	1	2	1
S0211	SPECIALIZED PAVEMENT MARKING, INC.	A011(968)	$742,301.50	090728	1106	3	3	3

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DI ST
S0211	SPECIALIZED PAVEMENT MARKING, INC.	A011(082)	$206,706.78	090203	1108	2	3	4
S0211	SPECIALIZED PAVEMENT MARKING, INC.	A011(129)	$377,280.45	081007	1112	2	2	5
S0235	S & L UNDERGROUND INC	BRS-5726(007)	$1,739,941.56	090616	0055	3	3	1
S0255	SPECIALTY CONSTRUCTION SUPPLY, LLC	A011(037)	$104,576.08	090915	1103	1	2	2
S0255	SPECIALTY CONSTRUCTION SUPPLY, LLC	A011(084)	$255,523.17	090602	1108	3	3	4
S0255	SPECIALTY CONSTRUCTION SUPPLY, LLC	A011(131)	$148,059.30	090707	1113	2	4	5
S0255	SPECIALTY CONSTRUCTION SUPPLY, LLC	A011(149)	$103,811.11	090922	1114	3	3	6
S0256	SKYVIEW ELECTRIC, INC.	A011(521) and A011(523)	$309,816.00	090428	1152	2	4	6
S0256	SKYVIEW ELECTRIC, INC.	A011(522)	$132,492.00	081202	1152	1	5	6
S0256	SKYVIEW ELECTRIC, INC.	A011(612)	$233,075.79	090922	1161	3	3	4
S0257	SUPER GRADE, INC.	STP-7025(100)	$496,316.00	081021	0902	1	5	1
T0044	THORCO, INC.	A010(619)	$834,588.75	090901	1061	1	6	1
T0090	TRINITY CONSTRUCTION, INC.	BR-84-1(069)48	$275,379.90	090528	0949	1	3	3
T0090	TRINITY CONSTRUCTION, INC.	A011(900)	$239,430.00	090602	1190	3	4	4
T0162	THUESON CONSTRUCTION INC.	NH-2390(149)	$4,739,545.57	081216	0696	3	7	4
T0166	TMC CONTRACTORS, INC.	STP-4100(102)	$1,036,876.58	081021	0762	1	10	6
T0166	TMC CONTRACTORS, INC.	A011(920)	$657,488.80	090811	1192	2	3	6
V0012	VALLEY PAVING & ASPHALT, INC.	ST-3270(649)	$975,116.33	090505	0881	1	7	3
V0012	VALLEY PAVING & ASPHALT, INC.	A009(344)	$720,654.65	090804	0934	2	5	3
V0012	VALLEY PAVING & ASPHALT, INC.	ST-3270(662)	$1,537,538.45	090421	0934	2	5	3
V0012	VALLEY PAVING & ASPHALT, INC.	A11(044)	$1,855,985.78	090609	1104	2	4	3
V0012	VALLEY PAVING & ASPHALT, INC.	A011(928)	$1,921,993.34	090901	1192	1	6	3
W0007	W W CLYDE & CO.	IM-84-3(080)208	$13,411,317.19	090825	0921	3	6	4
W0007	W W CLYDE & CO.	A009(897)	$18,489,910.00	090224	0989	2	6	5
W0007	W W CLYDE & CO.	A009(898)	$22,273,288.05	090210	0989	3	7	5
W0007	W W CLYDE & CO.	A010(917)	$26,624,769.56	090728	1091	1	7	4
W0026	WALTON, INC.	A011(084)	$173,780.30	090602	1108	2	3	4
W0073	WESTERN CONSTRUCTION, INC.	NH-2390(149)	$4,576,531.60	081216	0696	1	7	4
W0073	WESTERN CONSTRUCTION, INC.	ST-2350(609)	$3,294,712.59	081216	0699	1	5	4
W0073	WESTERN CONSTRUCTION, INC.	NH-2340(101)	$3,360,451.55	081118	0702	1	4	4
W0073	WESTERN CONSTRUCTION, INC.	IM-86-2(022)62	$12,420,000.00	081104	0782	2	5	5
W0073	WESTERN CONSTRUCTION, INC.	NH-1480(120)	$15,499,999.00	090421	0861	2	5	5
W0073	WESTERN CONSTRUCTION, INC.	IM-84-3(080)208	$13,146,569.30	090825	0921	2	6	4
W0073	WESTERN CONSTRUCTION, INC.	IM-84-3(082)130	$9,163,622.78	090512	0952	1	4	4
W0073	WESTERN CONSTRUCTION, INC.	C009(818)	$20,738,905.98	090616	0981	3	6	3
W0073	WESTERN CONSTRUCTION, INC.	A009(819)	$40,999,999.99	090630	0981	3	3	3
W0073	WESTERN CONSTRUCTION, INC.	A009(848)	$2,533,730.70	090317	0984	2	8	4
W0073	WESTERN CONSTRUCTION, INC.	A009(859)	$1,256,943.99	081202	0985	2	7	4
W0073	WESTERN CONSTRUCTION, INC.	A010(451)	$2,799,271.42	090407	1045	2	9	4
W0073	WESTERN CONSTRUCTION, INC.	A010(917)	$27,375,673.20	090728	1091	2	7	4
W0073	WESTERN CONSTRUCTION, INC.	A011(492)	$1,717,000.00	081028	1149	1	5	4
W0073	WESTERN CONSTRUCTION, INC.	A011(868)	$1,549,549.00	090811	1186	2	5	4
W0073	WESTERN CONSTRUCTION, INC.	A011(928)	$2,303,383.71	090901	1192	2	6	3
W0073	WESTERN CONSTRUCTION, INC.	A011(962)	$1,435,408.01	090818	1196	1	4	4
W0085	WESTWAY CONSTRUCTION, INC.	BRS-5726(007)	$1,368,052.56	090616	0055	2	3	1

BDR CODE	BIDDER NAME	PROJECT NUMBER	TOTAL BID	OPEN DATE	KEY	BDR SEQ	NO. BID	DIST
W0085	WESTWAY CONSTRUCTION, INC.	NH-4110(137)	$3,325,001.40	090609	0807	2	5	2
W0085	WESTWAY CONSTRUCTION, INC.	IM-90-1(207)12	$1,224,299.44	090414	0838	3	5	1
W0085	WESTWAY CONSTRUCTION, INC.	A008(835)	$2,449,460.25	081216	0883	3	3	2
W0085	WESTWAY CONSTRUCTION, INC.	BR-4110(160)	$1,026,829.00	081104	0947	1	5	2
W0085	WESTWAY CONSTRUCTION, INC.	A009(799)	$1,265,272.00	090915	0979	2	6	2
W0085	WESTWAY CONSTRUCTION, INC.	A011 (031)	$2,835,890.05	090602	1103	2	5	2
W0087	WHEELER ELECTRIC, INC.	NH-2390(160)	$298,497.74	081216	0921	2	2	4
W0087	WHEELER ELECTRIC, INC.	A011(084)	$130,195.21	090602	1108	1	3	4
W0087	WHEELER ELECTRIC, INC.	A011(521) and A011(523)	$306,170.00	090428	1152	1	4	6
W0087	WHEELER ELECTRIC, INC.	A011(522)	$174,710.00	081202	1152	2	5	6
W0087	WHEELER ELECTRIC, INC.	A011(933)	$1,862,167.28	090811	1193	1	6	4
W0112	WOOD'S CRUSHING AND HAULING INC.	A009(728)	$315,837.60	090331	0972	2	2	1
W0112	WOOD'S CRUSHING AND HAULING INC.	A011(547)	$402,119.00	090224	1154	3	9	1
W0158	WF CONSTRUCTION & SALES, LLC	STP-3888(103)	$940,408.00	081104	0903	2	6	3
W0158	WF CONSTRUCTION & SALES, LLC	STP-7903(100)	$284,001.00	090224	0951	1	10	3
W0158	WF CONSTRUCTION & SALES, LLC	A009(762)	$291,281.00	081021	0976	3	7	3
W0158	WF CONSTRUCTION & SALES, LLC	A009(979)	$1,436,640.00	081118	0997	1	10	3
W0158	WF CONSTRUCTION & SALES, LLC	A011(902)	$1,220,220.00	090929	1190	2	10	3

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
090310	1101	A0044	1	08	1	$206,978.00	$8,000.00	4.0205	A011(018)
090317	0975	S0014	1	08	1	$207,962.50	$26,515.82	14.6136	A009(751)
090310	1101	C0322	2	08	1	$209,063.96	$31,500.00	17.7401	A011(018)
090317	0975	C0247	2	08	1	$235,278.50	$46,000.00	24.3028	A009(751)
090310	1101	N0037	3	08	1	$239,933.25	$5,300.00	2.2588	A011(018)
090127	0771	J0095	1	05	1	$265,560.00	$29,202.00	12.3550	ST-5140(607)
090127	0771	M0004	2	05	1	$268,812.75	$12,000.00	4.6727	ST-5140(607)
090303	0975	J0095	1	11	1	$279,186.48	$21,080.00	8.1672	A009(750)
090127	0771	K0071	3	05	1	$283,802.08	$24,000.00	9.2378	ST-5140(607)
090331	0972	I0052	1	07	1	$293,521.41	$7,105.00	2.4807	A009(728)
090224	1154	M0200	1	07	1	$299,837.00	$10,600.00	3.6648	A011(547)
090303	0975	D0008	2	11	1	$305,896.48	$20,500.00	7.1830	A009(750)
090331	0972	W0112	2	07	1	$315,837.60	$9,150.00	2.9835	A009(728)
090303	0975	H0145	3	11	1	$318,944.85	$28,350.00	9.7559	A009(750)
090224	1154	N0066	2	07	1	$384,413.80	$25,000.00	6.9558	A011(547)
090224	1154	W0112	3	07	1	$402,119.00	$36,000.00	9.8329	A011(547)
081021	0902	S0257	1	05	1	$496,316.00	$17,000.00	3.5467	STP-7025(100)
090721	1062	S0211	1	08	1	$496,893.10	$16,000.00	3.3271	A010(621)
081021	0902	I0052	2	05	1	$504,261.82	$17,000.00	3.4889	STP-7025(100)
081021	0902	M0004	3	05	1	$550,656.85	$24,500.00	4.6564	STP-7025(100)
090901	1154	H0145	1	07	1	$557,808.66	$53,000.00	10.4990	A011(546)
090901	1154	I0052	2	07	1	$622,213.63	$46,746.00	8.1231	A011(546)
090728	0945	30003	1	08	1	$670,919.70	$56,000.00	9.1069	IMG-90-1(224)0
090901	1154	P0078	3	07	1	$690,735.59	$58,023.67	9.1706	A011(546)
090721	1062	A0117	2	08	1	$690,816.00	$25,000.00	3.7548	A010(621)
090728	0945	S0211	2	08	1	$769,040.55	$63,000.00	8.9230	IMG-90-1(224)0
090901	1061	T0044	1	07	1	$834,588.75	$14,900.00	1.8178	A010(619)
090901	1061	A0157	2	07	1	$1,143,071.73	$48,590.00	4.4395	A010(619)
090414	0838	N0004	1	07	1	$1,183,198.74	$157,000.00	15.2992	IM-90-1(207)12
090414	0838	I0052	2	07	1	$1,201,431.00	$155,141.67	14.8278	IM-90-1(207)12
090414	0838	W0085	3	07	1	$1,224,299.44	$120,000.00	10.8666	IM-90-1(207)12
090901	1061	C0132	3	07	1	$1,232,752.00	$28,000.00	2.3241	A010(619)
090616	0055	H0026	1	03	1	$1,356,604.85	$130,500.00	10.6435	BRS-5726(007)
090616	0055	W0085	2	03	1	$1,368,052.56	$125,000.00	10.0559	BRS-5726(007)
090714	1189	I0044	1	07	1	$1,600,600.00	$45,747.00	2.9422	A011(891)
090714	1189	P0078	2	07	1	$1,708,944.90	$170,500.00	11.0826	A011(891)
090616	0055	S0235	3	03	1	$1,739,941.56	$170,000.00	10.8284	BRS-5726(007)
081125	0916	P0078	1	07	1	$4,494,914.50	$74,450.00	1.6842	NH-5110(155)
081125	0916	I0052	2	07	1	$4,924,674.02	$154,622.00	3.2415	NH-5110(155)
081125	0916	H0145	3	07	1	$5,090,090.00	$306,479.25	6.4069	NH-5110(155)
090609	0122	S0077	1	03	1	$21,563,792.94	$1,945,000.00	9.9140	A001(222)
090609	0122	M0043	2	03	1	$22,152,324.32	$1,166,000.00	5.5560	A001(222)
090609	0122	H0026	3	03	1	$22,375,713.50	$2,225,000.00	11.0418	A001(222)

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
090915	1103	S0255	1	08	2	$104,576.08	$8,000.00	8.2836	A011(037)
090915	1103	P0144	2	08	2	$129,060.83	$14,750.00	12.9034	A011(037)
090331	1189	P0078	1	07	2	$317,984.80	$27,000.00	9.2788	A011(892)
090331	1189	S0084	2	07	2	$386,291.12	$91,840.00	31.1902	A011(892)
081216	0915	A0193	1	07	2	$699,444.49	$23,000.00	3.4001	STP-7754(100)
081216	0915	K0071	2	07	2	$714,349.15	$53,000.00	8.0139	STP-7754(100)
081216	0915	M0006	3	07	2	$716,954.50	$40,000.00	5.9088	STP-7754(100)
090922	0947	H0026	1	03	2	$824,086.00	$80,000.00	10.7514	NH-4110 (159)
090922	0947	M0190	2	03	2	$871,364.20	$72,730.00	9.1068	NH-4110 (159)
081028	1102	P0078	1	12	2	$949,245.30	$30,000.00	3.2635	A011(028)
090922	0947	C0333	3	03	2	$968,103.67	$98,000.00	11.2630	NH-4110 (159)
081028	1102	I0044	2	12	2	$1,005,500.10	$42,370.25	4.3992	A011(028)
081104	0947	W0085	1	03	2	$1,026,829.00	$100,000.00	10.7895	BR-4110(160)
081104	0947	M0047	2	03	2	$1,111,686.30	$92,381.00	9.0631	BR-4110(160)
090915	0979	M0190	1	03	2	$1,213,202.50	$63,000.00	5.4773	A009(799)
081104	0947	B0189	3	03	2	$1,262,000.00	$157,935.00	14.3049	BR-4110(160)
090915	0979	W0085	2	03	2	$1,265,272.00	$125,000.00	10.9623	A009(799)
090915	0979	P0109	3	03	2	$1,433,710.00	$75,000.00	5.5199	A009(799)
090519	0933	C0247	1	07	2	$1,735,431.89	$95,000.00	5.7912	ST-4749 (612)
090519	0933	S0177	2	07	2	$1,830,374.70	$98,000.00	5.6570	ST-4749 (612)
090519	0933	B0207	3	07	2	$1,833,518.33	$95,600.00	5.5008	ST-4749 (612)
081216	0883	M0006	1	07	2	$1,908,940.10	$250,000.00	15.0699	A008(835)
081216	0883	P0078	2	07	2	$2,039,929.20	$325,000.00	18.9512	A008(835)
081216	0883	W0085	3	07	2	$2,449,460.25	$240,000.00	10.8624	A008(835)
090602	1103	D0037	1	06	2	$2,728,812.72	$250,000.00	10.0855	A011 (031)
090602	1103	W0085	2	06	2	$2,835,890.05	$280,000.00	10.9551	A011 (031)
090602	1103	M0131	3	06	2	$3,078,985.93	$295,000.00	10.5963	A011 (031)
090609	0807	H0145	1	06	2	$3,318,095.40	$230,664.54	7.4711	NH-4110(137)
090609	0807	W0085	2	06	2	$3,325,001.40	$325,000.00	10.8333	NH-4110(137)
090609	0807	M0131	3	06	2	$3,478,340.55	$317,500.00	10.0448	NH-4110(137)
090113	1154	R0141	1	03	3	$53,738.40	$16,656.00	44.9162	A011(540)
090113	1154	C0029	2	03	3	$88,532.50	$25,000.00	39.3499	A011(540)
081007	0943	G0115	1	11	3	$95,109.43	$9,032.26	10.4932	STP-3290(117)
081007	0943	C0062	2	11	3	$137,919.59	$6,872.00	5.2439	STP-3290(117)
081007	0943	D0146	3	11	3	$139,392.96	$19,095.00	15.8731	STP-3290(117)
081021	0976	D0146	1	11	3	$256,759.10	$20,820.00	8.8243	A009(762)
090528	0949	T0090	1	03	3	$275,379.90	$25,000.00	9.9848	BR-84-1(069)48
090224	0951	W0158	1	08	3	$284,001.00	$28,000.00	10.9375	STP-7903(100)
081021	0976	K0071	2	11	3	$288,244.50	$20,470.00	7.6445	A009(762)
081021	0976	W0158	3	11	3	$291,281.00	$46,650.20	19.0696	A009(762)
090528	0949	C0139	2	03	3	$292,425.90	$29,000.00	11.0088	BR-84-1(069)48
090528	0949	C0029	3	03	3	$293,266.40	$36,000.00	13.9933	BR-84-1(069)48
090224	0951	I0019	2	08	3	$298,965.55	$14,040.00	4.9276	STP-7903(100)

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
090224	0951	L0074	3	08	3	$304,943.51	$14,500.00	4.9924	STP-7903(100)
090428	1190	Q0004	1	08	3	$311,847.96	$13,183.00	4.4140	A011(901)
090512	1186	S0084	1	12	3	$337,590.31	$41,940.00	14.1857	A011(864)
090428	1190	P0092	2	08	3	$344,249.87	$24,400.50	7.6287	A011(901)
090428	1190	A0098	3	08	3	$383,814.33	$12,320.00	3.3163	A011(901)
090728	1106	30003	1	08	3	$385,256.02	$10,000.00	2.6648	A011(968)
081021	0975	K0071	1	11	3	$417,967.50	$63,500.00	17.9142	A009(757)
081021	0975	B0096	2	11	3	$452,952.51	$14,000.00	3.1894	A009(757)
081021	0975	M0047	3	11	3	$467,986.08	$46,000.00	10.9008	A009(757)
090728	1106	E0110	2	08	3	$482,680.00	$30,100.00	6.6508	A011(968)
090512	1186	P0078	2	12	3	$483,744.14	$73,500.00	17.9162	A011(864)
090127	0950	N0005	1	12	3	$498,606.50	$22,770.00	4.7853	STP-0003(203)
090127	0950	H0145	2	12	3	$528,577.50	$20,000.00	3.9325	STP-0003(203)
090127	0950	C0062	3	12	3	$556,570.69	$46,481.89	9.1125	STP-0003(203)
090616	1186	K0038	1	07	3	$604,620.39	$83,600.00	16.0454	A011(865)
090804	0934	N0005	1	07	3	$716,136.76	$69,582.00	10.7620	A009(344)
090804	0934	V0012	2	07	3	$720,654.65	$75,147.60	11.6416	A009(344)
090804	0934	H0145	3	07	3	$731,519.60	$67,630.74	10.1871	A009(344)
090728	1106	S0211	3	08	3	$742,301.50	$185,000.00	33.1957	A011(968)
090616	1186	I0044	2	07	3	$764,164.00	$117,358.80	18.1444	A011(865)
090616	1186	E0044	3	07	3	$825,028.54	$196,000.00	31.1592	A011(865)
081104	0903	H0145	1	05	3	$922,499.10	$60,455.90	7.0131	STP-3888(103)
081104	0903	W0158	2	05	3	$940,408.00	$88,000.00	10.3237	STP-3888(103)
090505	0881	V0012	1	06	3	$975,116.33	$105,054.48	12.0744	ST-3270(649)
090929	1190	I0019	1	09	3	$1,048,244.08	$500.00	0.0477	A011(902)
090210	0998	I0007	1	03	3	$1,049,780.00	$100,100.00	10.5404	A009(985)
081104	0903	B0189	3	05	3	$1,061,000.00	$106,325.42	11.1373	STP-3888(103)
090210	0998	M0047	2	03	3	$1,076,632.00	$68,000.00	6.7418	A009(985)
090602	1053	I0019	1	07	3	$1,098,139.62	$38,000.00	3.5844	A010(532)
090602	1053	C0062	2	07	3	$1,107,063.36	$67,775.08	6.5213	A010(532)
090602	1053	H0145	3	07	3	$1,190,225.01	$78,000.00	7.0130	A010(532)
090929	1190	W0158	2	09	3	$1,220,220.00	$50,758.00	4.3403	A011(902)
090505	0881	I0019	2	06	3	$1,222,555.54	$75,587.42	6.5902	ST-3270(649)
090505	0881	H0145	3	06	3	$1,224,226.11	$98,500.00	8.7499	ST-3270(649)
090210	0998	C0029	3	03	3	$1,270,074.00	$110,000.00	9.4822	A009(985)
090929	1190	C0062	3	09	3	$1,309,766.35	$20,836.00	1.6165	A011(902)
090616	1152	S0084	1	12	3	$1,402,967.62	$197,087.85	16.3439	A011(525)
090811	1193	H0145	1	12	3	$1,416,461.07	$73,744.36	5.4922	A011(934)
081118	0997	W0158	1	09	3	$1,436,640.00	$140,560.00	10.8450	A009(979)
090811	1193	C0062	2	12	3	$1,443,490.87	$58,461.37	4.2209	A011(934)
081118	0997	S0088	2	09	3	$1,472,882.00	$92,650.98	6.7127	A009(979)
081118	0997	K0071	3	09	3	$1,478,764.92	$85,000.00	6.0986	A009(979)
090421	0934	I0019	1	07	3	$1,494,141.41	$49,226.60	3.4069	ST-3270(662)

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
090421	0934	V0012	2	07	3	$1,537,538.45	$124,230.55	8.7901	ST-3270(662)
090811	1193	I0019	3	12	3	$1,664,334.00	$98,002.94	6.2568	A011(934)
090616	1152	I0044	2	12	3	$1,822,228.00	$120,174.60	7.0606	A011(525)
090421	0934	H0145	3	07	3	$1,835,314.80	$141,994.00	8.3855	ST-3270(662)
090609	1104	C0062	1	07	3	$1,847,775.76	$24,201.04	1.3271	A11(044)
090609	1104	V0012	2	07	3	$1,855,985.78	$114,986.29	6.6046	A11(044)
090901	1192	V0012	1	12	3	$1,921,993.34	$178,000.00	10.2065	A011(928)
090609	1104	H0145	3	07	3	$1,981,996.12	$74,000.00	3.8784	A11(044)
090310	0918	B0189	1	03	3	$2,278,000.00	$230,226.65	11.2428	BROS-1400(117)
090901	1192	W0073	2	12	3	$2,303,383.71	$216,750.00	10.3875	A011(928)
090310	0918	M0047	2	03	3	$2,325,421.22	$134,755.76	6.1514	BROS-1400(117)
090310	0918	I0019	3	03	3	$2,355,555.55	$349,845.44	17.4425	BROS-1400(117)
090901	1192	C0062	3	12	3	$2,375,212.46	$270,000.00	12.8253	A011(928)
081028	0918	A0233	1	07	3	$2,435,554.04	$220,000.00	9.9298	IM-84-2(066)90
081028	0918	R0141	2	07	3	$2,469,258.04	$127,517.00	5.4454	IM-84-2(066)90
081028	0918	P0109	3	07	3	$2,836,146.04	$275,000.00	10.7374	IM-84-2(066)90
090127	0934	C0062	1	07	3	$4,407,119.44	$351,836.00	8.6760	A009(342)
090127	0934	I0019	2	07	3	$4,688,676.35	$150,000.00	3.3049	A009(342)
090127	0934	H0145	3	07	3	$4,833,952.30	$275,000.00	6.0321	A009(342)
090210	0981	M0047	1	03	3	$15,076,456.30	$780,000.00	5.4559	A009(817)
090210	0981	C0139	2	03	3	$15,924,049.13	$700,000.00	4.5980	A009(817)
090210	0981	H0145	3	03	3	$16,145,477.30	$842,000.00	5.5020	A009(817)
090616	0981	C0062	1	05	3	$17,786,796.45	$700,000.00	4.0967	C009(818)
090616	0981	C0139	2	05	3	$17,991,801.90	$790,000.00	4.5925	C009(818)
090616	0981	W0073	3	05	3	$20,738,905.98	$876,000.00	4.4102	C009(818)
090609	0981	I0019	1	01	3	$33,798,013.46	$2,399,160.63	7.6409	A009815
090609	0981	C0139	2	01	3	$34,425,955.72	$2,958,635.00	9.4022	A009815
090609	0981	H0145	3	01	3	$34,970,942.36	$3,075,000.00	9.6407	A009815
090630	0981	C0139	1	06	3	$35,902,942.18	$2,132,060.00	6.3133	A009(819)
090630	0981	I0019	2	06	3	$37,402,962.72	$1,500,000.00	4.1779	A009(819)
090630	0981	W0073	3	06	3	$40,999,999.99	$3,808,790.52	10.2411	A009(819)
090602	1190	C0029	1	03	4	$112,263.50	$18,000.00	19.0954	A011(900)
090602	1108	W0087	1	08	4	$130,195.21	$9,912.54	8.2410	A011(084)
090602	1190	G0094	2	03	4	$137,395.25	$28,000.00	25.5953	A011(900)
090203	1108	A0117	1	08	4	$144,395.20	$21,000.00	17.0185	A011(082)
090602	1108	W0026	2	08	4	$173,780.30	$12,000.00	7.4175	A011(084)
090203	1108	S0211	2	08	4	$206,706.78	$38,000.00	22.5243	A011(082)
081216	0921	C0029	1	12	4	$208,010.00	$30,000.00	16.8530	NH-2390(160)
090922	1161	K0038	1	08	4	$225,381.95	$20,900.00	10.2210	A011(612)
090922	1161	P0152	2	08	4	$225,427.70	$13,240.00	6.2398	A011(612)
090922	1161	S0256	3	08	4	$233,075.79	$18,000.00	8.3691	A011(612)
090602	1190	T0090	3	03	4	$239,430.00	$25,000.00	11.6588	A011(900)
090602	1108	S0255	3	08	4	$255,523.17	$15,094.78	6.2783	A011(084)

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
090203	1108	30003	3	08	4	$267,812.08	$52,910.48	24.6208	A011(082)
081216	0921	W0087	2	12	4	$298,497.74	$117,510.00	64.9270	NH-2390(160)
090901	1160	K0038	1	07	4	$381,174.20	$50,235.00	15.1795	A011(606)
090901	1160	I0019	2	07	4	$385,400.00	$59,686.00	18.3247	A011(606)
090901	1160	L0078	3	07	4	$434,589.80	$71,500.00	19.6921	A011(606)
081007	0921	C0029	1	12	4	$451,964.50	$40,000.00	9.7096	IM-84-3(076)214
081007	0921	I0007	2	12	4	$469,557.25	$37,500.00	8.6794	IM-84-3(076)214
090721	1159	G0057	1	07	4	$560,170.62	$44,825.00	8.6980	A011(594)
090721	1159	I0019	2	07	4	$608,316.58	$24,850.00	4.2590	A011(594)
090310	1153	E0044	1	12	4	$624,714.04	$78,000.00	14.2671	A011(533)
090310	1153	K0038	2	12	4	$643,625.82	$91,723.00	16.6194	A011(533)
090721	1159	L0078	3	07	4	$645,096.24	$67,303.50	11.6484	A011(594)
081007	0921	C0018	3	12	4	$702,973.25	$60,000.00	9.3316	IM-84-3(076)214
090310	1153	H0065	3	12	4	$731,767.04	$60,000.00	8.9317	A011(533)
081202	0985	I0019	1	07	4	$1,028,941.13	$32,000.00	3.2098	A009(859)
081202	0985	W0073	2	07	4	$1,256,943.99	$99,000.00	8.5496	A009(859)
081202	0985	H0145	3	07	4	$1,266,822.46	$69,771.90	5.8287	A009(859)
090818	1196	W0073	1	05	4	$1,435,408.01	$126,850.00	9.6939	A011(962)
090811	1186	I0019	1	07	4	$1,437,994.74	$103,921.00	7.7897	A011(868)
090818	1196	K0038	2	05	4	$1,502,639.97	$241,382.00	19.1382	A011(962)
090811	1186	W0073	2	07	4	$1,549,549.00	$155,462.10	11.1515	A011(868)
090623	0880	C0029	1	03	4	$1,599,925.80	$140,000.00	9.5895	ST-2846(615)
090818	1196	G0012	3	05	4	$1,630,090.56	$200,000.00	13.9851	A011(962)
090811	1186	K0038	3	07	4	$1,631,527.88	$203,020.96	14.2121	A011(868)
090623	0880	K0038	2	03	4	$1,631,858.29	$190,700.00	13.2324	ST-2846(615)
081028	1149	W0073	1	12	4	$1,717,000.00	$158,026.40	10.1366	A011(492)
081028	1149	C0062	2	12	4	$1,846,681.64	$119,000.00	6.8878	A011(492)
081028	1149	I0019	3	12	4	$1,853,096.46	$95,500.00	5.4336	A011(492)
090811	1193	W0087	1	07	4	$1,862,167.28	$274,512.49	17.2904	A011(933)
090623	0880	B0113	3	03	4	$1,941,418.07	$152,227.27	8.5082	ST-2846(615)
090929	0961	B0216	1	05	4	$1,989,209.66	$27,814.02	1.4181	NH-2340(108)
090811	1193	P0091	2	07	4	$1,997,645.67	$265,186.96	15.3070	A011(933)
090929	0961	D0037	2	05	4	$2,057,604.50	$160,000.00	8.4317	NH-2340(108)
090929	0961	C0184	3	05	4	$2,146,392.70	$24,323.00	1.1462	NH-2340(108)
090811	1193	A0157	3	07	4	$2,205,280.33	$170,327.00	8.3701	A011(933)
090317	0984	H0145	1	05	4	$2,425,316.20	$260,000.00	12.0075	A009(848)
090317	0984	W0073	2	05	4	$2,533,730.70	$235,000.00	10.2230	A009(848)
090317	0984	I0019	3	05	4	$2,568,701.10	$157,000.00	6.5099	A009(848)
090407	1045	J0022	1	05	4	$2,578,324.67	$247,000.00	10.5948	A010(451)
090407	1045	W0073	2	05	4	$2,799,271.42	$250,366.00	9.8225	A010(451)
090407	1045	H0145	3	05	4	$2,983,275.31	$240,000.00	8.7487	A010(451)
081216	0699	W0073	1	07	4	$3,294,712.59	$202,000.00	6.5315	ST-2350(609)
081118	0702	W0073	1	07	4	$3,360,451.55	$241,000.00	7.7257	NH-2340(101)

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
081216	0699	C0062	2	07	4	$3,490,021.12	$221,401.59	6.7736	ST-2350(609)
081118	0702	C0062	2	07	4	$3,492,621.77	$295,852.03	9.2547	NH-2340(101)
081118	0702	H0145	3	07	4	$3,760,975.43	$245,000.00	6.9682	NH-2340(101)
081216	0699	L0012	3	07	4	$4,198,559.70	$365,000.00	9.5212	ST-2350(609)
081216	0696	W0073	1	05	4	$4,576,531.60	$390,000.00	9.3156	NH-2390(149)
081216	0696	S0088	2	05	4	$4,657,314.00	$362,338.59	8.4363	NH-2390(149)
081216	0696	T0162	3	05	4	$4,739,545.57	$166,350.96	3.6375	NH-2390(149)
090512	0952	W0073	1	07	4	$9,163,622.78	$342,805.00	3.8863	IM-84-3(082)130
090512	0952	I0019	2	07	4	$10,410,410.41	$680,506.70	6.9940	IM-84-3(082)130
090512	0952	C0062	3	07	4	$10,422,173.34	$702,667.66	7.2295	IM-84-3(082)130
090825	0921	H0145	1	07	4	$12,781,462.79	$914,698.95	7.7081	IM-84-3(080)208
090825	0921	W0073	2	07	4	$13,146,569.30	$900,000.00	7.3490	IM-84-3(080)208
090825	0921	W0007	3	07	4	$13,411,317.19	$1,166,450.00	9.5260	IM-84-3(080)208
090728	1091	W0007	1	01	4	$26,624,769.56	$2,662,476.95	11.1111	A010(917)
090728	1091	W0073	2	01	4	$27,375,673.20	$2,300,000.00	9.1722	A010(917)
090728	1091	H0145	3	01	4	$27,434,115.93	$3,698,386.15	15.5815	A010(917)
090707	1113	P0144	1	08	5	$120,595.37	$14,675.00	13.8547	A011(131)
090707	1113	S0255	2	08	5	$148,059.30	$14,500.00	10.8566	A011(131)
090707	1113	E0012	3	08	5	$156,518.35	$17,500.00	12.5883	A011(131)
081007	1112	30003	1	08	5	$302,665.98	$21,508.46	7.6500	A011(129)
090714	1057	J0022	1	12	5	$324,426.47	$44,400.00	15.8556	A010(572)
090714	1057	L0012	2	12	5	$333,322.25	$52,725.00	18.7903	A010(572)
090714	1057	K0038	3	12	5	$344,795.86	$54,275.00	18.6820	A010(572)
090203	0866	K0071	1	05	5	$350,040.00	$29,036.75	9.0456	IM-86-2(027)0
090203	0866	J0022	2	05	5	$366,350.70	$27,000.00	7.9564	IM-86-2(027)0
081007	1112	S0211	2	08	5	$377,280.45	$123,603.00	48.7245	A011(129)
090203	0866	M0136	3	05	5	$396,197.43	$32,000.00	8.7864	IM-86-2(027)0
090303	0938	J0109	1	07	5	$482,276.46	$47,690.75	10.9738	ST-1786(613)
090303	0938	M0136	2	07	5	$527,792.51	$62,000.00	13.3106	ST-1786(613)
090317	0987	I0044	1	12	5	$589,589.00	$18,850.40	3.3028	A009(876)
090303	0938	J0022	3	07	5	$597,786.00	$130,000.00	27.7905	ST-1786(613)
090915	0923	G0012	1	07	5	$629,560.82	$99,000.00	18.6595	STP-1767(103)
090317	0987	G0119	2	12	5	$635,771.00	$32,700.00	5.4222	A009(876)
090915	0923	M0136	2	07	5	$645,299.48	$62,000.00	10.6292	STP-1767(103)
090915	0923	J0022	3	07	5	$648,377.44	$53,250.00	8.9477	STP-1767(103)
090707	1057	J0022	1	12	5	$1,011,126.44	$72,325.00	7.7040	A010(570)
090707	1057	K0038	2	12	5	$1,029,810.37	$113,540.00	12.3915	A010(570)
090707	1057	I0044	3	12	5	$1,037,730.00	$66,242.10	6.8186	A010(570)
081125	0781	R0025	1	03	5	$1,132,608.15	$115,000.00	11.3010	BROS-0300(139)
081125	0781	I0007	2	03	5	$1,185,692.63	$130,000.00	12.3142	BROS-0300(139)
081125	0781	B0189	3	03	5	$1,215,000.00	$128,493.55	11.8263	BROS-0300(139)
090414	1109	J0022	1	07	5	$1,594,150.33	$242,000.00	17.8974	A011(093)
090414	1109	J0109	2	07	5	$1,675,545.91	$150,000.00	9.8325	A011(093)

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
090414	1109	L0012	3	07	5	$1,688,316.93	$245,000.00	16.975	A011(093)
090303	0989	L0012	1	05	5	$7,749,848.03	$445,000.00	6.092	A009(891)
090623	1058	H0145	1	07	5	$8,077,399.32	$712,000.00	9.667	A010(584)
090303	0989	S0026	2	05	5	$8,303,303.03	$825,638.51	11.041	A009(891)
090303	0989	A0220	3	05	5	$8,682,319.49	$802,599.00	10.186	A009(891)
090623	1058	J0022	2	07	5	$8,912,990.85	$370,000.00	4.331	A010(584)
081104	0782	H0145	1	06	5	$11,254,810.89	$695,549.00	6.587	IM-86-2(022)62
081104	0782	W0073	2	06	5	$12,420,000.00	$648,863.71	5.512	IM-86-2(022)62
081104	0782	J0022	3	06	5	$12,799,272.40	$795,000.00	6.623	IM-86-2(022)62
090421	0861	J0022	1	07	5	$15,231,026.85	$728,000.00	5.020	NH-1480(120)
090421	0861	W0073	2	07	5	$15,499,999.00	$1,216,262.23	8.515	NH-1480(120)
090421	0861	S0026	3	07	5	$16,650,630.00	$1,665,000.00	11.111	NH-1480(120)
090224	0989	I0007	1	05	5	$18,104,658.47	$1,600,000.00	9.694	A009(897)
090224	0989	W0007	2	05	5	$18,489,910.00	$1,840,000.00	11.051	A009(897)
090224	0989	J0022	3	05	5	$18,559,501.97	$1,923,630.00	11.563	A009(897)
090210	0989	S0026	1	05	5	$21,258,857.87	$2,125,000.00	11.106	A009(898)
090210	0989	J0022	2	05	5	$21,585,000.00	$798,898.07	3.843	A009(898)
090210	0989	W0007	3	05	5	$22,273,288.05	$2,230,000.00	11.126	A009(898)
090922	1114	E0012	1	08	6	$88,625.00	$15,500.00	21.197	A011(149)
090922	1114	A0094	2	08	6	$97,586.00	$2,842.00	3.000	A011(149)
090922	1114	S0255	3	08	6	$103,811.11	$16,250.00	18.558	A011(149)
081202	1152	S0256	1	08	6	$132,492.00	$1,640.00	1.253	A011(522)
081202	1152	W0087	2	08	6	$174,710.00	$10,000.00	6.071	A011(522)
090922	1195	H0065	1	07	6	$209,486.59	$23,000.00	12.333	A011(955)
081202	1152	M0132	3	08	6	$209,740.00	$31,461.00	17.647	A011(522)
090922	1195	I0044	2	07	6	$214,732.77	$8,748.64	4.247	A011(955)
090922	1195	H0145	3	07	6	$246,877.55	$10,000.00	4.222	A011(955)
090428	1152	W0087	1	08	6	$306,170.00	$11,930.00	4.055	A011(521) and A011(523)
090428	1152	S0256	2	08	6	$309,816.00	$14,829.00	5.027	A011(521) and A011(523)
090428	1152	R0134	3	08	6	$347,201.00	$25,715.00	7.999	A011(521) and A011(523)
090811	1192	H0065	1	07	6	$627,369.24	$44,500.00	7.635	A011(920)
090811	1192	T0166	2	07	6	$657,488.80	$28,283.00	4.495	A011(920)
090811	1192	K0038	3	07	6	$711,806.41	$67,862.00	10.538	A011(920)
090602	0957	H0145	1	05	6	$1,027,044.50	$140,000.00	15.783	STP-6810(100)
081021	0762	T0166	1	03	6	$1,036,876.58	$521,904.00	101.346	STP-4100(102)
081021	0762	C0029	2	03	6	$1,056,678.70	$80,000.00	8.191	STP-4100(102)
090602	0957	G0012	2	05	6	$1,060,391.19	$190,000.00	21.829	STP-6810(100)
090602	0957	D0045	3	05	6	$1,079,925.65	$44,410.00	4.289	STP-6810(100)
090224	1166	H0065	1	12	6	$1,085,751.56	$69,000.00	6.786	A011(662)
081021	0762	D0045	3	03	6	$1,091,575.94	$77,700.00	7.664	STP-4100(102)
090224	1166	K0038	2	12	6	$1,139,950.76	$149,000.00	15.036	A011(662)
090224	1166	I0044	3	12	6	$1,259,000.00	$126,021.38	11.123	A011(662)
090224	1114	K0038	1	12	6	$1,850,720.53	$184,180.00	11.052	A011(145)

AVERAGE MOBILIZATION FROM 10/1/2008 - 9/30/2009
MOB % = MOB AMOUNT BID * 100 / (TOTAL BID - MOB AMOUNT BID)

OPEN DATE	KEY	BDR CODE	BDR SEQ	WORK TYPE	DIST	CONTRACT THREE LOW BIDS BID AMOUNT	MOBILIZATION THREE LOW BIDS BID AMOUNT	MOB % of CONT	PROJECT NUMBER
090224	1114	H0065	2	12	6	$1,859,996.91	$110,000.00	6.2857	A011(145)
090721	1114	H0145	1	07	6	$1,953,401.47	$411,000.00	26.6468	A011(141)
090721	1114	H0065	2	07	6	$1,973,739.05	$275,000.00	16.1885	A011(141)
090428	1059	J0109	1	07	6	$2,057,560.60	$169,351.44	8.9689	A010(590)
090616	1114	H0065	1	07	6	$2,132,458.40	$71,000.00	3.4442	A011(142)
090428	1059	H0145	2	07	6	$2,153,328.00	$195,000.00	9.9575	A010(590)
090224	1114	I0044	3	12	6	$2,176,000.00	$199,545.50	10.0961	A011(145)
090616	1114	H0145	2	07	6	$2,184,772.95	$260,000.00	13.5081	A011(142)
090609	0862	G0012	1	06	6	$2,225,640.93	$255,000.00	12.9400	A008(624)
090825	1148	H0065	1	07	6	$2,251,548.55	$200,000.00	9.7487	A011(484)
090428	1059	L0012	3	07	6	$2,261,236.40	$238,000.00	11.7633	A010(590)
090324	1147	H0065	1	07	6	$2,277,144.83	$211,000.00	10.2123	A011(479)
090609	0862	L0012	2	06	6	$2,310,554.80	$300,000.00	14.9213	A008(624)
090324	1147	H0145	2	07	6	$2,313,577.40	$125,000.00	5.7115	A011(479)
090324	1147	D0037	3	07	6	$2,382,665.15	$154,445.00	6.9313	A011(479)
090825	1148	H0145	2	07	6	$2,441,158.35	$427,000.00	21.1999	A011(484)
090825	1148	L0012	3	07	6	$2,457,099.73	$186,000.00	8.1899	A011(484)
090721	1114	G0012	3	07	6	$2,524,509.58	$193,219.25	8.2881	A011(141)
090609	0862	H0065	3	06	6	$2,544,848.77	$215,000.00	9.2281	A008(624)
090616	1114	M0136	3	07	6	$2,588,432.05	$220,000.00	9.2888	A011(142)
090623	0938	H0065	1	05	6	$2,930,969.44	$204,985.00	7.5197	A009(387)
090623	0938	D0045	2	05	6	$2,971,908.16	$144,155.00	5.0979	A009(387)
090623	0938	H0145	3	05	6	$3,040,339.21	$143,000.00	4.9356	A009(387)
090224	1113	H0065	1	07	6	$3,451,033.64	$256,000.00	8.0124	A011(138) & A011(139)
090224	1113	H0145	2	07	6	$3,528,731.40	$259,000.00	7.9211	A011(138) & A011(139)
090224	1113	L0012	3	07	6	$3,549,252.28	$335,000.00	10.4223	A011(138) & A011(139)
090317	1114	L0012	1	07	6	$3,910,275.28	$150,000.00	3.9891	A011(140)
090317	1114	H0145	2	07	6	$3,989,877.00	$139,800.00	3.6311	A011(140)
090317	1114	H0065	3	07	6	$3,998,031.53	$319,000.00	8.6708	A011(140)
081028	1059	H0065	1	07	6	$5,623,732.95	$450,000.00	8.6978	A010(591)
081028	1059	H0145	2	07	6	$5,801,124.04	$474,871.00	8.9157	A010(591)
081028	1059	L0012	3	07	6	$6,013,361.07	$411,000.00	7.3362	A010(591)